VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T2413 PROPOSAL DESC :
LETTING DATE : 06/20/12 10:30 A.M. DISTRICT : 02 Letting is contingent upon receipt of clear permits.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS) The scope of this contract includes new construction, milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, lighting, highway signing, guardrail, box culverts, sidewalks and other incidental construction on SR 23.

FINPROJ(S) : 42930415201 (*) F.A. NO. : 8887936A COUNTIES : CLAY
42930425201 8887937A
LOCAL NAME : SR 23 (BFCR)(SB) ROAD NAME : SR 23 (BFCR)(SB)
PROJ LIMITS : OAKLEAF PLANTATION PKWY TO OLD JENNINGS

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$ 13,231,111.03	0.00%
2	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 14,043,068.96	6.13%
3	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 14,144,256.82	6.90%
4	BAKER INFRASTRUCTURE GROUP INC	Responsive	Non-Winning Bid	$ 14,296,477.06	8.05%
5	HASKELL COMPANY (THE)	Responsive	Non-Winning Bid	$ 14,893,445.00	12.56%
6	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Non-Winning Bid	$ 15,100,000.00	14.12%
7	VALLENCOURT CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 15,284,000.00	15.51%
8	BARCO-DUVAL ENGINEERING,INC.	Responsive	Non-Winning Bid	$ 15,626,100.00	18.10%
9	UNITED BROTHERS DEVELOPMENT CORPORATION	Responsive	Non-Winning Bid	$ 16,159,814.45	22.13%

CALL ORDER : 003 PROPOSAL ID : T2413 PROPOSAL DESC :
LETTING DATE : 06/20/12 10:30 A.M. DISTRICT : 02 Letting is contingent upon receipt of clear permits.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS) The scope of this contract includes new construction, milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, lighting, highway signing, guardrail, box culverts, sidewalks and other incidental construction on SR 23.

FINPROJ(S) : 42930415201 (*) F.A. NO. : 8887936A COUNTIES : CLAY
42930425201 8887937A
LOCAL NAME : SR 23 (BFCR)(SB) ROAD NAME : SR 23 (BFCR)(SB)
PROJ LIMITS : OAKLEAF PLANTATION PKWY TO OLD JENNINGS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42930425201	LUMP	1300000.00000	1300000.00	882900.00000	882900.00	400000.00000	400000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42930425201	365.000 LS	40000.00000	40000.00	142000.00000	142000.00	46286.35000	46286.35
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	3500.000 CY	4.00000	14000.00	0.10000	350.00	24.11000	84385.00
0020 0102 14 TRAFFIC CONTROL OFFICER	88.000 MH	45.00000	3960.00	75.00000	6600.00	37.93000	3337.84
0025 0102 60 WORK ZONE SIGN	44004.000 ED	0.27000	11881.08	0.27000	11881.08	0.28000	12321.12
0030 0102 61 BUSINESS SIGN	3.000 EA	72.00000	216.00	72.00000	216.00	40.59000	121.77
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1583.000 LF	16.45000	26040.35	100.00000	158300.00	42.85000	67831.55
0040 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	1535.000 LF	2.39000	3668.65	1.00000	1535.00	6.05000	9286.75
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	67976.000 ED	0.14000	9516.64	0.14000	9516.64	0.14000	9516.64

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8534.000 ED	0.26000	2218.84	0.26000	2218.84	0.27000	2304.18
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12925.000 ED	0.28000	3619.00	0.26000	3360.50	0.27000	3489.75
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4357.000 EA	2.80000	12199.60	3.00000	13071.00	2.87000	12504.59
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2136.000 ED	13.00000	27768.00	6.00000	12816.00	16.91000	36119.76
0070 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	3620.000 SY	0.95000	3439.00	3.00000	10860.00	1.48000	5357.60
0075 0104 10 3 SEDIMENT BARRIER	40282.000 LF	1.17000	47129.94	1.50000	60423.00	3.76000	151460.32
0080 0104 11 FLOATING TURBIDITY BARRIER	608.000 LF	7.50000	4560.00	8.00000	4864.00	14.49000	8809.92
0085 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	222.000 LF	3.25000	721.50	4.00000	888.00	3.87000	859.14
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	6.000 EA	1750.00000	10500.00	50.00000	300.00	2920.52000	17523.12
0095 0104 18 INLET PROTECTION SYSTEM	73.000 EA	65.00000	4745.00	35.00000	2555.00	178.94000	13062.62
0100 0107 1 LITTER REMOVAL	80.400 AC	30.00000	2412.00	75.00000	6030.00	51.25000	4120.50
0105 0107 2 MOWING	80.400 AC	50.00000	4020.00	125.00000	10050.00	51.25000	4120.50
0110 0110 1 1 CLEARING & GRUBBING 42930425201	107.000 LS	433000.00000	433000.00	688600.00000	688600.00	532246.26000	532246.26
0115 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2359.000 SY	5.57000	13139.63	5.00000	11795.00	6.83000	16111.97
0120 0110 7 1 MAILBOX, F&I SINGLE	32.000 EA	125.00000	4000.00	125.00000	4000.00	82.00000	2624.00
0125 0120 1 REGULAR EXCAVATION	218027.000 CY	2.05000	446955.35	2.00000	436054.00	4.15000	904812.05
0130 0120 4 SUBSOIL EXCAVATION	64196.000 CY	3.84000	246512.64	6.00000	385176.00	4.69000	301079.24

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0135 0120 6 EMBANKMENT	335124.000 CY	5.22000	1749347.28	4.00000	1340496.00	5.58000	1869991.92
0140 0160 4 TYPE B STABILIZATION	113988.000 SY	1.90000	216577.20	4.00000	455952.00	1.81000	206318.28
0145 0285701 OPTIONAL BASE, BASE GROUP 01	10849.000 SY	7.05000	76485.45	12.00000	130188.00	11.75000	127475.75
0150 0285706 OPTIONAL BASE, BASE GROUP 06	3752.000 SY	8.31000	31179.12	12.50000	46900.00	11.20000	42022.40
0155 0285707 OPTIONAL BASE, BASE GROUP 07	1774.000 SY	10.19000	18077.06	13.00000	23062.00	11.77000	20879.98
0160 0285709 OPTIONAL BASE, BASE GROUP 09	76561.000 SY	11.34000	868201.74	12.50000	957012.50	12.93000	989933.73
0165 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	26526.000 SY	0.58000	15385.08	2.00000	53052.00	1.97000	52256.22
0170 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	30970.000 SY	0.58000	17962.60	2.00000	61940.00	1.86000	57604.20
0175 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	209.900 TN	90.66000	19029.53	88.00000	18471.20	90.07000	18905.69
0180 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	16429.200 TN	76.53000	1257326.68	80.00000	1314336.00	79.26000	1302178.39
0185 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	806.000 TN	96.10000	77456.60	97.00000	78182.00	99.62000	80293.72
0190 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	10921.400 TN	92.88000	1014379.63	90.00000	982926.00	92.75000	1012959.85
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	167.000 TN	96.30000	16082.10	225.00000	37575.00	179.58000	29989.86
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	14.600 CY	664.41000	9700.39	600.00000	8760.00	661.57000	9658.92
0205 0400 4 1 CONCRETE CLASS IV, CULVERTS	3695.700 CY	352.91000	1304249.49	350.00000	1293495.00	329.00000	1215885.30
0210 0415 1 1 REINF STEEL- ROADWAY	815444.000 LB	0.71000	578965.24	0.70000	570810.80	0.65000	530038.60
0215 0425 1331 INLETS, CURB, TYPE P-3, <10'	11.000 EA	3489.32000	38382.52	3500.00000	38500.00	4104.56000	45150.16

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0220 0425 1332 INLETS, CURB. TYPE P-3, >10'	2.000 EA	4239.81000	8479.62	4250.00000	8500.00	4789.29000	9578.58
0225 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	3470.84000	6941.68	3500.00000	7000.00	3765.13000	7530.26
0230 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	3364.61000	3364.61	3400.00000	3400.00	4294.97000	4294.97
0235 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	4701.93000	4701.93	4750.00000	4750.00	3426.98000	3426.98
0240 0425 1431 INLETS, CURB, TYPE J-3, <10'	1.000 EA	7793.63000	7793.63	4100.00000	4100.00	4933.57000	4933.57
0245 0425 1432 INLETS, CURB, TYPE J-3, >10'	5.000 EA	5089.53000	25447.65	5100.00000	25500.00	5218.98000	26094.90
0250 0425 1441 INLETS, CURB, TYPE J-4, <10'	1.000 EA	4393.41000	4393.41	4500.00000	4500.00	4993.32000	4993.32
0255 0425 1442 INLETS, CURB, TYPE J-4, >10'	1.000 EA	7263.11000	7263.11	7300.00000	7300.00	7895.69000	7895.69
0260 0425 1541 INLETS, DT BOT, TYPE D, <10'	14.000 EA	2560.12000	35841.68	2600.00000	36400.00	2243.78000	31412.92
0265 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	6.000 EA	3416.38000	20498.28	3450.00000	20700.00	3947.98000	23687.88
0270 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	2.000 EA	6649.80000	13299.60	5000.00000	10000.00	5207.91000	10415.82
0275 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	2945.61000	11782.44	3000.00000	12000.00	3910.72000	15642.88
0280 0425 1551 INLETS, DT BOT, TYPE E, <10'	6.000 EA	2388.44000	14330.64	2400.00000	14400.00	2379.39000	14276.34
0285 0425 1910 INLETS, CLOSED FLUME	78.000 EA	2543.07000	198359.46	2300.00000	179400.00	2680.56000	209083.68
0290 0425 2 61 MANHOLES, P-8, <10'	7.000 EA	2380.06000	16660.42	2400.00000	16800.00	2803.09000	19621.63
0295 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	2431.60000	2431.60	2450.00000	2450.00	945.65000	945.65
0300 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	4051.83000	8103.66	4100.00000	8200.00	5193.08000	10386.16
0305 0425 2 92 MANHOLES, J-8, >10'	5.000 EA	4751.30000	23756.50	4800.00000	24000.00	5583.77000	27918.85

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0310 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	169.000 LF	22.90000	3870.10	23.00000	3887.00	41.29000	6978.01
0315 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	169.000 LF	30.18000	5100.42	31.00000	5239.00	45.61000	7708.09
0320 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	266.000 LF	41.35000	10999.10	42.00000	11172.00	58.67000	15606.22
0325 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	58.000 LF	54.55000	3163.90	55.00000	3190.00	69.32000	4020.56
0330 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	167.000 LF	68.59000	11454.53	70.00000	11690.00	93.94000	15687.98
0335 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2485.000 LF	22.76000	56558.60	24.00000	59640.00	34.24000	85086.40
0340 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2603.000 LF	30.76000	80068.28	32.00000	83296.00	43.22000	112501.66
0345 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2051.000 LF	42.02000	86183.02	43.00000	88193.00	61.70000	126546.70
0350 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2441.000 LF	58.95000	143896.95	60.00000	146460.00	75.33000	183880.53
0355 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1861.000 LF	75.72000	140914.92	78.00000	145158.00	88.39000	164493.79
0360 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2765.000 LF	87.27000	241301.55	89.00000	246085.00	105.05000	290463.25
0365 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	391.000 LF	114.37000	44718.67	125.00000	48875.00	147.81000	57793.71
0370 0430611233 U-ENDWALL, STD 261, BAFFLES, 1:3 SLOPE, 30"PIPE	6.000 EA	2414.68000	14488.08	2500.00000	15000.00	1849.09000	11094.54

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0375 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	138.000 CY	160.43000	22139.34	225.00000	31050.00	162.71000	22453.98
0380 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	640.92000	2563.68	700.00000	2800.00	741.01000	2964.04
0385 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	711.36000	4268.16	800.00000	4800.00	915.64000	5493.84
0390 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	7.000 EA	1081.15000	7568.05	1100.00000	7700.00	1620.44000	11343.08
0395 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	1431.68000	5726.72	1500.00000	6000.00	1818.90000	7275.60
0400 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	1985.05000	3970.10	2000.00000	4000.00	3026.51000	6053.02
0405 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	2.000 EA	3610.13000	7220.26	3700.00000	7400.00	5458.59000	10917.18
0410 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	7.000 EA	542.95000	3800.65	600.00000	4200.00	850.06000	5950.42
0415 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	9.000 EA	584.84000	5263.56	650.00000	5850.00	972.82000	8755.38
0420 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	5.000 EA	1234.70000	6173.50	1300.00000	6500.00	4360.25000	21801.25
0425 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	667.79000	6677.90	700.00000	7000.00	911.90000	9119.00
0430 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	14.000 EA	668.69000	9361.66	725.00000	10150.00	1150.48000	16106.72
0435 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	1188.41000	4753.64	1400.00000	5600.00	2267.71000	9070.84

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0440 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	10.000 EA	1800.45000	18004.50	1900.00000	19000.00	4667.09000	46670.90
0445 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	66.000 LF	41.00000	2706.00	41.00000	2706.00	42.03000	2773.98
0450 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	18.000 LF	43.00000	774.00	43.00000	774.00	44.08000	793.44
0455 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	205.000 LF	8.05000	1650.25	16.00000	3280.00	19.95000	4089.75
0460 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	31248.000 LF	7.68000	239984.64	11.00000	343728.00	9.78000	305605.44
0465 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	98.000 LF	13.95000	1367.10	21.00000	2058.00	27.07000	2652.86
0470 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	296.000 LF	13.95000	4129.20	20.00000	5920.00	22.50000	6660.00
0475 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	66.000 LF	92.14000	6081.24	100.00000	6600.00	102.50000	6765.00
0480 0522 1 SIDEWALK CONCRETE, 4" THICK	20270.000 SY	18.32000	371346.40	20.00000	405400.00	25.84000	523776.80
0485 0522 2 SIDEWALK CONCRETE, 6" THICK	1150.000 SY	24.50000	28175.00	35.00000	40250.00	39.47000	45390.50
0490 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1672.000 SY	30.50000	50996.00	35.00000	58520.00	22.10000	36951.20
0495 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	484.200 TN	92.35000	44715.87	70.00000	33894.00	128.97000	62447.27
0500 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	1.000 EA	1800.00000	1800.00	3900.00000	3900.00	3997.50000	3997.50
0505 0536 73 GUARDRAIL REMOVAL	800.000 LF	2.00000	1600.00	7.75000	6200.00	7.94000	6352.00
0510 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	2100.00000	2100.00	2100.00000	2100.00	2152.50000	2152.50
0515 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	976.000 LF	7.00000	6832.00	15.00000	14640.00	9.43000	9203.68

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0520 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	6739.000 LF	10.00000	67390.00	10.00000	67390.00	9.69000	65300.91
0525 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	4.000 EA	2200.00000	8800.00	1300.00000	5200.00	2239.63000	8958.52
0530 0570 1 1 PERFORMANCE TURF	283163.000 SY	0.20000	56632.60	1.00000	283163.00	0.21000	59464.23
0535 0570 1 2 PERFORMANCE TURF, SOD	78819.000 SY	1.80000	141874.20	3.50000	275866.50	1.85000	145815.15
0540 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	7.926 NM	740.37000	5868.17	900.00000	7133.40	757.93000	6007.35
0545 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2148.000 LF	0.28000	601.44	0.55000	1181.40	0.29000	622.92
0550 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1139.000 LF	0.85000	968.15	1.10000	1252.90	0.87000	990.93
0555 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	577.000 LF	1.40000	807.80	2.00000	1154.00	1.44000	830.88
0560 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.379 GM	350.92000	133.00	450.00000	170.55	359.71000	136.33
0565 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	657.000 LF	0.28000	183.96	0.25000	164.25	0.29000	190.53
0570 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	20.000 EA	30.00000	600.00	45.00000	900.00	30.75000	615.00
0575 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	67.000 EA	18.00000	1206.00	30.00000	2010.00	18.45000	1236.15
0580 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.310 NM	740.00000	10589.40	900.00000	12879.00	758.50000	10854.14
0585 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1391.000 LF	0.85000	1182.35	1.10000	1530.10	0.87000	1210.17

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0590 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.112 GM	343.75000	38.50	450.00000	50.40	352.32000	39.46
0595 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	174.000 LF	0.28000	48.72	0.25000	43.50	0.29000	50.46
0600 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42930425201	LUMP	141000.00000	141000.00	141000.00000	141000.00	141000.00000	141000.00
0605 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42930415201	LUMP	9000.00000	9000.00	9000.00000	9000.00	9000.00000	9000.00
SECTION 0001 TOTALS			$ 12,559,852.68		$ 13,397,412.56		$ 13,431,147.33
SECTION 0002 SIGNING							
0610 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	68.000 AS	255.00000	17340.00	255.00000	17340.00	261.38000	17773.84
0615 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	545.00000	3815.00	545.00000	3815.00	558.63000	3910.41
0620 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	110.00000	550.00	110.00000	550.00	112.75000	563.75
0625 0700 20 60 SINGLE POST SIGN, REMOVE	39.000 AS	1.00000	39.00	1.00000	39.00	1.03000	40.17
0630 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	150.00000	300.00	150.00000	300.00	153.75000	307.50
0635 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	120.00000	720.00	120.00000	720.00	123.00000	738.00
0640 0705 10 4 OBJECT MARKER, TYPE 4	16.000 EA	120.00000	1920.00	120.00000	1920.00	123.00000	1968.00
0645 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42930425201	LUMP	55917.00000	55917.00	30000.00000	30000.00	57314.93000	57314.93
SECTION 0002 TOTALS			$ 80,601.00		$ 54,684.00		$ 82,616.60
SECTION 0003 LIGHTING							

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0650 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3948.000 LF	1.35000	5329.80	1.40000	5527.20	1.28000	5053.44
0655 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	1316.000 LF	4.40000	5790.40	4.40000	5790.40	4.10000	5395.60
0660 0715 4131 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 40'	10.000 EA	3796.00000	37960.00	3796.00000	37960.00	4100.00000	41000.00
0665 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	23.000 EA	496.00000	11408.00	496.00000	11408.00	256.25000	5893.75
SECTION 0003 TOTALS		$	60,488.20	$	60,685.60	$	57,342.79
SECTION 0004 SIGNALIZATION							
0670 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	6134.000 LF	4.40000	26989.60	4.40000	26989.60	3.59000	22021.06
0675 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	34.000 LF	13.00000	442.00	13.00000	442.00	25.63000	871.42
0680 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	811.000 LF	12.00000	9732.00	12.00000	9732.00	9.23000	7485.53
0685 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	5.000 PI	1895.00000	9475.00	1895.00000	9475.00	4100.00000	20500.00
0690 0633 1121 SIGNALS FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	1000.000 LF	2.98000	2980.00	3.00000	3000.00	1.85000	1850.00
0695 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	3.000 PI	1250.00000	3750.00	1250.00000	3750.00	1537.50000	4612.50
0700 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	1895.00000	3790.00	1895.00000	3790.00	3587.50000	7175.00
0705 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	61.000 EA	250.00000	15250.00	250.00000	15250.00	256.25000	15631.25
0710 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	9.000 EA	595.00000	5355.00	595.00000	5355.00	820.00000	7380.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0715 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	5.000 AS	1050.00000	5250.00	1050.00000	5250.00	1230.00000	6150.00
0720 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	1953.000 LF	1.35000	2636.55	1.40000	2734.20	1.28000	2499.84
0725 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	950.00000	4750.00	950.00000	4750.00	1127.50000	5637.50
0730 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-	10.000 EA	4972.00000	49720.00	4972.00000	49720.00	6150.00000	61500.00
0735 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	2.000 EA	5428.00000	10856.00	5428.00000	10856.00	6662.50000	13325.00
0740 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	2.000 EA	5985.00000	11970.00	5985.00000	11970.00	7175.00000	14350.00
0745 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	16.000 EA	950.00000	15200.00	950.00000	15200.00	717.50000	11480.00
0750 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	27.000 AS	1568.00000	42336.00	1568.00000	42336.00	1742.50000	47047.50
0755 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	5.000 AS	2097.00000	10485.00	2097.00000	10485.00	2050.00000	10250.00
0760 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	16.000 AS	495.00000	7920.00	495.00000	7920.00	512.50000	8200.00
0765 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	17.000 EA	228.00000	3876.00	228.00000	3876.00	205.00000	3485.00
0770 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	20.000 AS	350.00000	7000.00	350.00000	7000.00	563.75000	11275.00
0775 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	23.000 AS	400.00000	9200.00	400.00000	9200.00	615.00000	14145.00
0780 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	16.000 EA	165.00000	2640.00	165.00000	2640.00	143.50000	2296.00
0785 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	5.000 AS	18985.00000	94925.00	18985.00000	94925.00	21525.00000	107625.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0790 0683103 SYSTEM COMMUNICATIONS, TDM HARDWARE 42930425201	LUMP	985.00000	985.00	985.00000	985.00	1025.00000	1025.00
0795 0683104 SYSTEM COMMUNICATIONS, TDM RADIO 42930425201	LUMP	3750.00000	3750.00	3750.00000	3750.00	1025.00000	1025.00
0800 0683107 SYSTEM COMMUNICATIONS, F&I, COMMUNICATIONS MODEMS 42930425201	LUMP	1495.00000	1495.00	1495.00000	1495.00	1025.00000	1025.00
0805 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	5.000 EA	5950.00000	29750.00	5950.00000	29750.00	5125.00000	25625.00
0810 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	5.000 EA	1600.00000	8000.00	1600.00000	8000.00	1127.50000	5637.50
0815 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	5.000 EA	2100.00000	10500.00	2100.00000	10500.00	820.00000	4100.00
0820 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	20.000 EA	50.00000	1000.00	50.00000	1000.00	51.25000	1025.00
0825 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	20.00000	40.00	20.00000	40.00	41.00000	82.00
0830 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	7.000 EA	950.00000	6650.00	950.00000	6650.00	2050.00000	14350.00
0835 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	1.000 EA	1850.00000	1850.00	1850.00000	1850.00	3075.00000	3075.00
0840 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	350.00000	1050.00	350.00000	1050.00	205.00000	615.00
0845 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	14.000 EA	5.00000	70.00	5.00000	70.00	20.50000	287.00
0850 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	7.000 EA	5.00000	35.00	5.00000	35.00	20.50000	143.50
0855 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	395.00000	790.00	395.00000	790.00	820.00000	1640.00
0860 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	350.00000	1050.00	350.00000	1050.00	205.00000	615.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0865 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	350.00000	1050.00	350.00000	1050.00	512.50000	1537.50
0870 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	28.000 EA	3489.00000	97692.00	3489.00000	97692.00	3075.00000	86100.00
0875 0700 48 18 SIGN PANELS, F & I, 15 OR <	18.000 EA	438.00000	7884.00	438.00000	7884.00	1025.00000	18450.00
SECTION 0004 TOTALS			$ 530,169.15		$ 530,286.80		$ 573,150.10
CONTRACT TOTALS			$ 13,231,111.03		$ 14,043,068.96		$ 14,144,256.82

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BAKER INFRASTRUCTURE GROUP UNIT PRICE	AMOUNT	(5) HASKELL COMPANY (THE) UNIT PRICE	AMOUNT	(6) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42930425201	LUMP	1113165.23000	1113165.23	991547.11000	991547.11	1424669.45000	1424669.45
0010 0102 1 MAINTENANCE OF TRAFFIC 42930425201	365.000 LS	159000.00000	159000.00	155176.00000	155176.00	190000.00000	190000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	3500.000 CY	10.72000	37520.00	28.20000	98700.00	25.00000	87500.00
0020 0102 14 TRAFFIC CONTROL OFFICER	88.000 MH	37.94000	3338.72	43.00000	3784.00	50.00000	4400.00
0025 0102 60 WORK ZONE SIGN	44004.000 ED	0.28000	12321.12	0.27000	11881.08	0.25000	11001.00
0030 0102 61 BUSINESS SIGN	3.000 EA	75.88000	227.64	32.00000	96.00	0.25000	0.75
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1583.000 LF	44.05000	69731.15	47.25000	74796.75	30.00000	47490.00
0040 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	1535.000 LF	6.22000	9547.70	10.75000	16501.25	5.00000	7675.00
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	67976.000 ED	0.15000	10196.40	0.16000	10876.16	0.20000	13595.20
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8534.000 ED	0.27000	2304.18	0.27000	2304.18	0.50000	4267.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12925.000 ED	0.27000	3489.75	0.28000	3619.00	0.35000	4523.75
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4357.000 EA	2.95000	12853.15	3.25000	14160.25	3.00000	13071.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2136.000 ED	13.70000	29263.20	16.00000	34176.00	12.00000	25632.00
0070 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	3620.000 SY	2.91000	10534.20	4.25000	15385.00	1.50000	5430.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(6) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0075 0104 10 3 SEDIMENT BARRIER	40282.000 LF	0.90000	36253.80	1.45000	58408.90	1.15000	46324.30
0080 0104 11 FLOATING TURBIDITY BARRIER	608.000 LF	11.07000	6730.56	8.00000	4864.00	8.00000	4864.00
0085 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	222.000 LF	4.48000	994.56	3.50000	777.00	5.00000	1110.00
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	6.000 EA	1607.00000	9642.00	2165.00000	12990.00	1200.00000	7200.00
0095 0104 18 INLET PROTECTION SYSTEM	73.000 EA	68.50000	5000.50	70.00000	5110.00	50.00000	3650.00
0100 0107 1 LITTER REMOVAL	80.400 AC	36.38000	2924.95	81.00000	6512.40	20.00000	1608.00
0105 0107 2 MOWING	80.400 AC	52.67000	4234.67	135.00000	10854.00	30.00000	2412.00
0110 0110 1 1 CLEARING & GRUBBING 42930425201	107.000 LS	839982.40000	839982.40	660958.00000	660958.00	750000.00000	750000.00
0115 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2359.000 SY	4.93000	11629.87	16.00000	37744.00	7.00000	16513.00
0120 0110 7 1 MAILBOX, F&I SINGLE	32.000 EA	84.31000	2697.92	135.00000	4320.00	100.00000	3200.00
0125 0120 1 REGULAR EXCAVATION	218027.000 CY	2.40000	523264.80	3.85000	839403.95	3.60000	784897.20
0130 0120 4 SUBSOIL EXCAVATION	64196.000 CY	5.28000	338954.88	13.75000	882695.00	6.25000	401225.00
0135 0120 6 EMBANKMENT	335124.000 CY	3.79000	1270119.96	3.50000	1172934.00	5.20000	1742644.80
0140 0160 4 TYPE B STABILIZATION	113988.000 SY	3.78000	430874.64	3.40000	387559.20	2.40000	273571.20
0145 0285701 OPTIONAL BASE, BASE GROUP 01	10849.000 SY	12.53000	135937.97	5.80000	62924.20	10.65000	115541.85
0150 0285706 OPTIONAL BASE, BASE GROUP 06	3752.000 SY	9.29000	34856.08	11.00000	41272.00	12.00000	45024.00
0155 0285707 OPTIONAL BASE, BASE GROUP 07	1774.000 SY	10.51000	18644.74	11.75000	20844.50	12.00000	21288.00
0160 0285709 OPTIONAL BASE, BASE GROUP 09	76561.000 SY	12.84000	983043.24	12.55000	960840.55	12.35000	945528.35
0165 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	26526.000 SY	2.02000	53582.52	2.06000	54643.56	1.50000	39789.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(6) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0170 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	30970.000 SY	1.91000	59152.70	1.95000	60391.50	1.50000	46455.00
0175 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	209.900 TN	92.61000	19438.84	94.30000	19793.57	105.00000	22039.50
0180 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	16429.200 TN	81.50000	1338979.80	83.00000	1363623.60	74.00000	1215760.80
0185 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	806.000 TN	102.43000	82558.58	104.50000	84227.00	105.00000	84630.00
0190 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	10921.400 TN	95.37000	1041573.92	97.50000	1064836.50	100.50000	1097600.70
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	167.000 TN	145.83000	24353.61	158.50000	26469.50	165.00000	27555.00
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	14.600 CY	958.87000	13999.50	803.00000	11723.80	700.00000	10220.00
0205 0400 4 1 CONCRETE CLASS IV, CULVERTS	3695.700 CY	333.66000	1233107.26	380.00000	1404366.00	305.00000	1127188.50
0210 0415 1 1 REINF STEEL- ROADWAY	815444.000 LB	0.60000	489266.40	0.71000	578965.24	0.80000	652355.20
0215 0425 1331 INLETS, CURB, TYPE P-3, <10'	11.000 EA	2205.22000	24257.42	3154.00000	34694.00	3300.00000	36300.00
0220 0425 1332 INLETS, CURB. TYPE P-3, >10'	2.000 EA	2669.49000	5338.98	4242.00000	8484.00	4000.00000	8000.00
0225 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	2205.58000	4411.16	4535.00000	9070.00	4600.00000	9200.00
0230 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	2204.26000	2204.26	3803.00000	3803.00	4000.00000	4000.00
0235 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	2784.16000	2784.16	3570.00000	3570.00	4000.00000	4000.00
0240 0425 1431 INLETS, CURB, TYPE J-3, <10'	1.000 EA	2204.26000	2204.26	4121.00000	4121.00	4100.00000	4100.00
0245 0425 1432 INLETS, CURB, TYPE J-3, >10'	5.000 EA	2669.23000	13346.15	4916.00000	24580.00	5000.00000	25000.00
0250 0425 1441 INLETS, CURB, TYPE J-4, <10'	1.000 EA	2920.02000	2920.02	4137.00000	4137.00	4800.00000	4800.00
0255 0425 1442 INLETS, CURB, TYPE J-4, >10'	1.000 EA	4427.74000	4427.74	8380.00000	8380.00	8000.00000	8000.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(6) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0260 0425 1541 INLETS, DT BOT, TYPE D, <10'	14.000 EA	2828.26000	39595.64	2630.00000	36820.00	2200.00000	30800.00
0265 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	6.000 EA	3408.28000	20449.68	3639.00000	21834.00	3200.00000	19200.00
0270 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	2.000 EA	3407.37000	6814.74	5052.00000	10104.00	5000.00000	10000.00
0275 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	2784.81000	11139.24	2766.00000	11064.00	6000.00000	24000.00
0280 0425 1551 INLETS, DT BOT, TYPE E, <10'	6.000 EA	2785.03000	16710.18	2045.00000	12270.00	2500.00000	15000.00
0285 0425 1910 INLETS, CLOSED FLUME	78.000 EA	2785.03000	217232.34	2508.00000	195624.00	2800.00000	218400.00
0290 0425 2 61 MANHOLES, P-8, <10'	7.000 EA	3364.80000	23553.60	2192.00000	15344.00	2000.00000	14000.00
0295 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	2784.16000	2784.16	1416.00000	1416.00	1200.00000	1200.00
0300 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	6027.70000	12055.40	4988.00000	9976.00	5100.00000	10200.00
0305 0425 2 92 MANHOLES, J-8, >10'	5.000 EA	7991.34000	39956.70	6020.00000	30100.00	5000.00000	25000.00
0310 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	169.000 LF	40.51000	6846.19	38.40000	6489.60	50.00000	8450.00
0315 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	169.000 LF	45.02000	7608.38	49.21000	8316.49	60.00000	10140.00
0320 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	266.000 LF	49.58000	13188.28	36.05000	9589.30	75.00000	19950.00
0325 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	58.000 LF	68.57000	3977.06	76.00000	4408.00	100.00000	5800.00
0330 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	167.000 LF	74.29000	12406.43	104.00000	17368.00	120.00000	20040.00
0335 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2485.000 LF	34.93000	86801.05	25.00000	62125.00	40.00000	99400.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(6) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0340 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2603.000 LF	45.40000	118176.20	42.00000	109326.00	55.00000	143165.00
0345 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2051.000 LF	55.46000	113748.46	52.00000	106652.00	62.00000	127162.00
0350 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2441.000 LF	64.00000	156224.00	56.00000	136696.00	77.00000	187957.00
0355 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1861.000 LF	107.16000	199424.76	73.00000	135853.00	86.00000	160046.00
0360 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2765.000 LF	113.10000	312721.50	79.00000	218435.00	105.00000	290325.00
0365 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	391.000 LF	160.05000	62579.55	141.00000	55131.00	135.00000	52785.00
0370 0430611233 U-ENDWALL, STD 261, BAFFLES, 1:3 SLOPE, 30"PIPE	6.000 EA	1617.96000	9707.76	2027.00000	12162.00	2500.00000	15000.00
0375 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	138.000 CY	508.87000	70224.06	165.00000	22770.00	170.00000	23460.00
0380 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	793.96000	3175.84	1189.00000	4756.00	3200.00000	12800.00
0385 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	915.62000	5493.72	1286.00000	7716.00	1500.00000	9000.00
0390 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	7.000 EA	1474.10000	10318.70	1754.00000	12278.00	2200.00000	15400.00
0395 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	1569.47000	6277.88	2490.00000	9960.00	3000.00000	12000.00
0400 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	1712.48000	3424.96	2792.00000	5584.00	3200.00000	6400.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(6) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0405 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	2.000 EA	1354.97000	2709.94	4407.00000	8814.00	4000.00000	8000.00
0410 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	7.000 EA	679.19000	4754.33	1189.00000	8323.00	1200.00000	8400.00
0415 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	9.000 EA	879.18000	7912.62	1286.00000	11574.00	1500.00000	13500.00
0420 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	5.000 EA	1354.95000	6774.75	3351.00000	16755.00	3000.00000	15000.00
0425 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	1379.84000	13798.40	1198.00000	11980.00	1200.00000	12000.00
0430 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	14.000 EA	1111.31000	15558.34	1311.00000	18354.00	1500.00000	21000.00
0435 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	1770.59000	7082.36	1017.00000	4068.00	2500.00000	10000.00
0440 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	10.000 EA	1770.59000	17705.90	3518.00000	35180.00	3000.00000	30000.00
0445 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	66.000 LF	57.97000	3826.02	60.00000	3960.00	75.00000	4950.00
0450 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	18.000 LF	89.58000	1612.44	99.00000	1782.00	70.00000	1260.00
0455 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	205.000 LF	8.75000	1793.75	11.00000	2255.00	15.00000	3075.00
0460 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	31248.000 LF	8.37000	261545.76	9.00000	281232.00	9.00000	281232.00
0465 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	98.000 LF	17.86000	1750.28	19.50000	1911.00	40.00000	3920.00
0470 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	296.000 LF	17.86000	5286.56	18.00000	5328.00	40.00000	11840.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(6) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0475 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	66.000 LF	60.07000	3964.62	58.00000	3828.00	150.00000	9900.00
0480 0522 1 SIDEWALK CONCRETE, 4" THICK	20270.000 SY	19.67000	398710.90	21.50000	435805.00	19.00000	385130.00
0485 0522 2 SIDEWALK CONCRETE, 6" THICK	1150.000 SY	26.54000	30521.00	28.00000	32200.00	29.00000	33350.00
0490 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1672.000 SY	34.55000	57767.60	34.50000	57684.00	30.00000	50160.00
0495 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	484.200 TN	94.28000	45650.38	88.25000	42730.65	70.00000	33894.00
0500 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	1.000 EA	4110.25000	4110.25	4185.00000	4185.00	1200.00000	1200.00
0505 0536 73 GUARDRAIL REMOVAL	800.000 LF	8.17000	6536.00	8.50000	6800.00	2.00000	1600.00
0510 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2213.21000	2213.21	2254.00000	2254.00	2000.00000	2000.00
0515 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	976.000 LF	9.70000	9467.20	17.25000	16836.00	10.00000	9760.00
0520 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	6739.000 LF	9.96000	67120.44	11.25000	75813.75	9.70000	65368.30
0525 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	4.000 EA	2302.80000	9211.20	2844.00000	11376.00	2175.00000	8700.00
0530 0570 1 1 PERFORMANCE TURF	283163.000 SY	0.43000	121760.09	0.21000	59464.23	0.25000	70790.75
0535 0570 1 2 PERFORMANCE TURF, SOD	78819.000 SY	2.12000	167096.28	1.95000	153697.05	1.80000	141874.20
0540 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	7.926 NM	780.29000	6184.58	850.00000	6737.10	800.00000	6340.80
0545 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2148.000 LF	0.30000	644.40	0.16000	343.68	0.50000	1074.00
0550 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1139.000 LF	0.90000	1025.10	1.10000	1252.90	1.50000	1708.50

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(6) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0555 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	577.000 LF	1.48000	853.96	2.15000	1240.55	2.00000	1154.00
0560 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.379 GM	369.84000	140.17	537.00000	203.52	400.00000	151.60
0565 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	657.000 LF	0.30000	197.10	0.27000	177.39	1.00000	657.00
0570 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	20.000 EA	31.62000	632.40	21.50000	430.00	30.00000	600.00
0575 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	67.000 EA	18.97000	1270.99	21.50000	1440.50	20.00000	1340.00
0580 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.310 NM	779.89000	11160.23	850.00000	12163.50	800.00000	11448.00
0585 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1391.000 LF	0.90000	1251.90	1.62000	2253.42	1.50000	2086.50
0590 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.112 GM	362.32000	40.58	537.00000	60.14	400.00000	44.80
0595 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	174.000 LF	0.30000	52.20	0.27000	46.98	1.00000	174.00
0600 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42930425201	LUMP	141000.00000	141000.00	141000.00000	141000.00	141000.00000	141000.00
0605 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42930415201	LUMP	9000.00000	9000.00	9000.00000	9000.00	9000.00000	9000.00
SECTION 0001 TOTALS			$ 13,589,497.95		$ 14,154,600.50		$ 14,434,614.00
SECTION 0002 SIGNING							

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(6) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0610 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	68.000 AS	268.75000	18275.00	374.00000	25432.00	250.00000	17000.00
0615 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	574.38000	4020.66	718.00000	5026.00	1000.00000	7000.00
0620 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	115.93000	579.65	227.00000	1135.00	125.00000	625.00
0625 0700 20 60 SINGLE POST SIGN, REMOVE	39.000 AS	1.05000	40.95	5.50000	214.50	20.00000	780.00
0630 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	158.09000	316.18	54.00000	108.00	2500.00000	5000.00
0635 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	126.47000	758.82	192.00000	1152.00	100.00000	600.00
0640 0705 10 4 OBJECT MARKER, TYPE 4	16.000 EA	126.47000	2023.52	192.00000	3072.00	150.00000	2400.00
0645 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42930425201	LUMP	58931.55000	58931.55	68590.00000	68590.00	27000.00000	27000.00
SECTION 0002 TOTALS		$	84,946.33	$	104,729.50	$	60,405.00
SECTION 0003 LIGHTING							
0650 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3948.000 LF	1.42000	5606.16	1.50000	5922.00	1.35000	5329.80
0655 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	1316.000 LF	4.64000	6106.24	4.75000	6251.00	4.50000	5922.00
0660 0715 4131 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 40'	10.000 EA	4000.65000	40006.50	4073.60000	40736.00	3800.00000	38000.00
0665 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	23.000 EA	522.74000	12023.02	532.00000	12236.00	500.00000	11500.00
SECTION 0003 TOTALS		$	63,741.92	$	65,145.00	$	60,751.80
SECTION 0004 SIGNALIZATION							
0670 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	6134.000 LF	4.64000	28461.76	4.72000	28952.48	4.50000	27603.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(6) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0675 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	34.000 LF	13.70000	465.80	13.95000	474.30	15.00000	510.00
0680 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	811.000 LF	12.65000	10259.15	12.90000	10461.90	12.00000	9732.00
0685 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	5.000 PI	1997.16000	9985.80	2034.00000	10170.00	1900.00000	9500.00
0690 0633 1121 SIGNALS FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	1000.000 LF	3.14000	3140.00	3.20000	3200.00	3.00000	3000.00
0695 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	3.000 PI	1317.39000	3952.17	1342.00000	4026.00	1250.00000	3750.00
0700 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	1997.16000	3994.32	2034.00000	4068.00	3800.00000	7600.00
0705 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	61.000 EA	263.48000	16072.28	268.30000	16366.30	250.00000	15250.00
0710 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	9.000 EA	627.08000	5643.72	638.50000	5746.50	600.00000	5400.00
0715 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	5.000 AS	1106.61000	5533.05	1127.00000	5635.00	1000.00000	5000.00
0720 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	1953.000 LF	1.42000	2773.26	1.45000	2831.85	1.40000	2734.20
0725 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	1001.22000	5006.10	1020.00000	5100.00	1000.00000	5000.00
0730 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-	10.000 EA	5240.05000	52400.50	5335.55000	53355.50	5000.00000	50000.00
0735 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	2.000 EA	5720.63000	11441.26	5825.00000	11650.00	5500.00000	11000.00
0740 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	2.000 EA	6307.66000	12615.32	6423.00000	12846.00	6000.00000	12000.00
0745 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	16.000 EA	1001.22000	16019.52	1019.50000	16312.00	950.00000	15200.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(6) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0750 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	27.000 AS	1652.53000	44618.31	1682.75000	45434.25	1600.00000	43200.00
0755 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	5.000 AS	2210.05000	11050.25	2250.00000	11250.00	2000.00000	10000.00
0760 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	16.000 AS	521.69000	8347.04	531.00000	8496.00	950.00000	15200.00
0765 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	17.000 EA	240.29000	4084.93	245.00000	4165.00	230.00000	3910.00
0770 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	20.000 AS	368.87000	7377.40	375.00000	7500.00	350.00000	7000.00
0775 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	23.000 AS	421.56000	9695.88	429.50000	9878.50	400.00000	9200.00
0780 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	16.000 EA	173.90000	2782.40	177.00000	2832.00	165.00000	2640.00
0785 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	5.000 AS	19913.65000	99568.25	20373.00000	101865.00	19000.00000	95000.00
0790 0683103 SYSTEM COMMUNICATIONS, TDM HARDWARE 42930425201	LUMP	1038.10000	1038.10	1057.00000	1057.00	1000.00000	1000.00
0795 0683104 SYSTEM COMMUNICATIONS, TDM RADIO 42930425201	LUMP	3952.17000	3952.17	4025.00000	4025.00	3800.00000	3800.00
0800 0683107 SYSTEM COMMUNICATIONS, F&I, COMMUNICATIONS MODEMS 42930425201	LUMP	1575.60000	1575.60	1605.00000	1605.00	1500.00000	1500.00
0805 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	5.000 EA	6270.77000	31353.85	6385.00000	31925.00	6000.00000	30000.00
0810 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	5.000 EA	1686.26000	8431.30	1717.00000	8585.00	1650.00000	8250.00
0815 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	5.000 EA	2213.21000	11066.05	2254.00000	11270.00	2100.00000	10500.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(6) PHOENIX CONSTRUCTION SERVICES, UNIT PRICE	 AMOUNT
0820 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	20.000 EA	52.70000	1054.00	54.00000	1080.00	40.00000	800.00
0825 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	21.08000	42.16	21.50000	43.00	20.00000	40.00
0830 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	7.000 EA	1001.22000	7008.54	1020.00000	7140.00	950.00000	6650.00
0835 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	1.000 EA	1949.74000	1949.74	1986.44000	1986.44	2000.00000	2000.00
0840 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	368.87000	1106.61	376.00000	1128.00	350.00000	1050.00
0845 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	14.000 EA	5.27000	73.78	5.38000	75.32	10.00000	140.00
0850 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	7.000 EA	5.27000	36.89	5.38000	37.66	10.00000	70.00
0855 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	416.30000	832.60	424.00000	848.00	400.00000	800.00
0860 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	368.87000	1106.61	376.00000	1128.00	350.00000	1050.00
0865 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	368.87000	1106.61	376.00000	1128.00	350.00000	1050.00
0870 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	28.000 EA	3677.10000	102958.80	3744.00000	104832.00	3500.00000	98000.00
0875 0700 48 18 SIGN PANELS, F & I, 15 OR <	18.000 EA	461.61000	8308.98	470.00000	8460.00	450.00000	8100.00
SECTION 0004 TOTALS			$ 558,290.86		$ 568,970.00		$ 544,229.20
CONTRACT TOTALS			$ 14,296,477.06		$ 14,893,445.00		$ 15,100,000.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(9) UNITED BROTHERS DEVELOPMENT COR UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42930425201	LUMP	734440.70000	734440.70	1067842.69000	1067842.69	526304.57000	526304.57
0010 0102 1 MAINTENANCE OF TRAFFIC 42930425201	365.000 LS	166155.83000	166155.83	232508.97000	232508.97	83778.12000	83778.12
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	3500.000 CY	12.51000	43785.00	27.54000	96390.00	20.06000	70210.00
0020 0102 14 TRAFFIC CONTROL OFFICER	88.000 MH	33.03000	2906.64	38.50000	3388.00	30.80000	2710.40
0025 0102 60 WORK ZONE SIGN	44004.000 ED	0.28000	12321.12	0.28000	12321.12	0.25000	11001.00
0030 0102 61 BUSINESS SIGN	3.000 EA	74.32000	222.96	75.60000	226.80	35.00000	105.00
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1583.000 LF	43.15000	68306.45	43.89000	69477.87	47.96000	75920.68
0040 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	1535.000 LF	6.09000	9348.15	6.20000	9517.00	13.97000	21443.95
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	67976.000 ED	0.14000	9516.64	0.15000	10196.40	0.15000	10196.40
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8534.000 ED	0.27000	2304.18	0.27000	2304.18	0.25000	2133.50
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12925.000 ED	0.27000	3489.75	0.27000	3489.75	0.26000	3360.50
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4357.000 EA	2.89000	12591.73	2.94000	12809.58	4.00000	17428.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2136.000 ED	13.42000	28665.12	13.65000	29156.40	15.00000	32040.00
0070 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	3620.000 SY	1.27000	4597.40	2.74000	9918.80	3.66000	13249.20

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(9) UNITED BROTHERS DEVELOPMENT COR UNIT PRICE	 AMOUNT
0075 0104 10 3 SEDIMENT BARRIER	40282.000 LF	1.39000	55991.98	1.36000	54783.52	1.33000	53575.06
0080 0104 11 FLOATING TURBIDITY BARRIER	608.000 LF	6.71000	4079.68	8.74000	5313.92	8.50000	5168.00
0085 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	222.000 LF	3.10000	688.20	3.71000	823.62	4.22000	936.84
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	6.000 EA	2908.47000	17450.82	3158.70000	18952.20	1794.90000	10769.40
0095 0104 18 INLET PROTECTION SYSTEM	73.000 EA	154.84000	11303.32	112.18000	8189.14	158.71000	11585.83
0100 0107 1 LITTER REMOVAL	80.400 AC	30.97000	2489.99	78.75000	6331.50	400.11000	32168.84
0105 0107 2 MOWING	80.400 AC	51.62000	4150.25	78.75000	6331.50	500.14000	40211.26
0110 0110 1 1 CLEARING & GRUBBING 42930425201	107.000 LS	932987.88000	932987.88	900853.66000	900853.66	525931.77000	525931.77
0115 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2359.000 SY	7.00000	16513.00	11.10000	26184.90	3.95000	9318.05
0120 0110 7 1 MAILBOX, F&I SINGLE	32.000 EA	206.45000	6606.40	84.00000	2688.00	208.55000	6673.60
0125 0120 1 REGULAR EXCAVATION	218027.000 CY	2.49000	542887.23	2.82000	614836.14	5.70000	1242753.90
0130 0120 4 SUBSOIL EXCAVATION	64196.000 CY	6.03000	387101.88	4.80000	308140.80	5.77000	370410.92
0135 0120 6 EMBANKMENT	335124.000 CY	5.28000	1769454.72	4.93000	1652161.32	4.59000	1538219.16
0140 0160 4 TYPE B STABILIZATION	113988.000 SY	2.93000	333984.84	3.05000	347663.40	5.03000	573359.64
0145 0285701 OPTIONAL BASE, BASE GROUP 01	10849.000 SY	13.39000	145268.11	14.90000	161650.10	14.35000	155683.15
0150 0285706 OPTIONAL BASE, BASE GROUP 06	3752.000 SY	11.88000	44573.76	9.21000	34555.92	11.36000	42622.72
0155 0285707 OPTIONAL BASE, BASE GROUP 07	1774.000 SY	15.58000	27638.92	11.11000	19709.14	11.92000	21146.08
0160 0285709 OPTIONAL BASE, BASE GROUP 09	76561.000 SY	13.95000	1068025.95	14.71000	1126212.31	15.95000	1221147.95
0165 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	26526.000 SY	1.61000	42706.86	2.02000	53582.52	2.56000	67906.56

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(9) UNITED BROTHERS DEVELOPMENT COR UNIT PRICE	 AMOUNT
0170 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	30970.000 SY	1.79000	55436.30	1.90000	58843.00	2.46000	76186.20
0175 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	209.900 TN	107.07000	22473.99	100.30000	21052.97	89.06000	18693.69
0180 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	16429.200 TN	77.17000	1267841.36	83.93000	1378902.76	78.52000	1290020.78
0185 0337 7 41 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22	806.000 TN	111.13000	89570.78	104.13000	83928.78	98.38000	79294.28
0190 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	10921.400 TN	105.08000	1147620.71	96.96000	1058938.94	91.68000	1001273.95
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	167.000 TN	181.04000	30233.68	181.26000	30270.42	139.80000	23346.60
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	14.600 CY	1217.21000	17771.27	525.00000	7665.00	9665.92000	141122.43
0205 0400 4 1 CONCRETE CLASS IV, CULVERTS	3695.700 CY	559.53000	2067855.02	526.58000	1946081.71	567.88000	2098714.12
0210 0415 1 1 REINF STEEL- ROADWAY	815444.000 LB	0.19000	154934.36	0.79000	644200.76	0.51000	415876.44
0215 0425 1331 INLETS, CURB, TYPE P-3, <10'	11.000 EA	3132.38000	34456.18	2914.73000	32062.03	4405.00000	48455.00
0220 0425 1332 INLETS, CURB. TYPE P-3, >10'	2.000 EA	4794.92000	9589.84	3351.98000	6703.96	6796.68000	13593.36
0225 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	3444.28000	6888.56	3066.31000	6132.62	5713.61000	11427.22
0230 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	3802.22000	3802.22	2871.59000	2871.59	6422.67000	6422.67
0235 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	3885.07000	3885.07	3042.99000	3042.99	5908.98000	5908.98
0240 0425 1431 INLETS, CURB, TYPE J-3, <10'	1.000 EA	4573.36000	4573.36	3934.98000	3934.98	5701.82000	5701.82
0245 0425 1432 INLETS, CURB, TYPE J-3, >10'	5.000 EA	5972.10000	29860.50	4564.62000	22823.10	7307.78000	36538.90
0250 0425 1441 INLETS, CURB, TYPE J-4, <10'	1.000 EA	5600.97000	5600.97	3964.13000	3964.13	5155.57000	5155.57
0255 0425 1442 INLETS, CURB, TYPE J-4, >10'	1.000 EA	10592.76000	10592.76	5829.73000	5829.73	15240.24000	15240.24

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(9) UNITED BROTHERS DEVELOPMENT COR UNIT PRICE	 AMOUNT
0260 0425 1541 INLETS, DT BOT, TYPE D, <10'	14.000 EA	1763.33000	24686.62	1948.74000	27282.36	3694.38000	51721.32
0265 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	6.000 EA	3775.58000	22653.48	3540.33000	21241.98	6557.70000	39346.20
0270 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	2.000 EA	5446.18000	10892.36	4000.90000	8001.80	7508.20000	15016.40
0275 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	4.000 EA	4053.39000	16213.56	4075.19000	16300.76	6338.18000	25352.72
0280 0425 1551 INLETS, DT BOT, TYPE E, <10'	6.000 EA	1917.88000	11507.28	2304.89000	13829.34	3691.22000	22147.32
0285 0425 1910 INLETS, CLOSED FLUME	78.000 EA	1907.47000	148782.66	1393.28000	108675.84	1420.00000	110760.00
0290 0425 2 61 MANHOLES, P-8, <10'	7.000 EA	2283.39000	15983.73	2021.61000	14151.27	4625.41000	32377.87
0295 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	1533.91000	1533.91	1027.17000	1027.17	2339.01000	2339.01
0300 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	4876.59000	9753.18	4698.64000	9397.28	10089.73000	20179.46
0305 0425 2 92 MANHOLES, J-8, >10'	5.000 EA	5234.82000	26174.10	4640.30000	23201.50	7237.14000	36185.70
0310 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	169.000 LF	27.01000	4564.69	45.55000	7697.95	35.95000	6075.55
0315 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	169.000 LF	42.41000	7167.29	53.75000	9083.75	45.19000	7637.11
0320 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	266.000 LF	52.77000	14036.82	67.60000	17981.60	46.43000	12350.38
0325 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	58.000 LF	71.94000	4172.52	104.73000	6074.34	64.00000	3712.00
0330 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	167.000 LF	88.21000	14731.07	127.98000	21372.66	74.82000	12494.94
0335 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2485.000 LF	28.97000	71990.45	26.56000	66001.60	38.08000	94628.80

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(9) UNITED BROTHERS DEVELOPMENT COR UNIT PRICE	 AMOUNT
0340 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2603.000 LF	44.63000	116171.89	39.82000	103651.46	51.90000	135095.70
0345 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2051.000 LF	46.11000	94571.61	49.53000	101586.03	71.16000	145949.16
0350 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2441.000 LF	60.45000	147558.45	66.39000	162057.99	89.47000	218396.27
0355 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1861.000 LF	93.31000	173649.91	85.18000	158519.98	103.65000	192892.65
0360 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2765.000 LF	103.35000	285762.75	108.74000	300666.10	122.69000	339237.85
0365 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	391.000 LF	139.97000	54728.27	146.25000	57183.75	173.41000	67803.31
0370 0430611233 U-ENDWALL, STD 261, BAFFLES, 1:3 SLOPE, 30"PIPE	6.000 EA	1947.42000	11684.52	1648.45000	9890.70	3019.87000	18119.22
0375 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	138.000 CY	126.21000	17416.98	155.99000	21526.62	161.95000	22349.10
0380 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	969.50000	3878.00	926.46000	3705.84	1035.62000	4142.48
0385 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	1298.68000	7792.08	1139.01000	6834.06	1321.44000	7928.64
0390 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	7.000 EA	2059.62000	14417.34	1696.67000	11876.69	2212.61000	15488.27
0395 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	4.000 EA	2519.06000	10076.24	2220.69000	8882.76	2952.45000	11809.80
0400 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	3123.42000	6246.84	2768.01000	5536.02	3334.47000	6668.94

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(9) UNITED BROTHERS DEVELOPMENT COR UNIT PRICE	 AMOUNT
0405 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	2.000 EA	5311.74000	10623.48	4467.66000	8935.32	7507.87000	15015.74
0410 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	7.000 EA	1415.43000	9908.01	942.21000	6595.47	1004.51000	7031.57
0415 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	9.000 EA	1447.32000	13025.88	1139.01000	10251.09	1748.82000	15739.38
0420 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	5.000 EA	2788.47000	13942.35	2220.69000	11103.45	3026.25000	15131.25
0425 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	1917.97000	19179.70	954.45000	9544.50	1004.51000	10045.10
0430 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	14.000 EA	1352.45000	18934.30	1171.66000	16403.24	1748.79000	24483.06
0435 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	4.000 EA	1660.73000	6642.92	1419.16000	5676.64	2335.60000	9342.40
0440 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	10.000 EA	2208.35000	22083.50	2400.25000	24002.50	3026.25000	30262.50
0445 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	66.000 LF	42.32000	2793.12	43.05000	2841.30	41.55000	2742.30
0450 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	18.000 LF	44.39000	799.02	45.15000	812.70	43.55000	783.90
0455 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	205.000 LF	13.93000	2855.65	8.45000	1732.25	15.07000	3089.35
0460 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	31248.000 LF	8.48000	264983.04	8.06000	251858.88	9.68000	302480.64
0465 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	98.000 LF	17.35000	1700.30	14.65000	1435.70	22.64000	2218.72
0470 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	296.000 LF	16.46000	4872.16	14.65000	4336.40	20.12000	5955.52

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(9) UNITED BROTHERS DEVELOPMENT COR UNIT PRICE	 AMOUNT
0475 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	66.000 LF	129.03000	8515.98	56.70000	3742.20	140.00000	9240.00
0480 0522 1 SIDEWALK CONCRETE, 4" THICK	20270.000 SY	23.88000	484047.60	19.51000	395467.70	26.82000	543641.40
0485 0522 2 SIDEWALK CONCRETE, 6" THICK	1150.000 SY	36.64000	42136.00	25.73000	29589.50	35.67000	41020.50
0490 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1672.000 SY	33.74000	56413.28	32.03000	53554.16	36.54000	61094.88
0495 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	484.200 TN	86.39000	41830.04	114.00000	55198.80	103.92000	50318.06
0500 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	1.000 EA	4025.78000	4025.78	4095.00000	4095.00	2500.00000	2500.00
0505 0536 73 GUARDRAIL REMOVAL	800.000 LF	8.00000	6400.00	8.14000	6512.00	5.00000	4000.00
0510 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2167.73000	2167.73	2205.00000	2205.00	2500.00000	2500.00
0515 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	976.000 LF	9.50000	9272.00	14.66000	14308.16	9.55000	9320.80
0520 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	6739.000 LF	9.76000	65772.64	9.67000	65166.13	9.80000	66042.20
0525 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	4.000 EA	2255.47000	9021.88	1286.25000	5145.00	2188.75000	8755.00
0530 0570 1 1 PERFORMANCE TURF	283163.000 SY	0.88000	249183.44	0.21000	59464.23	0.36000	101938.68
0535 0570 1 2 PERFORMANCE TURF, SOD	78819.000 SY	2.53000	199412.07	1.89000	148967.91	2.23000	175766.37
0540 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	7.926 NM	763.86000	6054.35	777.00000	6158.50	794.40000	6296.41
0545 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2148.000 LF	0.29000	622.92	0.29000	622.92	0.15000	322.20
0550 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1139.000 LF	0.88000	1002.32	0.89000	1013.71	1.00000	1139.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(9) UNITED BROTHERS DEVELOPMENT COR UNIT PRICE	 AMOUNT
0555 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	577.000 LF	1.45000	836.65	1.47000	848.19	2.00000	1154.00
0560 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.379 GM	361.29000	136.93	367.50000	139.28	501.32000	190.00
0565 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	657.000 LF	0.29000	190.53	0.29000	190.53	0.25000	164.25
0570 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	20.000 EA	30.97000	619.40	31.50000	630.00	20.00000	400.00
0575 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	67.000 EA	18.58000	1244.86	18.90000	1266.30	20.00000	1340.00
0580 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.310 NM	763.86000	10930.84	777.00000	11118.87	795.00000	11376.45
0585 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1391.000 LF	0.88000	1224.08	0.89000	1237.99	1.50000	2086.50
0590 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.112 GM	361.29000	40.46	367.50000	41.16	535.71000	60.00
0595 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	174.000 LF	0.29000	50.46	0.29000	50.46	0.25000	43.50
0600 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42930425201	LUMP	141000.00000	141000.00	141000.00000	141000.00	141000.00000	141000.00
0605 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42930415201	LUMP	9000.00000	9000.00	9000.00000	9000.00	9000.00000	9000.00
SECTION 0001 TOTALS			$ 14,567,836.66		$ 14,921,262.98		$ 15,465,680.10
SECTION 0002 SIGNING							

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(9) UNITED BROTHERS DEVELOPMENT COR UNIT PRICE	 AMOUNT
0610 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	68.000 AS	263.22000	17898.96	267.75000	18207.00	295.00000	20060.00
0615 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	562.58000	3938.06	572.25000	4005.75	1200.00000	8400.00
0620 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	113.55000	567.75	115.50000	577.50	150.00000	750.00
0625 0700 20 60 SINGLE POST SIGN, REMOVE	39.000 AS	1.03000	40.17	1.05000	40.95	5.00000	195.00
0630 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	154.84000	309.68	157.50000	315.00	2500.00000	5000.00
0635 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	123.87000	743.22	126.00000	756.00	120.00000	720.00
0640 0705 10 4 OBJECT MARKER, TYPE 4	16.000 EA	123.87000	1981.92	126.00000	2016.00	150.00000	2400.00
0645 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42930425201	LUMP	57720.41000	57720.41	58712.85000	58712.85	64000.00000	64000.00
SECTION 0002 TOTALS		$	83,200.17	$	84,631.05	$	101,525.00
SECTION 0003 LIGHTING							
0650 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3948.000 LF	1.52000	6000.96	1.42000	5606.16	1.35000	5329.80
0655 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	1316.000 LF	4.93000	6487.88	4.62000	6079.92	4.40000	5790.40
0660 0715 4131 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 40'	10.000 EA	3968.91000	39689.10	3985.80000	39858.00	3966.00000	39660.00
0665 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	23.000 EA	533.95000	12280.85	520.80000	11978.40	496.00000	11408.00
SECTION 0003 TOTALS		$	64,458.79	$	63,522.48	$	62,188.20
SECTION 0004 SIGNALIZATION							
0670 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	6134.000 LF	4.63000	28400.42	4.62000	28339.08	4.40000	26989.60

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(9) UNITED BROTHERS DEVELOPMENT COR UNIT PRICE	 AMOUNT
0675 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	34.000 LF	28.27000	961.18	13.65000	464.10	13.00000	442.00
0680 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	811.000 LF	13.01000	10551.11	12.60000	10218.60	12.00000	9732.00
0685 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	5.000 PI	2057.10000	10285.50	1989.75000	9948.75	1895.00000	9475.00
0690 0633 1121 SIGNALS FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	1000.000 LF	3.58000	3580.00	3.13000	3130.00	2.98000	2980.00
0695 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	3.000 PI	1458.61000	4375.83	1312.50000	3937.50	1250.00000	3750.00
0700 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	2208.57000	4417.14	1989.75000	3979.50	1895.00000	3790.00
0705 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	61.000 EA	266.34000	16246.74	262.50000	16012.50	250.00000	15250.00
0710 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	9.000 EA	670.29000	6032.61	624.75000	5622.75	595.00000	5355.00
0715 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	5.000 AS	1184.84000	5924.20	1102.50000	5512.50	1050.00000	5250.00
0720 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	1953.000 LF	1.65000	3222.45	1.42000	2773.26	1.35000	2636.55
0725 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	1081.62000	5408.10	997.50000	4987.50	950.00000	4750.00
0730 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-	10.000 EA	5182.85000	51828.50	5220.60000	52206.00	4972.00000	49720.00
0735 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	2.000 EA	5855.52000	11711.04	5699.40000	11398.80	5428.00000	10856.00
0740 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	2.000 EA	6430.48000	12860.96	6284.25000	12568.50	5985.00000	11970.00
0745 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	16.000 EA	1012.20000	16195.20	997.50000	15960.00	950.00000	15200.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(9) UNITED BROTHERS DEVELOPMENT COR UNIT PRICE	 AMOUNT
0750 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	27.000 AS	1637.27000	44206.29	1646.40000	44452.80	1568.00000	42336.00
0755 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	5.000 AS	2265.61000	11328.05	2201.85000	11009.25	2097.00000	10485.00
0760 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	16.000 AS	542.52000	8680.32	519.75000	8316.00	495.00000	7920.00
0765 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	17.000 EA	265.05000	4505.85	239.40000	4069.80	228.00000	3876.00
0770 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	20.000 AS	386.53000	7730.60	367.50000	7350.00	350.00000	7000.00
0775 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	23.000 AS	434.85000	10001.55	420.00000	9660.00	400.00000	9200.00
0780 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	16.000 EA	201.88000	3230.08	173.25000	2772.00	165.00000	2640.00
0785 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	5.000 AS	19698.28000	98491.40	19934.25000	99671.25	18985.00000	94925.00
0790 0683103 SYSTEM COMMUNICATIONS, TDM HARDWARE 42930425201	LUMP	1521.68000	1521.68	1034.25000	1034.25	985.00000	985.00
0795 0683104 SYSTEM COMMUNICATIONS, TDM RADIO 42930425201	LUMP	4375.84000	4375.84	3937.50000	3937.50	3750.00000	3750.00
0800 0683107 SYSTEM COMMUNICATIONS, F&I, COMMUNICATIONS MODEMS 42930425201	LUMP	2048.13000	2048.13	1569.75000	1569.75	1495.00000	1495.00
0805 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	5.000 EA	6242.87000	31214.35	6247.50000	31237.50	5950.00000	29750.00
0810 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	5.000 EA	1752.59000	8762.95	1680.00000	8400.00	1600.00000	8000.00
0815 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	5.000 EA	2268.71000	11343.55	2205.00000	11025.00	2100.00000	10500.00

CALL ORDER: 003 PROPOSAL ID: T2413 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(8) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(9) UNITED BROTHERS DEVELOPMENT COR UNIT PRICE	 AMOUNT
0820 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	20.000 EA	76.86000	1537.20	52.50000	1050.00	50.00000	1000.00
0825 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	273.10000	546.20	21.00000	42.00	20.00000	40.00
0830 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	7.000 EA	1052.77000	7369.39	997.50000	6982.50	950.00000	6650.00
0835 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	1.000 EA	2414.57000	2414.57	1942.50000	1942.50	1850.00000	1850.00
0840 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	529.59000	1588.77	367.50000	1102.50	350.00000	1050.00
0845 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	14.000 EA	41.23000	577.22	5.25000	73.50	5.00000	70.00
0850 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	7.000 EA	77.29000	541.03	5.25000	36.75	5.00000	35.00
0855 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	660.19000	1320.38	414.75000	829.50	395.00000	790.00
0860 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	529.59000	1588.77	367.50000	1102.50	350.00000	1050.00
0865 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	529.59000	1588.77	367.50000	1102.50	350.00000	1050.00
0870 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	28.000 EA	3619.55000	101347.40	3663.45000	102576.60	3498.00000	97944.00
0875 0700 48 18 SIGN PANELS, F & I, 15 OR <	18.000 EA	480.17000	8643.06	459.90000	8278.20	438.00000	7884.00
SECTION 0004 TOTALS		$	568,504.38	$	556,683.49	$	530,421.15
CONTRACT TOTALS		$ 15,284,000.00		$ 15,626,100.00		$ 16,159,814.45	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.