VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : T2426 PROPOSAL DESC :
LETTING DATE : 06/20/12 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 550 WORKING DAYS (AVAILABLE DAYS) improvements, curb and gutters, traffic signals, highway signing, sidewalks, detention pond, roadway reconstruction, clearing and grubbing, storm sewer system and other incidental construction on SR 10 (US 90).

FINPROJ(S) : 20837325201 (*) F.A. NO. : 4806037P COUNTIES : COLUMBIA

LOCAL NAME : SR 10 (US 90 WEST) ROAD NAME : SR 10
PROJ LIMITS : FROM BROWN ROAD TO WEST OF LAKE CITY AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SAYAR ENTERPRISES, INC. DBA SOUTHERN DEVELOPMENT CORP	Responsive	Winning bid	$ 10,147,516.38	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 10,963,333.33	8.03%
3	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 11,657,394.49	14.87%

CALL ORDER : 004
LETTING DATE : 06/20/12 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 550 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2426
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing, sidewalks, detention pond, roadway reconstruction, clearing and grubbing, storm sewer system and other incidental construction on SR 10 (US 90).

FINPROJ(S) : 20837325201 (*)
F.A. NO. : 4806037P
COUNTIES : COLUMBIA

LOCAL NAME : SR 10 (US 90 WEST)
ROAD NAME : SR 10
PROJ LIMITS : FROM BROWN ROAD TO WEST OF LAKE CITY AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20837325201	LUMP	330210.00000	330210.00	829923.26000	829923.26	412245.57000	412245.57
0010 0102 1 MAINTENANCE OF TRAFFIC 20837325201	550.000 LS	120000.00000	120000.00	205085.36000	205085.36	155902.37000	155902.37
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	900.000 CY	10.00000	9000.00	18.89000	17001.00	15.45000	13905.00
0020 0102 14 TRAFFIC CONTROL OFFICER	50.000 MH	43.75000	2187.50	68.89000	3444.50	45.90000	2295.00
0025 0102 60 WORK ZONE SIGN	25080.000 ED	0.25000	6270.00	0.38000	9530.40	0.24000	6019.20
0030 0102 61 BUSINESS SIGN	20.000 EA	30.00000	600.00	63.16000	1263.20	73.44000	1468.80
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	7560.000 LF	19.00000	143640.00	52.63000	397882.80	42.64000	322358.40
0040 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	17076.000 LF	19.00000	324444.00	6.76000	115433.76	8.06000	137632.56
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	72400.000 ED	0.15000	10860.00	0.25000	18100.00	0.15000	10860.00
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2750.000 ED	0.25000	687.50	0.63000	1732.50	0.30000	825.00

CALL ORDER: 004 PROPOSAL ID: T2426 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	300.000 ED	6.00000	1800.00	10.34000	3102.00	5.10000	1530.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	9900.000 ED	0.25000	2475.00	0.52000	5148.00	0.29000	2871.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1130.000 EA	2.80000	3164.00	4.08000	4610.40	4.02000	4542.60
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	3300.000 ED	12.00000	39600.00	16.08000	53064.00	13.46000	44418.00
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1100.000 ED	3.00000	3300.00	9.19000	10109.00	8.57000	9427.00
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1100.000 ED	6.00000	6600.00	5.74000	6314.00	5.36000	5896.00
0085 0104 10 3 SEDIMENT BARRIER	11500.000 LF	1.00000	11500.00	4.81000	55315.00	0.66000	7590.00
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	1920.00000	1920.00	5741.27000	5741.27	2500.00000	2500.00
0095 0104 18 INLET PROTECTION SYSTEM	113.000 EA	65.00000	7345.00	194.80000	22012.40	47.25000	5339.25
0100 0107 1 LITTER REMOVAL	111.000 AC	30.00000	3330.00	22.97000	2549.67	35.70000	3962.70
0105 0107 2 MOWING	114.000 AC	70.00000	7980.00	45.93000	5236.02	66.30000	7558.20
0110 0110 1 1 CLEARING & GRUBBING 20837325201	40.900 LS	173740.00000	173740.00	126825.40000	126825.40	168111.85000	168111.85
0115 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1390.000 SY	9.50000	13205.00	12.23000	16999.70	8.40000	11676.00
0120 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	250.00000	2000.00	114.82000	918.56	150.37000	1202.96
0125 0120 1 REGULAR EXCAVATION	256286.000 CY	3.45000	884186.70	4.06000	1040521.16	5.50000	1409573.00
0130 0120 6 EMBANKMENT	15057.000 CY	0.30000	4517.10	2.77000	41707.89	3.75000	56463.75

CALL ORDER: 004 PROPOSAL ID: T2426 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0135 0121 70 FLOWABLE FILL	150.000 CY	114.00000	17100.00	103.34000	15501.00	160.37000	24055.50
0140 0285701 OPTIONAL BASE, BASE GROUP 01	7370.700 SY	20.75000	152942.03	18.01000	132746.31	25.69000	189353.28
0145 0285709 OPTIONAL BASE, BASE GROUP 09	845.600 SY	36.00000	30441.60	26.50000	22408.40	45.89000	38804.58
0150 0285713 OPTIONAL BASE, BASE GROUP 13	67742.800 SY	39.00000	2641969.20	35.22000	2385901.42	38.99000	2641291.77
0155 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2295.000 SY	4.25000	9753.75	2.59000	5944.05	11.52000	26438.40
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	9407.000 SY	2.30000	21636.10	1.81000	17026.67	2.50000	23517.50
0165 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	16051.700 TN	97.00000	1557014.90	90.38000	1450752.65	102.94000	1652362.00
0170 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	6878.100 TN	97.00000	667175.70	92.26000	634573.51	114.76000	789330.76
0175 0425 1311 INLETS, CURB, TYPE P-1, <10'	37.000 EA	3899.00000	144263.00	3866.10000	143045.70	4503.75000	166638.75
0180 0425 1321 INLETS, CURB, TYPE P-2, <10'	10.000 EA	4322.00000	43220.00	3996.06000	39960.60	5379.38000	53793.80
0185 0425 1411 INLETS, CURB TYPE J-1, <10'	23.000 EA	4620.00000	106260.00	6219.04000	143037.92	5407.68000	124376.64
0190 0425 1412 INLETS, CURB, TYPE J-1, >10'	13.000 EA	4427.00000	57551.00	8996.61000	116955.93	7903.18000	102741.34
0195 0425 1421 INLETS, CURB, TYPE J-2, <10'	3.000 EA	5360.00000	16080.00	6919.08000	20757.24	6217.22000	18651.66
0200 0425 1422 INLETS, CURB, TYPE J-2, >10'	3.000 EA	5231.00000	15693.00	9619.26000	28857.78	10728.17000	32184.51
0205 0425 1481 INLETS, CURB, TYPE 8, <10'	12.000 EA	4317.00000	51804.00	2946.21000	35354.52	2525.29000	30303.48
0210 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1982.00000	3964.00	2199.70000	4399.40	2551.74000	5103.48
0215 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	1.000 EA	4387.00000	4387.00	6420.89000	6420.89	4344.53000	4344.53
0220 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	5.000 EA	1347.00000	6735.00	1925.19000	9625.95	2166.57000	10832.85

CALL ORDER: 004 PROPOSAL ID: T2426 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0225 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED-BACK OF SIDEWALK, J BOT, <10'	1.000 EA	3045.00000	3045.00	6552.11000	6552.11	4936.54000	4936.54
0230 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	4255.00000	4255.00	4636.77000	4636.77	4255.32000	4255.32
0235 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	1985.00000	1985.00	2717.65000	2717.65	3140.71000	3140.71
0240 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	1378.00000	1378.00	2670.37000	2670.37	3209.49000	3209.49
0245 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	1350.00000	4050.00	2319.73000	6959.19	3038.70000	9116.10
0250 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	3908.00000	3908.00	4254.67000	4254.67	4586.00000	4586.00
0255 0425 2 92 MANHOLES, J-8, >10'	16.000 EA	7025.00000	112400.00	6913.99000	110623.84	9242.94000	147887.04
0260 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	312.000 LF	24.00000	7488.00	36.76000	11469.12	35.67000	11129.04
0265 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4934.000 LF	33.00000	162822.00	25.38000	125224.92	38.90000	191932.60
0270 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1108.000 LF	43.00000	47644.00	34.59000	38325.72	47.88000	53051.04
0275 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	837.000 LF	45.00000	37665.00	48.81000	40853.97	56.15000	46997.55
0280 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	774.000 LF	66.00000	51084.00	74.39000	57577.86	72.00000	55728.00
0285 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	3063.000 LF	78.00000	238914.00	90.93000	278518.59	93.71000	287033.73
0290 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	827.000 LF	99.00000	81873.00	100.50000	83113.50	124.37000	102853.99
0295 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	3167.000 LF	134.00000	424378.00	150.03000	475145.01	193.89000	614049.63

CALL ORDER: 004 PROPOSAL ID: T2426 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0300 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	50.000 LF	73.00000	3650.00	46.23000	2311.50	47.25000	2362.50
0305 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	3.000 EA	755.00000	2265.00	846.45000	2539.35	842.46000	2527.38
0310 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	3838.00000	3838.00	6020.44000	6020.44	4420.18000	4420.18
0315 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	12.000 EA	673.00000	8076.00	769.05000	9228.60	692.23000	8306.76
0320 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	669.00000	1338.00	820.43000	1640.86	740.64000	1481.28
0325 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	54.000 LF	43.00000	2322.00	82.73000	4467.42	42.84000	2313.36
0330 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	20454.000 LF	10.50000	214767.00	15.04000	307628.16	12.28000	251175.12
0335 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	3071.000 LF	56.00000	171976.00	46.11000	141603.81	35.77000	109849.67
0336 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	188.000 SY	84.00000	15792.00	94.97000	17854.36	29.69000	5581.72
0340 0522 1 SIDEWALK CONCRETE, 4" THICK	7893.400 SY	25.00000	197335.00	24.53000	193625.10	26.00000	205228.40
0345 0522 2 SIDEWALK CONCRETE, 6" THICK	1927.200 SY	27.00000	52034.40	36.51000	70362.07	38.13000	73484.14
0355 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	16.000 TN	86.00000	1376.00	188.29000	3012.64	142.08000	2273.28
0360 0550 10221 FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT	3131.500 LF	10.75000	33663.63	15.50000	48538.25	10.91000	34164.67
0365 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	1798.00000	1798.00	2755.81000	2755.81	1820.70000	1820.70
0370 0570 1 2 PERFORMANCE TURF, SOD	67135.200 SY	2.40000	161124.48	1.72000	115472.54	2.31000	155082.31

CALL ORDER: 004 PROPOSAL ID: T2426 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0375 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	6.000 NM	765.00000	4590.00	1027.69000	6166.14	1091.21000	6547.26
0380 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	203.000 LF	1.40000	284.20	3.16000	641.48	2.01000	408.03
0385 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	8.000 NM	765.00000	6120.00	1027.69000	8221.52	1091.21000	8729.68
0390 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20837325201	LUMP	118589.49000	118589.49	118589.49000	118589.49	118589.49000	118589.49
SECTION 0001 TOTALS			$ 9,846,380.28		$ 10,522,164.02		$ 11,274,551.75
SECTION 0002 SIGNING							
0395 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	31.000 AS	237.00000	7347.00	355.96000	11034.76	240.72000	7462.32
0400 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	37.000 AS	350.00000	12950.00	523.60000	19373.20	354.96000	13133.52
0405 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20837325201	LUMP	39565.00000	39565.00	82838.78000	82838.78	56379.49000	56379.49
SECTION 0002 TOTALS			$ 59,862.00		$ 113,246.74		$ 76,975.33
SECTION 0003 LIGHTING							
0410 0715 1 50 LIGHTING CONDUCTORS, ADJUST/MODIFY	20.000 LF	25.00000	500.00	11.48000	229.60	10.71000	214.20
0415 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	3000.000 LF	0.50000	1500.00	0.17000	510.00	0.16000	480.00
0420 0715 4600 LIGHT POLE COMPLETE, REMOVE	4.000 EA	604.00000	2416.00	459.30000	1837.20	428.41000	1713.64
SECTION 0003 TOTALS			$ 4,416.00		$ 2,576.80		$ 2,407.84
SECTION 0004 SIGNALIZATION							

CALL ORDER: 004 PROPOSAL ID: T2426 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0425 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1263.100 LF	5.00000	6315.50	4.02000	5077.66	3.75000	4736.63
0430 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	864.800 LF	12.00000	10377.60	10.34000	8942.03	9.64000	8336.67
0435 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	2166.00000	6498.00	5741.27000	17223.81	5355.10000	16065.30
0440 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	1405.00000	2810.00	4593.01000	9186.02	4284.08000	8568.16
0445 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	27.000 EA	251.00000	6777.00	287.07000	7750.89	267.75000	7229.25
0450 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	2.000 AS	1360.00000	2720.00	1263.08000	2526.16	1178.12000	2356.24
0455 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	240.000 LF	1.35000	324.00	1.72000	412.80	1.61000	386.40
0460 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	957.00000	1914.00	1263.08000	2526.16	1178.12000	2356.24
0465 0641 2 15 PRESTRESSED CONCRETE POLE, F&I, TYPE P-	8.000 EA	6013.00000	48104.00	7463.64000	59709.12	6961.63000	55693.04
0470 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	6.000 EA	957.00000	5742.00	803.78000	4822.68	749.71000	4498.26
0475 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	24.000 AS	992.00000	23808.00	2066.86000	49604.64	1927.84000	46268.16
0480 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	8.000 AS	1335.00000	10680.00	2066.86000	16534.88	1927.84000	15422.72
0485 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	16.000 AS	523.00000	8368.00	574.13000	9186.08	535.51000	8568.16
0490 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1027.00000	2054.00	1263.08000	2526.16	1178.12000	2356.24
0495 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	14.000 EA	229.00000	3206.00	137.79000	1929.06	128.52000	1799.28
0500 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	29.000 AS	453.00000	13137.00	688.96000	19979.84	642.61000	18635.69

CALL ORDER: 004 PROPOSAL ID: T2426 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0505 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	3.000 EA	7855.00000	23565.00	8611.90000	25835.70	8032.65000	24097.95
0510 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	16.000 EA	169.00000	2704.00	160.76000	2572.16	149.94000	2399.04
0515 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	4.000 EA	398.00000	1592.00	574.13000	2296.52	535.51000	2142.04
0520 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	2.000 AS	21143.00000	42286.00	19520.32000	39040.64	18207.34000	36414.68
0525 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	14.000 EA	58.00000	812.00	57.42000	803.88	53.55000	749.70
0530 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	1460.00000	2920.00	4018.89000	8037.78	3748.57000	7497.14
0535 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	1.000 EA	2166.00000	2166.00	4018.89000	4018.89	3748.57000	3748.57
0540 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	352.00000	352.00	229.64000	229.64	214.20000	214.20
0545 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	398.00000	398.00	229.64000	229.64	214.20000	214.20
0550 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	352.00000	352.00	229.65000	229.65	214.20000	214.20
0555 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	352.00000	352.00	688.96000	688.96	642.61000	642.61
0560 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	431.00000	1724.00	1263.08000	5052.32	1178.12000	4712.48
0565 0700 48 19 SIGN PANELS, F & I, 16 - 100	8.000 EA	600.00000	4800.00	2296.50000	18372.00	2142.04000	17136.32
SECTION 0004 TOTALS			$ 236,858.10		$ 325,345.77		$ 303,459.57
CONTRACT TOTALS			$ 10,147,516.38		$ 10,963,333.33		$ 11,657,394.49

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.