VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : T2428 PROPOSAL DESC :
LETTING DATE : 06/20/12 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, curb and gutter,
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) highway signing, guardrail and other incidental construction
on SR 8 (I-10).

FINPROJ(S) : 42698715201 (*) F.A. NO. : 0104140I COUNTIES : MADISON

LOCAL NAME : I-10 (SR 8) ROAD NAME : SR 8
PROJ LIMITS : FROM EAST OF SR 53 TO SUWANNEE C/L

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$ 5,677,777.77	0.00%
2	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$ 6,180,965.62	8.86%
3	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 6,981,860.11	22.96%
4	PEAVY & SON CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 7,748,991.80	36.47%

CALL ORDER : 005 PROPOSAL ID : T2428 PROPOSAL DESC :
LETTING DATE : 06/20/12 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, curb and gutter,
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) highway signing, guardrail and other incidental construction
on SR 8 (I-10).

FINPROJ(S) : 42698715201 (*) F.A. NO. : 0104140I COUNTIES : MADISON

LOCAL NAME : I-10 (SR 8) ROAD NAME : SR 8
PROJ LIMITS : FROM EAST OF SR 53 TO SUWANNEE C/L

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES						
0005 0458 1 21 594.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	44.13000	26213.22	36.00000	21384.00	100.00000	59400.00
SECTION 0001 TOTALS		$ 26,213.22		$ 21,384.00		$ 59,400.00
SECTION 0002 ROADWAY						
0010 0101 1 LUMP MOBILIZATION 42698715201	228067.55000	228067.55	87854.00000	87854.00	275000.00000	275000.00
0015 0102 1 200.000 LS MAINTENANCE OF TRAFFIC 42698715201	74703.78000	74703.78	105446.30000	105446.30	250000.00000	250000.00
0020 0102 60 8400.000 ED WORK ZONE SIGN	0.36000	3024.00	0.33000	2772.00	0.30000	2520.00
0025 0102 74 1 50000.000 ED BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	0.01000	500.00	0.14000	7000.00	0.20000	10000.00
0030 0102 76 800.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.52000	4416.00	5.00000	4000.00	10.00000	8000.00
0035 0102 77 3200.000 ED HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	0.28000	896.00	0.25000	800.00	0.50000	1600.00
0040 0102 78 7622.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.09000	23551.98	2.75000	20960.50	3.10000	23628.20

CALL ORDER: 005 PROPOSAL ID: T2428 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	800.000 ED	14.34000	11472.00	13.00000	10400.00	15.00000	12000.00
0050 0102150 1 PORTABLE REGULATORY, SIGN	400.000 ED	5.52000	2208.00	5.00000	2000.00	8.00000	3200.00
0055 0102150 2 RADAR SPEED DISPLAY UNIT	400.000 ED	5.52000	2208.00	5.00000	2000.00	8.00000	3200.00
0060 0104 10 3 SEDIMENT BARRIER	17340.000 LF	1.51000	26183.40	0.52000	9016.80	1.00000	17340.00
0065 0104 18 INLET PROTECTION SYSTEM	46.000 EA	62.52000	2875.92	42.00000	1932.00	150.00000	6900.00
0070 0107 1 LITTER REMOVAL	480.000 AC	22.07000	10593.60	27.00000	12960.00	20.00000	9600.00
0075 0107 2 MOWING	480.000 AC	38.62000	18537.60	48.00000	23040.00	50.00000	24000.00
0080 0110 1 1 CLEARING & GRUBBING 42698715201	10.000 LS	4093.00000	4093.00	50850.00000	50850.00	50000.00000	50000.00
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	67.000 SY	30.54000	2046.18	21.00000	1407.00	20.00000	1340.00
0090 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	389.000 CY	12.50000	4862.50	27.61000	10740.29	15.00000	5835.00
0095 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42698715201	LUMP	2046.50000	2046.50	20028.85000	20028.85	50000.00000	50000.00
0100 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	88130.000 SY	0.11000	9694.30	0.83000	73147.90	1.00000	88130.00
0105 0285710 OPTIONAL BASE, BASE GROUP 10	159.000 SY	25.82000	4105.38	69.61000	11067.99	75.00000	11925.00
0110 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	21805.000 SY	1.57000	34233.85	1.87000	40775.35	1.45000	31617.25
0115 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	129176.000 SY	1.03000	133051.28	1.38000	178262.88	1.45000	187305.20
0120 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	178079.000 SY	1.20000	213694.80	1.94000	345473.26	1.45000	258214.55

CALL ORDER: 005 PROPOSAL ID: T2428 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0125 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	13.120 TN	185.83000	2438.09	182.79000	2398.20	120.00000	1574.40
0130 0334 1 25 SUPERPAVE ASPH CONC, TRAF E, PG76-22	30957.800 TN	85.30000	2640700.34	88.26000	2732335.43	98.00000	3033864.40
0135 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	13185.000 TN	105.33000	1388776.05	121.06000	1596176.10	115.00000	1516275.00
0140 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	1798.000 TN	90.33000	162413.34	97.66000	175592.68	105.00000	188790.00
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	82.600 TN	143.13000	11822.54	131.03000	10823.08	175.00000	14455.00
0150 0520 2 1 CONCRETE CURB, TYPE A	121.000 LF	16.55000	2002.55	28.00000	3388.00	50.00000	6050.00
0155 0522 1 SIDEWALK CONCRETE, 4" THICK	48.000 SY	75.03000	3601.44	62.00000	2976.00	120.00000	5760.00
0160 0536 1 1 GUARDRAIL -ROADWAY	1784.000 LF	16.27000	29025.68	12.00000	21408.00	22.00000	39248.00
0165 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	14.000 EA	2504.56000	35063.84	1650.00000	23100.00	2000.00000	28000.00
0170 0536 73 GUARDRAIL REMOVAL	609.000 LF	2.76000	1680.84	1.00000	609.00	5.00000	3045.00
0175 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1859.11000	7436.44	1345.00000	5380.00	2000.00000	8000.00
0180 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	684.07000	2736.28	430.00000	1720.00	600.00000	2400.00
0185 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	4.000 PM	2206.66000	8826.64	1600.00000	6400.00	3000.00000	12000.00
0190 0570 1 1 PERFORMANCE TURF	34840.000 SY	0.28000	9755.20	0.25000	8710.00	0.40000	13936.00
0195 0570 1 2 PERFORMANCE TURF, SOD	53289.600 SY	0.11000	5861.86	1.65000	87927.84	2.50000	133224.00
0200 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	42.576 NM	810.95000	34527.01	740.07000	31509.22	1000.00000	42576.00
0205 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	34052.000 LF	0.44000	14982.88	0.26000	8853.52	0.35000	11918.20

CALL ORDER: 005 PROPOSAL ID: T2428 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0210 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	7682.000 LF	0.83000	6376.06	0.80000	6145.60	1.20000	9218.40
0215 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	170.000 LF	1.65000	280.50	1.20000	204.00	3.00000	510.00
0220 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	57.990 GM	380.65000	22073.89	330.00000	19136.70	500.00000	28995.00
0225 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	430.000 LF	0.17000	73.10	0.26000	111.80	1.00000	430.00
0230 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	49.65000	198.60	30.00000	120.00	100.00000	400.00
0235 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	30.000 EA	16.55000	496.50	20.00000	600.00	40.00000	1200.00
0240 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	44.286 NM	810.95000	35913.73	740.07000	32774.74	1000.00000	44286.00
0245 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	450.000 LF	1.27000	571.50	0.80000	360.00	2.00000	900.00
0250 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	868.000 LF	0.17000	147.56	0.26000	225.68	1.00000	868.00
0255 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	97.000 SF	2.76000	267.72	1.20000	116.40	10.00000	970.00
0260 0714 1500 MOTORIST AID CALL BOX, RELOCATE	10.000 AS	2206.66000	22066.60	2185.00000	21850.00	4000.00000	40000.00
0265 0714 1600 MOTORIST AID CALL BOX, REMOVE	1.000 AS	1103.33000	1103.33	435.00000	435.00	500.00000	500.00
0270 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	1379.16000	11033.28	800.00000	6400.00	1500.00000	12000.00

CALL ORDER: 005 PROPOSAL ID: T2428 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0275 0746 71111 TMS CABINET, F&I, TYPE III, BASE MOUNT, 1 BACKPLANE	2.000 EA	6619.99000	13239.98	2150.00000	4300.00	7000.00000	14000.00
0280 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42698715201	LUMP	58874.51000	58874.51	58874.51000	58874.51	58874.51000	58874.51
SECTION 0002 TOTALS			$ 5,351,433.50		$ 5,892,896.62		$ 6,605,623.11
SECTION 0003 SIGNING							
0285 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	15.000 AS	220.67000	3310.05	200.00000	3000.00	250.00000	3750.00
0290 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	737.03000	5159.21	668.00000	4676.00	625.00000	4375.00
0295 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	7.000 AS	1639.55000	11476.85	1486.00000	10402.00	1300.00000	9100.00
0300 0700 20 60 SINGLE POST SIGN, REMOVE	132.000 AS	8.83000	1165.56	8.00000	1056.00	20.00000	2640.00
0305 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3674.09000	3674.09	3330.00000	3330.00	4500.00000	4500.00
0310 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	11.000 AS	5615.95000	61775.45	5090.00000	55990.00	7500.00000	82500.00
0315 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	4.000 AS	8824.44000	35297.76	7998.00000	31992.00	11000.00000	44000.00
0320 0700 21 60 MULTI- POST SIGN, REMOVE	16.000 AS	342.03000	5472.48	310.00000	4960.00	250.00000	4000.00
0325 0705 10 2 OBJECT MARKER, TYPE 2	104.000 EA	48.55000	5049.20	44.00000	4576.00	50.00000	5200.00
0330 0705 11 2 DELINEATOR, NON-FLEXIBLE	274.000 EA	46.34000	12697.16	42.00000	11508.00	40.00000	10960.00
0335 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42698715201	LUMP	129653.04000	129653.04	103563.00000	103563.00	110000.00000	110000.00
0340 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	2.000 EA	551.67000	1103.34	390.00000	780.00	500.00000	1000.00
0345 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.527 NM	18204.96000	9594.01	26500.00000	13965.50	28000.00000	14756.00

CALL ORDER: 005 PROPOSAL ID: T2428 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0350 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.412 NM	18204.96000	7500.44	26222.09000	10803.50	28000.00000	11536.00
0355 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.510 GM	11027.79000	5624.17	9300.00000	4743.00	12000.00000	6120.00
SECTION 0003 TOTALS			$ 298,552.81		$ 265,345.00		$ 314,437.00
SECTION 0004 SIGNALIZATION							
0360 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	140.000 LF	5.52000	772.80	6.00000	840.00	10.00000	1400.00
0365 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	402.72000	805.44	250.00000	500.00	500.00000	1000.00
SECTION 0004 TOTALS			$ 1,578.24		$ 1,340.00		$ 2,400.00
CONTRACT TOTALS			$ 5,677,777.77		$ 6,180,965.62		$ 6,981,860.11

CALL ORDER: 005 PROPOSAL ID: T2428 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEAVY & SON CONSTRUCTION CO UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	594.000 LF	110.00000	65340.00				
SECTION 0001 TOTALS		$	65,340.00	$		$	
SECTION 0002 ROADWAY							
0010 0101 1 MOBILIZATION 42698715201	LUMP	368413.32000	368413.32				
0015 0102 1 MAINTENANCE OF TRAFFIC 42698715201	200.000 LS	200000.00000	200000.00				
0020 0102 60 WORK ZONE SIGN	8400.000 ED	0.36000	3024.00				
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	50000.000 ED	0.20000	10000.00				
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	800.000 ED	6.00000	4800.00				
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3200.000 ED	0.35000	1120.00				
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	7622.000 EA	3.00000	22866.00				
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	800.000 ED	14.00000	11200.00				
0050 0102150 1 PORTABLE REGULATORY, SIGN	400.000 ED	6.00000	2400.00				
0055 0102150 2 RADAR SPEED DISPLAY UNIT	400.000 ED	6.00000	2400.00				
0060 0104 10 3 SEDIMENT BARRIER	17340.000 LF	1.50000	26010.00				
0065 0104 18 INLET PROTECTION SYSTEM	46.000 EA	100.00000	4600.00				

CALL ORDER: 005 PROPOSAL ID: T2428 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEAVY & SON CONSTRUCTION CO UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0070 0107 1 LITTER REMOVAL	480.000 AC	25.00000	12000.00				
0075 0107 2 MOWING	480.000 AC	50.00000	24000.00				
0080 0110 1 1 CLEARING & GRUBBING 42698715201	10.000 LS	120000.00000	120000.00				
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	67.000 SY	50.00000	3350.00				
0090 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	389.000 CY	15.00000	5835.00				
0095 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42698715201	LUMP	50000.00000	50000.00				
0100 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	88130.000 SY	1.50000	132195.00				
0105 0285710 OPTIONAL BASE, BASE GROUP 10	159.000 SY	20.00000	3180.00				
0110 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	21805.000 SY	1.50000	32707.50				
0115 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	129176.000 SY	2.00000	258352.00				
0120 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	178079.000 SY	2.25000	400677.75				
0125 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	13.120 TN	106.00000	1390.72				
0130 0334 1 25 SUPERPAVE ASPH CONC, TRAF E, PG76-22	30957.800 TN	110.00000	3405358.00				
0135 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	13185.000 TN	120.00000	1582200.00				
0140 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	1798.000 TN	106.00000	190588.00				
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	82.600 TN	150.00000	12390.00				

CALL ORDER: 005 PROPOSAL ID: T2428 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0520 2 1 CONCRETE CURB, TYPE A	121.000 LF	30.00000	3630.00				
0155 0522 1 SIDEWALK CONCRETE, 4" THICK	48.000 SY	60.00000	2880.00				
0160 0536 1 1 GUARDRAIL -ROADWAY	1784.000 LF	16.00000	28544.00				
0165 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	14.000 EA	2500.00000	35000.00				
0170 0536 73 GUARDRAIL REMOVAL	609.000 LF	3.00000	1827.00				
0175 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1800.00000	7200.00				
0180 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	750.00000	3000.00				
0185 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	4.000 PM	4000.00000	16000.00				
0190 0570 1 1 PERFORMANCE TURF	34840.000 SY	0.40000	13936.00				
0195 0570 1 2 PERFORMANCE TURF, SOD	53289.600 SY	3.00000	159868.80				
0200 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	42.576 NM	850.00000	36189.60				
0205 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	34052.000 LF	0.30000	10215.60				
0210 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	7682.000 LF	1.00000	7682.00				
0215 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	170.000 LF	1.50000	255.00				
0220 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	57.990 GM	400.00000	23196.00				
0225 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	430.000 LF	0.30000	129.00				

CALL ORDER: 005 PROPOSAL ID: T2428 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEAVY & SON CONSTRUCTION CO UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0230 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	35.00000	140.00				
0235 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	30.000 EA	30.00000	900.00				
0240 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	44.286 NM	850.00000	37643.10				
0245 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	450.000 LF	1.00000	450.00				
0250 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	868.000 LF	0.30000	260.40				
0255 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	97.000 SF	1.50000	145.50				
0260 0714 1500 MOTORIST AID CALL BOX, RELOCATE	10.000 AS	3500.00000	35000.00				
0265 0714 1600 MOTORIST AID CALL BOX, REMOVE	1.000 AS	325.00000	325.00				
0270 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	1050.00000	8400.00				
0275 0746 71111 TMS CABINET, F&I, TYPE III, BASE MOUNT, 1 BACKPLANE	2.000 EA	3000.00000	6000.00				
0280 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42698715201	LUMP	58874.51000	58874.51				
SECTION 0002 TOTALS			$ 7,388,748.80		$		$
SECTION 0003 SIGNING							
0285 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	15.000 AS	225.00000	3375.00				

CALL ORDER: 005 PROPOSAL ID: T2428 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0290 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	750.00000	5250.00				
0295 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	7.000 AS	1600.00000	11200.00				
0300 0700 20 60 SINGLE POST SIGN, REMOVE	132.000 AS	10.00000	1320.00				
0305 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3500.00000	3500.00				
0310 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	11.000 AS	5500.00000	60500.00				
0315 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	4.000 AS	9000.00000	36000.00				
0320 0700 21 60 MULTI- POST SIGN, REMOVE	16.000 AS	350.00000	5600.00				
0325 0705 10 2 OBJECT MARKER, TYPE 2	104.000 EA	50.00000	5200.00				
0330 0705 11 2 DELINEATOR, NON-FLEXIBLE	274.000 EA	47.00000	12878.00				
0335 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42698715201	LUMP	114000.00000	114000.00				
0340 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	2.000 EA	450.00000	900.00				
0345 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.527 NM	30000.00000	15810.00				
0350 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.412 NM	30000.00000	12360.00				
0355 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.510 GM	10000.00000	5100.00				
SECTION 0003 TOTALS		$	292,993.00	$		$	
SECTION 0004 SIGNALIZATION							
0360 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	140.000 LF	6.50000	910.00				

CALL ORDER: 005 PROPOSAL ID: T2428 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PEAVY & SON CONSTRUCTION CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0365 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	500.00000	1000.00				
SECTION 0004 TOTALS		$	1,910.00	$		$	
CONTRACT TOTALS		$	7,748,991.80	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.