VENDOR RANKING

CALL ORDER : 011
LETTING DATE : 06/06/12 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4338
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing of the existing pavement, sidewalk/ADA ramp construction, signing and pavement marking improvements and signalization modifications including mast arm installation at the intersection of SR 706 and SR 811. 3R upgrades along SR 5 (US 1) proposes improvements to the existing asphalt pedestrian pathway, guardrail replacement and concrete traffic separator replacement are proposed.

FINPROJ(S) : 42465215201
42466015201 (*)
F.A. NO. : 4854084P
8886175A
COUNTIES : PALM BEACH
LOCAL NAME : SR-706/INDIANTOWN RD
ROAD NAME : SR 706
PROJ LIMITS : FROM ALT A-1-A TO SR-5/US-1

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	J.W. CHEATHAM, LLC	Responsive	Winning bid	$ 1,870,910.99	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 2,095,885.08	12.02%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 2,319,167.45	23.95%

CALL ORDER : 011
LETTING DATE : 06/06/12 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4338
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing of the existing pavement, sidewalk/ADA ramp construction, signing and pavement marking improvements and signalization modifications including mast arm installation at the intersection of SR 706 and SR 811. 3R upgrades along SR 5 (US 1) proposes improvements to the existing asphalt pedestrian pathway, guardrail replacement and concrete traffic separator replacement are proposed.

FINPROJ(S) : 42465215201
42466015201 (*)
F.A. NO. : 4854084P
8886175A
COUNTIES : PALM BEACH
LOCAL NAME : SR-706/INDIANTOWN RD
ROAD NAME : SR 706
PROJ LIMITS : FROM ALT A-1-A TO SR-5/US-1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42466015201	LUMP	50060.00000	50060.00	31000.00000	31000.00	90189.64000	90189.64
0010 0101 1 MOBILIZATION 42465215201	LUMP	50060.00000	50060.00	26000.00000	26000.00	70316.19000	70316.19
0015 0102 1 MAINTENANCE OF TRAFFIC 42465215201	130.000 LS	37525.00000	37525.00	70000.00000	70000.00	46134.92000	46134.92
0020 0102 1 MAINTENANCE OF TRAFFIC 42466015201	180.000 LS	37525.00000	37525.00	75000.00000	75000.00	74625.25000	74625.25
0025 0102 14 TRAFFIC CONTROL OFFICER	312.000 MH	50.00000	15600.00	51.40000	16036.80	37.05000	11559.60
0030 0102 60 WORK ZONE SIGN	15944.000 ED	0.25000	3986.00	0.30000	4783.20	0.26000	4145.44
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1219.000 LF	1.00000	1219.00	10.60000	12921.40	19.62000	23916.78
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	35897.000 ED	0.11000	3948.67	0.10000	3589.70	0.11000	3948.67
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3132.000 ED	0.13000	407.16	0.15000	469.80	0.13000	407.16
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1323.000 ED	4.80000	6350.40	5.40000	7144.20	4.90000	6482.70

CALL ORDER: 011 PROPOSAL ID: T4338 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7371.000 ED	0.08000	589.68	0.05000	368.55	0.07000	515.97
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	150.000 EA	4.24000	636.00	3.35000	502.50	3.51000	526.50
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1033.000 ED	0.08000	82.64	0.10000	103.30	0.08000	82.64
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1.000 LO	500.00000	500.00	1263.00000	1263.00	1144.26000	1144.26
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	562.000 ED	12.75000	7165.50	14.40000	8092.80	13.08000	7350.96
0080 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	800.000 ED	16.00000	12800.00	15.50000	12400.00	5.50000	4400.00
0085 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	800.000 ED	25.50000	20400.00	24.80000	19840.00	5.50000	4400.00
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	787.000 LF	3.20000	2518.40	1.80000	1416.60	1.92000	1511.04
0095 0104 10 3 SEDIMENT BARRIER	318.000 LF	1.00000	318.00	1.55000	492.90	1.36000	432.48
0100 0104 18 INLET PROTECTION SYSTEM	47.000 EA	150.00000	7050.00	88.50000	4159.50	81.73000	3841.31
0105 0107 1 LITTER REMOVAL	33.000 AC	10.00000	330.00	57.80000	1907.40	54.49000	1798.17
0110 0107 2 MOWING	33.000 AC	10.00000	330.00	95.40000	3148.20	272.44000	8990.52
0115 0110 1 1 CLEARING & GRUBBING 42466015201	0.240 LS	6380.00000	6380.00	22126.00000	22126.00	4510.11000	4510.11
0120 0110 1 1 CLEARING & GRUBBING 42465215201	0.210 LS	6380.00000	6380.00	28072.00000	28072.00	9263.03000	9263.03
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1190.000 SY	15.00000	17850.00	20.10000	23919.00	19.23000	22883.70

CALL ORDER: 011 PROPOSAL ID: T4338 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0130 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	13.000 CY	50.00000	650.00	21.40000	278.20	102.77000	1336.01
0135 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42465215201	LUMP	16800.00000	16800.00	20557.00000	20557.00	9535.44000	9535.44
0140 0285714 OPTIONAL BASE, BASE GROUP 14	183.000 SY	71.30000	13047.90	44.40000	8125.20	106.26000	19445.58
0145 0285715 OPTIONAL BASE, BASE GROUP 15	23.000 SY	78.30000	1800.90	84.50000	1943.50	346.78000	7975.94
0150 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	37391.000 SY	1.15000	42999.65	2.20000	82260.20	2.57000	96094.87
0155 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	22084.000 SY	1.35000	29813.40	2.80000	61835.20	2.57000	56755.88
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	19.400 TN	181.00000	3511.40	142.00000	2754.80	703.51000	13648.09
0165 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	2159.300 TN	111.50000	240761.95	137.00000	295824.10	156.62000	338189.57
0170 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	1913.000 TN	105.00000	200865.00	132.00000	252516.00	138.09000	264166.17
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	101.900 TN	165.00000	16813.50	171.00000	17424.90	212.38000	21641.52
0180 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	8.000 LF	62.00000	496.00	156.00000	1248.00	95.90000	767.20
0185 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1287.000 LF	22.00000	28314.00	26.50000	34105.50	51.58000	66383.46
0190 0520 2 4 CONCRETE CURB, TYPE D	19.000 LF	28.00000	532.00	16.70000	317.30	8.72000	165.68
0195 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	87.000 SY	136.00000	11832.00	33.30000	2897.10	276.02000	24013.74
0200 0522 1 SIDEWALK CONCRETE, 4" THICK	853.000 SY	40.00000	34120.00	34.50000	29428.50	33.86000	28882.58
0205 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	14.000 EA	350.00000	4900.00	443.00000	6202.00	191.80000	2685.20

CALL ORDER: 011 PROPOSAL ID: T4338 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0210 0536 1 1 GUARDRAIL -ROADWAY	1761.000 LF	17.15000	30201.15	15.40000	27119.40	17.96000	31627.56
0215 0536 7 SPECIAL GUARDRAIL POST	4.000 EA	128.00000	512.00	52.10000	208.40	57.60000	230.40
0220 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	1.000 EA	1821.00000	1821.00	2155.00000	2155.00	195.85000	195.85
0225 0536 73 GUARDRAIL REMOVAL	1520.000 LF	0.86000	1307.20	1.05000	1596.00	1.15000	1748.00
0230 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	2.000 EA	1764.00000	3528.00	2160.00000	4320.00	2390.57000	4781.14
0235 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	472.00000	944.00	588.00000	1176.00	650.93000	1301.86
0240 0570 1 2 PERFORMANCE TURF, SOD	1689.000 SY	4.20000	7093.80	7.10000	11991.90	3.48000	5877.72
0245 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.568 NM	1119.00000	635.59	1041.00000	591.29	1081.81000	614.47
0250 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	888.000 LF	1.27000	1127.76	1.25000	1110.00	1.38000	1225.44
0255 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	888.000 LF	0.43000	381.84	0.40000	355.20	0.17000	150.96
0260 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10.000 LF	4.15000	41.50	4.05000	40.50	11.01000	110.10
0265 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	5.000 EA	477.00000	2385.00	465.00000	2325.00	275.20000	1376.00
0270 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	5.000 EA	212.00000	1060.00	207.00000	1035.00	88.06000	440.30
0275 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42465215201	LUMP	16974.00000	16974.00	16974.00000	16974.00	16974.00000	16974.00
0280 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42466015201	LUMP	33025.00000	33025.00	33025.00000	33025.00	33025.00000	33025.00
SECTION 0001 TOTALS			$ 1,038,306.99		$ 1,296,497.04		$ 1,454,742.77
SECTION 0002 SIGNING							

CALL ORDER: 011 PROPOSAL ID: T4338 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0285 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	86.000 AS	450.00000	38700.00	332.00000	28552.00	326.93000	28115.98
0290 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	593.00000	8895.00	1016.00000	15240.00	997.14000	14957.10
0295 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	689.00000	689.00	1207.00000	1207.00	1242.34000	1242.34
0300 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	186.00000	1302.00	121.00000	847.00	92.63000	648.41
0305 0700 20 60 SINGLE POST SIGN, REMOVE	85.000 AS	5.30000	450.50	27.20000	2312.00	16.35000	1389.75
0310 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	3816.00000	19080.00	2786.00000	13930.00	4478.98000	22394.90
0315 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	6890.00000	13780.00	3038.00000	6076.00	5165.54000	10331.08
0320 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	1060.00000	4240.00	402.00000	1608.00	414.12000	1656.48
0325 0700 48 18 SIGN PANELS, F & I, 15 OR <	6.000 EA	228.00000	1368.00	422.00000	2532.00	490.40000	2942.40
0330 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	2.000 EA	186.00000	372.00	332.00000	664.00	686.56000	1373.12
0335 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	11.000 EA	954.00000	10494.00	775.00000	8525.00	741.05000	8151.55
0340 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	3.000 AS	2307.00000	6921.00	2809.00000	8427.00	2201.57000	6604.71
0345 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	3.000 AS	202.00000	606.00	382.00000	1146.00	220.16000	660.48
0350 0705 10 1 OBJECT MARKER, TYPE 1	1.000 EA	69.00000	69.00	80.50000	80.50	119.88000	119.88
0355 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	39.000 EA	154.00000	6006.00	191.00000	7449.00	130.77000	5100.03
0360 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42465215201	LUMP	10105.00000	10105.00	21976.00000	21976.00	10885.79000	10885.79
0365 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42466015201	LUMP	23530.00000	23530.00	10330.00000	10330.00	23159.86000	23159.86

CALL ORDER: 011 PROPOSAL ID: T4338 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0370 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	57.000 EA	222.60000	12688.20	193.00000	11001.00	203.00000	11571.00
0375 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	118.000 LF	11.70000	1380.60	22.90000	2702.20	24.14000	2848.52
0380 0713101560 PREFORMED TAPE, STANDARD, WHITE W/BLACK CONTRAST, MESSAGE	15.000 EA	116.60000	1749.00	286.00000	4290.00	301.75000	4526.25
0385 0713101570 PREFORMED TAPE, STANDARD, WHITE W/BLACK CONTRAST, ARROWS	10.000 EA	100.70000	1007.00	260.00000	2600.00	274.32000	2743.20
0390 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.267 NM	21772.00000	27585.12	20303.00000	25723.90	21396.76000	27109.69
0395 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	202.000 LF	5.00000	1010.00	5.20000	1050.40	5.49000	1108.98
0400 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.773 NM	21772.00000	16829.76	20303.00000	15694.22	21396.77000	16539.70
0405 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	1.134 GM	9795.00000	11107.53	7809.00000	8855.41	8229.52000	9332.28
0410 0713102538 PREFORMED TAPE, HIGH PERFORMANCE, 12" WHITE/BLACK CONTRAST, SKIP LANE DROP, 15" TOTAL WIDTH	0.080 GM	18740.00000	1499.20	10412.00000	832.96	10972.63000	877.81
0415 0713102553 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, DOTTED/GUIDELINE/6-10 GAP EXTENSION , 9"	215.000 LF	7.45000	1601.75	8.35000	1795.25	8.78000	1887.70
SECTION 0002 TOTALS		$	223,065.66	$	205,446.84	$	218,278.99
SECTION 0003 SIGNALIZATION							
0420 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	767.000 LF	20.70000	15876.90	20.10000	15416.70	11.01000	8444.67
0425 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	1401.000 LF	24.40000	34184.40	23.80000	33343.80	12.11000	16966.11

CALL ORDER: 011 PROPOSAL ID: T4338 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0430 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	9322.000 LF	4.15000	38686.30	4.05000	37754.10	4.40000	41016.80
0435 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	97.000 LF	30.75000	2982.75	30.00000	2910.00	33.02000	3202.94
0440 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	5.000 PI	4420.00000	22100.00	4307.00000	21535.00	4953.53000	24767.65
0445 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL	1.000 PI	6900.00000	6900.00	6724.00000	6724.00	3302.35000	3302.35
0450 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	82.000 EA	530.00000	43460.00	516.00000	42312.00	330.24000	27079.68
0455 0639 1 13 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD	2.000 AS	2767.00000	5534.00	2696.00000	5392.00	1320.94000	2641.88
0460 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	408.000 LF	1.38000	563.04	1.35000	550.80	1.10000	448.80
0465 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2.000 EA	477.00000	954.00	465.00000	930.00	165.12000	330.24
0470 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	29977.00000	29977.00	29210.00000	29210.00	34124.29000	34124.29
0475 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	33973.00000	33973.00	33104.00000	33104.00	41829.78000	41829.78
0480 0649 31109 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM WITH LUMINAIRE-70.5	1.000 EA	36644.00000	36644.00	35707.00000	35707.00	42930.56000	42930.56
0485 0649 31119 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 70.5' AND 70.5'	2.000 EA	51919.00000	103838.00	50590.00000	101180.00	69349.37000	138698.74
0490 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	37.000 AS	816.00000	30192.00	795.00000	29415.00	935.67000	34619.79
0495 0650 51321 TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, STANDARD	2.000 AS	1621.00000	3242.00	1580.00000	3160.00	1761.25000	3522.50

CALL ORDER: 011 PROPOSAL ID: T4338 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0500 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	3.000 AS	1134.00000	3402.00	1105.00000	3315.00	1541.10000	4623.30
0505 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	27.000 AS	583.00000	15741.00	568.00000	15336.00	550.39000	14860.53
0510 0653400 SIGNAL PEDESTRIAN, RELOCATE	1.000 AS	320.00000	320.00	310.00000	310.00	165.12000	165.12
0515 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	23.000 EA	742.00000	17066.00	723.00000	16629.00	770.55000	17722.65
0520 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	26.000 AS	583.00000	15158.00	568.00000	14768.00	605.43000	15741.18
0525 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	58.000 AS	572.00000	33176.00	558.00000	32364.00	660.47000	38307.26
0530 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	10399.00000	41596.00	10133.00000	40532.00	11007.84000	44031.36
0535 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	16.000 EA	106.00000	1696.00	103.00000	1648.00	154.11000	2465.76
0540 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	13.000 EA	106.00000	1378.00	103.00000	1339.00	154.11000	2003.43
0545 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	28387.00000	28387.00	27660.00000	27660.00	29721.16000	29721.16
0550 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	2.000 AS	424.00000	848.00	413.00000	826.00	660.47000	1320.94
0555 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	37.000 EA	26.50000	980.50	25.80000	954.60	55.04000	2036.48
0560 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	25.000 EA	26.50000	662.50	25.80000	645.00	44.03000	1100.75
0565 0690 31 SIGNAL PEDESTAL REMOVAL	7.000 EA	26.50000	185.50	25.80000	180.60	220.16000	1541.12
0570 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	3.000 EA	742.00000	2226.00	723.00000	2169.00	2201.57000	6604.71

CALL ORDER: 011 PROPOSAL ID: T4338 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) J.W. CHEATHAM, LLC UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0575 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	212.00000	212.00	207.00000	207.00	220.16000	220.16
0580 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	27.000 EA	13.25000	357.75	12.90000	348.30	22.02000	594.54
0585 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	233.00000	699.00	227.00000	681.00	220.16000	660.48
0590 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	636.00000	1908.00	620.00000	1860.00	220.16000	660.48
0595 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	424.00000	2120.00	413.00000	2065.00	660.47000	3302.35
0600 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2237.00000	8948.00	2179.00000	8716.00	2751.96000	11007.84
0605 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	445.00000	2225.00	434.00000	2170.00	385.27000	1926.35
0610 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	2.000 EA	350.00000	700.00	341.00000	682.00	110.08000	220.16
0615 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	27.00000	162.00	25.80000	154.80	55.04000	330.24
0620 0700 89123 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, ELECTRONIC REGULATORY SIGN, OVERHEAD ATTACHMENT	2.000 AS	3745.00000	7490.00	3646.00000	7292.00	3302.36000	6604.72
0625 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	610.000 LF	1.27000	774.70	1.25000	762.50	1.38000	841.80
0630 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	1007.00000	6042.00	981.00000	5886.00	1100.79000	6604.74
0635 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	764.00000	4584.00	744.00000	4464.00	770.55000	4623.30
0640 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	360.000 LF	3.85000	1386.00	3.70000	1332.00	6.60000	2376.00
SECTION 0003 TOTALS			$ 609,538.34		$ 593,941.20		$ 646,145.69
CONTRACT TOTALS			$ 1,870,910.99		$ 2,095,885.08		$ 2,319,167.45

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.