VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T5393 PROPOSAL DESC :
LETTING DATE : 06/20/12 10:30 A.M. DISTRICT : 05 The improvements under this contract 427225-1-52-01 consist
SET-ASIDE : U/R CODE : of milling and resurfacing, guardrail, handrail, curb ramps,
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS) new mast arm signal, sidewalk, minor widening, pedestrian
feature upgrades, light pole relocation and safety and
drainage improvements. Project 427225-1-56-01 includes the
installation of a 6" water main on SR 5.

FINPROJ(S) : 42488615201 (*) F.A. NO. : 8887868A COUNTIES : BREVARD
42722515201 N/A
42722515601 N/A
LOCAL NAME : SR 5 US 1 FROM ROAD NAME : SR 5
PROJ LIMITS : N OF CRANE CREEKBRIDGE TO LAW STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	$ 6,187,668.11	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 6,786,010.77	9.66%
3	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$ 7,086,059.58	14.51%

CALL ORDER : 011
LETTING DATE : 06/20/12 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5393
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract 427225-1-52-01 consist of milling and resurfacing, guardrail, handrail, curb ramps, new mast arm signal, sidewalk, minor widening, pedestrian feature upgrades, light pole relocation and safety and drainage improvements. Project 427225-1-56-01 includes the installation of a 6" water main on SR 5.

FINPROJ(S) : 42488615201 (*)
42722515201
42722515601
F.A. NO. : 8887868A
N/A
N/A
COUNTIES : BREVARD
LOCAL NAME : SR 5 US 1 FROM
PROJ LIMITS : N OF CRANE CREEKBRIDGE TO LAW STREET
ROAD NAME : SR 5

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42488615201	LUMP	264000.00000	264000.00	211852.09000	211852.09	178933.00000	178933.00
0010 0101 1 MOBILIZATION 42722515201	LUMP	50000.00000	50000.00	225058.54000	225058.54	110452.00000	110452.00
0015 0102 1 MAINTENANCE OF TRAFFIC 42488615201	300.000 LS	198000.00000	198000.00	63514.15000	63514.15	135760.00000	135760.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42722515201	170.000 LS	85000.00000	85000.00	87331.97000	87331.97	67550.00000	67550.00
0025 0102 14 TRAFFIC CONTROL OFFICER	152.000 MH	60.00000	9120.00	46.74000	7104.48	41.00000	6232.00
0030 0102 60 WORK ZONE SIGN	32055.000 ED	0.27000	8654.85	0.27000	8654.85	0.25000	8013.75
0035 0102 61 BUSINESS SIGN	10.000 EA	78.00000	780.00	76.87000	768.70	85.00000	850.00
0040 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	463.000 LF	21.50000	9954.50	16.89000	7820.07	55.00000	25465.00
0045 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	489.000 LF	9.25000	4523.25	13.86000	6777.54	11.00000	5379.00

CALL ORDER: 011 PROPOSAL ID: T5393 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0050 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	65025.000 ED	0.16000	10404.00	0.16000	10404.00	0.12000	7803.00
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1785.000 ED	0.35000	624.75	0.30000	535.50	0.29000	517.65
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	480.000 ED	5.50000	2640.00	5.19000	2491.20	5.50000	2640.00
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5450.000 ED	0.30000	1635.00	0.29000	1580.50	0.29000	1580.50
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6227.000 EA	2.75000	17124.25	2.70000	16812.90	2.99000	18618.73
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2348.000 ED	13.75000	32285.00	13.50000	31698.00	14.00000	32872.00
0080 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	350.000 ED	7.00000	2450.00	6.24000	2184.00	5.95000	2082.50
0085 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	690.000 ED	16.00000	11040.00	15.58000	10750.20	4.92000	3394.80
0090 0104 10 3 SEDIMENT BARRIER	3660.000 LF	1.05000	3843.00	0.67000	2452.20	0.90000	3294.00
0095 0104 18 INLET PROTECTION SYSTEM	196.000 EA	40.00000	7840.00	36.36000	7126.56	65.00000	12740.00
0100 0107 1 LITTER REMOVAL	18.400 AC	53.00000	975.20	36.36000	669.02	15.00000	276.00
0105 0107 2 MOWING	18.400 AC	106.00000	1950.40	41.55000	764.52	125.00000	2300.00
0110 0110 1 1 CLEARING & GRUBBING 42722515201	0.720 LS	24000.00000	24000.00	54396.57000	54396.57	55600.00000	55600.00
0115 0110 1 1 CLEARING & GRUBBING 42488615201	0.630 LS	48000.00000	48000.00	65491.93000	65491.93	78300.00000	78300.00
0120 0120 1 REGULAR EXCAVATION	477.000 CY	20.00000	9540.00	25.36000	12096.72	5.50000	2623.50
0125 0120 6 EMBANKMENT	355.000 CY	30.50000	10827.50	44.67000	15857.85	5.50000	1952.50

CALL ORDER: 011 PROPOSAL ID: T5393 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0130 0160 4 TYPE B STABILIZATION	1715.000 SY	6.25000	10718.75	6.06000	10392.90	3.12000	5350.80
0135 0285704 OPTIONAL BASE, BASE GROUP 04	1385.000 SY	22.40000	31024.00	12.75000	17658.75	23.49000	32533.65
0140 0285706 OPTIONAL BASE, BASE GROUP 06	21.000 SY	64.00000	1344.00	14.55000	305.55	24.38000	511.98
0145 0285715 OPTIONAL BASE, BASE GROUP 15	224.000 SY	55.50000	12432.00	52.95000	11860.80	47.51000	10642.24
0150 0327 70 3 MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH	3801.000 SY	1.85000	7031.85	3.01000	11441.01	3.95000	15013.95
0155 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	377.000 SY	3.70000	1394.90	2.99000	1127.23	3.95000	1489.15
0160 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	38639.000 SY	1.00000	38639.00	1.47000	56799.33	2.28000	88096.92
0165 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	210620.000 SY	1.05000	221151.00	1.35000	284337.00	2.28000	480213.60
0170 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	13390.200 TN	82.90000	1110047.58	101.25000	1355757.75	97.34000	1303402.07
0175 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	22146.500 TN	101.85000	2255621.03	118.75000	2629896.88	119.55000	2647614.08
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	316.800 TN	110.00000	34848.00	166.20000	52652.16	139.95000	44336.16
0185 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	1.000 CY	2000.00000	2000.00	1038.70000	1038.70	850.00000	850.00
0190 0425 1341 INLETS, CURB, TYPE P-4, <10'	1.000 EA	6330.00000	6330.00	2592.59000	2592.59	4132.00000	4132.00
0195 0425 1351 INLETS, CURB, TYPE P-5, <10'	7.000 EA	4310.00000	30170.00	2949.90000	20649.30	2877.00000	20139.00
0200 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	4430.00000	4430.00	3518.07000	3518.07	3200.00000	3200.00
0205 0425 1441 INLETS, CURB, TYPE J-4, <10'	2.000 EA	7915.00000	15830.00	3726.85000	7453.70	6122.00000	12244.00
0210 0425 1445 INLETS, CURB, TYPE J-4, PARTIAL	1.000 EA	5170.00000	5170.00	3393.43000	3393.43	2355.00000	2355.00
0215 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	20000.00000	20000.00	5411.61000	5411.61	7782.00000	7782.00

CALL ORDER: 011 PROPOSAL ID: T5393 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0220 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	4220.00000	4220.00	2884.46000	2884.46	2113.00000	2113.00
0225 0425 1711 INLETS, GUTTER, TYPE V, <10'	2.000 EA	4010.00000	8020.00	2856.42000	5712.84	2451.00000	4902.00
0230 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	4150.00000	12450.00	2305.91000	6917.73	2393.00000	7179.00
0235 0425 2 71 MANHOLES, J-7, <10'	2.000 EA	6330.00000	12660.00	4225.43000	8450.86	4187.00000	8374.00
0240 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	6330.00000	12660.00	4637.79000	9275.58	4187.00000	8374.00
0245 0425 5 MANHOLE, ADJUST	3.000 EA	320.00000	960.00	986.76000	2960.28	750.00000	2250.00
0250 0425 5 1 MANHOLE, ADJUST, UTILITIES	3.000 EA	685.00000	2055.00	472.61000	1417.83	572.00000	1716.00
0255 0425 6 VALVE BOXES, ADJUST	5.000 EA	265.00000	1325.00	441.44000	2207.20	329.00000	1645.00
0260 0425 10 YARD DRAIN	1.000 EA	1900.00000	1900.00	991.95000	991.95	1100.00000	1100.00
0265 0430 94 1 DESILTING PIPE, 0 - 24"	470.000 LF	7.00000	3290.00	3.12000	1466.40	3.75000	1762.50
0270 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	6.000 LF	105.50000	633.00	81.02000	486.12	39.00000	234.00
0275 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	412.000 LF	50.65000	20867.80	34.27000	14119.24	45.22000	18630.64
0280 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	144.000 LF	57.00000	8208.00	40.51000	5833.44	51.29000	7385.76
0285 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	28.000 LF	74.00000	2072.00	49.86000	1396.08	67.03000	1876.84
0290 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	140.000 LF	105.50000	14770.00	59.20000	8288.00	92.11000	12895.40
0295 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	33.000 LF	95.00000	3135.00	78.94000	2605.02	79.99000	2639.67

CALL ORDER: 011 PROPOSAL ID: T5393 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0300 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	74.000 LF	121.00000	8954.00	85.18000	6303.32	89.93000	6654.82
0305 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	13.000 CY	264.00000	3432.00	182.82000	2376.66	155.00000	2015.00
0310 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	1.000 EA	2215.00000	2215.00	1307.72000	1307.72	910.00000	910.00
0315 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	1160.00000	1160.00	889.12000	889.12	750.00000	750.00
0320 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	80.000 LF	37.50000	3000.00	29.08000	2326.40	27.55000	2204.00
0325 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	444.000 LF	38.50000	17094.00	36.36000	16143.84	42.31000	18785.64
0330 0515 2302 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	1083.000 LF	40.70000	44078.10	39.47000	42746.01	45.95000	49763.85
0335 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	78.000 LF	16.75000	1306.50	27.47000	2142.66	14.00000	1092.00
0340 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4124.000 LF	13.25000	54643.00	17.05000	70314.20	21.00000	86604.00
0345 0520 2 4 CONCRETE CURB, TYPE D	110.000 LF	19.00000	2090.00	25.07000	2757.70	18.00000	1980.00
0350 0520 3 VALLEY GUTTER- CONCRETE	33.000 LF	14.00000	462.00	34.16000	1127.28	30.00000	990.00
0355 0522 1 SIDEWALK CONCRETE, 4" THICK	3396.000 SY	38.00000	129048.00	33.13000	112509.48	27.00000	91692.00
0360 0522 2 SIDEWALK CONCRETE, 6" THICK	749.000 SY	47.20000	35352.80	43.99000	32948.51	36.00000	26964.00
0365 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	93.000 SY	69.80000	6491.40	50.64000	4709.52	30.00000	2790.00
0370 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	112.000 EA	430.00000	48160.00	301.22000	33736.64	455.00000	50960.00
0375 0536 1 1 GUARDRAIL -ROADWAY	9657.000 LF	14.40000	139060.80	14.14000	136549.98	17.50000	168997.50

CALL ORDER: 011 PROPOSAL ID: T5393 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0380 0536 7 SPECIAL GUARDRAIL POST	274.000 EA	46.80000	12823.20	46.06000	12620.44	121.32000	33241.68
0385 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	1.000 EA	1963.00000	1963.00	1931.98000	1931.98	1820.00000	1820.00
0390 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1583.00000	1583.00	1558.04000	1558.04	1820.00000	1820.00
0395 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	3.000 EA	1894.00000	5682.00	1864.46000	5593.38	1820.00000	5460.00
0400 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	500.00000	500.00	483.00000	483.00	750.00000	750.00
0405 0570 1 2 PERFORMANCE TURF, SOD	3508.000 SY	3.00000	10524.00	3.29000	11541.32	2.50000	8770.00
0410 0590 70 IRRIGATION SYSTEM 42722515201	LUMP	1000.00000	1000.00	16619.16000	16619.16	2700.00000	2700.00
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	13.783 NM	725.00000	9992.68	713.59000	9835.41	810.00000	11164.23
0420 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3410.000 LF	0.20000	682.00	0.18000	613.80	0.32000	1091.20
0425 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2659.000 LF	0.47000	1249.73	0.47000	1249.73	0.75000	1994.25
0430 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	319.000 LF	0.63000	200.97	0.62000	197.78	0.95000	303.05
0435 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2920.000 LF	0.95000	2774.00	0.93000	2715.60	1.42000	4146.40
0440 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	18.085 GM	238.00000	4304.23	233.71000	4226.65	422.00000	7631.87
0445 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	468.000 LF	0.20000	93.60	0.18000	84.24	0.32000	149.76

CALL ORDER: 011 PROPOSAL ID: T5393 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0450 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	7.000 EA	37.00000	259.00	36.36000	254.52	33.00000	231.00
0455 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	280.000 EA	14.00000	3920.00	13.50000	3780.00	19.00000	5320.00
0460 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.816 NM	725.00000	8566.60	713.59000	8431.78	810.00000	9570.96
0465 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2006.000 LF	0.63000	1263.78	0.62000	1243.72	0.95000	1905.70
0470 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	6.512 GM	238.00000	1549.86	233.71000	1521.92	422.00000	2748.06
0475 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	264.000 LF	0.20000	52.80	0.18000	47.52	0.32000	84.48
0480 0710 11421 PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID, 6"	46.000 LF	2.00000	92.00	2.07000	95.22	3.00000	138.00
0485 0710 11460 PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, MESSAGE	1.000 EA	37.00000	37.00	20.77000	20.77	75.00000	75.00
0490 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	460.000 LF	5.30000	2438.00	5.19000	2387.40	3.90000	1794.00
0495 0715 4400 LIGHT POLE COMPLETE, RELOCATE	9.000 EA	2640.00000	23760.00	2077.40000	18696.60	2455.00000	22095.00
0500 0715 4600 LIGHT POLE COMPLETE, REMOVE	1.000 EA	500.00000	500.00	363.55000	363.55	555.00000	555.00
0505 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	6.000 EA	425.00000	2550.00	415.48000	2492.88	732.00000	4392.00
0510 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42488615201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0515 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42722515201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00

CALL ORDER: 011 PROPOSAL ID: T5393 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0520 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	20.000 LF	127.00000	2540.00	60.25000	1205.00	85.79000	1715.80
SECTION 0001 TOTALS			$ 5,380,068.66		$ 6,034,194.30		$ 6,223,034.59
SECTION 0002 SIGNING							
0525 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	33.000 AS	228.00000	7524.00	224.36000	7403.88	249.00000	8217.00
0530 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	5.000 AS	654.00000	3270.00	644.00000	3220.00	675.00000	3375.00
0535 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	90.00000	180.00	83.09000	166.18	120.00000	240.00
0540 0700 20 60 SINGLE POST SIGN, REMOVE	21.000 AS	15.00000	315.00	1.04000	21.84	25.00000	525.00
0545 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	3675.00000	7350.00	3614.67000	7229.34	3599.00000	7198.00
0550 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	200.00000	200.00	197.35000	197.35	275.00000	275.00
0555 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42488615201	LUMP	84000.00000	84000.00	82666.86000	82666.86	99927.00000	99927.00
0560 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42722515201	LUMP	17750.00000	17750.00	17469.87000	17469.87	27437.00000	27437.00
0565 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	1827.000 SF	2.25000	4110.75	2.19000	4001.13	1.95000	3562.65
0570 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.680 GM	5000.00000	3400.00	4881.88000	3319.68	11133.00000	7570.44
0575 0713102331 PREFORMED TAPE, HIGH PERFORMANCE, BLACK SKIP, 6"	0.680 GM	5000.00000	3400.00	4881.88000	3319.68	11133.00000	7570.44
SECTION 0002 TOTALS			$ 131,499.75		$ 129,015.81		$ 165,897.53
SECTION 0003 SIGNALIZATION							

CALL ORDER: 011 PROPOSAL ID: T5393 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0580 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	60.000 LF	16.00000	960.00	15.58000	934.80	22.35000	1341.00
0585 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	5948.000 LF	5.30000	31524.40	5.19000	30870.12	3.75000	22305.00
0590 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	1675.000 LF	19.00000	31825.00	18.70000	31322.50	12.33000	20652.75
0595 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	2282.000 LF	12.65000	28867.30	12.46000	28433.72	12.45000	28410.90
0600 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	4220.00000	12660.00	4154.79000	12464.37	2880.00000	8640.00
0605 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	102.000 EA	265.00000	27030.00	259.67000	26486.34	515.00000	52530.00
0610 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	1265.00000	1265.00	1246.43000	1246.43	1455.00000	1455.00
0615 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	70.000 LF	3.00000	210.00	2.07000	144.90	5.35000	374.50
0620 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	200.00000	200.00	155.81000	155.81	720.00000	720.00
0625 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	750.00000	750.00	727.09000	727.09	991.00000	991.00
0630 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	13.000 EA	740.00000	9620.00	727.09000	9452.17	937.00000	12181.00
0635 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	33800.00000	33800.00	33238.34000	33238.34	31751.00000	31751.00
0640 0649 31215 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	41150.00000	41150.00	40509.22000	40509.22	38967.00000	38967.00
0645 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	10.000 AS	792.00000	7920.00	779.03000	7790.30	991.00000	9910.00

CALL ORDER: 011 PROPOSAL ID: T5393 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	(1) AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	(2) AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	(3) AMOUNT
0650 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	1055.00000	2110.00	1038.70000	2077.40	999.00000	1998.00
0655 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	20.000 AS	528.00000	10560.00	519.34000	10386.80	597.00000	11940.00
0660 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1055.00000	4220.00	1038.70000	4154.80	1121.00000	4484.00
0665 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	8.000 EA	740.00000	5920.00	727.09000	5816.72	991.00000	7928.00
0670 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	39.000 EA	316.00000	12324.00	311.61000	12152.79	411.00000	16029.00
0675 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	34.000 EA	316.00000	10744.00	311.61000	10594.74	411.00000	13974.00
0680 0660 1300 LOOP DETECTOR INDUCTIVE, INSTALL	10.000 EA	106.00000	1060.00	103.87000	1038.70	79.00000	790.00
0685 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	58.000 AS	528.00000	30624.00	519.34000	30121.72	681.00000	39498.00
0690 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	88.000 AS	660.00000	58080.00	649.19000	57128.72	798.00000	70224.00
0695 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	1.000 EA	10025.00000	10025.00	9867.63000	9867.63	14522.00000	14522.00
0700 0663 74 40 VEHICLE DETECTOR ASSEM, RELOCATE	43.000 EA	158.00000	6794.00	155.81000	6699.83	811.00000	34873.00
0705 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	32.000 EA	148.00000	4736.00	145.41000	4653.12	289.00000	9248.00
0710 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	3.000 AS	24270.00000	72810.00	23890.05000	71670.15	29977.00000	89931.00
0715 0670 5311 TRAFFIC CONTROLLER ASSEMBLY, INSTALL, NEMA, 1 PREEMPT	2.000 AS	1055.00000	2110.00	1038.70000	2077.40	3487.00000	6974.00
0720 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	5.000 AS	2640.00000	13200.00	2596.74000	12983.70	393.00000	1965.00

CALL ORDER: 011 PROPOSAL ID: T5393 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0725 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	55.00000	440.00	51.94000	415.52	371.00000	2968.00
0730 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	24.000 EA	50.00000	1200.00	41.55000	997.20	41.00000	984.00
0735 0690 31 SIGNAL PEDESTAL REMOVAL	5.000 EA	210.00000	1050.00	207.73000	1038.65	135.00000	675.00
0740 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	2.000 EA	2640.00000	5280.00	2596.74000	5193.48	1210.00000	2420.00
0745 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	210.00000	840.00	207.73000	830.92	297.00000	1188.00
0750 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	20.000 EA	25.00000	500.00	20.77000	415.40	41.00000	820.00
0755 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	210.00000	210.00	207.73000	207.73	422.00000	422.00
0760 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	210.00000	420.00	207.73000	415.46	210.00000	420.00
0765 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	10.000 PI	1055.00000	10550.00	1038.70000	10387.00	375.00000	3750.00
0770 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	3166.00000	25328.00	3116.10000	24928.80	3575.00000	28600.00
0775 0700 48 18 SIGN PANELS, F & I, 15 OR <	36.000 EA	90.00000	3240.00	83.09000	2991.24	69.00000	2484.00
SECTION 0003 TOTALS		$	522,156.70	$	513,021.73	$	599,338.15
SECTION 0004 UTILITIES							
0780 1050 11412 UTILITY PIPE, F&I, DI/CI, CASING/CONDUIT, 2-4.9"	360.000 LF	20.00000	7200.00	8.31000	2991.60	24.00000	8640.00
0785 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	20.000 LF	47.50000	950.00	66.47000	1329.40	30.00000	600.00
0790 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	480.000 LF	50.65000	24312.00	43.63000	20942.40	33.79000	16219.20
0795 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	60.000 LF	126.50000	7590.00	60.25000	3615.00	85.79000	5147.40

CALL ORDER: 011 PROPOSAL ID: T5393 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0800 1050 13001 UTILITY PIPE, INSTALL, 0-1.9"	380.000 LF	23.25000	8835.00	27.01000	10263.80	14.23000	5407.40
0805 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	415.000 LF	8.50000	3527.50	8.31000	3448.65	6.50000	2697.50
0810 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	50.000 LF	10.55000	527.50	8.31000	415.50	8.50000	425.00
0815 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	10.000 EA	792.00000	7920.00	405.10000	4051.00	425.00000	4250.00
0820 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	3.000 EA	528.00000	1584.00	597.25000	1791.75	299.00000	897.00
0825 1055 11452 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG	2.000 EA	317.00000	634.00	571.28000	1142.56	120.00000	240.00
0830 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	4.000 EA	2110.00000	8440.00	363.55000	1454.20	271.00000	1084.00
0835 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	1.000 EA	4220.00000	4220.00	1973.52000	1973.52	4500.00000	4500.00
0840 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	1.000 EA	316.00000	316.00	830.96000	830.96	110.00000	110.00
0845 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	2.000 EA	850.00000	1700.00	908.86000	1817.72	465.00000	930.00
0850 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	8.000 EA	2110.00000	16880.00	1594.40000	12755.20	329.00000	2632.00
0855 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	4.000 EA	1583.00000	6332.00	1017.93000	4071.72	799.00000	3196.00
0860 1080 11305 UTILITY FIXTURES, F&I, 5.0 - 7.9", BLOWOFF ASSEMBLY	2.000 EA	1583.00000	3166.00	908.86000	1817.72	749.00000	1498.00
0865 1080 11306 UTILITY FIXTURES, F&I, 5.0 - 7.9", VAC/AIR ASSEMBLEY	1.000 EA	1845.00000	1845.00	914.06000	914.06	3890.00000	3890.00

CALL ORDER: 011 PROPOSAL ID: T5393 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0870 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	2.000 EA	8440.00000	16880.00	1230.86000	2461.72	4228.00000	8456.00
0875 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	53.000 EA	53.00000	2809.00	332.38000	17616.14	153.77000	8149.81
0880 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	2.000 EA	11600.00000	23200.00	3401.74000	6803.48	5992.00000	11984.00
0885 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	20.000 EA	106.00000	2120.00	197.35000	3947.00	192.30000	3846.00
0890 1644300 FIRE HYDRANT, INSTALL	1.000 EA	2955.00000	2955.00	3323.83000	3323.83	2990.00000	2990.00
SECTION 0004 TOTALS			$ 153,943.00		$ 109,778.93		$ 97,789.31
CONTRACT TOTALS			$ 6,187,668.11		$ 6,786,010.77		$ 7,086,059.58

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.