VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T5419 PROPOSAL DESC :
LETTING DATE : 06/27/12 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of widening and
SET-ASIDE : U/R CODE : reconstruction of SR 50, including twin bridge structures
CONTRACT TIME : 800 WORKING DAYS (AVAILABLE DAYS) over Lake Lotta numbers 750584 and 750585. Work includes
street lighting and signal upgrades, utility work and water
and sewer force main relocations.

FINPROJ(S) : 23953555201 (*) F.A. NO. : N/A COUNTIES : ORANGE
23953555601 N/A
23953555602 N/A
LOCAL NAME : SR 50 ROAD NAME : SR 50
PROJ LIMITS : FROM E OF WEST OAKS MALL TO W OF GOOD HOMES RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Winning bid	$ 15,255,527.06	0.00%
2	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 15,547,000.00	1.91%
3	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$ 16,672,792.56	9.29%
4	UNITED INFRASTRUCTURE GROUP, INC.	Responsive	Non-Winning Bid	$ 16,993,594.97	11.39%
5	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 18,251,800.00	19.64%
6	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 18,968,851.86	24.34%
7	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 19,154,443.42	25.55%
8	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 19,847,000.00	30.09%
9	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bid	$ 24,653,282.24	61.60%

CALL ORDER : 001 PROPOSAL ID : T5419 PROPOSAL DESC :
LETTING DATE : 06/27/12 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of widening and
SET-ASIDE : U/R CODE : reconstruction of SR 50, including twin bridge structures
CONTRACT TIME : 800 WORKING DAYS (AVAILABLE DAYS) over Lake Lotta numbers 750584 and 750585. Work includes
street lighting and signal upgrades, utility work and water
and sewer force main relocations.

FINPROJ(S) : 23953555201 (*) F.A. NO. : N/A COUNTIES : ORANGE
23953555601 N/A
23953555602 N/A
LOCAL NAME : SR 50 ROAD NAME : SR 50
PROJ LIMITS : FROM E OF WEST OAKS MALL TO W OF GOOD HOMES RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 23953555201	1004.000 LS	25000.00000	25000.00	35400.00000	35400.00	38981.00000	38981.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	2843.200 CY	550.00000	1563760.00	330.00000	938256.00	468.00000	1330617.60
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	290.000 CY	200.00000	58000.00	240.00000	69600.00	362.77000	105203.30
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	938.400 CY	980.00000	919632.00	340.00000	319056.00	500.00000	469200.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	8828.000 SY	6.25000	55175.00	6.50000	57382.00	9.41000	83071.48
0030 0400147 COMPOSITE NEOPRENE PADS	84.000 CF	725.00000	60900.00	810.00000	68040.00	1062.69000	89265.96
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	841244.000 LB	0.65000	546808.60	0.66000	555221.04	0.80000	672995.20
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	119866.000 LB	0.70000	83906.20	0.62000	74316.92	1.25000	149832.50
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	51788.000 LB	0.65000	33662.20	0.65000	33662.20	0.85000	44019.80
0050 0450 1 1 PRESTRESSED BEAMS, TYPE II	10466.000 LF	71.00000	743086.00	67.00000	701222.00	81.40000	851932.40
0055 0455 18 PROTECTION OF EXISTING STRUCTURES 23953555201	LUMP	4500.00000	4500.00	1500.00000	1500.00	18819.00000	18819.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	(1) AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	(2) AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	(3) AMOUNT
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	38412.000 LF	45.00000	1728540.00	55.00000	2112660.00	49.22000	1890638.64
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	1845.000 LF	78.00000	143910.00	150.00000	276750.00	127.52000	235274.40
0070 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	570.000 LF	30.21000	17219.70	200.00000	114000.00	232.11000	132302.70
0075 0506 2 BRIDGE DRAINAGE PIPE	1602.000 LF	95.00000	152190.00	160.00000	256320.00	111.00000	177822.00
0080 0506 3 BRIDGE DRAINS	12.000 EA	2300.00000	27600.00	2000.00000	24000.00	2948.68000	35384.16
0085 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	1640.000 LF	45.00000	73800.00	37.00000	60680.00	56.46000	92594.40
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1640.000 LF	65.00000	106600.00	54.00000	88560.00	31.75000	52070.00
0095 0521 5 2 CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE	1640.000 LF	90.00000	147600.00	85.00000	139400.00	40.37000	66206.80
0100 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	768.500 TN	90.00000	69165.00	76.00000	58406.00	102.43000	78717.46
SECTION 0001 TOTALS			$ 6,561,054.70		$ 5,984,432.16		$ 6,614,948.80
SECTION 0002 ROADWAY							
0105 0101 1 MOBILIZATION 23953555201	LUMP	1500000.00000	1500000.00	1500000.00000	1500000.00	861354.00000	861354.00
0110 0102 1 MAINTENANCE OF TRAFFIC 23953555201	800.000 LS	200000.00000	200000.00	410795.00000	410795.00	150000.00000	150000.00
0115 0102 2 1 SPECIAL DETOUR 1 23953555201	LUMP	120000.00000	120000.00	300000.00000	300000.00	128379.00000	128379.00
0120 0102 2 2 SPECIAL DETOUR 2 23953555201	LUMP	590000.00000	590000.00	400000.00000	400000.00	336975.00000	336975.00
0125 0102 2 3 SPECIAL DETOUR 3 23953555201	LUMP	150000.00000	150000.00	21800.00000	21800.00	138418.00000	138418.00
0130 0102 2 4 SPECIAL DETOUR 4 23953555201	LUMP	13000.00000	13000.00	13800.00000	13800.00	45797.00000	45797.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0135 0102 2 5 SPECIAL DETOUR 5 23953555201	LUMP	12000.00000	12000.00	26200.00000	26200.00	44698.00000	44698.00
0140 0102 2 6 SPECIAL DETOUR 6 23953555201	LUMP	100000.00000	100000.00	18100.00000	18100.00	69075.00000	69075.00
0145 0102 14 TRAFFIC CONTROL OFFICER	80.000 MH	43.00000	3440.00	60.00000	4800.00	50.00000	4000.00
0150 0102 60 WORK ZONE SIGN	26656.000 ED	0.22000	5864.32	0.25000	6664.00	0.27000	7197.12
0155 0102 61 BUSINESS SIGN	6.000 EA	46.20000	277.20	57.00000	342.00	81.52000	489.12
0160 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3393.000 LF	8.00000	27144.00	10.00000	33930.00	15.60000	52930.80
0165 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	995.000 LF	8.00000	7960.00	19.00000	18905.00	22.59000	22477.05
0170 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	4614.000 LF	8.00000	36912.00	4.30000	19840.20	5.36000	24731.04
0175 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	111726.000 ED	0.09000	10055.34	0.09000	10055.34	0.15000	16758.90
0180 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4220.000 ED	0.25000	1055.00	0.25000	1055.00	0.29000	1223.80
0185 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	855.000 ED	5.00000	4275.00	5.00000	4275.00	6.00000	5130.00
0190 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6612.000 ED	0.25000	1653.00	0.25000	1653.00	0.30000	1983.60
0195 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4917.000 EA	3.00000	14751.00	2.90000	14259.30	5.82000	28616.94
0200 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	10405.000 ED	0.09000	936.45	0.10000	1040.50	0.12000	1248.60
0205 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	9.000 LO	925.00000	8325.00	950.00000	8550.00	1712.00000	15408.00
0210 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	168.000 ED	13.50000	2268.00	14.00000	2352.00	15.14000	2543.52

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0215 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1529.000 ED	9.23000	14112.67	9.50000	14525.50	16.83000	25733.07
0220 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2258.000 ED	8.54000	19283.32	8.50000	19193.00	9.32000	21044.56
0225 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	2280.000 LF	2.50000	5700.00	2.00000	4560.00	2.27000	5175.60
0230 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2280.000 LF	2.50000	5700.00	1.90000	4332.00	2.10000	4788.00
0235 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2280.000 LF	2.50000	5700.00	1.90000	4332.00	2.10000	4788.00
0240 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	300.000 SY	0.95000	285.00	1.30000	390.00	0.70000	210.00
0245 0104 10 3 SEDIMENT BARRIER	10976.000 LF	0.50000	5488.00	0.45000	4939.20	0.95000	10427.20
0250 0104 11 FLOATING TURBIDITY BARRIER	3358.000 LF	8.08000	27132.64	7.00000	23506.00	8.99000	30188.42
0255 0104 18 INLET PROTECTION SYSTEM	21.000 EA	50.00000	1050.00	77.00000	1617.00	65.21000	1369.41
0260 0107 1 LITTER REMOVAL	133.600 AC	1.00000	133.60	40.00000	5344.00	75.69000	10112.18
0265 0107 2 MOWING	133.600 AC	1.00000	133.60	50.00000	6680.00	163.03000	21780.81
0270 0110 1 1 CLEARING & GRUBBING 23953555201	7.820 LS	330000.00000	330000.00	800000.00000	800000.00	285384.00000	285384.00
0275 0120 1 REGULAR EXCAVATION	48754.000 CY	11.60000	565546.40	20.00000	975080.00	6.78000	330552.12
0280 0120 4 SUBSOIL EXCAVATION	1472.000 CY	10.00000	14720.00	6.00000	8832.00	26.00000	38272.00
0285 0120 6 EMBANKMENT	27273.000 CY	7.00000	190911.00	5.00000	136365.00	1.93000	52636.89
0290 0160 4 TYPE B STABILIZATION	19554.000 SY	1.95000	38130.30	4.30000	84082.20	3.55000	69416.70

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0295 0285712 OPTIONAL BASE, BASE GROUP 12	18527.000 SY	11.75000	217692.25	10.00000	185270.00	11.99000	222138.73
0300 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	13313.000 SY	2.55000	33948.15	2.20000	29288.60	2.45000	32616.85
0305 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4664.800 TN	87.00000	405837.60	88.00000	410502.40	98.99000	461768.55
0310 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	1053.200 TN	147.00000	154820.40	130.00000	136916.00	151.39000	159443.95
0315 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	91.500 TN	205.00000	18757.50	200.00000	18300.00	291.13000	26638.40
0320 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.240 CY	1270.00000	2844.80	1500.00000	3360.00	308.60000	691.26
0325 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	414.000 CY	400.00000	165600.00	340.00000	140760.00	604.00000	250056.00
0330 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	67.900 CY	0.01000	0.68	1000.00000	67900.00	722.00000	49023.80
0335 0400 4 8 CONC CLASS IV, BULKHEAD	1061.900 CY	100.00000	106190.00	390.00000	414141.00	604.00000	641387.60
0340 0400 4 11 CONC CLASS IV, RETAINING WALLS	98.700 CY	100.00000	9870.00	450.00000	44415.00	604.00000	59614.80
0345 0415 1 3 REINFORCING STEEL- RETAINING WALL	50764.000 LB	0.65000	32996.60	0.65000	32996.60	0.93000	47210.52
0350 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	13883.000 LB	0.01000	138.83	0.65000	9023.95	1.72000	23878.76
0355 0415 1 8 REINFORCING STEEL- BULKHEAD	33614.000 LB	0.79000	26555.06	0.65000	21849.10	1.14000	38319.96
0360 0425 1311 INLETS, CURB, TYPE P-1, <10'	6.000 EA	3800.00000	22800.00	3800.00000	22800.00	4325.00000	25950.00
0365 0425 1321 INLETS, CURB, TYPE P-2, <10'	1.000 EA	4900.00000	4900.00	4000.00000	4000.00	4340.00000	4340.00
0370 0425 1471 INLETS, CURB, TYPE 7, <10'	1.000 EA	5000.00000	5000.00	4100.00000	4100.00	4329.00000	4329.00
0375 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2400.00000	2400.00	1900.00000	1900.00	1055.00000	1055.00
0380 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	1.000 EA	3820.00000	3820.00	2800.00000	2800.00	1365.00000	1365.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0385 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	1.000 EA	3540.00000	3540.00	2000.00000	2000.00	1308.00000	1308.00
0390 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	6350.00000	6350.00	3900.00000	3900.00	2768.00000	2768.00
0395 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	1.000 EA	5875.00000	5875.00	4100.00000	4100.00	2345.00000	2345.00
0400 0425 1701 INLETS, GUTTER, TYPE S, <10'	8.000 EA	2820.00000	22560.00	2700.00000	21600.00	2800.00000	22400.00
0405 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	3.000 EA	3670.00000	11010.00	2400.00000	7200.00	1690.00000	5070.00
0410 0425 1883 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT<10'	2.000 EA	4425.00000	8850.00	3400.00000	6800.00	1948.00000	3896.00
0415 0425 2 41 MANHOLES, P-7, <10'	8.000 EA	3325.00000	26600.00	2200.00000	17600.00	4594.00000	36752.00
0420 0425 2 71 MANHOLES, J-7, <10'	4.000 EA	3650.00000	14600.00	2600.00000	10400.00	2150.00000	8600.00
0425 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	5320.00000	5320.00	3400.00000	3400.00	3103.00000	3103.00
0430 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	24.000 LF	75.00000	1800.00	30.00000	720.00	27.92000	670.08
0435 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1779.000 LF	61.00000	108519.00	41.00000	72939.00	27.95000	49723.05
0440 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	899.000 LF	71.00000	63829.00	48.00000	43152.00	44.02000	39573.98
0445 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	389.000 LF	82.00000	31898.00	64.00000	24896.00	56.42000	21947.38
0450 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	83.000 LF	94.00000	7802.00	69.00000	5727.00	67.09000	5568.47
0455 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	372.000 LF	120.00000	44640.00	93.00000	34596.00	89.59000	33327.48

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0460 0430611233 U-ENDWALL, STD 261, BAFFLES, 1:3 SLOPE, 30"PIPE	1.000 EA	2420.00000	2420.00	3200.00000	3200.00	1660.50000	1660.50
0465 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1500.00000	1500.00	1000.00000	1000.00	1087.00000	1087.00
0470 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2400.00000	2400.00	2300.00000	2300.00	1980.00000	1980.00
0475 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1460.00000	2920.00	740.00000	1480.00	960.00000	1920.00
0480 0455 87 ANCHOR BAR, STEEL	169.000 EA	750.00000	126750.00	500.00000	84500.00	650.00000	109850.00
0485 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	74635.000 SF	0.01000	746.35	1.00000	74635.00	26.00000	1940510.00
0490 0455133 3 SHEET PILING STEEL, F&I PERMANENT	55744.000 SF	22.30000	1243091.20	18.00000	1003392.00	19.00000	1059136.00
0495 0460 2 2 STRUCT STEEL, LOW ALLOY 23953555201	106142.000 LS	275000.00000	275000.00	200000.00000	200000.00	250000.00000	250000.00
0500 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	419.000 LF	45.00000	18855.00	37.00000	15503.00	60.00000	25140.00
0505 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1247.000 LF	12.00000	14964.00	13.00000	16211.00	12.81000	15974.07
0510 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1358.000 LF	10.00000	13580.00	13.00000	17654.00	20.96000	28463.68
0515 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	960.000 LF	42.00000	40320.00	25.00000	24000.00	29.11000	27945.60
0520 0520 6 SHOULDER GUTTER- CONCRETE	819.000 LF	20.00000	16380.00	16.00000	13104.00	29.11000	23841.09
0525 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	93.000 LF	84.00000	7812.00	58.00000	5394.00	92.07000	8562.51
0530 0522 1 SIDEWALK CONCRETE, 4" THICK	1398.000 SY	28.00000	39144.00	27.00000	37746.00	29.11000	40695.78
0535 0522 2 SIDEWALK CONCRETE, 6" THICK	82.000 SY	32.00000	2624.00	29.00000	2378.00	34.94000	2865.08

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0540 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY	246.000 SY	58.00000	14268.00	51.00000	12546.00	34.94000	8595.24
0545 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	12.600 TN	190.00000	2394.00	210.00000	2646.00	95.08000	1198.01
0550 0536 1 1 GUARDRAIL -ROADWAY	1271.000 LF	23.00000	29233.00	28.00000	35588.00	29.17000	37075.07
0555 0536 73 GUARDRAIL REMOVAL	2843.000 LF	2.00000	5686.00	2.60000	7391.80	2.91000	8273.13
0560 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	1900.00000	1900.00	2000.00000	2000.00	2270.84000	2270.84
0565 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	650.00000	650.00	670.00000	670.00	727.83000	727.83
0570 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	21300.00000	42600.00	17100.00000	34200.00	19366.23000	38732.46
0575 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	960.000 LF	10.00000	9600.00	12.00000	11520.00	11.65000	11184.00
0580 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	2200.00000	2200.00	2300.00000	2300.00	2561.98000	2561.98
0585 0570 1 2 PERFORMANCE TURF, SOD	29990.000 SY	2.00000	59980.00	4.10000	122959.00	2.74000	82172.60
0590 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.767 NM	900.00000	5190.30	760.00000	4382.92	861.76000	4969.77
0595 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	147.000 LF	0.40000	58.80	0.30000	44.10	0.33000	48.51
0600 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	726.000 LF	0.50000	363.00	0.60000	435.60	0.70000	508.20
0605 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1185.000 LF	1.00000	1185.00	1.40000	1659.00	1.63000	1931.55
0610 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.836 GM	300.00000	550.80	360.00000	660.96	407.59000	748.34

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0615 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2271.000 LF	0.15000	340.65	0.30000	681.30	0.33000	749.43
0620 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	40.00000	160.00	31.00000	124.00	34.94000	139.76
0625 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	65.000 EA	20.00000	1300.00	19.00000	1235.00	20.96000	1362.40
0630 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.206 NM	900.00000	3785.40	760.00000	3196.56	861.76000	3624.56
0635 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	659.000 LF	1.00000	659.00	0.90000	593.10	0.99000	652.41
0640 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.161 GM	300.00000	48.30	360.31000	58.01	407.59000	65.62
0645 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	985.000 LF	0.15000	147.75	0.30000	295.50	0.33000	325.05
0650 0999 16 PARTNERING, DO NOT BID 23953555201	LUMP	19800.00000	19800.00	19800.00000	19800.00	19800.00000	19800.00
0660 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
0665 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	3.000 EA	8000.00000	24000.00	8000.00000	24000.00	8000.00000	24000.00
0670 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23953555201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 7,828,914.26		$ 8,696,030.74		$ 9,132,542.14
SECTION 0003 SIGNING							

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0675 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	13.000 AS	275.00000	3575.00	460.00000	5980.00	241.06000	3133.78
0680 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	120.00000	480.00	160.00000	640.00	83.95000	335.80
0685 0700 20 60 SINGLE POST SIGN, REMOVE	11.000 AS	10.00000	110.00	71.00000	781.00	1.16000	12.76
0690 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	3300.00000	9900.00	4000.00000	12000.00	4143.00000	12429.00
0695 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	150.00000	150.00	62.00000	62.00	95.50000	95.50
0700 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1.000 EA	60.00000	60.00	77.00000	77.00	93.00000	93.00
0705 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23953555201	LUMP	24000.00000	24000.00	19200.00000	19200.00	21730.00000	21730.00
SECTION 0003 TOTALS		$	38,275.00	$	38,740.00	$	37,829.84
SECTION 0004 LIGHTING							
0710 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	876.000 LF	18.00000	15768.00	18.00000	15768.00	13.97000	12237.72
0715 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	15921.000 LF	1.05000	16717.05	1.10000	17513.10	1.55000	24677.55
0720 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	2170.000 LF	3.04000	6596.80	3.10000	6727.00	7.30000	15841.00
0725 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	12.000 EA	3510.00000	42120.00	3700.00000	44400.00	4002.26000	48027.12
0730 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	7065.00000	7065.00	8400.00000	8400.00	8054.10000	8054.10
0735 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	19.000 EA	458.00000	8702.00	510.00000	9690.00	521.84000	9914.96
0740 0715 14 13 LIGHTING - PULL BOX, F&I, EMBEDDED BRIDGE	4.000 EA	227.25000	909.00	230.00000	920.00	266.76000	1067.04
0745 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	20.000 EA	280.00000	5600.00	280.00000	5600.00	382.76000	7655.20

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0750 0715515145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45'	8.000 EA	2120.00000	16960.00	2100.00000	16800.00	2765.64000	22125.12
SECTION 0004 TOTALS		$	120,437.85	$	125,818.10	$	149,599.81
SECTION 0005 SIGNALIZATION							
0755 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	4220.000 LF	3.40000	14348.00	3.50000	14770.00	5.07000	21395.40
0760 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	455.000 LF	14.00000	6370.00	14.00000	6370.00	15.96000	7261.80
0765 0630 1 15 CONDUIT, SIGNALS, F & I, BRIDGE MOUNT	835.000 LF	20.00000	16700.00	20.00000	16700.00	25.94000	21659.90
0770 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3445.00000	3445.00	4200.00000	4200.00	3927.02000	3927.02
0775 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	20.000 EA	300.00000	6000.00	300.00000	6000.00	396.72000	7934.40
0780 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	3.000 EA	830.00000	2490.00	740.00000	2220.00	946.49000	2839.47
0785 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1065.00000	1065.00	1500.00000	1500.00	1214.10000	1214.10
0790 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	450.000 LF	1.50000	675.00	1.30000	585.00	1.08000	486.00
0795 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	29000.00000	29000.00	29400.00000	29400.00	33141.80000	33141.80
0800 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	53000.00000	53000.00	53300.00000	53300.00	49185.30000	49185.30
0805 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	9.000 AS	785.00000	7065.00	730.00000	6570.00	896.04000	8064.36
0810 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	1.000 AS	940.00000	940.00	890.00000	890.00	1073.31000	1073.31

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0815 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	533.00000	1066.00	490.00000	980.00	607.34000	1214.68
0820 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1124.00000	1124.00	1000.00000	1000.00	1281.08000	1281.08
0825 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	3.000 EA	1165.00000	3495.00	980.00000	2940.00	1327.25000	3981.75
0830 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	1.000 EA	882.00000	882.00	290.00000	290.00	1005.20000	1005.20
0835 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	4.000 EA	353.00000	1412.00	160.00000	640.00	402.99000	1611.96
0840 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	14.000 AS	660.00000	9240.00	670.00000	9380.00	622.45000	8714.30
0845 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	3.000 AS	616.00000	1848.00	720.00000	2160.00	701.96000	2105.88
0850 0663 74 12 VEHICLE DETECTOR ASSEMBLIES, F&I, INFRARED	3.000 EA	2520.00000	7560.00	2400.00000	7200.00	2871.38000	8614.14
0855 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	3.000 EA	5230.00000	15690.00	5200.00000	15600.00	5958.00000	17874.00
0860 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	122.00000	488.00	120.00000	480.00	161.00000	644.00
0865 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	17620.00000	17620.00	18300.00000	18300.00	20158.00000	20158.00
0870 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	1.000 EA	662.00000	662.00	670.00000	670.00	790.00000	790.00
0875 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	1.000 EA	1800.00000	1800.00	1800.00000	1800.00	790.00000	790.00
0880 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	36.00000	216.00	37.00000	222.00	2050.00000	12300.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0885 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	36.00000	144.00	37.00000	148.00	28.50000	114.00
0890 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	170.00000	340.00	180.00000	360.00	28.50000	57.00
0895 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	1750.00000	7000.00	1700.00000	6800.00	1980.00000	7920.00
0900 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	218.00000	218.00	380.00000	380.00	248.00000	248.00
0905 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	1.000 EA	150.00000	150.00	19.00000	19.00	171.00000	171.00
0910 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	18.00000	72.00	19.00000	76.00	14.25000	57.00
0915 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	305.00000	305.00	370.00000	370.00	341.43000	341.43
0920 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	310.00000	310.00	220.00000	220.00	341.43000	341.43
0925 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	290.00000	580.00	330.00000	660.00	332.88000	665.76
0930 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	2.000 EA	1700.00000	3400.00	1600.00000	3200.00	1941.42000	3882.84
0935 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	800.00000	3200.00	960.00000	3840.00	916.00000	3664.00
0940 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	720.00000	2880.00	860.00000	3440.00	835.00000	3340.00
0945 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	1.000 EA	3100.00000	3100.00	2500.00000	2500.00	3590.00000	3590.00
0950 0783 1113 ITS FIBER OPTIC CABLE, F& I, OVERHEAD, 49-96 FIBERS	835.000 LF	2.00000	1670.00	2.40000	2004.00	2.40000	2004.00
0955 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	235.000 LF	1.85000	434.75	1.80000	423.00	1.77000	415.95
0960 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	2845.000 LF	2.30000	6543.50	2.30000	6543.50	2.28000	6486.60

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0965 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	48.000 EA	44.00000	2112.00	44.00000	2112.00	42.75000	2052.00
0970 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	96.000 EA	94.00000	9024.00	94.00000	9024.00	91.43000	8777.28
0975 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	840.00000	840.00	840.00000	840.00	823.08000	823.08
0980 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	2.000 EA	1200.00000	2400.00	1400.00000	2800.00	1360.00000	2720.00
0985 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	1300.00000	2600.00	1600.00000	3200.00	1441.00000	2882.00
SECTION 0005 TOTALS		$	251,524.25	$	253,126.50	$	289,821.22
SECTION 0006 UTILITIES							
0990 0522 1 SIDEWALK CONCRETE, 4" THICK	373.000 SY	23.00000	8579.00	20.00000	7460.00	70.00000	26110.00
0995 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	657.000 LF	59.00000	38763.00	84.00000	55188.00	25.00000	16425.00
1000 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	388.000 LF	48.50000	18818.00	47.00000	18236.00	28.00000	10864.00
1005 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	2027.000 LF	63.00000	127701.00	49.00000	99323.00	59.00000	119593.00
1010 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	2333.000 LF	68.00000	158644.00	70.00000	163310.00	65.00000	151645.00
1015 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	618.000 LF	12.00000	7416.00	17.00000	10506.00	5.05000	3120.90
1020 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	505.000 LF	11.00000	5555.00	12.00000	6060.00	7.06000	3565.30
1025 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	28.000 EA	250.00000	7000.00	460.00000	12880.00	436.48000	12221.44

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
1030 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	3.000 EA	350.00000	1050.00	630.00000	1890.00	540.48000	1621.44
1035 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	4.000 EA	200.00000	800.00	600.00000	2400.00	388.95000	1555.80
1040 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	3.000 EA	165.00000	495.00	6.50000	19.50	363.69000	1091.07
1045 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	2.000 EA	325.00000	650.00	390.00000	780.00	1651.75000	3303.50
1050 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	1.000 EA	1350.00000	1350.00	1000.00000	1000.00	1327.62000	1327.62
1055 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	1.000 EA	1900.00000	1900.00	1400.00000	1400.00	1520.83000	1520.83
1060 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	2.000 EA	1650.00000	3300.00	1800.00000	3600.00	3516.17000	7032.34
1065 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	6.000 EA	2100.00000	12600.00	1100.00000	6600.00	1439.45000	8636.70
1070 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	2.000 EA	3500.00000	7000.00	2500.00000	5000.00	2376.61000	4753.22
1075 1080 11310 UTILITY FIXTURES, F&I, 5-7.9", FLEXIBLE EXPANSION JOINT	2.000 EA	3600.00000	7200.00	5100.00000	10200.00	2166.68000	4333.36
1080 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	2.000 EA	1700.00000	3400.00	4000.00000	8000.00	4840.30000	9680.60
1085 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	5.000 EA	3500.00000	17500.00	1600.00000	8000.00	8140.83000	40704.15
1090 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	2.000 EA	4500.00000	9000.00	4100.00000	8200.00	3614.16000	7228.32

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
1095 1080 11410 UTILITY FIXTURES, F&I, 8-19.9", FLEXIBLE EXPANSION JOINT	2.000 EA	4700.00000	9400.00	6900.00000	13800.00	2576.13000	5152.26
1100 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	2.000 EA	3600.00000	7200.00	2500.00000	5000.00	3282.45000	6564.90
SECTION 0006 TOTALS			$ 455,321.00		$ 448,852.50		$ 448,050.75
CONTRACT TOTALS			$ 15,255,527.06		$ 15,547,000.00		$ 16,672,792.56

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 23953555201	1004.000 LS	25000.00000	25000.00	24000.00000	24000.00	20000.00000	20000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	2843.200 CY	500.00000	1421600.00	421.23000	1197641.14	700.00000	1990240.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	290.000 CY	300.00000	87000.00	325.27000	94328.30	209.51000	60757.90
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	938.400 CY	600.00000	563040.00	1288.52000	1209147.17	900.00000	844560.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	8828.000 SY	2.00000	17656.00	7.97000	70359.16	7.34000	64797.52
0030 0400147 COMPOSITE NEOPRENE PADS	84.000 CF	800.00000	67200.00	859.52000	72199.68	724.82000	60884.88
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	841244.000 LB	0.77000	647757.88	0.73000	614108.12	1.00000	841244.00
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	119866.000 LB	0.77000	92296.82	0.70000	83906.20	1.00000	119866.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	51788.000 LB	0.77000	39876.76	0.70000	36251.60	1.00000	51788.00
0050 0450 1 1 PRESTRESSED BEAMS, TYPE II	10466.000 LF	80.00000	837280.00	82.11000	859363.26	71.02000	743295.32
0055 0455 18 PROTECTION OF EXISTING STRUCTURES 23953555201	LUMP	10000.00000	10000.00	34522.30000	34522.30	12000.00000	12000.00
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	38412.000 LF	60.00000	2304720.00	63.44000	2436857.28	51.74000	1987436.88
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	1845.000 LF	100.00000	184500.00	225.90000	416785.50	112.68000	207894.60
0070 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	570.000 LF	150.00000	85500.00	216.05000	123148.50	249.10000	141987.00
0075 0506 2 BRIDGE DRAINAGE PIPE	1602.000 LF	160.00000	256320.00	140.00000	224280.00	112.52000	180257.04
0080 0506 3 BRIDGE DRAINS	12.000 EA	2000.00000	24000.00	1326.78000	15921.36	1633.47000	19601.64

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0085 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	1640.000 LF	45.00000	73800.00	32.59000	53447.60	35.00000	57400.00
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1640.000 LF	55.00000	90200.00	72.95000	119638.00	55.71000	91364.40
0095 0521 5 2 CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE	1640.000 LF	80.00000	131200.00	92.25000	151290.00	75.63000	124033.20
0100 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	768.500 TN	75.00000	57637.50	80.00000	61480.00	93.13000	71570.41
SECTION 0001 TOTALS			$ 7,016,584.96		$ 7,898,675.17		$ 7,690,978.79
SECTION 0002 ROADWAY							
0105 0101 1 MOBILIZATION 23953555201	LUMP	1699000.00000	1699000.00	1199724.10000	1199724.10	1850000.00000	1850000.00
0110 0102 1 MAINTENANCE OF TRAFFIC 23953555201	800.000 LS	950000.00000	950000.00	183882.10000	183882.10	114056.35000	114056.35
0115 0102 2 1 SPECIAL DETOUR 1 23953555201	LUMP	255350.00000	255350.00	75000.00000	75000.00	145892.43000	145892.43
0120 0102 2 2 SPECIAL DETOUR 2 23953555201	LUMP	37750.00000	37750.00	215000.00000	215000.00	323042.70000	323042.70
0125 0102 2 3 SPECIAL DETOUR 3 23953555201	LUMP	7000.00000	7000.00	96500.00000	96500.00	152256.11000	152256.11
0130 0102 2 4 SPECIAL DETOUR 4 23953555201	LUMP	1.00000	1.00	9000.00000	9000.00	64419.78000	64419.78
0135 0102 2 5 SPECIAL DETOUR 5 23953555201	LUMP	1.00000	1.00	8000.00000	8000.00	24949.40000	24949.40
0140 0102 2 6 SPECIAL DETOUR 6 23953555201	LUMP	1.00000	1.00	59000.00000	59000.00	113885.05000	113885.05
0145 0102 14 TRAFFIC CONTROL OFFICER	80.000 MH	55.00000	4400.00	45.00000	3600.00	45.00000	3600.00
0150 0102 60 WORK ZONE SIGN	26656.000 ED	0.20000	5331.20	0.24000	6397.44	0.23000	6130.88
0155 0102 61 BUSINESS SIGN	6.000 EA	55.00000	330.00	60.00000	360.00	70.00000	420.00
0160 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3393.000 LF	15.50000	52591.50	15.00000	50895.00	10.00000	33930.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0165 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	995.000 LF	1.00000	995.00	21.00000	20895.00	21.89000	21780.55
0170 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	4614.000 LF	0.75000	3460.50	5.00000	23070.00	4.71000	21731.94
0175 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	111726.000 ED	0.10000	11172.60	0.10000	11172.60	0.13000	14524.38
0180 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4220.000 ED	0.25000	1055.00	0.27000	1139.40	0.25000	1055.00
0185 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	855.000 ED	5.00000	4275.00	5.43000	4642.65	5.00000	4275.00
0190 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6612.000 ED	0.25000	1653.00	0.27000	1785.24	0.25000	1653.00
0195 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4917.000 EA	3.35000	16471.95	3.10000	15242.70	3.20000	15734.40
0200 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	10405.000 ED	0.10000	1040.50	0.10000	1040.50	0.10000	1040.50
0205 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	9.000 LO	3560.00000	32040.00	1000.00000	9000.00	1470.00000	13230.00
0210 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	168.000 ED	13.00000	2184.00	14.50000	2436.00	13.00000	2184.00
0215 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1529.000 ED	2.20000	3363.80	10.00000	15290.00	9.12000	13944.48
0220 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2258.000 ED	1.50000	3387.00	9.00000	20322.00	8.41000	18989.78
0225 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	2280.000 LF	1.70000	3876.00	2.00000	4560.00	1.70000	3876.00
0230 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2280.000 LF	1.50000	3420.00	2.00000	4560.00	1.50000	3420.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0235 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2280.000 LF	1.50000	3420.00	2.00000	4560.00	1.50000	3420.00
0240 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	300.000 SY	2.00000	600.00	1.20000	360.00	0.85000	255.00
0245 0104 10 3 SEDIMENT BARRIER	10976.000 LF	0.90000	9878.40	0.58000	6366.08	0.45000	4939.20
0250 0104 11 FLOATING TURBIDITY BARRIER	3358.000 LF	6.75000	22666.50	7.00000	23506.00	6.45000	21659.10
0255 0104 18 INLET PROTECTION SYSTEM	21.000 EA	300.00000	6300.00	95.00000	1995.00	38.00000	798.00
0260 0107 1 LITTER REMOVAL	133.600 AC	65.00000	8684.00	11.00000	1469.60	65.00000	8684.00
0265 0107 2 MOWING	133.600 AC	140.00000	18704.00	39.00000	5210.40	80.00000	10688.00
0270 0110 1 1 CLEARING & GRUBBING 23953555201	7.820 LS	523424.00000	523424.00	58043.79000	58043.79	500000.00000	500000.00
0275 0120 1 REGULAR EXCAVATION	48754.000 CY	4.00000	195016.00	8.85000	431472.90	7.21000	351516.34
0280 0120 4 SUBSOIL EXCAVATION	1472.000 CY	7.00000	10304.00	7.00000	10304.00	12.00000	17664.00
0285 0120 6 EMBANKMENT	27273.000 CY	6.50000	177274.50	9.60000	261820.80	6.77000	184638.21
0290 0160 4 TYPE B STABILIZATION	19554.000 SY	2.90000	56706.60	2.72000	53186.88	1.81000	35392.74
0295 0285712 OPTIONAL BASE, BASE GROUP 12	18527.000 SY	10.75000	199165.25	13.35000	247335.45	9.45000	175080.15
0300 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	13313.000 SY	2.05000	27291.65	2.25000	29954.25	3.36000	44731.68
0305 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4664.800 TN	83.50000	389510.80	92.00000	429161.60	94.89000	442642.87
0310 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	1053.200 TN	127.00000	133756.40	140.00000	147448.00	184.28000	194083.70
0315 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	91.500 TN	245.00000	22417.50	271.58000	24849.57	141.46000	12943.59

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0320 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.240 CY	750.00000	1680.00	700.00000	1568.00	961.64000	2154.07
0325 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	414.000 CY	250.00000	103500.00	240.00000	99360.00	437.60000	181166.40
0330 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	67.900 CY	2000.00000	135800.00	1.00000	67.90	1676.51000	113835.03
0335 0400 4 8 CONC CLASS IV, BULKHEAD	1061.900 CY	600.00000	637140.00	568.51000	603700.77	628.68000	667595.29
0340 0400 4 11 CONC CLASS IV, RETAINING WALLS	98.700 CY	585.00000	57739.50	371.45000	36662.12	521.79000	51500.67
0345 0415 1 3 REINFORCING STEEL- RETAINING WALL	50764.000 LB	0.60000	30458.40	0.70000	35534.80	0.65000	32996.60
0350 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	13883.000 LB	0.65000	9023.95	0.70000	9718.10	0.79000	10967.57
0355 0415 1 8 REINFORCING STEEL- BULKHEAD	33614.000 LB	0.60000	20168.40	0.70000	23529.80	0.65000	21849.10
0360 0425 1311 INLETS, CURB, TYPE P-1, <10'	6.000 EA	2300.00000	13800.00	3237.99000	19427.94	2176.00000	13056.00
0365 0425 1321 INLETS, CURB, TYPE P-2, <10'	1.000 EA	2415.00000	2415.00	3292.30000	3292.30	2283.00000	2283.00
0370 0425 1471 INLETS, CURB, TYPE 7, <10'	1.000 EA	2285.00000	2285.00	3307.20000	3307.20	2163.00000	2163.00
0375 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	1975.00000	1975.00	1457.01000	1457.01	1856.00000	1856.00
0380 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	1.000 EA	2780.00000	2780.00	1983.55000	1983.55	2640.00000	2640.00
0385 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	1.000 EA	2000.00000	2000.00	1375.28000	1375.28	1895.00000	1895.00
0390 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3895.00000	3895.00	3558.79000	3558.79	3681.00000	3681.00
0395 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	1.000 EA	4115.00000	4115.00	3424.33000	3424.33	3886.00000	3886.00
0400 0425 1701 INLETS, GUTTER, TYPE S, <10'	8.000 EA	2710.00000	21680.00	2294.21000	18353.68	2561.00000	20488.00
0405 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	3.000 EA	2375.00000	7125.00	3652.16000	10956.48	2248.00000	6744.00
0410 0425 1883 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT<10'	2.000 EA	3425.00000	6850.00	4041.59000	8083.18	3239.00000	6478.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0415 0425 2 41 MANHOLES, P-7, <10'	8.000 EA	2215.00000	17720.00	2048.39000	16387.12	2092.00000	16736.00
0420 0425 2 71 MANHOLES, J-7, <10'	4.000 EA	2670.00000	10680.00	2589.47000	10357.88	2522.00000	10088.00
0425 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	3450.00000	3450.00	3058.43000	3058.43	3256.00000	3256.00
0430 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	24.000 LF	29.00000	696.00	39.08000	937.92	77.94000	1870.56
0435 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1779.000 LF	32.00000	56928.00	43.00000	76497.00	37.26000	66285.54
0440 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	899.000 LF	39.00000	35061.00	59.00000	53041.00	100.00000	89900.00
0445 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	389.000 LF	50.00000	19450.00	77.20000	30030.80	56.40000	21939.60
0450 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	83.000 LF	68.00000	5644.00	93.80000	7785.40	83.47000	6928.01
0455 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	372.000 LF	81.00000	30132.00	105.00000	39060.00	85.52000	31813.44
0460 0430611233 U-ENDWALL, STD 261, BAFFLES, 1:3 SLOPE, 30"PIPE	1.000 EA	3250.00000	3250.00	1700.00000	1700.00	3078.00000	3078.00
0465 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1015.00000	1015.00	680.00000	680.00	959.00000	959.00
0470 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2350.00000	2350.00	1700.00000	1700.00	2220.00000	2220.00
0475 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	750.00000	1500.00	600.00000	1200.00	709.00000	1418.00
0480 0455 87 ANCHOR BAR, STEEL	169.000 EA	1400.00000	236600.00	623.74000	105412.06	805.29000	136094.01

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0485 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	74635.000 SF	12.00000	895620.00	30.87000	2303982.45	24.00000	1791240.00
0490 0455133 3 SHEET PILING STEEL, F&I PERMANENT	55744.000 SF	15.75000	877968.00	19.18000	1069169.92	24.64000	1373532.16
0495 0460 2 2 STRUCT STEEL, LOW ALLOY 23953555201	106142.000 LS	497000.00000	497000.00	378576.62000	378576.62	301024.16000	301024.16
0500 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	419.000 LF	45.00000	18855.00	32.30000	13533.70	35.00000	14665.00
0505 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1247.000 LF	10.00000	12470.00	13.20000	16460.40	10.45000	13031.15
0510 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1358.000 LF	10.00000	13580.00	13.00000	17654.00	10.45000	14191.10
0515 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	960.000 LF	24.00000	23040.00	19.00000	18240.00	24.00000	23040.00
0520 0520 6 SHOULDER GUTTER- CONCRETE	819.000 LF	13.00000	10647.00	13.00000	10647.00	13.10000	10728.90
0525 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	93.000 LF	59.00000	5487.00	41.70000	3878.10	55.71000	5181.03
0530 0522 1 SIDEWALK CONCRETE, 4" THICK	1398.000 SY	25.00000	34950.00	25.00000	34950.00	23.26000	32517.48
0535 0522 2 SIDEWALK CONCRETE, 6" THICK	82.000 SY	26.00000	2132.00	29.00000	2378.00	26.25000	2152.50
0540 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY	246.000 SY	45.00000	11070.00	30.00000	7380.00	33.63000	8272.98
0545 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	12.600 TN	90.00000	1134.00	80.00000	1008.00	250.00000	3150.00
0550 0536 1 1 GUARDRAIL -ROADWAY	1271.000 LF	23.00000	29233.00	23.00000	29233.00	23.00000	29233.00
0555 0536 73 GUARDRAIL REMOVAL	2843.000 LF	2.00000	5686.00	1.85000	5259.55	2.00000	5686.00
0560 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	1900.00000	1900.00	2100.00000	2100.00	1900.00000	1900.00
0565 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	650.00000	650.00	600.00000	600.00	650.00000	650.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0570 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	16630.00000	33260.00	19000.00000	38000.00	10275.00000	20550.00
0575 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	960.000 LF	10.00000	9600.00	10.75000	10320.00	10.00000	9600.00
0580 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	2200.00000	2200.00	2300.00000	2300.00	2200.00000	2200.00
0585 0570 1 2 PERFORMANCE TURF, SOD	29990.000 SY	2.15000	64478.50	2.34000	70176.60	2.16000	64778.40
0590 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.767 NM	839.00000	4838.51	803.88000	4635.98	800.42000	4616.02
0595 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	147.000 LF	0.25000	36.75	0.30000	44.10	0.25000	36.75
0600 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	726.000 LF	0.40000	290.40	0.65000	471.90	0.40000	290.40
0605 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1185.000 LF	1.00000	1185.00	1.52000	1801.20	1.00000	1185.00
0610 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.836 GM	260.00000	477.36	380.21000	698.07	250.54000	459.99
0615 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2271.000 LF	0.20000	454.20	0.30000	681.30	0.20000	454.20
0620 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	47.00000	188.00	32.59000	130.36	45.00000	180.00
0625 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	65.000 EA	26.00000	1690.00	19.55000	1270.75	25.00000	1625.00
0630 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.206 NM	839.00000	3528.83	803.88000	3381.12	800.76000	3368.00
0635 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	659.000 LF	0.60000	395.40	0.92000	606.28	0.60000	395.40

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0640 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.161 GM	260.00000	41.86	380.25000	61.22	248.45000	40.00
0645 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	985.000 LF	0.20000	197.00	0.30000	295.50	0.20000	197.00
0650 0999 16 PARTNERING, DO NOT BID 23953555201	LUMP	19800.00000	19800.00	19800.00000	19800.00	19800.00000	19800.00
0660 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
0665 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	3.000 EA	8000.00000	24000.00	8000.00000	24000.00	8000.00000	24000.00
0670 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23953555201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 9,185,259.71		$ 9,289,493.01		$ 10,485,950.82
SECTION 0003 SIGNING							
0675 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	13.000 AS	275.00000	3575.00	224.87000	2923.31	449.92000	5848.96
0680 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	120.00000	480.00	78.22000	312.88	158.25000	633.00
0685 0700 20 60 SINGLE POST SIGN, REMOVE	11.000 AS	10.00000	110.00	1.09000	11.99	69.00000	759.00
0690 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	3300.00000	9900.00	3865.14000	11595.42	3878.00000	11634.00
0695 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	150.00000	150.00	89.08000	89.08	60.00000	60.00
0700 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1.000 EA	60.00000	60.00	86.91000	86.91	75.00000	75.00
0705 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23953555201	LUMP	18850.00000	18850.00	20269.72000	20269.72	17973.55000	17973.55
SECTION 0003 TOTALS			$ 33,125.00		$ 35,289.31		$ 36,983.51
SECTION 0004 LIGHTING							

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0710 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	876.000 LF	18.00000	15768.00	19.20000	16819.20	17.67000	15478.92
0715 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	15921.000 LF	1.00000	15921.00	1.16000	18468.36	1.07000	17035.47
0720 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	2170.000 LF	3.00000	6510.00	3.28000	7117.60	3.02000	6553.40
0725 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	12.000 EA	3565.00000	42780.00	3870.49000	46445.88	3562.92000	42755.04
0730 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	8796.00000	8796.00	8903.51000	8903.51	8196.00000	8196.00
0735 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	19.000 EA	495.00000	9405.00	535.91000	10182.29	493.32000	9373.08
0740 0715 14 13 LIGHTING - PULL BOX, F&I, EMBEDDED BRIDGE	4.000 EA	225.00000	900.00	242.52000	970.08	223.25000	893.00
0745 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	20.000 EA	272.00000	5440.00	295.75000	5915.00	272.25000	5445.00
0750 0715515145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45'	8.000 EA	2075.00000	16600.00	2257.38000	18059.04	2078.00000	16624.00
SECTION 0004 TOTALS		$	122,120.00	$	132,880.96	$	122,353.91
SECTION 0005 SIGNALIZATION							
0755 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	4220.000 LF	3.25000	13715.00	3.67000	15487.40	3.38000	14263.60
0760 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	455.000 LF	14.00000	6370.00	14.76000	6715.80	13.59000	6183.45
0765 0630 1 15 CONDUIT, SIGNALS, F & I, BRIDGE MOUNT	835.000 LF	19.00000	15865.00	21.15000	17660.25	19.47000	16257.45
0770 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	41.00000	41.00	4435.46000	4435.46	4083.00000	4083.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0775 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	20.000 EA	285.00000	5700.00	311.94000	6238.80	287.15000	5743.00
0780 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	3.000 EA	720.00000	2160.00	780.71000	2342.13	718.67000	2156.01
0785 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1485.00000	1485.00	1615.36000	1615.36	1487.00000	1487.00
0790 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	450.000 LF	1.30000	585.00	1.40000	630.00	1.29000	580.50
0795 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	28500.00000	28500.00	31054.75000	31054.75	28587.00000	28587.00
0800 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	51800.00000	51800.00	56271.59000	56271.59	51800.00000	51800.00
0805 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	9.000 AS	710.00000	6390.00	772.98000	6956.82	711.56000	6404.04
0810 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	1.000 AS	860.00000	860.00	936.41000	936.41	862.00000	862.00
0815 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	1190.00000	2380.00	516.01000	1032.02	475.00000	950.00
0820 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	475.00000	475.00	1095.01000	1095.01	1008.00000	1008.00
0825 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	3.000 EA	1008.00000	3024.00	1029.48000	3088.44	947.67000	2843.01
0830 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	1.000 EA	948.00000	948.00	300.91000	300.91	277.00000	277.00
0835 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	4.000 EA	151.00000	604.00	164.31000	657.24	151.25000	605.00
0840 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	14.000 AS	648.00000	9072.00	704.09000	9857.26	648.14000	9073.96
0845 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	3.000 AS	700.00000	2100.00	762.60000	2287.80	702.00000	2106.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0850 0663 74 12 VEHICLE DETECTOR ASSEMBLIES, F&I, INFRARED	3.000 EA	2370.00000	7110.00	2575.67000	7727.01	2371.00000	7113.00
0855 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	3.000 EA	5055.00000	15165.00	5489.92000	16469.76	5053.67000	15161.01
0860 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	118.00000	472.00	127.92000	511.68	117.75000	471.00
0865 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	17750.00000	17750.00	19284.43000	19284.43	17752.00000	17752.00
0870 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	1.000 EA	645.00000	645.00	701.77000	701.77	646.00000	646.00
0875 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	1.000 EA	1790.00000	1790.00	1944.52000	1944.52	1790.00000	1790.00
0880 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	35.00000	210.00	38.92000	233.52	35.83000	214.98
0885 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	35.00000	140.00	38.84000	155.36	35.75000	143.00
0890 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	173.00000	346.00	188.48000	376.96	173.50000	347.00
0895 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	1692.00000	6768.00	1838.06000	7352.24	1692.00000	6768.00
0900 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	365.00000	365.00	396.51000	396.51	365.00000	365.00
0905 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	1.000 EA	18.00000	18.00	19.55000	19.55	18.00000	18.00
0910 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	18.00000	72.00	19.56000	78.24	18.00000	72.00
0915 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	358.00000	358.00	388.90000	388.90	358.00000	358.00
0920 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	215.00000	215.00	233.56000	233.56	215.00000	215.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0925 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	320.00000	640.00	347.08000	694.16	319.50000	639.00
0930 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	2.000 EA	1570.00000	3140.00	1704.99000	3409.98	1569.50000	3139.00
0935 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	932.00000	3728.00	1013.00000	4052.00	932.50000	3730.00
0940 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	833.00000	3332.00	905.45000	3621.80	833.50000	3334.00
0945 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	1.000 EA	2435.00000	2435.00	2645.20000	2645.20	2435.00000	2435.00
0950 0783 1113 ITS FIBER OPTIC CABLE, F& I, OVERHEAD, 49-96 FIBERS	835.000 LF	2.35000	1962.25	2.56000	2137.60	2.36000	1970.60
0955 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	235.000 LF	1.75000	411.25	1.91000	448.85	1.76000	413.60
0960 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	2845.000 LF	2.25000	6401.25	2.43000	6913.35	2.24000	6372.80
0965 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	48.000 EA	42.00000	2016.00	46.10000	2212.80	42.44000	2037.12
0970 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	96.000 EA	91.00000	8736.00	98.79000	9483.84	90.94000	8730.24
0975 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	818.00000	818.00	888.61000	888.61	818.00000	818.00
0980 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	2.000 EA	1350.00000	2700.00	1468.71000	2937.42	1352.00000	2704.00
0985 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	1555.00000	3110.00	1689.24000	3378.48	1555.00000	3110.00
SECTION 0005 TOTALS		$	242,927.75	$	267,361.55	$	246,137.37
SECTION 0006 UTILITIES							

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0990 0522 1 SIDEWALK CONCRETE, 4" THICK	373.000 SY	24.75000	9231.75	25.00000	9325.00	29.60000	11040.80
0995 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	657.000 LF	45.00000	29565.00	52.00000	34164.00	44.00000	28908.00
1000 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	388.000 LF	72.50000	28130.00	37.00000	14356.00	71.00000	27548.00
1005 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	2027.000 LF	43.00000	87161.00	110.00000	222970.00	42.00000	85134.00
1010 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	2333.000 LF	59.00000	137647.00	97.00000	226301.00	58.00000	135314.00
1015 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	618.000 LF	10.00000	6180.00	8.00000	4944.00	16.37000	10116.66
1020 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	505.000 LF	17.50000	8837.50	12.00000	6060.00	10.00000	5050.00
1025 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	28.000 EA	425.00000	11900.00	530.00000	14840.00	431.00000	12068.00
1030 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	3.000 EA	610.00000	1830.00	620.00000	1860.00	597.00000	1791.00
1035 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	4.000 EA	570.00000	2280.00	380.00000	1520.00	560.00000	2240.00
1040 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	3.000 EA	6.10000	18.30	300.00000	900.00	6.00000	18.00
1045 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	2.000 EA	370.00000	740.00	550.00000	1100.00	363.00000	726.00
1050 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	1.000 EA	1005.00000	1005.00	800.00000	800.00	987.00000	987.00
1055 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	1.000 EA	1315.00000	1315.00	800.00000	800.00	1288.00000	1288.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(5) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
1060 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	2.000 EA	1715.00000	3430.00	2400.00000	4800.00	1680.00000	3360.00
1065 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	6.000 EA	1465.00000	8790.00	1130.00000	6780.00	1070.00000	6420.00
1070 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	2.000 EA	2375.00000	4750.00	3500.00000	7000.00	2330.00000	4660.00
1075 1080 11310 UTILITY FIXTURES, F&I, 5-7.9", FLEXIBLE EXPANSION JOINT	2.000 EA	4855.00000	9710.00	6400.00000	12800.00	4758.00000	9516.00
1080 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	2.000 EA	3850.00000	7700.00	4100.00000	8200.00	3771.00000	7542.00
1085 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	5.000 EA	1495.00000	7475.00	1900.00000	9500.00	1464.00000	7320.00
1090 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	2.000 EA	3965.00000	7930.00	7300.00000	14600.00	3885.00000	7770.00
1095 1080 11410 UTILITY FIXTURES, F&I, 8-19.9", FLEXIBLE EXPANSION JOINT	2.000 EA	6576.00000	13152.00	8120.00000	16240.00	6445.00000	12890.00
1100 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	2.000 EA	2400.00000	4800.00	4120.00000	8240.00	2370.00000	4740.00
SECTION 0006 TOTALS		$	393,577.55	$	628,100.00	$	386,447.46
CONTRACT TOTALS		$	16,993,594.97	$	18,251,800.00	$	18,968,851.86

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 23953555201	1004.000 LS	30000.00000	30000.00	9000.00000	9000.00	100000.00000	100000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	2843.200 CY	490.00000	1393168.00	570.00000	1620624.00	875.00000	2487800.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	290.000 CY	300.00000	87000.00	280.00000	81200.00	300.00000	87000.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	938.400 CY	500.00000	469200.00	570.00000	534888.00	925.00000	868020.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	8828.000 SY	4.00000	35312.00	7.00000	61796.00	5.00000	44140.00
0030 0400147 COMPOSITE NEOPRENE PADS	84.000 CF	800.00000	67200.00	1000.00000	84000.00	1000.00000	84000.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	841244.000 LB	0.80000	672995.20	0.92000	773944.48	0.90000	757119.60
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	119866.000 LB	0.80000	95892.80	0.92000	110276.72	0.90000	107879.40
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	51788.000 LB	0.80000	41430.40	0.92000	47644.96	0.90000	46609.20
0050 0450 1 1 PRESTRESSED BEAMS, TYPE II	10466.000 LF	95.00000	994270.00	150.00000	1569900.00	110.00000	1151260.00
0055 0455 18 PROTECTION OF EXISTING STRUCTURES 23953555201	LUMP	39000.00000	39000.00	1500.00000	1500.00	25000.00000	25000.00
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	38412.000 LF	50.00000	1920600.00	48.00000	1843776.00	70.00000	2688840.00
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	1845.000 LF	145.00000	267525.00	150.00000	276750.00	150.00000	276750.00
0070 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	570.000 LF	250.00000	142500.00	265.00000	151050.00	40.00000	22800.00
0075 0506 2 BRIDGE DRAINAGE PIPE	1602.000 LF	70.00000	112140.00	235.00000	376470.00	150.00000	240300.00
0080 0506 3 BRIDGE DRAINS	12.000 EA	3000.00000	36000.00	2500.00000	30000.00	5000.00000	60000.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0085 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	1640.000 LF	35.00000	57400.00	38.00000	62320.00	75.00000	123000.00
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1640.000 LF	58.00000	95120.00	75.00000	123000.00	75.00000	123000.00
0095 0521 5 2 CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE	1640.000 LF	78.00000	127920.00	90.00000	147600.00	110.00000	180400.00
0100 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	768.500 TN	85.00000	65322.50	80.00000	61480.00	100.00000	76850.00
SECTION 0001 TOTALS		$	6,749,995.90	$	7,967,220.16	$	9,550,768.20
SECTION 0002 ROADWAY							
0105 0101 1 MOBILIZATION 23953555201	LUMP	1910000.00000	1910000.00	1396000.00000	1396000.00	2000000.00000	2000000.00
0110 0102 1 MAINTENANCE OF TRAFFIC 23953555201	800.000 LS	350000.00000	350000.00	140000.00000	140000.00	2000000.00000	2000000.00
0115 0102 2 1 SPECIAL DETOUR 1 23953555201	LUMP	5000.00000	5000.00	110000.00000	110000.00	100000.00000	100000.00
0120 0102 2 2 SPECIAL DETOUR 2 23953555201	LUMP	300000.00000	300000.00	225000.00000	225000.00	200000.00000	200000.00
0125 0102 2 3 SPECIAL DETOUR 3 23953555201	LUMP	125000.00000	125000.00	110000.00000	110000.00	125000.00000	125000.00
0130 0102 2 4 SPECIAL DETOUR 4 23953555201	LUMP	10000.00000	10000.00	16000.00000	16000.00	25000.00000	25000.00
0135 0102 2 5 SPECIAL DETOUR 5 23953555201	LUMP	10000.00000	10000.00	15000.00000	15000.00	25000.00000	25000.00
0140 0102 2 6 SPECIAL DETOUR 6 23953555201	LUMP	90000.00000	90000.00	150000.00000	150000.00	100000.00000	100000.00
0145 0102 14 TRAFFIC CONTROL OFFICER	80.000 MH	50.00000	4000.00	50.00000	4000.00	50.00000	4000.00
0150 0102 60 WORK ZONE SIGN	26656.000 ED	0.25000	6664.00	0.25000	6664.00	0.22000	5864.32
0155 0102 61 BUSINESS SIGN	6.000 EA	100.00000	600.00	75.00000	450.00	30.00000	180.00
0160 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3393.000 LF	14.00000	47502.00	14.00000	47502.00	20.00000	67860.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0165 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	995.000 LF	20.00000	19900.00	20.00000	19900.00	34.00000	33830.00
0170 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	4614.000 LF	5.00000	23070.00	5.00000	23070.00	10.00000	46140.00
0175 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	111726.000 ED	0.15000	16758.90	0.15000	16758.90	0.15000	16758.90
0180 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4220.000 ED	0.30000	1266.00	0.25000	1055.00	0.30000	1266.00
0185 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	855.000 ED	6.00000	5130.00	5.25000	4488.75	6.00000	5130.00
0190 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6612.000 ED	0.30000	1983.60	0.25000	1653.00	0.30000	1983.60
0195 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4917.000 EA	3.00000	14751.00	3.00000	14751.00	3.00000	14751.00
0200 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	10405.000 ED	0.15000	1560.75	0.10000	1040.50	0.30000	3121.50
0205 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	9.000 LO	1500.00000	13500.00	1500.00000	13500.00	1000.00000	9000.00
0210 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	168.000 ED	15.00000	2520.00	13.00000	2184.00	30.00000	5040.00
0215 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1529.000 ED	15.00000	22935.00	15.00000	22935.00	15.00000	22935.00
0220 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2258.000 ED	8.00000	18064.00	8.50000	19193.00	8.00000	18064.00
0225 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	2280.000 LF	2.00000	4560.00	2.00000	4560.00	2.00000	4560.00
0230 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2280.000 LF	2.00000	4560.00	1.90000	4332.00	2.00000	4560.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0235 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2280.000 LF	2.00000	4560.00	1.90000	4332.00	2.00000	4560.00
0240 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	300.000 SY	3.00000	900.00	1.50000	450.00	2.00000	600.00
0245 0104 10 3 SEDIMENT BARRIER	10976.000 LF	1.10000	12073.60	0.60000	6585.60	1.00000	10976.00
0250 0104 11 FLOATING TURBIDITY BARRIER	3358.000 LF	15.00000	50370.00	8.00000	26864.00	15.00000	50370.00
0255 0104 18 INLET PROTECTION SYSTEM	21.000 EA	50.00000	1050.00	57.00000	1197.00	100.00000	2100.00
0260 0107 1 LITTER REMOVAL	133.600 AC	50.00000	6680.00	16.00000	2137.60	20.00000	2672.00
0265 0107 2 MOWING	133.600 AC	50.00000	6680.00	57.00000	7615.20	50.00000	6680.00
0270 0110 1 1 CLEARING & GRUBBING 23953555201	7.820 LS	887000.00000	887000.00	120000.00000	120000.00	500000.00000	500000.00
0275 0120 1 REGULAR EXCAVATION	48754.000 CY	9.00000	438786.00	6.85000	333964.90	5.00000	243770.00
0280 0120 4 SUBSOIL EXCAVATION	1472.000 CY	15.00000	22080.00	8.00000	11776.00	15.00000	22080.00
0285 0120 6 EMBANKMENT	27273.000 CY	2.00000	54546.00	3.85000	105001.05	15.00000	409095.00
0290 0160 4 TYPE B STABILIZATION	19554.000 SY	6.00000	117324.00	6.40000	125145.60	5.00000	97770.00
0295 0285712 OPTIONAL BASE, BASE GROUP 12	18527.000 SY	14.00000	259378.00	15.00000	277905.00	20.00000	370540.00
0300 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	13313.000 SY	2.00000	26626.00	2.70000	35945.10	2.00000	26626.00
0305 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4664.800 TN	84.00000	391843.20	2.10000	9796.08	95.00000	443156.00
0310 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	1053.200 TN	128.00000	134809.60	165.00000	173778.00	135.00000	142182.00
0315 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	91.500 TN	245.00000	22417.50	230.00000	21045.00	100.00000	9150.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0320 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.240 CY	1600.00000	3584.00	1200.00000	2688.00	2000.00000	4480.00
0325 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	414.000 CY	350.00000	144900.00	400.00000	165600.00	750.00000	310500.00
0330 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	67.900 CY	1500.00000	101850.00	720.00000	48888.00	750.00000	50925.00
0335 0400 4 8 CONC CLASS IV, BULKHEAD	1061.900 CY	400.00000	424760.00	560.00000	594664.00	750.00000	796425.00
0340 0400 4 11 CONC CLASS IV, RETAINING WALLS	98.700 CY	350.00000	34545.00	530.00000	52311.00	750.00000	74025.00
0345 0415 1 3 REINFORCING STEEL- RETAINING WALL	50764.000 LB	0.80000	40611.20	0.92000	46702.88	0.90000	45687.60
0350 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	13883.000 LB	0.80000	11106.40	0.92000	12772.36	0.90000	12494.70
0355 0415 1 8 REINFORCING STEEL- BULKHEAD	33614.000 LB	0.80000	26891.20	0.92000	30924.88	0.90000	30252.60
0360 0425 1311 INLETS, CURB, TYPE P-1, <10'	6.000 EA	3800.00000	22800.00	5500.00000	33000.00	5000.00000	30000.00
0365 0425 1321 INLETS, CURB, TYPE P-2, <10'	1.000 EA	4000.00000	4000.00	5600.00000	5600.00	5000.00000	5000.00
0370 0425 1471 INLETS, CURB, TYPE 7, <10'	1.000 EA	2600.00000	2600.00	5200.00000	5200.00	5000.00000	5000.00
0375 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2300.00000	2300.00	2700.00000	2700.00	5000.00000	5000.00
0380 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	1.000 EA	2500.00000	2500.00	3900.00000	3900.00	7500.00000	7500.00
0385 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	1.000 EA	2200.00000	2200.00	2200.00000	2200.00	3500.00000	3500.00
0390 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	4400.00000	4400.00	5700.00000	5700.00	3500.00000	3500.00
0395 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	1.000 EA	3900.00000	3900.00	5000.00000	5000.00	3500.00000	3500.00
0400 0425 1701 INLETS, GUTTER, TYPE S, <10'	8.000 EA	3700.00000	29600.00	4100.00000	32800.00	4500.00000	36000.00
0405 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	3.000 EA	2700.00000	8100.00	3800.00000	11400.00	5000.00000	15000.00
0410 0425 1883 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT<10'	2.000 EA	3000.00000	6000.00	4400.00000	8800.00	7500.00000	15000.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0415 0425 2 41 MANHOLES, P-7, <10'	8.000 EA	2900.00000	23200.00	3500.00000	28000.00	3500.00000	28000.00
0420 0425 2 71 MANHOLES, J-7, <10'	4.000 EA	3700.00000	14800.00	4100.00000	16400.00	5500.00000	22000.00
0425 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	5300.00000	5300.00	5300.00000	5300.00	10000.00000	10000.00
0430 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	24.000 LF	100.00000	2400.00	69.00000	1656.00	100.00000	2400.00
0435 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	1779.000 LF	55.00000	97845.00	55.00000	97845.00	65.00000	115635.00
0440 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	899.000 LF	65.00000	58435.00	70.00000	62930.00	85.00000	76415.00
0445 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	389.000 LF	95.00000	36955.00	85.00000	33065.00	115.00000	44735.00
0450 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	83.000 LF	100.00000	8300.00	113.00000	9379.00	100.00000	8300.00
0455 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	372.000 LF	140.00000	52080.00	130.00000	48360.00	100.00000	37200.00
0460 0430611233 U-ENDWALL, STD 261, BAFFLES, 1:3 SLOPE, 30"PIPE	1.000 EA	3500.00000	3500.00	3900.00000	3900.00	4000.00000	4000.00
0465 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1300.00000	1300.00	1500.00000	1500.00	3000.00000	3000.00
0470 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2600.00000	2600.00	2900.00000	2900.00	5000.00000	5000.00
0475 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1100.00000	2200.00	1400.00000	2800.00	2000.00000	4000.00
0480 0455 87 ANCHOR BAR, STEEL	169.000 EA	650.00000	109850.00	520.00000	87880.00	1000.00000	169000.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0485 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	74635.000 SF	36.00000	2686860.00	41.50000	3097352.50	25.00000	1865875.00
0490 0455133 3 SHEET PILING STEEL, F&I PERMANENT	55744.000 SF	17.00000	947648.00	32.00000	1783808.00	35.00000	1951040.00
0495 0460 2 2 STRUCT STEEL, LOW ALLOY 23953555201	106142.000 LS	500000.00000	500000.00	270000.00000	270000.00	400000.00000	400000.00
0500 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	419.000 LF	35.00000	14665.00	38.00000	15922.00	60.00000	25140.00
0505 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1247.000 LF	17.00000	21199.00	19.00000	23693.00	15.00000	18705.00
0510 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1358.000 LF	16.00000	21728.00	14.00000	19012.00	15.00000	20370.00
0515 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	960.000 LF	33.00000	31680.00	31.00000	29760.00	35.00000	33600.00
0520 0520 6 SHOULDER GUTTER- CONCRETE	819.000 LF	21.00000	17199.00	17.00000	13923.00	15.00000	12285.00
0525 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	93.000 LF	130.00000	12090.00	125.00000	11625.00	75.00000	6975.00
0530 0522 1 SIDEWALK CONCRETE, 4" THICK	1398.000 SY	29.00000	40542.00	30.00000	41940.00	35.00000	48930.00
0535 0522 2 SIDEWALK CONCRETE, 6" THICK	82.000 SY	59.00000	4838.00	35.00000	2870.00	45.00000	3690.00
0540 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY	246.000 SY	80.00000	19680.00	95.00000	23370.00	50.00000	12300.00
0545 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	12.600 TN	125.00000	1575.00	0.00000	0.00	100.00000	1260.00
0550 0536 1 1 GUARDRAIL -ROADWAY	1271.000 LF	22.00000	27962.00	26.00000	33046.00	18.00000	22878.00
0555 0536 73 GUARDRAIL REMOVAL	2843.000 LF	2.00000	5686.00	2.50000	7107.50	3.00000	8529.00
0560 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	2100.00000	2100.00	2000.00000	2000.00	2000.00000	2000.00
0565 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	600.00000	600.00	660.00000	660.00	2000.00000	2000.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0570 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	18500.00000	37000.00	18000.00000	36000.00	20000.00000	40000.00
0575 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	960.000 LF	11.00000	10560.00	10.00000	9600.00	12.00000	11520.00
0580 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	2300.00000	2300.00	2400.00000	2400.00	2500.00000	2500.00
0585 0570 1 2 PERFORMANCE TURF, SOD	29990.000 SY	2.00000	59980.00	2.60000	77974.00	2.00000	59980.00
0590 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.767 NM	740.00000	4267.58	790.00000	4555.93	740.00000	4267.58
0595 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	147.000 LF	0.50000	73.50	0.30000	44.10	0.28000	41.16
0600 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	726.000 LF	0.60000	435.60	0.60000	435.60	0.60000	435.60
0605 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1185.000 LF	1.40000	1659.00	1.50000	1777.50	1.40000	1659.00
0610 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.836 GM	350.00000	642.60	370.00000	679.32	350.00000	642.60
0615 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2271.000 LF	0.30000	681.30	0.30000	681.30	0.28000	635.88
0620 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	30.00000	120.00	32.00000	128.00	30.00000	120.00
0625 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	65.000 EA	18.00000	1170.00	19.00000	1235.00	18.00000	1170.00
0630 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.206 NM	740.00000	3112.44	790.00000	3322.74	740.00000	3112.44
0635 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	659.000 LF	1.00000	659.00	0.90000	593.10	0.85000	560.15

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0640 0710 11231 0.161 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	350.00000	56.35	370.00000	59.57	350.00000	56.35
0645 0710 11251 985.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	0.30000	295.50	0.30000	295.50	0.28000	275.80
0650 0999 16 LUMP PARTNERING, DO NOT BID 23953555201	19800.00000	19800.00	19800.00000	19800.00	19800.00000	19800.00
0660 0999 20 1 10.000 DA DISPUTES REVIEW BOARD, MEETING- DO NOT BID	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
0665 0999 20 2 3.000 EA DISPUTES REVIEW BOARD, HEARING- DO NOT BID	8000.00000	24000.00	8000.00000	24000.00	8000.00000	24000.00
0670 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 23953555201	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS		$ 11,447,726.82		$ 10,849,012.06		$ 13,955,199.78
SECTION 0003 SIGNING						
0675 0700 20 11 13.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	200.00000	2600.00	220.00000	2860.00	207.00000	2691.00
0680 0700 20 40 4.000 AS SINGLE POST SIGN, RELOCATE	75.00000	300.00	77.00000	308.00	72.00000	288.00
0685 0700 20 60 11.000 AS SINGLE POST SIGN, REMOVE	5.00000	55.00	1.00000	11.00	1.00000	11.00
0690 0700 21 11 3.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	3600.00000	10800.00	3800.00000	11400.00	3558.00000	10674.00
0695 0700 48 18 1.000 EA SIGN PANELS, F & I, 15 OR <	33.00000	33.00	87.00000	87.00	82.00000	82.00
0700 0705 11 1 1.000 EA DELINEATOR, FLEXIBLE TUBULAR	81.00000	81.00	85.00000	85.00	80.00000	80.00
0705 0710 90 LUMP PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23953555201	19000.00000	19000.00	19915.28000	19915.28	18659.00000	18659.00
SECTION 0003 TOTALS		$ 32,869.00		$ 34,666.28		$ 32,485.00
SECTION 0004 LIGHTING						

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0710 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	876.000 LF	12.30000	10774.80	13.00000	11388.00	12.25000	10731.00
0715 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	15921.000 LF	1.40000	22289.40	1.50000	23881.50	1.36000	21652.56
0720 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	2170.000 LF	6.50000	14105.00	6.80000	14756.00	6.40000	13888.00
0725 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	12.000 EA	3500.00000	42000.00	3700.00000	44400.00	3511.00000	42132.00
0730 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	7000.00000	7000.00	7600.00000	7600.00	7065.00000	7065.00
0735 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	19.000 EA	450.00000	8550.00	490.00000	9310.00	458.00000	8702.00
0740 0715 14 13 LIGHTING - PULL BOX, F&I, EMBEDDED BRIDGE	4.000 EA	240.00000	960.00	250.00000	1000.00	234.00000	936.00
0745 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	20.000 EA	330.00000	6600.00	360.00000	7200.00	336.00000	6720.00
0750 0715515145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45'	8.000 EA	2000.00000	16000.00	2500.00000	20000.00	2426.00000	19408.00
SECTION 0004 TOTALS		$	128,279.20	$	139,535.50	$	131,234.56
SECTION 0005 SIGNALIZATION							
0755 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	4220.000 LF	3.50000	14770.00	4.70000	19834.00	4.45000	18779.00
0760 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	455.000 LF	14.00000	6370.00	15.00000	6825.00	14.00000	6370.00
0765 0630 1 15 CONDUIT, SIGNALS, F & I, BRIDGE MOUNT	835.000 LF	20.00000	16700.00	24.00000	20040.00	22.75000	18996.25
0770 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3400.00000	3400.00	3700.00000	3700.00	32445.00000	32445.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0775 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	20.000 EA	340.00000	6800.00	370.00000	7400.00	348.00000	6960.00
0780 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	3.000 EA	830.00000	2490.00	890.00000	2670.00	831.00000	2493.00
0785 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1050.00000	1050.00	1100.00000	1100.00	1065.00000	1065.00
0790 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	450.000 LF	1.00000	450.00	1.00000	450.00	0.95000	427.50
0795 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	26000.00000	26000.00	31000.00000	31000.00	29100.00000	29100.00
0800 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	50000.00000	50000.00	46000.00000	46000.00	43200.00000	43200.00
0805 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	9.000 AS	750.00000	6750.00	840.00000	7560.00	786.00000	7074.00
0810 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	1.000 AS	940.00000	940.00	1000.00000	1000.00	942.00000	942.00
0815 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	530.00000	1060.00	570.00000	1140.00	533.00000	1066.00
0820 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1100.00000	1100.00	1200.00000	1200.00	1124.00000	1124.00
0825 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	3.000 EA	1100.00000	3300.00	1250.00000	3750.00	1165.00000	3495.00
0830 0659109 SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	1.000 EA	880.00000	880.00	940.00000	940.00	882.00000	882.00
0835 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	4.000 EA	350.00000	1400.00	380.00000	1520.00	354.00000	1416.00
0840 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	14.000 AS	540.00000	7560.00	580.00000	8120.00	546.00000	7644.00
0845 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	3.000 AS	610.00000	1830.00	650.00000	1950.00	616.00000	1848.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0850 0663 74 12 VEHICLE DETECTOR ASSEMBLIES, F&I, INFRARED	3.000 EA	2500.00000	7500.00	2700.00000	8100.00	2519.00000	7557.00
0855 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	3.000 EA	4500.00000	13500.00	5600.00000	16800.00	5227.00000	15681.00
0860 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	140.00000	560.00	150.00000	600.00	142.00000	568.00
0865 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	17000.00000	17000.00	19000.00000	19000.00	17682.00000	17682.00
0870 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	1.000 EA	700.00000	700.00	740.00000	740.00	693.00000	693.00
0875 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	1.000 EA	1800.00000	1800.00	1900.00000	1900.00	1798.00000	1798.00
0880 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	6.000 EA	25.00000	150.00	26.00000	156.00	25.00000	150.00
0885 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	25.00000	100.00	26.00000	104.00	25.00000	100.00
0890 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	150.00000	300.00	160.00000	320.00	150.00000	300.00
0895 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	1730.00000	6920.00	1800.00000	7200.00	1767.00000	7068.00
0900 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	220.00000	220.00	230.00000	230.00	218.00000	218.00
0905 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	1.000 EA	150.00000	150.00	160.00000	160.00	150.00000	150.00
0910 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	12.50000	50.00	13.00000	52.00	12.50000	50.00
0915 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	300.00000	300.00	32.00000	32.00	300.00000	300.00
0920 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	300.00000	300.00	32.00000	32.00	300.00000	300.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0925 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	300.00000	600.00	310.00000	620.00	292.00000	584.00
0930 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	2.000 EA	1700.00000	3400.00	1800.00000	3600.00	1703.00000	3406.00
0935 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	800.00000	3200.00	850.00000	3400.00	804.00000	3216.00
0940 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	730.00000	2920.00	780.00000	3120.00	733.00000	2932.00
0945 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	1.000 EA	3100.00000	3100.00	3300.00000	3300.00	3150.00000	3150.00
0950 0783 1113 ITS FIBER OPTIC CABLE, F& I, OVERHEAD, 49-96 FIBERS	835.000 LF	2.00000	1670.00	2.00000	1670.00	2.10000	1753.50
0955 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	235.000 LF	1.50000	352.50	1.60000	376.00	1.55000	364.25
0960 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	2845.000 LF	2.00000	5690.00	2.00000	5690.00	2.00000	5690.00
0965 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	48.000 EA	37.50000	1800.00	40.00000	1920.00	37.50000	1800.00
0970 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	96.000 EA	80.00000	7680.00	85.00000	8160.00	80.20000	7699.20
0975 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	720.00000	720.00	770.00000	770.00	722.00000	722.00
0980 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	2.000 EA	1200.00000	2400.00	1300.00000	2600.00	1193.00000	2386.00
0985 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	1250.00000	2500.00	1350.00000	2700.00	1265.00000	2530.00
SECTION 0005 TOTALS		$	238,432.50	$	259,551.00	$	274,174.70
SECTION 0006 UTILITIES							

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0990 0522 1 SIDEWALK CONCRETE, 4" THICK	373.000 SY	45.00000	16785.00	34.00000	12682.00	35.00000	13055.00
0995 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	657.000 LF	30.00000	19710.00	44.00000	28908.00	70.00000	45990.00
1000 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	388.000 LF	50.00000	19400.00	56.00000	21728.00	50.00000	19400.00
1005 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	2027.000 LF	70.00000	141890.00	88.00000	178376.00	70.00000	141890.00
1010 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	2333.000 LF	85.00000	198305.00	79.00000	184307.00	125.00000	291625.00
1015 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	618.000 LF	25.00000	15450.00	18.00000	11124.00	20.00000	12360.00
1020 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	505.000 LF	20.00000	10100.00	20.00000	10100.00	20.00000	10100.00
1025 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	28.000 EA	1000.00000	28000.00	655.00000	18340.00	2000.00000	56000.00
1030 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	3.000 EA	600.00000	1800.00	860.00000	2580.00	2000.00000	6000.00
1035 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	4.000 EA	400.00000	1600.00	570.00000	2280.00	2000.00000	8000.00
1040 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	3.000 EA	300.00000	900.00	370.00000	1110.00	1000.00000	3000.00
1045 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	2.000 EA	2400.00000	4800.00	690.00000	1380.00	3000.00000	6000.00
1050 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	1.000 EA	1000.00000	1000.00	1300.00000	1300.00	1500.00000	1500.00
1055 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	1.000 EA	1500.00000	1500.00	1500.00000	1500.00	1500.00000	1500.00

CALL ORDER: 001 PROPOSAL ID: T5419 LETTING DATE: 06/27/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1060 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	2.000 EA	5100.00000	10200.00	4000.00000	8000.00	2500.00000	5000.00
1065 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	6.000 EA	1000.00000	6000.00	2400.00000	14400.00	2500.00000	15000.00
1070 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	2.000 EA	3700.00000	7400.00	6500.00000	13000.00	1500.00000	3000.00
1075 1080 11310 UTILITY FIXTURES, F&I, 5-7.9", FLEXIBLE EXPANSION JOINT	2.000 EA	4400.00000	8800.00	6600.00000	13200.00	2500.00000	5000.00
1080 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	2.000 EA	11500.00000	23000.00	5900.00000	11800.00	5000.00000	10000.00
1085 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	5.000 EA	1700.00000	8500.00	3700.00000	18500.00	5000.00000	25000.00
1090 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	2.000 EA	7000.00000	14000.00	9200.00000	18400.00	5000.00000	10000.00
1095 1080 11410 UTILITY FIXTURES, F&I, 8-19.9", FLEXIBLE EXPANSION JOINT	2.000 EA	5000.00000	10000.00	7600.00000	15200.00	5000.00000	10000.00
1100 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	2.000 EA	4000.00000	8000.00	4400.00000	8800.00	5000.00000	10000.00
SECTION 0006 TOTALS			$ 557,140.00		$ 597,015.00		$ 709,420.00
CONTRACT TOTALS			$ 19,154,443.42		$ 19,847,000.00		$ 24,653,282.24

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.