VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T4330 PROPOSAL DESC :
LETTING DATE : 03/28/12 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE : Award is contingent upon receipt of local funds.
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of pedestrian safety improvements, including adding sidewalk and a bus bay on SR 80.

FINPROJ(S) : 42920915201 (*) F.A. NO. : 1002056P COUNTIES : PALM BEACH

LOCAL NAME : SR-80/HOOKER HWY ROAD NAME : SR 812
PROJ LIMITS : FROM LAKESIDE MED CENTER TO COUNTY ANNEX COMPLEX

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AMERICAN ENGINEERING & DEVELOPMENT CORP.	Responsive	Winning bid	$ 423,809.99	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 434,149.24	2.43%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 521,000.00	22.93%

CALL ORDER : 012 PROPOSAL ID : T4330 PROPOSAL DESC :
LETTING DATE : 03/28/12 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE : Award is contingent upon receipt of local funds.
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of pedestrian safety improvements, including adding sidewalk and a bus bay on SR 80.

FINPROJ(S) : 42920915201 (*) F.A. NO. : 1002056P COUNTIES : PALM BEACH

LOCAL NAME : SR-80/HOOKER HWY ROAD NAME : SR 812
PROJ LIMITS : FROM LAKESIDE MED CENTER TO COUNTY ANNEX COMPLEX

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42920915201	LUMP	38804.98000	38804.98	19428.00000	19428.00	82215.00000	82215.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42920915201	120.000 LS	19883.46000	19883.46	72645.00000	72645.00	38000.00000	38000.00
0015 0102 60 WORK ZONE SIGN	1080.000 ED	0.44000	475.20	0.25000	270.00	0.40000	432.00
0020 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	444.000 LF	29.84000	13248.96	24.00000	10656.00	28.00000	12432.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3088.000 ED	0.23000	710.24	0.20000	617.60	0.25000	772.00
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	68.000 ED	12.70000	863.60	8.30000	564.40	7.00000	476.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	600.000 ED	0.57000	342.00	0.60000	360.00	0.24000	144.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	144.000 EA	4.13000	594.72	3.35000	482.40	4.00000	576.00
0045 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	340.000 ED	0.15000	51.00	0.20000	68.00	0.25000	85.00
0050 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1.000 LO	1269.98000	1269.98	1241.00000	1241.00	1100.00000	1100.00

CALL ORDER: 012 PROPOSAL ID: T4330 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	268.000 ED	22.86000	6126.48	12.40000	3323.20	17.00000	4556.00
0060 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	120.000 ED	6.35000	762.00	20.70000	2484.00	8.00000	960.00
0065 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	120.000 ED	6.35000	762.00	9.30000	1116.00	6.00000	720.00
0070 0104 10 3 SEDIMENT BARRIER	524.000 LF	3.32000	1739.68	5.45000	2855.80	1.00000	524.00
0075 0107 1 LITTER REMOVAL	10.200 AC	254.00000	2590.80	259.00000	2641.80	30.00000	306.00
0080 0107 2 MOWING	10.200 AC	634.99000	6476.90	51.70000	527.34	300.00000	3060.00
0085 0110 1 1 CLEARING & GRUBBING 42920915201	0.790 LS	1904.97000	1904.97	32524.00000	32524.00	2100.00000	2100.00
0090 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	19.000 SY	38.03000	722.57	55.30000	1050.70	50.00000	950.00
0095 0120 1 REGULAR EXCAVATION	1449.000 CY	3.25000	4709.25	14.70000	21300.30	17.00000	24633.00
0100 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	2348.000 CY	6.41000	15050.68	6.30000	14792.40	18.00000	42264.00
0105 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	1848.000 SY	14.38000	26574.24	11.30000	20882.40	6.50000	12012.00
0110 0160 4 TYPE B STABILIZATION	2141.000 SY	17.36000	37167.76	10.20000	21838.20	13.00000	27833.00
0115 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1431.000 SY	8.48000	12134.88	1.10000	1574.10	8.00000	11448.00
0120 0285711 OPTIONAL BASE, BASE GROUP 11	1848.000 SY	17.63000	32580.24	21.60000	39916.80	29.00000	53592.00
0125 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	48.200 TN	380.99000	18363.72	203.00000	9784.60	300.00000	14460.00
0130 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	24.100 TN	634.99000	15303.26	227.00000	5470.70	500.00000	12050.00

CALL ORDER: 012 PROPOSAL ID: T4330 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0135 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	138.000 LF	16.45000	2270.10	16.60000	2290.80	32.00000	4416.00
0140 0522 1 SIDEWALK CONCRETE, 4" THICK	1163.000 SY	33.60000	39076.80	27.90000	32447.70	32.00000	37216.00
0145 0522 2 SIDEWALK CONCRETE, 6" THICK	89.000 SY	35.10000	3123.90	32.60000	2901.40	37.00000	3293.00
0150 0522 4 BUS SHELTER PAD- CONCRETE	5.000 SY	124.46000	622.30	37.20000	186.00	43.00000	215.00
0155 0570 1 2 PERFORMANCE TURF, SOD	1431.000 SY	2.13000	3048.03	3.75000	5366.25	13.00000	18603.00
0160 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.260 NM	1139.92000	296.38	929.00000	241.54	1100.00000	286.00
0165 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.240 NM	1139.92000	273.58	929.00000	222.96	1100.00000	264.00
0170 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	69.000 LF	1.08000	74.52	0.90000	62.10	1.00000	69.00
0175 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42920915201	LUMP	19673.00000	19673.00	19673.00000	19673.00	19673.00000	19673.00
SECTION 0001 TOTALS		$	327,672.18	$	351,806.49	$	431,735.00
SECTION 0002 SIGNING							
0180 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	9.000 AS	488.94000	4400.46	398.00000	3582.00	420.00000	3780.00
0185 0700 20 60 SINGLE POST SIGN, REMOVE	5.000 AS	6.35000	31.75	5.15000	25.75	31.00000	155.00
0190 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42920915201	LUMP	3566.63000	3566.63	2905.00000	2905.00	3300.00000	3300.00
SECTION 0002 TOTALS		$	7,998.84	$	6,512.75	$	7,235.00
SECTION 0003 SIGNALIZATION							
0195 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	95.000 LF	20.32000	1930.40	15.50000	1472.50	22.00000	2090.00

CALL ORDER: 012 PROPOSAL ID: T4330 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN ENGINEERING & DEVE UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0200 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	590.000 LF	4.95000	2920.50	3.90000	2301.00	5.00000	2950.00
0205 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1430.00000	1430.00	2586.00000	2586.00	2300.00000	2300.00
0210 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	6.000 EA	989.32000	5935.92	310.00000	1860.00	440.00000	2640.00
0215 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	1659.86000	1659.86	1241.00000	1241.00	1400.00000	1400.00
0220 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	1330.000 LF	1.40000	1862.00	1.15000	1529.50	2.00000	2660.00
0225 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	2.000 EA	1056.62000	2113.24	734.00000	1468.00	820.00000	1640.00
0230 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	35648.34000	35648.34	32302.00000	32302.00	35000.00000	35000.00
0235 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	4.000 AS	1095.99000	4383.96	724.00000	2896.00	910.00000	3640.00
0240 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	825.49000	1650.98	574.00000	1148.00	640.00000	1280.00
0245 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	2.000 EA	151.13000	302.26	119.00000	238.00	120.00000	240.00
0250 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	28047.51000	28047.51	22992.00000	22992.00	25000.00000	25000.00
0255 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	1.000 EA	127.00000	127.00	2405.00000	2405.00	510.00000	510.00
0260 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	1.000 EA	127.00000	127.00	1391.00000	1391.00	680.00000	680.00
SECTION 0003 TOTALS		$	88,138.97	$	75,830.00	$	82,030.00
CONTRACT TOTALS		$	423,809.99	$	434,149.24	$	521,000.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.