VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T6264 PROPOSAL DESC :
LETTING DATE : 03/28/12 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : The improvements under this contract consist of resurfacing
CONTRACT TIME : 190 WORKING DAYS (AVAILABLE DAYS) and intersection improvements.

FINPROJ(S) : 42558315201 F.A. NO. : 4852130P COUNTIES : MIAMI-DADE
42741915201 (*) 4852127P
42741915601 N/A
LOCAL NAME : SR 5/US-1 ROAD NAME : SR 5
PROJ LIMITS : FROM SR 94/KENDALL DRIVE TO 37' NORTH OF SW 80 ST.

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GENERAL ASPHALT CO., INC.	Responsive	Winning bid	$ 1,665,801.98	0.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 1,779,739.02	6.83%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 1,781,861.34	6.96%
4	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 1,784,705.56	7.13%
5	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$ 1,916,485.56	15.04%
6	H & R PAVING, INC.	Responsive	Non-Winning Bid	$ 1,925,592.55	15.59%

CALL ORDER : 020 PROPOSAL ID : T6264 PROPOSAL DESC :
LETTING DATE : 03/28/12 10:30 A.M. DISTRICT : 06
SET-ASIDE : U/R CODE : The improvements under this contract consist of resurfacing
CONTRACT TIME : 190 WORKING DAYS (AVAILABLE DAYS) and intersection improvements.

FINPROJ(S) : 42558315201 F.A. NO. : 4852130P COUNTIES : MIAMI-DADE
42741915201 (*) 4852127P
42741915601 N/A
LOCAL NAME : SR 5/US-1 ROAD NAME : SR 5
PROJ LIMITS : FROM SR 94/KENDALL DRIVE TO 37' NORTH OF SW 80 ST.

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42741915201	138.000 LS	40000.00000	40000.00	33250.00000	33250.00	30000.00000	30000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42741915201	286.000 LS	46000.00000	46000.00	46525.00000	46525.00	37000.00000	37000.00
0015 0460 71 1 METAL TRAFFIC RAILING,THRIE BEAM RETROFIT	138.000 LF	165.00000	22770.00	83.50000	11523.00	150.00000	20700.00
0020 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	317.000 LF	77.00000	24409.00	77.55000	24583.35	70.00000	22190.00
0025 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	414.000 LF	100.00000	41400.00	101.00000	41814.00	91.00000	37674.00
SECTION 0001 TOTALS		$	174,579.00	$	157,695.35	$	147,564.00
SECTION 0002 ROADWAY							
0030 0101 1 MOBILIZATION 42558315201	LUMP	5000.00000	5000.00	157413.00000	157413.00	28000.00000	28000.00
0035 0101 1 MOBILIZATION 42741915201	LUMP	25000.00000	25000.00	2000.00000	2000.00	175000.00000	175000.00
0040 0102 1 MAINTENANCE OF TRAFFIC 42741915201	190.000 LS	110000.00000	110000.00	17825.00000	17825.00	60000.00000	60000.00
0045 0102 14 TRAFFIC CONTROL OFFICER	1128.000 MH	1.00000	1128.00	54.55000	61532.40	0.01000	11.28

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0050 0102 60 WORK ZONE SIGN	2205.000 ED	0.25000	551.25	0.25000	551.25	0.30000	661.50
0055 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	560.000 LF	24.00000	13440.00	10.35000	5796.00	12.00000	6720.00
0060 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	540.000 LF	6.00000	3240.00	9.25000	4995.00	8.00000	4320.00
0065 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	4425.000 ED	0.17000	752.25	0.15000	663.75	0.16000	708.00
0070 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	180.000 ED	0.27000	48.60	0.30000	54.00	0.35000	63.00
0075 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	165.000 ED	6.00000	990.00	5.55000	915.75	7.00000	1155.00
0080 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	800.000 ED	0.36000	288.00	0.35000	280.00	0.35000	280.00
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2202.000 EA	3.30000	7266.60	2.80000	6165.60	3.50000	7707.00
0090 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2200.000 ED	0.16000	352.00	0.15000	330.00	0.12000	264.00
0095 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	5.000 LO	800.00000	4000.00	780.00000	3900.00	900.00000	4500.00
0100 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	56.000 ED	16.00000	896.00	15.60000	873.60	15.00000	840.00
0105 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1330.000 ED	2.75000	3657.50	4.25000	5652.50	0.01000	13.30
0110 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1330.000 ED	2.75000	3657.50	2.90000	3857.00	0.01000	13.30
0115 0104 10 3 SEDIMENT BARRIER	200.000 LF	2.00000	400.00	6.00000	1200.00	2.50000	500.00

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0120 0104 11 FLOATING TURBIDITY BARRIER	290.000 LF	8.50000	2465.00	9.05000	2624.50	10.00000	2900.00
0125 0104 18 INLET PROTECTION SYSTEM	22.000 EA	80.00000	1760.00	52.35000	1151.70	10.00000	220.00
0130 0107 1 LITTER REMOVAL	78.600 AC	25.00000	1965.00	21.85000	1717.41	0.01000	0.79
0135 0107 2 MOWING	8.400 AC	100.00000	840.00	818.35000	6874.14	0.01000	0.08
0140 0109 71 3 FIELD OFFICE, 900 SQ FT	250.000 DA	54.00000	13500.00	25.00000	6250.00	0.01000	2.50
0145 0110 1 1 CLEARING & GRUBBING 42558315201	0.120 LS	1000.00000	1000.00	12600.00000	12600.00	7000.00000	7000.00
0150 0110 1 1 CLEARING & GRUBBING 42741915201	0.051 LS	1000.00000	1000.00	1000.00000	1000.00	130000.00000	130000.00
0155 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42741915201	LUMP	500.00000	500.00	557.00000	557.00	0.01000	0.01
0160 0120 1 REGULAR EXCAVATION	288.000 CY	11.00000	3168.00	19.15000	5515.20	16.50000	4752.00
0165 0120 6 EMBANKMENT	13.000 CY	17.35000	225.55	21.85000	284.05	25.00000	325.00
0170 0160 4 TYPE B STABILIZATION	576.000 SY	4.90000	2822.40	10.80000	6220.80	0.01000	5.76
0175 0285709 OPTIONAL BASE, BASE GROUP 09	578.000 SY	37.00000	21386.00	32.20000	18611.60	17.50000	10115.00
0180 0285715 OPTIONAL BASE, BASE GROUP 15	44.000 SY	68.00000	2992.00	101.70000	4474.80	86.00000	3784.00
0185 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1544.000 SY	2.00000	3088.00	2.15000	3319.60	3.70000	5712.80
0190 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	46450.000 SY	2.00000	92900.00	1.40000	65030.00	3.70000	171865.00
0195 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3931.100 TN	94.00000	369523.40	82.00000	322350.20	75.00000	294832.50
0200 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	2673.900 TN	119.00000	318194.10	125.00000	334237.50	90.00000	240651.00
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	16.700 TN	200.00000	3340.00	216.50000	3615.55	300.00000	5010.00

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0210 0425 1349 INLETS, CURB, TYPE P-4, MODIFY	1.000 EA	2897.00000	2897.00	7634.00000	7634.00	5000.00000	5000.00
0215 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	4851.00000	4851.00	2610.00000	2610.00	1750.00000	1750.00
0220 0425 5 MANHOLE, ADJUST	13.000 EA	300.00000	3900.00	1161.00000	15093.00	400.00000	5200.00
0225 0425 82 REPLACE GRATE	22.000 EA	916.00000	20152.00	621.00000	13662.00	475.00000	10450.00
0230 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	52.000 LF	50.00000	2600.00	74.25000	3861.00	50.00000	2600.00
0235 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1254.000 LF	27.00000	33858.00	46.65000	58499.10	35.00000	43890.00
0240 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	222.000 LF	48.43000	10751.46	80.15000	17793.30	55.00000	12210.00
0245 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	12.000 LF	152.00000	1824.00	182.20000	2186.40	67.00000	804.00
0250 0522 1 SIDEWALK CONCRETE, 4" THICK	824.000 SY	43.00000	35432.00	59.35000	48904.40	49.10000	40458.40
0255 0522 2 SIDEWALK CONCRETE, 6" THICK	10.000 SY	140.00000	1400.00	75.90000	759.00	50.00000	500.00
0260 0536 1 1 GUARDRAIL -ROADWAY	500.000 LF	22.50000	11250.00	23.65000	11825.00	20.00000	10000.00
0265 0536 73 GUARDRAIL REMOVAL	544.000 LF	2.00000	1088.00	1.70000	924.80	1.00000	544.00
0270 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	4.000 EA	2117.00000	8468.00	2116.00000	8464.00	2500.00000	10000.00
0275 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	578.00000	2312.00	585.00000	2340.00	525.00000	2100.00
0280 0570 1 2 PERFORMANCE TURF, SOD	189.000 SY	4.00000	756.00	16.40000	3099.60	5.00000	945.00
0285 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42558315201	LUMP	8000.00000	8000.00	7304.00000	7304.00	5000.00000	5000.00

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0290 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	19.000 EA	440.00000	8360.00	441.00000	8379.00	400.00000	7600.00
0295 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.752 NM	1045.00000	4965.84	1058.00000	5027.62	685.00000	3255.12
0300 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4586.000 LF	0.31000	1421.66	0.40000	1834.40	0.35000	1605.10
0305 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	4850.000 LF	0.55000	2667.50	0.45000	2182.50	0.75000	3637.50
0310 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1138.000 LF	1.10000	1251.80	0.85000	967.30	0.90000	1024.20
0315 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	5838.000 LF	1.10000	6421.80	0.90000	5254.20	1.10000	6421.80
0320 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.554 GM	290.00000	1610.66	293.95000	1632.60	385.00000	2138.29
0325 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1220.000 LF	0.22000	268.40	0.35000	427.00	0.25000	305.00
0330 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	10.000 EA	33.00000	330.00	27.85000	278.50	50.00000	500.00
0335 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	88.000 EA	16.50000	1452.00	27.85000	2450.80	25.00000	2200.00
0340 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.493 NM	1045.00000	3650.19	1057.70000	3694.55	685.00000	2392.71
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	160.000 LF	1.10000	176.00	1.10000	176.00	0.90000	144.00
0350 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	708.000 LF	0.28000	198.24	0.35000	247.80	0.25000	177.00

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0355 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	18.000 EA	440.00000	7920.00	441.00000	7938.00	400.00000	7200.00
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42558315201	LUMP	1750.00000	1750.00	1750.00000	1750.00	1750.00000	1750.00
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42741915201	LUMP	48250.00000	48250.00	48250.00000	48250.00	48250.00000	48250.00
SECTION 0002 TOTALS		$	1,261,570.70	$	1,365,888.77	$	1,407,984.94
SECTION 0003 SIGNING							
0370 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	20.000 AS	220.00000	4400.00	261.65000	5233.00	300.00000	6000.00
0375 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	440.00000	440.00	835.05000	835.05	850.00000	850.00
0380 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	88.00000	176.00	208.20000	416.40	130.00000	260.00
0385 0700 20 60 SINGLE POST SIGN, REMOVE	15.000 AS	33.00000	495.00	11.15000	167.25	30.00000	450.00
0390 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2000.00000	2000.00	7872.00000	7872.00	725.00000	725.00
0395 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1041.000 EA	3.30000	3435.30	2.80000	2914.80	3.50000	3643.50
0400 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	294.000 SF	1.10000	323.40	2.80000	823.20	3.25000	955.50
0405 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.188 NM	3400.00000	7439.20	4409.00000	9646.89	4500.00000	9846.00
0410 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2293.000 LF	0.88000	2017.84	1.10000	2522.30	1.00000	2293.00
0415 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2425.000 LF	1.32000	3201.00	2.00000	4850.00	2.00000	4850.00
0420 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	569.000 LF	2.20000	1251.80	2.50000	1422.50	2.50000	1422.50

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0425 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2919.000 LF	2.75000	8027.25	3.90000	11384.10	3.50000	10216.50
0430 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	2.332 GM	871.00000	2031.17	1102.25000	2570.45	1350.00000	3148.20
0435 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	610.000 LF	0.66000	402.60	1.10000	671.00	0.80000	488.00
0440 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	5.000 EA	110.00000	550.00	278.35000	1391.75	95.00000	475.00
0445 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	44.000 EA	49.00000	2156.00	61.25000	2695.00	45.00000	1980.00
0450 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.596 NM	3400.00000	5426.40	4409.00000	7036.76	4500.00000	7182.00
0455 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	80.000 LF	2.20000	176.00	3.35000	268.00	2.50000	200.00
0460 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	354.000 LF	0.88000	311.52	1.10000	389.40	0.80000	283.20
SECTION 0003 TOTALS		$	44,260.48	$	63,109.85	$	55,268.40
SECTION 0004 SIGNALIZATION							
0465 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	2912.000 LF	12.90000	37564.80	13.80000	40185.60	12.00000	34944.00
0470 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	6.000 PI	3843.00000	23058.00	3676.00000	22056.00	3494.00000	20964.00
0475 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	55.000 EA	440.00000	24200.00	364.00000	20020.00	400.00000	22000.00
0480 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	2491.00000	2491.00	1627.00000	1627.00	2265.00000	2265.00
0485 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1.000 EA	1000.00000	1000.00	1422.00000	1422.00	906.00000	906.00

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0490 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	3.000 AS	770.00000	2310.00	844.00000	2532.00	700.00000	2100.00
0495 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1218.00000	2436.00	1405.00000	2810.00	1108.00000	2216.00
0500 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	13.000 AS	569.00000	7397.00	662.00000	8606.00	518.00000	6734.00
0505 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1090.00000	3270.00	1227.00000	3681.00	991.00000	2973.00
0510 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	17.000 EA	1280.00000	21760.00	995.00000	16915.00	1164.00000	19788.00
0515 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	2.000 EA	163.00000	326.00	146.00000	292.00	149.00000	298.00
0520 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	22.000 AS	660.00000	14520.00	891.00000	19602.00	599.00000	13178.00
0525 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	146.00000	1460.00	131.40000	1314.00	133.00000	1330.00
0530 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	19547.00000	19547.00	22261.00000	22261.00	17770.00000	17770.00
0535 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	5.000 AS	214.00000	1070.00	922.00000	4610.00	194.00000	970.00
0540 0670 5520 TRAFFIC CONTROLLER ASSEMBLY, RELOCATE, 170	1.000 AS	2843.00000	2843.00	3480.00000	3480.00	2585.00000	2585.00
0545 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	3.000 EA	55.00000	165.00	27.85000	83.55	50.00000	150.00
0550 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	3.000 EA	55.00000	165.00	41.20000	123.60	50.00000	150.00
0555 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	214.00000	214.00	54.35000	54.35	194.00000	194.00
0560 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	55.00000	110.00	54.35000	108.70	50.00000	100.00

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0565 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	5.000 EA	2564.00000	12820.00	2252.00000	11260.00	2331.00000	11655.00
0570 0700 48 18 SIGN PANELS, F & I, 15 OR <	8.000 EA	525.00000	4200.00	475.00000	3800.00	478.00000	3824.00
0575 0700 48 60 SIGN PANELS, REMOVE	7.000 EA	55.00000	385.00	108.55000	759.85	50.00000	350.00
SECTION 0004 TOTALS		$	183,311.80	$	187,603.65	$	167,444.00
SECTION 0005 UTILITIES							
0580 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	400.00000	800.00	1160.70000	2321.40	400.00000	800.00
0585 0425 6 VALVE BOXES, ADJUST	8.000 EA	160.00000	1280.00	390.00000	3120.00	350.00000	2800.00
SECTION 0005 TOTALS		$	2,080.00	$	5,441.40	$	3,600.00
CONTRACT TOTALS		$	1,665,801.98	$	1,779,739.02	$	1,781,861.34

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42741915201	138.000 LS	30000.00000	30000.00	37950.00000	37950.00	27500.00000	27500.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42741915201	286.000 LS	42000.00000	42000.00	51750.00000	51750.00	27500.00000	27500.00
0015 0460 71 1 METAL TRAFFIC RAILING,THRIE BEAM RETROFIT	138.000 LF	170.00000	23460.00	92.00000	12696.00	75.00000	10350.00
0020 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	317.000 LF	70.00000	22190.00	81.65000	25883.05	98.00000	31066.00
0025 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	414.000 LF	91.00000	37674.00	105.80000	43801.20	232.00000	96048.00
SECTION 0001 TOTALS		$	155,324.00	$	172,080.25	$	192,464.00
SECTION 0002 ROADWAY							
0030 0101 1 MOBILIZATION 42558315201	LUMP	6000.00000	6000.00	40000.00000	40000.00	101903.00000	101903.00
0035 0101 1 MOBILIZATION 42741915201	LUMP	60000.00000	60000.00	40000.00000	40000.00	101903.00000	101903.00
0040 0102 1 MAINTENANCE OF TRAFFIC 42741915201	190.000 LS	128200.00000	128200.00	45000.00000	45000.00	101903.00000	101903.00
0045 0102 14 TRAFFIC CONTROL OFFICER	1128.000 MH	35.00000	39480.00	47.00000	53016.00	60.00000	67680.00
0050 0102 60 WORK ZONE SIGN	2205.000 ED	0.23000	507.15	0.34500	760.73	0.23000	507.15
0055 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	560.000 LF	19.00000	10640.00	23.00000	12880.00	20.10000	11256.00
0060 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	540.000 LF	12.00000	6480.00	23.00000	12420.00	5.40000	2916.00
0065 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	4425.000 ED	0.15000	663.75	0.18400	814.20	0.15000	663.75

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0070 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	180.000 ED	0.25000	45.00	0.40250	72.45	0.25000	45.00
0075 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	165.000 ED	5.00000	825.00	9.20000	1518.00	5.00000	825.00
0080 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	800.000 ED	0.33000	264.00	0.40250	322.00	0.33000	264.00
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2202.000 EA	2.50000	5505.00	4.02500	8863.05	3.00000	6606.00
0090 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	2200.000 ED	0.14000	308.00	0.13800	303.60	0.14000	308.00
0095 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	5.000 LO	1200.00000	6000.00	1150.00000	5750.00	700.00000	3500.00
0100 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	56.000 ED	14.00000	784.00	17.25000	966.00	14.00000	784.00
0105 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1330.000 ED	5.00000	6650.00	2.87500	3823.75	3.80000	5054.00
0110 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1330.000 ED	3.00000	3990.00	2.87500	3823.75	2.60000	3458.00
0115 0104 10 3 SEDIMENT BARRIER	200.000 LF	2.00000	400.00	4.00000	800.00	0.95000	190.00
0120 0104 11 FLOATING TURBIDITY BARRIER	290.000 LF	14.50000	4205.00	21.85000	6336.50	8.75000	2537.50
0125 0104 18 INLET PROTECTION SYSTEM	22.000 EA	62.00000	1364.00	172.50000	3795.00	55.00000	1210.00
0130 0107 1 LITTER REMOVAL	78.600 AC	60.00000	4716.00	80.00000	6288.00	10.00000	786.00
0135 0107 2 MOWING	8.400 AC	25.00000	210.00	100.00000	840.00	10.00000	84.00
0140 0109 71 3 FIELD OFFICE, 900 SQ FT	250.000 DA	35.00000	8750.00	140.00000	35000.00	140.00000	35000.00

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0145 0110 1 1 CLEARING & GRUBBING 42558315201	0.120 LS	5000.00000	5000.00	7000.00000	7000.00	12000.00000	12000.00
0150 0110 1 1 CLEARING & GRUBBING 42741915201	0.051 LS	20730.00000	20730.00	8000.00000	8000.00	12000.00000	12000.00
0155 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42741915201	LUMP	1500.00000	1500.00	11500.00000	11500.00	500.00000	500.00
0160 0120 1 REGULAR EXCAVATION	288.000 CY	29.00000	8352.00	10.00000	2880.00	7.50000	2160.00
0165 0120 6 EMBANKMENT	13.000 CY	30.00000	390.00	250.00000	3250.00	30.00000	390.00
0170 0160 4 TYPE B STABILIZATION	576.000 SY	4.90000	2822.40	12.00000	6912.00	4.50000	2592.00
0175 0285709 OPTIONAL BASE, BASE GROUP 09	578.000 SY	24.90000	14392.20	40.00000	23120.00	14.50000	8381.00
0180 0285715 OPTIONAL BASE, BASE GROUP 15	44.000 SY	68.55000	3016.20	175.00000	7700.00	50.00000	2200.00
0185 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1544.000 SY	2.00000	3088.00	2.50000	3860.00	3.00000	4632.00
0190 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	46450.000 SY	2.00000	92900.00	2.50000	116125.00	2.25000	104512.50
0195 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3931.100 TN	95.00000	373454.50	95.00000	373454.50	95.00000	373454.50
0200 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	2673.900 TN	118.00000	315520.20	105.00000	280759.50	110.00000	294129.00
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	16.700 TN	200.00000	3340.00	300.00000	5010.00	200.00000	3340.00
0210 0425 1349 INLETS, CURB, TYPE P-4, MODIFY	1.000 EA	7910.00000	7910.00	4500.00000	4500.00	6550.00000	6550.00
0215 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	1000.00000	1000.00	4500.00000	4500.00	1400.00000	1400.00
0220 0425 5 MANHOLE, ADJUST	13.000 EA	310.00000	4030.00	1000.00000	13000.00	525.00000	6825.00
0225 0425 82 REPLACE GRATE	22.000 EA	750.00000	16500.00	900.00000	19800.00	1150.00000	25300.00
0230 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	52.000 LF	158.25000	8229.00	130.00000	6760.00	60.00000	3120.00

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0235 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1254.000 LF	33.30000	41758.20	35.65000	44705.10	15.25000	19123.50
0240 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	222.000 LF	49.00000	10878.00	47.15000	10467.30	45.00000	9990.00
0245 0520 5 42 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	12.000 LF	74.00000	888.00	82.57000	990.84	69.00000	828.00
0250 0522 1 SIDEWALK CONCRETE, 4" THICK	824.000 SY	58.10000	47874.40	85.10000	70122.40	42.00000	34608.00
0255 0522 2 SIDEWALK CONCRETE, 6" THICK	10.000 SY	68.00000	680.00	99.07250	990.73	50.00000	500.00
0260 0536 1 1 GUARDRAIL -ROADWAY	500.000 LF	19.00000	9500.00	24.43750	12218.75	32.00000	16000.00
0265 0536 73 GUARDRAIL REMOVAL	544.000 LF	2.88000	1566.72	1.72500	938.40	15.00000	8160.00
0270 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	2495.00000	9980.00	2185.00000	8740.00	2200.00000	8800.00
0275 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	4.000 EA	784.00000	3136.00	603.75000	2415.00	1128.00000	4512.00
0280 0570 1 2 PERFORMANCE TURF, SOD	189.000 SY	7.50000	1417.50	3.50000	661.50	10.00000	1890.00
0285 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42558315201	LUMP	14240.00000	14240.00	50000.00000	50000.00	20000.00000	20000.00
0290 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	19.000 EA	400.00000	7600.00	460.00000	8740.00	327.00000	6213.00
0295 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.752 NM	950.00000	4514.40	787.75000	3743.39	950.00000	4514.40
0300 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4586.000 LF	0.35000	1605.10	0.40250	1845.87	0.28000	1284.08
0305 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	4850.000 LF	0.40000	1940.00	0.86250	4183.13	0.50000	2425.00

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0310 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1138.000 LF	0.75000	853.50	1.03500	1177.83	1.00000	1138.00
0315 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	5838.000 LF	0.80000	4670.40	1.26500	7385.07	1.00000	5838.00
0320 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.554 GM	264.00000	1466.26	442.75000	2459.03	264.00000	1466.26
0325 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1220.000 LF	0.30000	366.00	0.28750	350.75	0.20000	244.00
0330 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	10.000 EA	25.00000	250.00	57.50000	575.00	30.00000	300.00
0335 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	88.000 EA	25.00000	2200.00	28.75000	2530.00	15.00000	1320.00
0340 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.493 NM	950.00000	3318.35	787.75000	2751.61	950.00000	3318.35
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	160.000 LF	1.00000	160.00	1.03500	165.60	1.00000	160.00
0350 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	708.000 LF	0.30000	212.40	0.28750	203.55	0.25000	177.00
0355 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	18.000 EA	400.00000	7200.00	460.00000	8280.00	327.00000	5886.00
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42558315201	LUMP	1750.00000	1750.00	1750.00000	1750.00	1750.00000	1750.00
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42741915201	LUMP	48250.00000	48250.00	48250.00000	48250.00	48250.00000	48250.00
SECTION 0002 TOTALS			$ 1,406,436.63		$ 1,478,164.88		$ 1,521,564.99
SECTION 0003 SIGNING							

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0370 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	20.000 AS	255.00000	5100.00	414.00000	8280.00	200.00000	4000.00
0375 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	900.00000	900.00	1585.85000	1585.85	400.00000	400.00
0380 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	200.00000	400.00	414.00000	828.00	80.00000	160.00
0385 0700 20 60 SINGLE POST SIGN, REMOVE	15.000 AS	50.00000	750.00	34.50000	517.50	30.00000	450.00
0390 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2000.00000	2000.00	2227.55000	2227.55	500.00000	500.00
0395 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1041.000 EA	2.50000	2602.50	4.02500	4190.03	3.00000	3123.00
0400 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	294.000 SF	2.50000	735.00	3.73750	1098.83	1.00000	294.00
0405 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.188 NM	4000.00000	8752.00	5175.00000	11322.90	3100.00000	6782.80
0410 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2293.000 LF	1.00000	2293.00	1.15000	2636.95	0.80000	1834.40
0415 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2425.000 LF	1.80000	4365.00	2.30000	5577.50	1.20000	2910.00
0420 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	569.000 LF	2.25000	1280.25	2.87500	1635.88	2.00000	1138.00
0425 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2919.000 LF	3.50000	10216.50	4.02500	11748.98	2.50000	7297.50
0430 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	2.332 GM	990.00000	2308.68	1552.50000	3620.43	792.00000	1846.94
0435 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	610.000 LF	1.00000	610.00	0.92000	561.20	0.60000	366.00
0440 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	5.000 EA	250.00000	1250.00	109.25000	546.25	100.00000	500.00

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0445 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	44.000 EA	55.00000	2420.00	51.75000	2277.00	45.00000	1980.00
0450 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.596 NM	4000.00000	6384.00	5175.00000	8259.30	3100.00000	4947.60
0455 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	80.000 LF	3.00000	240.00	2.87500	230.00	2.00000	160.00
0460 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	354.000 LF	1.00000	354.00	0.92000	325.68	0.80000	283.20
SECTION 0003 TOTALS		$	52,960.93	$	67,469.83	$	38,973.44
SECTION 0004 SIGNALIZATION							
0465 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	2912.000 LF	12.00000	34944.00	13.80000	40185.60	12.40000	36108.80
0470 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	6.000 PI	3494.00000	20964.00	4018.10000	24108.60	3301.00000	19806.00
0475 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	55.000 EA	400.00000	22000.00	460.00000	25300.00	327.00000	17985.00
0480 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	2265.00000	2265.00	2604.75000	2604.75	1461.00000	1461.00
0485 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1.000 EA	906.00000	906.00	1041.90000	1041.90	1277.12000	1277.12
0490 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	3.000 AS	700.00000	2100.00	805.00000	2415.00	758.00000	2274.00
0495 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1108.00000	2216.00	1274.20000	2548.40	1261.10000	2522.20
0500 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	13.000 AS	518.00000	6734.00	595.70000	7744.10	593.90000	7720.70
0505 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	991.00000	2973.00	1139.65000	3418.95	1102.10000	3306.30

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0510 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	17.000 EA	1164.00000	19788.00	1338.60000	22756.20	893.20000	15184.40
0515 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	2.000 EA	149.00000	298.00	171.35000	342.70	131.00000	262.00
0520 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	22.000 AS	599.00000	13178.00	688.85000	15154.70	800.30000	17606.60
0525 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	133.00000	1330.00	152.95000	1529.50	118.00000	1180.00
0530 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	17770.00000	17770.00	20435.50000	20435.50	19994.20000	19994.20
0535 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	5.000 AS	194.00000	970.00	223.10000	1115.50	828.00000	4140.00
0540 0670 5520 TRAFFIC CONTROLLER ASSEMBLY, RELOCATE, 170	1.000 AS	2585.00000	2585.00	2972.75000	2972.75	3124.40000	3124.40
0545 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	3.000 EA	50.00000	150.00	57.50000	172.50	25.00000	75.00
0550 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	3.000 EA	50.00000	150.00	57.50000	172.50	37.00000	111.00
0555 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	194.00000	194.00	223.10000	223.10	48.80000	48.80
0560 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	50.00000	100.00	57.50000	115.00	48.80000	97.60
0565 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	5.000 EA	2331.00000	11655.00	2680.65000	13403.25	2022.90000	10114.50
0570 0700 48 18 SIGN PANELS, F & I, 15 OR <	8.000 EA	478.00000	3824.00	549.70000	4397.60	426.00000	3408.00
0575 0700 48 60 SIGN PANELS, REMOVE	7.000 EA	50.00000	350.00	57.50000	402.50	97.50000	682.50
SECTION 0004 TOTALS		$	167,444.00	$	192,560.60	$	168,490.12
SECTION 0005 UTILITIES							
0580 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	510.00000	1020.00	805.00000	1610.00	650.00000	1300.00

CALL ORDER: 020 PROPOSAL ID: T6264 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) H & R PAVING, INC. UNIT PRICE	 AMOUNT
0585 0425 6 VALVE BOXES, ADJUST	8.000 EA	190.00000	1520.00	575.00000	4600.00	350.00000	2800.00
SECTION 0005 TOTALS			$ 2,540.00		$ 6,210.00		$ 4,100.00
CONTRACT TOTALS			$ 1,784,705.56		$ 1,916,485.56		$ 1,925,592.55

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.