VENDOR RANKING

CALL ORDER : 022 PROPOSAL ID : T7151 PROPOSAL DESC :
LETTING DATE : 03/28/12 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE : Flexible Start Time
CONTRACT TIME : 990 WORKING DAYS (AVAILABLE DAYS)

Award is contingent upon receipt of local funds.

The improvements under this contract consist of the construction of a six-lane divided controlled access arterial with one-way, two-lane frontage roads constructed on each side of SR 55.

FINPROJ(S) : 25689015201 (*) F.A. NO. : 1851138P COUNTIES : PINELLAS
25689015601 1851138P
25689015602 1851138P
25689015603 1851138P
25689015604 1851138P
LOCAL NAME : US 19 (SR 55) ROAD NAME : SR 55
PROJ LIMITS : FM N OF CR576/SUNSET PNT TO S OF COUNTRYSIDE BLVD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RUSSELL ENGINEERING, INC.	Responsive	Winning bid	$ 17,196,050.03	0.00%
2	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 18,728,731.59	8.91%
3	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 20,074,334.68	16.73%
4	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$ 20,721,603.61	20.50%
5	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 21,390,605.33	24.39%
6	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 23,926,450.09	39.13%
7	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 24,453,396.09	42.20%

CALL ORDER : 022 PROPOSAL ID : T7151 PROPOSAL DESC :
LETTING DATE : 03/28/12 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE : Flexible Start Time
CONTRACT TIME : 990 WORKING DAYS (AVAILABLE DAYS)

Award is contingent upon receipt of local funds.

The improvements under this contract consist of the construction of a six-lane divided controlled access arterial with one-way, two-lane frontage roads constructed on each side of SR 55.

FINPROJ(S) : 25689015201 (*) F.A. NO. : 1851138P COUNTIES : PINELLAS
25689015601 1851138P
25689015602 1851138P
25689015603 1851138P
25689015604 1851138P
LOCAL NAME : US 19 (SR 55) ROAD NAME : SR 55
PROJ LIMITS : FM N OF CR576/SUNSET PNT TO S OF COUNTRYSIDE BLVD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25689015201	LUMP	1200000.00000	1200000.00	1800000.00000	1800000.00	1950000.00000	1950000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25689015201	990.000 LS	930000.00000	930000.00	1126000.00000	1126000.00	1350000.00000	1350000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	564.000 CY	27.00000	15228.00	25.00000	14100.00	20.00000	11280.00
0020 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	50.00000	2000.00	49.00000	1960.00	60.00000	2400.00
0025 0102 60 WORK ZONE SIGN	74710.000 ED	0.20000	14942.00	0.20000	14942.00	0.20000	14942.00
0030 0102 61 BUSINESS SIGN	24.000 EA	70.00000	1680.00	75.00000	1800.00	70.00000	1680.00
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	649.000 LF	40.00000	25960.00	44.00000	28556.00	40.40000	26219.60
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	15600.000 LF	17.30000	269880.00	0.01000	156.00	19.40000	302640.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0045 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	353.000 LF	5.25000	1853.25	7.50000	2647.50	7.00000	2471.00
0050 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	30010.000 LF	3.95000	118539.50	0.01000	300.10	4.90000	147049.00
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	338196.000 ED	0.06000	20291.76	0.06000	20291.76	0.06000	20291.76
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1600.000 ED	0.20000	320.00	0.22000	352.00	0.20000	320.00
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	884.000 ED	4.00000	3536.00	10.00000	8840.00	4.00000	3536.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	17074.000 ED	0.10000	1707.40	0.10000	1707.40	0.10000	1707.40
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2221.000 EA	3.00000	6663.00	3.25000	7218.25	3.00000	6663.00
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	399400.000 ED	0.06000	23964.00	0.06000	23964.00	0.06000	23964.00
0085 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	20.000 LO	875.00000	17500.00	950.00000	19000.00	1200.00000	24000.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2826.000 ED	13.00000	36738.00	14.10000	39846.60	13.00000	36738.00
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1246.000 ED	10.50000	13083.00	4.10000	5108.60	10.50000	13083.00
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	832.000 ED	18.00000	14976.00	3.30000	2745.60	18.00000	14976.00
0105 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	156.000 SY	3.10000	483.60	10.00000	1560.00	3.00000	468.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0110 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	2.000 EA	2000.00000	4000.00	1900.00000	3800.00	7500.00000	15000.00
0115 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	2.000 EA	982.00000	1964.00	1300.00000	2600.00	1500.00000	3000.00
0120 0104 10 3 SEDIMENT BARRIER	15562.000 LF	0.80000	12449.60	0.50000	7781.00	0.50000	7781.00
0125 0104 11 FLOATING TURBIDITY BARRIER	44.000 LF	9.80000	431.20	7.50000	330.00	8.25000	363.00
0130 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	2890.00000	8670.00	2500.00000	7500.00	2500.00000	7500.00
0135 0104 18 INLET PROTECTION SYSTEM	129.000 EA	35.00000	4515.00	50.00000	6450.00	60.00000	7740.00
0140 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	156.000 SY	1.10000	171.60	10.00000	1560.00	3.00000	468.00
0145 0107 1 LITTER REMOVAL	189.600 AC	57.00000	10807.20	11.00000	2085.60	30.00000	5688.00
0150 0107 2 MOWING	189.600 AC	69.00000	13082.40	30.00000	5688.00	50.00000	9480.00
0155 0109 71 5 FIELD OFFICE,1500 SQ FT	1050.000 DA	55.00000	57750.00	90.00000	94500.00	100.00000	105000.00
0160 0110 1 1 CLEARING & GRUBBING 25689015201	31.350 LS	1339047.00000	1339047.00	590000.00000	590000.00	816000.00000	816000.00
0165 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	8700.000 SY	6.10000	53070.00	10.00000	87000.00	8.00000	69600.00
0170 0120 1 REGULAR EXCAVATION	45802.000 CY	5.10000	233590.20	9.00000	412218.00	5.00000	229010.00
0175 0120 4 SUBSOIL EXCAVATION	590.000 CY	7.20000	4248.00	25.00000	14750.00	25.00000	14750.00
0180 0120 6 EMBANKMENT	30906.000 CY	2.40000	74174.40	7.00000	216342.00	8.50000	262701.00
0185 0121 70 FLOWABLE FILL	30.000 CY	148.00000	4440.00	293.00000	8790.00	300.00000	9000.00
0190 0142 70 FILL SAND	17015.000 CY	20.00000	340300.00	5.00000	85075.00	7.50000	127612.50
0195 0160 4 TYPE B STABILIZATION	104475.000 SY	2.25000	235068.75	4.30000	449242.50	4.40000	459690.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0200 0285704 OPTIONAL BASE, BASE GROUP 04	21478.000 SY	12.00000	257736.00	8.50000	182563.00	9.90000	212632.20
0205 0285712 OPTIONAL BASE, BASE GROUP 12	73402.000 SY	17.00000	1247834.00	16.00000	1174432.00	16.70000	1225813.40
0210 0285713 OPTIONAL BASE, BASE GROUP 13	5534.000 SY	38.00000	210292.00	39.50000	218593.00	39.00000	215826.00
0215 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	30086.000 SY	1.50000	45129.00	1.55000	46633.30	1.50000	45129.00
0220 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	3827.000 SY	5.55000	21239.85	6.00000	22962.00	5.55000	21239.85
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	23776.900 TN	80.75000	1919984.68	80.00000	1902152.00	80.75000	1919984.68
0230 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3584.200 TN	153.00000	548382.60	156.00000	559135.20	153.00000	548382.60
0235 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3322.900 TN	107.75000	358042.48	112.00000	372164.80	108.00000	358873.20
0240 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	19.100 CY	521.00000	9951.10	400.00000	7640.00	550.00000	10505.00
0245 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	2439.00000	3902.40	1400.00000	2240.00	750.00000	1200.00
0250 0425 1351 INLETS, CURB, TYPE P-5, <10'	41.000 EA	2903.00000	119023.00	2750.00000	112750.00	2720.00000	111520.00
0255 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	7.000 EA	1931.00000	13517.00	2000.00000	14000.00	1975.00000	13825.00
0260 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	3252.00000	32520.00	2900.00000	29000.00	2855.00000	28550.00
0265 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	2202.00000	2202.00	2200.00000	2200.00	2420.00000	2420.00
0270 0425 1451 INLETS, CURB, TYPE J-5, <10'	8.000 EA	3688.00000	29504.00	4000.00000	32000.00	4100.00000	32800.00
0275 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	3652.00000	10956.00	4150.00000	12450.00	3900.00000	11700.00
0280 0425 1521 INLETS, DT BOT, TYPE C,<10'	5.000 EA	1610.00000	8050.00	1540.00000	7700.00	1120.00000	5600.00
0285 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	2302.00000	4604.00	3330.00000	6660.00	1760.00000	3520.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0290 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	3.000 EA	1912.00000	5736.00	2450.00000	7350.00	1005.00000	3015.00
0295 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	2487.00000	4974.00	2075.00000	4150.00	1580.00000	3160.00
0300 0425 1561 INLETS, DT BOT, TYPE F, <10'	1.000 EA	2342.00000	2342.00	2440.00000	2440.00	1840.00000	1840.00
0305 0425 1563 INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'	2.000 EA	3852.00000	7704.00	3965.00000	7930.00	4000.00000	8000.00
0310 0425 1564 INLETS, DITCH BOTTOM, TYPE F, J BOT, >10'	1.000 EA	3263.00000	3263.00	3390.00000	3390.00	4620.00000	4620.00
0315 0425 1565 INLETS, DITCH BOTTOM, PARTIAL	1.000 EA	1342.00000	1342.00	1460.00000	1460.00	1200.00000	1200.00
0320 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	3569.00000	7138.00	5530.00000	11060.00	4870.00000	9740.00
0325 0425 1705 INLETS, GUTTER, TYPE S, PARTIAL	1.000 EA	3569.00000	3569.00	1590.00000	1590.00	1900.00000	1900.00
0330 0425 1891 INLETS, BARRIER WALL, <10'	22.000 EA	3661.00000	80542.00	5068.00000	111496.00	3400.00000	74800.00
0335 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	11.000 EA	4517.00000	49687.00	5690.00000	62590.00	4500.00000	49500.00
0340 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	1114.00000	1114.00	1275.00000	1275.00	950.00000	950.00
0345 0425 2 61 MANHOLES, P-8, <10'	9.000 EA	2104.00000	18936.00	2008.00000	18072.00	1600.00000	14400.00
0350 0425 2 63 MANHOLES, P-8, PARTIAL	9.000 EA	2140.00000	19260.00	1254.00000	11286.00	940.00000	8460.00
0355 0425 2 71 MANHOLES, J-7, <10'	5.000 EA	2847.00000	14235.00	3490.00000	17450.00	2300.00000	11500.00
0360 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	3845.00000	3845.00	2825.00000	2825.00	3800.00000	3800.00
0365 0425 2 73 MANHOLES, J-7, PARTIAL	2.000 EA	1750.00000	3500.00	1275.00000	2550.00	1200.00000	2400.00
0370 0425 2 91 MANHOLES, J-8, <10'	9.000 EA	3502.00000	31518.00	3135.00000	28215.00	2750.00000	24750.00
0375 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	3502.00000	14008.00	3800.00000	15200.00	3740.00000	14960.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0380 0425 10 YARD DRAIN	2.000 EA	1272.00000	2544.00	1606.00000	3212.00	900.00000	1800.00
0385 0430 94 2 DESILTING PIPE, 25 - 36"	192.000 LF	7.00000	1344.00	8.00000	1536.00	20.00000	3840.00
0390 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	133.000 LF	24.00000	3192.00	60.50000	8046.50	45.00000	5985.00
0395 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	5690.000 LF	29.00000	165010.00	66.00000	375540.00	55.00000	312950.00
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2928.000 LF	38.00000	111264.00	75.00000	219600.00	65.00000	190320.00
0405 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1902.000 LF	46.00000	87492.00	84.00000	159768.00	80.00000	152160.00
0410 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2682.000 LF	62.00000	166284.00	103.00000	276246.00	90.00000	241380.00
0415 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	426.000 LF	85.00000	36210.00	126.00000	53676.00	110.00000	46860.00
0420 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	148.000 LF	99.00000	14652.00	142.00000	21016.00	175.00000	25900.00
0425 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	319.000 LF	37.00000	11803.00	61.50000	19618.50	46.00000	14674.00
0430 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	196.000 LF	49.00000	9604.00	66.00000	12936.00	56.00000	10976.00
0435 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	104.000 LF	62.00000	6448.00	78.00000	8112.00	75.00000	7800.00
0440 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	265.000 LF	90.00000	23850.00	104.00000	27560.00	105.00000	27825.00
0445 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	469.000 LF	118.00000	55342.00	225.00000	105525.00	145.00000	68005.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0450 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	57.000 LF	181.00000	10317.00	162.00000	9234.00	175.00000	9975.00
0455 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4"	28.000 LF	8.50000	238.00	13.30000	372.40	20.00000	560.00
0460 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	3.000 LF	71.00000	213.00	33.00000	99.00	40.00000	120.00
0465 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	1.000 EA	3100.00000	3100.00	2405.00000	2405.00	2900.00000	2900.00
0470 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	139.000 LF	121.00000	16819.00	100.00000	13900.00	45.00000	6255.00
0475 0436 1 1 TRENCH DRAIN, STANDARD	1413.000 LF	126.00000	178038.00	145.00000	204885.00	150.00000	211950.00
0480 0440 1 20 UNDERDRAIN, TYPE II	2778.000 LF	18.00000	50004.00	24.40000	67783.20	30.00000	83340.00
0485 0440 73 2 UNDERDRAIN OUTLET PIPE, 6"	84.000 LF	11.30000	949.20	10.00000	840.00	40.00000	3360.00
0490 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	27002.000 SF	0.01000	270.02	0.01000	270.02	7.00000	189014.00
0495 0514 72 LINER IMPERMEABLE PVC	8464.000 SY	6.15000	52053.60	7.00000	59248.00	7.50000	63480.00
0500 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	22.000 LF	31.00000	682.00	33.00000	726.00	54.00000	1188.00
0505 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	140.000 LF	54.00000	7560.00	56.00000	7840.00	63.00000	8820.00
0510 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	876.000 LF	9.05000	7927.80	24.50000	21462.00	9.00000	7884.00
0515 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	18407.000 LF	11.10000	204317.70	13.10000	241131.70	9.00000	165663.00
0520 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	158.000 LF	35.50000	5609.00	48.00000	7584.00	30.00000	4740.00
0525 0521 1 MEDIAN CONCRETE BARRIER WALL	14354.000 LF	127.00000	1822958.00	150.00000	2153100.00	162.00000	2325348.00
0530 0521 73 CONCRETE BARRIER WALL, REMOVAL	311.000 LF	24.00000	7464.00	48.00000	14928.00	40.00000	12440.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0535 0522 1 SIDEWALK CONCRETE, 4" THICK	15821.000 SY	23.00000	363883.00	24.50000	387614.50	24.00000	379704.00
0540 0522 2 SIDEWALK CONCRETE, 6" THICK	1880.000 SY	32.00000	60160.00	33.00000	62040.00	31.50000	59220.00
0545 0522 4 BUS SHELTER PAD- CONCRETE	18.000 SY	48.00000	864.00	94.00000	1692.00	50.00000	900.00
0550 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	96.000 SY	45.00000	4320.00	58.00000	5568.00	75.00000	7200.00
0555 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	2.000 EA	345.00000	690.00	700.00000	1400.00	450.00000	900.00
0560 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	8.000 TN	123.00000	984.00	280.00000	2240.00	125.00000	1000.00
0565 0544 75140 CRASH CUSHION - OPTIONAL, LESS THAN 50	7.000 EA	17880.00000	125160.00	16000.00000	112000.00	16000.00000	112000.00
0570 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	1784.000 LF	10.50000	18732.00	10.50000	18732.00	9.75000	17394.00
0575 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	2.000 EA	1500.00000	3000.00	1000.00000	2000.00	985.00000	1970.00
0580 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	78.000 LF	875.00000	68250.00	950.00000	74100.00	950.00000	74100.00
0585 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	127.000 LF	1018.00000	129286.00	1000.00000	127000.00	1155.00000	146685.00
0590 0570 1 2 PERFORMANCE TURF, SOD	15636.000 SY	4.20000	65671.20	4.25000	66453.00	4.50000	70362.00
0595 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	281.000 SY	6.15000	1728.15	3.00000	843.00	10.00000	2810.00
0600 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	14.654 NM	720.00000	10550.88	770.00000	11283.58	780.00000	11430.12
0605 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	21394.000 LF	0.25000	5348.50	0.35000	7487.90	0.28000	5990.32
0610 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1909.000 LF	0.50000	954.50	0.55000	1049.95	0.55000	1049.95

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0615 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5644.000 LF	0.75000	4233.00	0.80000	4515.20	0.90000	5079.60
0620 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	910.000 LF	1.40000	1274.00	1.25000	1137.50	1.40000	1274.00
0625 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	23.121 GM	450.00000	10404.45	360.00000	8323.56	350.00000	8092.35
0630 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.934 GM	1000.00000	934.00	550.00000	513.70	510.00000	476.34
0635 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	688.000 LF	0.55000	378.40	0.25000	172.00	0.28000	192.64
0640 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	34.000 EA	20.00000	680.00	42.00000	1428.00	40.00000	1360.00
0645 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	32.000 EA	20.00000	640.00	30.00000	960.00	18.00000	576.00
0650 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.438 NM	720.00000	12555.36	790.00000	13776.02	780.00000	13601.64
0655 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	353.000 LF	0.75000	264.75	0.80000	282.40	0.90000	317.70
0660 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	138.000 LF	0.50000	69.00	0.25000	34.50	0.28000	38.64
0665 0999 16 PARTNERING, DO NOT BID 25689015201	LUMP	21000.00000	21000.00	21000.00000	21000.00	21000.00000	21000.00
0670 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	33.000 DA	3300.00000	108900.00	3300.00000	108900.00	3300.00000	108900.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0675 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0680 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25689015201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 14,475,182.48		$ 15,431,159.34		$ 16,532,464.49
SECTION 0002 SIGNING							
0685 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	182.000 LF	16.00000	2912.00	15.00000	2730.00	16.00000	2912.00
0690 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	231.000 LF	28.00000	6468.00	16.50000	3811.50	28.00000	6468.00
0695 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	100.000 LF	3.20000	320.00	5.50000	550.00	3.20000	320.00
0700 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1600.00000	1600.00	1900.00000	1900.00	1600.00000	1600.00
0705 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	295.00000	2950.00	340.00000	3400.00	295.00000	2950.00
0710 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	5.000 EA	570.00000	2850.00	820.00000	4100.00	570.00000	2850.00
0715 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	450.00000	1800.00	530.00000	2120.00	450.00000	1800.00
0720 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	915.00000	915.00	1100.00000	1100.00	915.00000	915.00
0725 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	4.000 AS	690.00000	2760.00	660.00000	2640.00	690.00000	2760.00
0730 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	3.000 AS	720.00000	2160.00	660.00000	1980.00	720.00000	2160.00
0735 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	6.000 EA	68.50000	411.00	180.00000	1080.00	68.50000	411.00
0740 0671 2 41 TRAFFIC CONTROLLER, MODIFY, NEMA	1.000 EA	165.00000	165.00	450.00000	450.00	165.00000	165.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0745 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	9.000 EA	13.50000	121.50	40.00000	360.00	13.50000	121.50
0750 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	10.00000	40.00	40.00000	160.00	10.00000	40.00
0755 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	2.000 EA	2350.00000	4700.00	3000.00000	6000.00	2350.00000	4700.00
0760 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	760.00000	760.00	500.00000	500.00	760.00000	760.00
0765 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	490.00000	980.00	500.00000	1000.00	490.00000	980.00
0770 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	205.00000	205.00	1020.00000	1020.00	205.00000	205.00
0775 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	33.000 AS	225.00000	7425.00	200.00000	6600.00	225.00000	7425.00
0780 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	42.000 AS	505.00000	21210.00	475.00000	19950.00	505.00000	21210.00
0785 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	4.000 AS	1600.00000	6400.00	1720.00000	6880.00	1600.00000	6400.00
0790 0700 20 19 SINGLE POST SIGN, F&I, NON - STANDARD	4.000 AS	1800.00000	7200.00	2200.00000	8800.00	1800.00000	7200.00
0795 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	150.00000	1350.00	155.00000	1395.00	150.00000	1350.00
0800 0700 20 60 SINGLE POST SIGN, REMOVE	23.000 AS	24.00000	552.00	1.00000	23.00	24.00000	552.00
0805 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	5.000 AS	3450.00000	17250.00	3900.00000	19500.00	3450.00000	17250.00
0810 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	285.00000	1140.00	200.00000	800.00	285.00000	1140.00
0815 0700 22121 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 300 OR LESS SF	1.000 AS	88300.00000	88300.00	104000.00000	104000.00	88300.00000	88300.00
0820 0700 23112 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	2.000 AS	44100.00000	88200.00	46200.00000	92400.00	44100.00000	88200.00
0825 0700 23113 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 201-300	2.000 AS	54800.00000	109600.00	57000.00000	114000.00	54800.00000	109600.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0830 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	2.000 AS	50300.00000	100600.00	51000.00000	102000.00	50300.00000	100600.00
0835 0700 23123 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S 201-300	1.000 AS	55800.00000	55800.00	58500.00000	58500.00	55800.00000	55800.00
0840 0700 23124 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S GREATER THAN 300	2.000 AS	68400.00000	136800.00	69300.00000	138600.00	68400.00000	136800.00
0845 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	1.000 AS	91300.00000	91300.00	90000.00000	90000.00	91300.00000	91300.00
0850 0700 23143 OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA 201-300 SF	1.000 AS	72900.00000	72900.00	78000.00000	78000.00	72900.00000	72900.00
0855 0700 23144 OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA >300 SF	1.000 AS	54300.00000	54300.00	56300.00000	56300.00	54300.00000	54300.00
0860 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	1.000 AS	500.00000	500.00	3000.00000	3000.00	500.00000	500.00
0865 0700 48 12 SIGN PANELS, F & I, 101 - 200	1.000 EA	2400.00000	2400.00	2800.00000	2800.00	2400.00000	2400.00
0870 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	2.000 EA	825.00000	1650.00	1800.00000	3600.00	825.00000	1650.00
0875 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	165.00000	165.00	190.00000	190.00	465.00000	465.00
0880 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	7.000 EA	150.00000	1050.00	150.00000	1050.00	150.00000	1050.00
0885 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE	746.000 EA	41.00000	30586.00	82.00000	61172.00	41.00000	30586.00
0890 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	30.000 SF	2.00000	60.00	3.75000	112.50	0.90000	27.00
0895 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	6.000 SF	2.00000	12.00	7.50000	45.00	0.90000	5.40

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0900 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25689015201	LUMP	40500.00000	40500.00	55000.00000	55000.00	53127.00000	53127.00
0905 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	405.000 SF	10.00000	4050.00	5.30000	2146.50	4.81000	1948.05
0910 0713102124 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 12"	300.000 LF	9.00000	2700.00	10.00000	3000.00	10.15000	3045.00
0915 0713102134 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 12"	0.232 GM	14100.00000	3271.20	10200.00000	2366.40	13960.00000	3238.72
0920 0713102538 PREFORMED TAPE, HIGH PERFORMANCE, 12" WHITE/BLACK CONTRAST, SKIP LANE DROP, 15" TOTAL WIDTH	0.042 GM	18200.00000	764.40	18400.00000	772.80	13960.00000	586.32
0925 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	8.000 EA	1000.00000	8000.00	920.00000	7360.00	1000.00000	8000.00
0930 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	870.00000	6960.00	1090.00000	8720.00	870.00000	6960.00
0935 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	1700.00000	1700.00	2300.00000	2300.00	1700.00000	1700.00
SECTION 0002 TOTALS		$	996,813.10	$	1,086,284.70	$	1,007,732.99
SECTION 0003 LIGHTING							
0940 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	838.000 LF	16.00000	13408.00	17.00000	14246.00	16.00000	13408.00
0945 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	147.000 LF	2.10000	308.70	2.10000	308.70	2.10000	308.70
0950 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	10455.000 LF	2.10000	21955.50	2.10000	21955.50	2.10000	21955.50
0955 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	19112.000 LF	2.90000	55424.80	3.10000	59247.20	2.90000	55424.80

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0960 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	6740.000 LF	0.30000	2022.00	0.30000	2022.00	0.30000	2022.00
0965 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	7623.000 LF	3.40000	25918.20	3.65000	27823.95	3.40000	25918.20
0970 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	18.000 LF	24.00000	432.00	26.20000	471.60	24.00000	432.00
0975 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	31.000 LF	17.50000	542.50	19.10000	592.10	17.50000	542.50
0980 0715 4600 LIGHT POLE COMPLETE, REMOVE	1.000 EA	210.00000	210.00	229.00000	229.00	210.00000	210.00
0985 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	6350.00000	6350.00	6900.00000	6900.00	6350.00000	6350.00
0990 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	2.000 EA	765.00000	1530.00	830.00000	1660.00	765.00000	1530.00
0995 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	16.000 EA	455.00000	7280.00	490.00000	7840.00	455.00000	7280.00
1000 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	1.000 EA	155.00000	155.00	165.00000	165.00	155.00000	155.00
1005 0715 19600 HIGH MAST LIGHT POLE, REMOVE	2.000 EA	1700.00000	3400.00	1840.00000	3680.00	1700.00000	3400.00
1010 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	22.000 EA	215.00000	4730.00	230.00000	5060.00	215.00000	4730.00
1015 0715514150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM WALL MOUNT, ALUMINUM, 50'	22.000 EA	3250.00000	71500.00	3500.00000	77000.00	3250.00000	71500.00
SECTION 0003 TOTALS		$	215,166.70	$	229,201.05	$	215,166.70
SECTION 0004 UTILITIES							
1020 0120 4 SUBSOIL EXCAVATION	100.000 CY	27.50000	2750.00	25.00000	2500.00	25.00000	2500.00
1025 0120 72 GRAVEL FILL	120.000 CY	42.00000	5040.00	40.00000	4800.00	40.00000	4800.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
1030 0121 70 FLOWABLE FILL	100.000 CY	123.00000	12300.00	302.00000	30200.00	125.00000	12500.00
1035 0142 70 FILL SAND	100.000 CY	29.25000	2925.00	11.20000	1120.00	35.00000	3500.00
1040 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2450.000 LF	15.00000	36750.00	19.50000	47775.00	24.50000	60025.00
1045 1050 11125 UTILITY PIPE, F&I, CONCRETE, WATER / SEWER, 20 -49.9"	2247.000 LF	255.00000	572985.00	310.00000	696570.00	370.00000	831390.00
1050 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	150.000 LF	41.00000	6150.00	75.00000	11250.00	125.00000	18750.00
1055 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	265.000 LF	23.00000	6095.00	85.00000	22525.00	55.00000	14575.00
1060 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	215.000 LF	68.00000	14620.00	90.00000	19350.00	95.00000	20425.00
1065 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	4010.000 LF	52.00000	208520.00	100.00000	401000.00	102.50000	411025.00
1070 1050 13002 UTILITY PIPE, INSTALL, 2-4.9"	3500.000 LF	14.00000	49000.00	11.00000	38500.00	25.00000	87500.00
1075 1050 15002 UTILITY PIPE, ADJUST/MODIFY, 2 - 4.9"	100.000 LF	15.25000	1525.00	50.00000	5000.00	300.00000	30000.00
1080 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	7040.000 LF	2.80000	19712.00	10.00000	70400.00	12.50000	88000.00
1085 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	670.000 LF	7.35000	4924.50	10.00000	6700.00	12.50000	8375.00
1090 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	3265.000 LF	6.25000	20406.25	15.00000	48975.00	12.50000	40812.50
1095 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	2247.000 LF	23.00000	51681.00	40.00000	89880.00	25.00000	56175.00
1100 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	43.000 EA	714.00000	30702.00	350.00000	15050.00	750.00000	32250.00
1105 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	5.000 EA	833.00000	4165.00	450.00000	2250.00	850.00000	4250.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
1110 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	18.000 EA	522.00000	9396.00	450.00000	8100.00	500.00000	9000.00
1115 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	3.000 EA	497.00000	1491.00	200.00000	600.00	450.00000	1350.00
1120 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	6.000 EA	2240.00000	13440.00	2500.00000	15000.00	3500.00000	21000.00
1125 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	3.000 EA	916.00000	2748.00	1500.00000	4500.00	2000.00000	6000.00
1130 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	3.000 EA	1574.00000	4722.00	1000.00000	3000.00	1500.00000	4500.00
1135 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	1.000 EA	2872.00000	2872.00	3500.00000	3500.00	3500.00000	3500.00
1140 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	8.000 EA	1240.00000	9920.00	1000.00000	8000.00	1200.00000	9600.00
1145 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	22.000 EA	320.00000	7040.00	100.00000	2200.00	100.00000	2200.00
1150 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	18.000 EA	3497.00000	62946.00	4600.00000	82800.00	5800.00000	104400.00
1155 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	5.000 EA	1565.00000	7825.00	1400.00000	7000.00	1300.00000	6500.00
1160 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	1.000 EA	2673.00000	2673.00	2500.00000	2500.00	5500.00000	5500.00
1165 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	17.000 EA	3625.00000	61625.00	4600.00000	78200.00	5800.00000	98600.00
1170 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	230.000 EA	218.00000	50140.00	150.00000	34500.00	150.00000	34500.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
1175 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	1.000 EA	8919.00000	8919.00	5000.00000	5000.00	2500.00000	2500.00
1180 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	1.000 EA	26189.00000	26189.00	20000.00000	20000.00	47500.00000	47500.00
1185 1080 11507 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	1.000 EA	43613.00000	43613.00	46000.00000	46000.00	84950.00000	84950.00
1190 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	9.000 EA	379.00000	3411.00	500.00000	4500.00	350.00000	3150.00
1195 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	2.000 EA	379.00000	758.00	1000.00000	2000.00	250.00000	500.00
1200 1644133 08 FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	6.000 EA	2699.00000	16194.00	4000.00000	24000.00	4000.00000	24000.00
1205 1644400 FIRE HYDRANT, SALVAGE & STORE	7.000 EA	505.00000	3535.00	1070.00000	7490.00	100.00000	700.00
1210 1820 1 70 UTILITY CABLE, TELEPHONE/COMMUNICATIONS REMOVE & STOCKPILE/SALVAGE	9960.000 LF	4.20000	41832.00	4.40000	43824.00	4.50000	44820.00
SECTION 0004 TOTALS		$	1,431,539.75	$	1,916,559.00	$	2,241,622.50
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							
1215 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	485.000 LF	25.50000	12367.50	20.00000	9700.00	25.50000	12367.50
1220 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	800.00000	800.00	800.00000	800.00	800.00000	800.00
1225 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	2300.00000	2300.00	1300.00000	1300.00	2300.00000	2300.00
1230 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	100.000 LF	3.50000	350.00	1.80000	180.00	3.50000	350.00
1235 0782 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	4050.00000	4050.00	4100.00000	4100.00	4050.00000	4050.00
1240 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	120.000 LF	1.50000	180.00	1.60000	192.00	1.50000	180.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(2) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
1245 0783 1420 ITS FIBER OPTIC CABLE,RELOCATE, UNDERGROUND	1045.000 LF	3.50000	3657.50	3.50000	3657.50	3.50000	3657.50
1250 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	4.000 EA	34.50000	138.00	39.00000	156.00	34.50000	138.00
1255 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	2.000 EA	75.00000	150.00	71.00000	142.00	75.00000	150.00
1260 0783 3 14 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	1.000 EA	52.00000	52.00	53.00000	53.00	52.00000	52.00
1265 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	20.000 LF	22.50000	450.00	16.40000	328.00	22.50000	450.00
1270 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	12440.000 LF	3.20000	39808.00	2.60000	32344.00	3.20000	39808.00
1275 0783 6 4 ITS SPLICE BOX FOR FIBER OPTIC CABLE, RELOCATE	1.000 EA	870.00000	870.00	1540.00000	1540.00	870.00000	870.00
1280 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	2.000 EA	770.00000	1540.00	830.00000	1660.00	770.00000	1540.00
1285 0783 7 4 ITS PULL & JUNCTION BOX, RELOCATE	3.000 EA	295.00000	885.00	940.00000	2820.00	295.00000	885.00
1290 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	3.000 EA	100.00000	300.00	95.00000	285.00	100.00000	300.00
1295 0785 1 44 ITS POLE, RELOCATE, STEEL WITHOUT LOWERING DEVICE	1.000 EA	9150.00000	9150.00	4770.00000	4770.00	9150.00000	9150.00
1300 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	300.00000	300.00	1500.00000	1500.00	300.00000	300.00
SECTION 0005 TOTALS		$	77,348.00	$	65,527.50	$	77,348.00
CONTRACT TOTALS		$ 17,196,050.03		$ 18,728,731.59		$ 20,074,334.68	

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25689015201	LUMP	1100000.00000	1100000.00	2000000.00000	2000000.00	2300000.00000	2300000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25689015201	990.000 LS	2000000.00000	2000000.00	1033727.00000	1033727.00	2300000.00000	2300000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	564.000 CY	50.00000	28200.00	19.29000	10879.56	82.74000	46665.36
0020 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	65.00000	2600.00	38.06000	1522.40	49.70000	1988.00
0025 0102 60 WORK ZONE SIGN	74710.000 ED	0.25000	18677.50	0.21000	15689.10	0.22000	16436.20
0030 0102 61 BUSINESS SIGN	24.000 EA	100.00000	2400.00	74.05000	1777.20	77.31000	1855.44
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	649.000 LF	40.00000	25960.00	41.47000	26914.03	44.62000	28958.38
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	15600.000 LF	20.00000	312000.00	25.39000	396084.00	21.42000	334152.00
0045 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	353.000 LF	15.00000	5295.00	9.52000	3360.56	7.73000	2728.69
0050 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	30010.000 LF	5.00000	150050.00	9.52000	285695.20	5.41000	162354.10
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	338196.000 ED	0.15000	50729.40	0.06000	20291.76	0.07000	23673.72
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1600.000 ED	0.30000	480.00	0.21000	336.00	0.22000	352.00
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	884.000 ED	8.00000	7072.00	4.23000	3739.32	4.42000	3907.28
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	17074.000 ED	0.70000	11951.80	0.11000	1878.14	0.11000	1878.14
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2221.000 EA	4.00000	8884.00	3.17000	7040.57	3.31000	7351.51

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	399400.000 ED	0.10000	39940.00	0.06000	23964.00	0.07000	27958.00
0085 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	20.000 LO	1000.00000	20000.00	925.68000	18513.60	966.32000	19326.40
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2826.000 ED	14.00000	39564.00	13.75000	38857.50	14.36000	40581.36
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1246.000 ED	2.50000	3115.00	2.17000	2703.82	4.24000	5283.04
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	832.000 ED	4.00000	3328.00	3.49000	2903.68	3.36000	2795.52
0105 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	156.000 SY	3.00000	468.00	0.90000	140.40	1.93000	301.08
0110 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	2.000 EA	2500.00000	5000.00	3217.00000	6434.00	817.23000	1634.46
0115 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT	2.000 EA	1500.00000	3000.00	1408.00000	2816.00	706.79000	1413.58
0120 0104 10 3 SEDIMENT BARRIER	15562.000 LF	1.00000	15562.00	0.48000	7469.76	0.51000	7936.62
0125 0104 11 FLOATING TURBIDITY BARRIER	44.000 LF	20.00000	880.00	8.20000	360.80	9.11000	400.84
0130 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	2500.00000	7500.00	714.00000	2142.00	1656.55000	4969.65
0135 0104 18 INLET PROTECTION SYSTEM	129.000 EA	100.00000	12900.00	40.20000	5185.80	57.43000	7408.47
0140 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	156.000 SY	3.00000	468.00	0.28000	43.68	5.52000	861.12
0145 0107 1 LITTER REMOVAL	189.600 AC	10.00000	1896.00	211.00000	40005.60	33.13000	6281.45
0150 0107 2 MOWING	189.600 AC	10.00000	1896.00	52.90000	10029.84	11.04000	2093.18

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0155 0109 71 5 FIELD OFFICE,1500 SQ FT	1050.000 DA	75.00000	78750.00	31.74000	33327.00	93.87000	98563.50
0160 0110 1 1 CLEARING & GRUBBING 25689015201	31.350 LS	600000.00000	600000.00	925333.00000	925333.00	1275000.00000	1275000.00
0165 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	8700.000 SY	12.00000	104400.00	12.03000	104661.00	4.86000	42282.00
0170 0120 1 REGULAR EXCAVATION	45802.000 CY	12.00000	549624.00	4.26000	195116.52	5.69000	260613.38
0175 0120 4 SUBSOIL EXCAVATION	590.000 CY	20.00000	11800.00	4.26000	2513.40	24.30000	14337.00
0180 0120 6 EMBANKMENT	30906.000 CY	8.00000	247248.00	1.89000	58412.34	8.72000	269500.32
0185 0121 70 FLOWABLE FILL	30.000 CY	250.00000	7500.00	195.22000	5856.60	220.87000	6626.10
0190 0142 70 FILL SAND	17015.000 CY	10.00000	170150.00	2.36000	40155.40	18.77000	319371.55
0195 0160 4 TYPE B STABILIZATION	104475.000 SY	7.50000	783562.50	3.40000	355215.00	3.87000	404318.25
0200 0285704 OPTIONAL BASE, BASE GROUP 04	21478.000 SY	15.00000	322170.00	5.42000	116410.76	8.95000	192228.10
0205 0285712 OPTIONAL BASE, BASE GROUP 12	73402.000 SY	17.00000	1247834.00	9.58000	703191.16	15.85000	1163421.70
0210 0285713 OPTIONAL BASE, BASE GROUP 13	5534.000 SY	35.00000	193690.00	69.82000	386383.88	65.51000	362532.34
0215 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	30086.000 SY	1.25000	37607.50	3.65000	109813.90	3.43000	103194.98
0220 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	3827.000 SY	7.00000	26789.00	6.72000	25717.44	6.34000	24263.18
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	23776.900 TN	85.00000	2021036.50	131.45000	3125473.51	122.88000	2921705.47
0230 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3584.200 TN	150.00000	537630.00	174.98000	627163.32	161.09000	577378.78
0235 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3322.900 TN	105.00000	348904.50	145.68000	484080.07	130.51000	433671.68
0240 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	19.100 CY	450.00000	8595.00	447.82000	8553.36	535.62000	10230.34

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0245 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	1320.00000	2112.00	763.03000	1220.85	905.58000	1448.93
0250 0425 1351 INLETS, CURB, TYPE P-5, <10'	41.000 EA	3050.00000	125050.00	2877.55000	117979.55	3644.41000	149420.81
0255 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	7.000 EA	3535.00000	24745.00	2089.00000	14623.00	2043.08000	14301.56
0260 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	3865.00000	38650.00	3020.00000	30200.00	3423.53000	34235.30
0265 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	4022.00000	4022.00	2560.00000	2560.00	2650.48000	2650.48
0270 0425 1451 INLETS, CURB, TYPE J-5, <10'	8.000 EA	4171.00000	33368.00	4337.00000	34696.00	5632.27000	45058.16
0275 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	4221.00000	12663.00	4125.00000	12375.00	6736.63000	20209.89
0280 0425 1521 INLETS, DT BOT, TYPE C,<10'	5.000 EA	1642.00000	8210.00	1184.00000	5920.00	1877.42000	9387.10
0285 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	3401.00000	6802.00	1861.00000	3722.00	3644.41000	7288.82
0290 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	3.000 EA	1607.00000	4821.00	1063.00000	3189.00	2208.73000	6626.19
0295 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	1895.00000	3790.00	1671.00000	3342.00	2760.91000	5521.82
0300 0425 1561 INLETS, DT BOT, TYPE F, <10'	1.000 EA	2345.00000	2345.00	1946.00000	1946.00	2981.79000	2981.79
0305 0425 1563 INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'	2.000 EA	4808.00000	9616.00	4231.00000	8462.00	4859.21000	9718.42
0310 0425 1564 INLETS, DITCH BOTTOM, TYPE F, J BOT, >10'	1.000 EA	3518.00000	3518.00	4887.00000	4887.00	4307.03000	4307.03
0315 0425 1565 INLETS, DITCH BOTTOM, PARTIAL	1.000 EA	1350.00000	1350.00	1269.00000	1269.00	1987.86000	1987.86
0320 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	4339.00000	8678.00	5152.00000	10304.00	4030.94000	8061.88
0325 0425 1705 INLETS, GUTTER, TYPE S, PARTIAL	1.000 EA	1759.00000	1759.00	2010.00000	2010.00	2429.60000	2429.60
0330 0425 1891 INLETS, BARRIER WALL, <10'	22.000 EA	3166.00000	69652.00	3596.00000	79112.00	4527.90000	99613.80

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0335 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	11.000 EA	5365.00000	59015.00	4760.00000	52360.00	5853.14000	64384.54
0340 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	1191.00000	1191.00	1005.00000	1005.00	2153.51000	2153.51
0345 0425 2 61 MANHOLES, P-8, <10'	9.000 EA	2111.00000	18999.00	1692.00000	15228.00	2871.35000	25842.15
0350 0425 2 63 MANHOLES, P-8, PARTIAL	9.000 EA	1876.00000	16884.00	994.00000	8946.00	1766.99000	15902.91
0355 0425 2 71 MANHOLES, J-7, <10'	5.000 EA	4104.00000	20520.00	2433.00000	12165.00	5963.58000	29817.90
0360 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	3166.00000	3166.00	4020.00000	4020.00	4086.15000	4086.15
0365 0425 2 73 MANHOLES, J-7, PARTIAL	2.000 EA	1290.00000	2580.00	1269.00000	2538.00	2871.35000	5742.70
0370 0425 2 91 MANHOLES, J-8, <10'	9.000 EA	3166.00000	28494.00	2909.00000	26181.00	4086.15000	36775.35
0375 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	4925.00000	19700.00	3956.00000	15824.00	4969.65000	19878.60
0380 0425 10 YARD DRAIN	2.000 EA	1056.00000	2112.00	952.00000	1904.00	1546.11000	3092.22
0385 0430 94 2 DESILTING PIPE, 25 - 36"	192.000 LF	18.00000	3456.00	21.16000	4062.72	7.73000	1484.16
0390 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	133.000 LF	30.00000	3990.00	47.61000	6332.13	56.32000	7490.56
0395 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	5690.000 LF	47.00000	267430.00	58.19000	331101.10	48.59000	276477.10
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2928.000 LF	55.00000	161040.00	68.77000	201358.56	54.11000	158434.08
0405 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1902.000 LF	64.00000	121728.00	84.63000	160966.26	92.77000	176448.54
0410 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2682.000 LF	73.00000	195786.00	95.21000	255353.22	85.04000	228077.28
0415 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	426.000 LF	90.00000	38340.00	116.37000	49573.62	120.38000	51281.88

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0420 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	148.000 LF	100.00000	14800.00	185.14000	27400.72	544.45000	80578.60
0425 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	319.000 LF	54.00000	17226.00	48.66000	15522.54	50.80000	16205.20
0430 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	196.000 LF	66.00000	12936.00	59.24000	11611.04	55.22000	10823.12
0435 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	104.000 LF	78.00000	8112.00	79.34000	8251.36	70.68000	7350.72
0440 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	265.000 LF	97.00000	25705.00	111.08000	29436.20	103.81000	27509.65
0445 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	469.000 LF	123.00000	57687.00	153.40000	71944.60	161.24000	75621.56
0450 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	57.000 LF	149.00000	8493.00	185.14000	10552.98	204.31000	11645.67
0455 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4"	28.000 LF	12.00000	336.00	21.16000	592.48	18.77000	525.56
0460 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	3.000 LF	24.00000	72.00	42.32000	126.96	161.24000	483.72
0465 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	1.000 EA	3600.00000	3600.00	3067.00000	3067.00	4086.15000	4086.15
0470 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	139.000 LF	55.00000	7645.00	47.61000	6617.79	121.48000	16885.72
0475 0436 1 1 TRENCH DRAIN, STANDARD	1413.000 LF	250.00000	353250.00	188.31000	266082.03	157.92000	223140.96
0480 0440 1 20 UNDERDRAIN, TYPE II	2778.000 LF	25.00000	69450.00	95.21000	264493.38	26.50000	73617.00
0485 0440 73 2 UNDERDRAIN OUTLET PIPE, 6"	84.000 LF	17.00000	1428.00	42.32000	3554.88	23.19000	1947.96
0490 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	27002.000 SF	1.80000	48603.60	13.25000	357776.50	0.01000	270.02

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0495 0514 72 LINER IMPERMEABLE PVC	8464.000 SY	10.00000	84640.00	6.61000	55947.04	8.83000	74737.12
0500 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	22.000 LF	40.00000	880.00	57.13000	1256.86	59.64000	1312.08
0505 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	140.000 LF	70.00000	9800.00	66.65000	9331.00	69.58000	9741.20
0510 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	876.000 LF	15.00000	13140.00	12.94000	11335.44	10.88000	9530.88
0515 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	18407.000 LF	14.00000	257698.00	13.94000	256593.58	8.12000	149464.84
0520 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	158.000 LF	50.00000	7900.00	31.63000	4997.54	21.09000	3332.22
0525 0521 1 MEDIAN CONCRETE BARRIER WALL	14354.000 LF	170.00000	2440180.00	152.89000	2194583.06	200.04000	2871374.16
0530 0521 73 CONCRETE BARRIER WALL, REMOVAL	311.000 LF	50.00000	15550.00	52.36000	16283.96	16.57000	5153.27
0535 0522 1 SIDEWALK CONCRETE, 4" THICK	15821.000 SY	25.00000	395525.00	28.68000	453746.28	22.03000	348536.63
0540 0522 2 SIDEWALK CONCRETE, 6" THICK	1880.000 SY	35.00000	65800.00	37.26000	70048.80	29.54000	55535.20
0545 0522 4 BUS SHELTER PAD- CONCRETE	18.000 SY	35.00000	630.00	37.26000	670.68	49.70000	894.60
0550 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	96.000 SY	35.00000	3360.00	31.34000	3008.64	29.76000	2856.96
0555 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	2.000 EA	500.00000	1000.00	367.00000	734.00	237.44000	474.88
0560 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	8.000 TN	150.00000	1200.00	79.74000	637.92	220.87000	1766.96
0565 0544 75140 CRASH CUSHION - OPTIONAL, LESS THAN 50	7.000 EA	18000.00000	126000.00	16818.00000	117726.00	17669.85000	123688.95
0570 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	1784.000 LF	10.00000	17840.00	10.31000	18393.04	10.77000	19213.68
0575 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	2.000 EA	1000.00000	2000.00	1042.00000	2084.00	1087.80000	2175.60

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0580 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	78.000 LF	1100.00000	85800.00	1005.00000	78390.00	1027.06000	80110.68
0585 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	127.000 LF	1200.00000	152400.00	1221.00000	155067.00	1104.37000	140254.99
0590 0570 1 2 PERFORMANCE TURF, SOD	15636.000 SY	2.50000	39090.00	1.73000	27050.28	1.82000	28457.52
0595 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	281.000 SY	4.00000	1124.00	3.67000	1031.27	6.63000	1863.03
0600 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	14.654 NM	800.00000	11723.20	825.00000	12089.55	811.71000	11894.80
0605 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	21394.000 LF	0.30000	6418.20	0.30000	6418.20	0.39000	8343.66
0610 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1909.000 LF	0.55000	1049.95	0.58000	1107.22	0.61000	1164.49
0615 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5644.000 LF	0.90000	5079.60	0.95000	5361.80	0.83000	4684.52
0620 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	910.000 LF	1.40000	1274.00	1.48000	1346.80	1.33000	1210.30
0625 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	23.121 GM	350.00000	8092.35	370.00000	8554.77	375.48000	8681.47
0630 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.934 GM	510.00000	476.34	541.00000	505.29	579.79000	541.52
0635 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	688.000 LF	0.30000	206.40	0.30000	206.40	0.28000	192.64
0640 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	34.000 EA	40.00000	1360.00	42.32000	1438.88	44.17000	1501.78

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0645 0710 11170 32.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	18.00000	576.00	19.04000	609.28	33.13000	1060.16
0650 0710 11211 17.438 NM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	800.00000	13950.40	825.00000	14386.35	811.71000	14154.60
0655 0710 11224 353.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1.00000	353.00	0.95000	335.35	0.83000	292.99
0660 0710 11251 138.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	0.30000	41.40	0.30000	41.40	0.28000	38.64
0665 0999 16 LUMP PARTNERING, DO NOT BID 25689015201	21000.00000	21000.00	21000.00000	21000.00	21000.00000	21000.00
0670 0999 20 1 33.000 DA DISPUTES REVIEW BOARD, MEETING- DO NOT BID	3300.00000	108900.00	3300.00000	108900.00	3300.00000	108900.00
0675 0999 20 2 2.000 EA DISPUTES REVIEW BOARD, HEARING- DO NOT BID	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0680 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 25689015201	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS		$ 17,192,091.14		$ 17,660,867.13		$ 20,196,231.96
SECTION 0002 SIGNING						
0685 0555 1 1 182.000 LF DIRECTIONAL BORE, LESS THAN 6"	22.00000	4004.00	18.44000	3356.08	15.16000	2759.12
0690 0555 1 2 231.000 LF DIRECTIONAL BORE, 6" TO < 12"	24.00000	5544.00	20.44000	4721.64	17.69000	4086.39
0695 0630 1 12 100.000 LF CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	7.00000	700.00	6.18000	618.00	5.75000	575.00
0700 0632 7 1 1.000 PI CABLE, SIGNAL, FURNISH & INSTALL	1600.00000	1600.00	1376.00000	1376.00	1941.86000	1941.86
0705 0635 1 11 10.000 EA PULL & JUNCTION BOXES, F&I, PULL BOX	300.00000	3000.00	253.00000	2530.00	355.38000	3553.80

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0710 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	5.000 EA	800.00000	4000.00	684.00000	3420.00	859.30000	4296.50
0715 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	700.00000	2800.00	561.00000	2244.00	560.70000	2242.80
0720 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1200.00000	1200.00	991.00000	991.00	1142.26000	1142.26
0725 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	4.000 AS	700.00000	2800.00	600.00000	2400.00	683.72000	2734.88
0730 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	3.000 AS	650.00000	1950.00	531.00000	1593.00	683.72000	2051.16
0735 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	6.000 EA	140.00000	840.00	118.00000	708.00	189.48000	1136.88
0740 0671 2 41 TRAFFIC CONTROLLER, MODIFY, NEMA	1.000 EA	800.00000	800.00	685.00000	685.00	467.01000	467.01
0745 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	9.000 EA	120.00000	1080.00	97.00000	873.00	44.03000	396.27
0750 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	110.00000	440.00	93.00000	372.00	44.03000	176.12
0755 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	2.000 EA	2000.00000	4000.00	1712.00000	3424.00	3071.37000	6142.74
0760 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	450.00000	450.00	371.00000	371.00	528.43000	528.43
0765 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	225.00000	450.00	194.00000	388.00	528.43000	1056.86
0770 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	450.00000	450.00	388.00000	388.00	1056.86000	1056.86
0775 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	33.000 AS	200.00000	6600.00	206.00000	6798.00	204.31000	6742.23
0780 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	42.000 AS	475.00000	19950.00	476.00000	19992.00	369.96000	15538.32
0785 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	4.000 AS	1700.00000	6800.00	1701.00000	6804.00	1049.15000	4196.60
0790 0700 20 19 SINGLE POST SIGN, F&I, NON - STANDARD	4.000 AS	2100.00000	8400.00	2168.00000	8672.00	2098.30000	8393.20

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0795 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	160.00000	1440.00	158.00000	1422.00	38.65000	347.85
0800 0700 20 60 SINGLE POST SIGN, REMOVE	23.000 AS	1.00000	23.00	1.06000	24.38	16.57000	381.11
0805 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	5.000 AS	4000.00000	20000.00	3888.00000	19440.00	3037.01000	15185.05
0810 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	220.00000	880.00	211.00000	844.00	469.36000	1877.44
0815 0700 22121 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 300 OR LESS SF	1.000 AS	110000.00000	110000.00	101560.00000	101560.00	86682.92000	86682.92
0820 0700 23112 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	2.000 AS	50000.00000	100000.00	45017.00000	90034.00	46910.01000	93820.02
0825 0700 23113 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 201-300	2.000 AS	55000.00000	110000.00	55435.00000	110870.00	58112.58000	116225.16
0830 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	2.000 AS	50000.00000	100000.00	49775.00000	99550.00	53282.47000	106564.94
0835 0700 23123 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S 201-300	1.000 AS	55000.00000	55000.00	56971.00000	56971.00	55759.98000	55759.98
0840 0700 23124 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S GREATER THAN 300	2.000 AS	65000.00000	130000.00	67678.00000	135356.00	66707.23000	133414.46
0845 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	1.000 AS	85000.00000	85000.00	87386.00000	87386.00	87565.15000	87565.15
0850 0700 23143 OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA 201-300 SF	1.000 AS	75000.00000	75000.00	76036.00000	76036.00	72777.11000	72777.11
0855 0700 23144 OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA >300 SF	1.000 AS	55000.00000	55000.00	54840.00000	54840.00	51671.35000	51671.35

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0860 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	1.000 AS	3000.00000	3000.00	2909.00000	2909.00	5454.35000	5454.35
0865 0700 48 12 SIGN PANELS, F & I, 101 - 200	1.000 EA	3000.00000	3000.00	2724.00000	2724.00	4484.24000	4484.24
0870 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	2.000 EA	2000.00000	4000.00	1772.00000	3544.00	1000.88000	2001.76
0875 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	200.00000	200.00	190.00000	190.00	176.15000	176.15
0880 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	7.000 EA	150.00000	1050.00	150.00000	1050.00	171.18000	1198.26
0885 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE	746.000 EA	90.00000	67140.00	84.63000	63133.98	66.26000	49429.96
0890 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	30.000 SF	1.00000	30.00	0.95000	28.50	3.87000	116.10
0895 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	6.000 SF	1.00000	6.00	0.88000	5.28	7.73000	46.38
0900 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25689015201	LUMP	55000.00000	55000.00	56204.00000	56204.00	56322.66000	56322.66
0905 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	405.000 SF	5.00000	2025.00	5.09000	2061.45	5.52000	2235.60
0910 0713102124 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 12"	300.000 LF	11.00000	3300.00	10.74000	3222.00	10.22000	3066.00
0915 0713102134 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 12"	0.232 GM	15000.00000	3480.00	14898.00000	3456.34	10491.48000	2434.02
0920 0713102538 PREFORMED TAPE, HIGH PERFORMANCE, 12" WHITE/BLACK CONTRAST, SKIP LANE DROP, 15" TOTAL WIDTH	0.042 GM	15000.00000	630.00	15498.00000	650.92	18774.22000	788.52
0925 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	8.000 EA	1200.00000	9600.00	975.00000	7800.00	953.94000	7631.52

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0930 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	1100.00000	8800.00	909.00000	7272.00	1110.17000	8881.36
0935 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	2400.00000	2400.00	2041.00000	2041.00	2322.95000	2322.95
SECTION 0002 TOTALS			$ 1,083,862.00		$ 1,063,350.57		$ 1,040,077.66
SECTION 0003 LIGHTING							
0940 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	838.000 LF	18.00000	15084.00	18.44000	15452.72	15.16000	12704.08
0945 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	147.000 LF	0.80000	117.60	0.81000	119.07	1.79000	263.13
0950 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	10455.000 LF	1.00000	10455.00	1.01000	10559.55	1.15000	12023.25
0955 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	19112.000 LF	1.70000	32490.40	1.78000	34019.36	1.80000	34401.60
0960 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	6740.000 LF	0.25000	1685.00	0.23000	1550.20	0.18000	1213.20
0965 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	7623.000 LF	6.00000	45738.00	5.98000	45585.54	4.44000	33846.12
0970 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	18.000 LF	17.00000	306.00	16.69000	300.42	25.73000	463.14
0975 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	31.000 LF	12.00000	372.00	12.35000	382.85	16.92000	524.52
0980 0715 4600 LIGHT POLE COMPLETE, REMOVE	1.000 EA	750.00000	750.00	770.00000	770.00	440.35000	440.35
0985 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	8000.00000	8000.00	7649.00000	7649.00	11891.14000	11891.14
0990 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	2.000 EA	500.00000	1000.00	503.00000	1006.00	776.45000	1552.90
0995 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	16.000 EA	350.00000	5600.00	345.00000	5520.00	646.25000	10340.00

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1000 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	1.000 EA	180.00000	180.00	183.00000	183.00	277.35000	277.35
1005 0715 19600 HIGH MAST LIGHT POLE, REMOVE	2.000 EA	2000.00000	4000.00	2044.00000	4088.00	2408.89000	4817.78
1010 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	22.000 EA	300.00000	6600.00	286.00000	6292.00	323.79000	7123.38
1015 0715514150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM WALL MOUNT, ALUMINUM, 50'	22.000 EA	5000.00000	110000.00	4599.00000	101178.00	5100.60000	112213.20
SECTION 0003 TOTALS		$	242,378.00	$	234,655.71	$	244,095.14
SECTION 0004 UTILITIES							
1020 0120 4 SUBSOIL EXCAVATION	100.000 CY	30.00000	3000.00	26.45000	2645.00	39.76000	3976.00
1025 0120 72 GRAVEL FILL	120.000 CY	85.00000	10200.00	42.32000	5078.40	40.86000	4903.20
1030 0121 70 FLOWABLE FILL	100.000 CY	150.00000	15000.00	132.24000	13224.00	118.17000	11817.00
1035 0142 70 FILL SAND	100.000 CY	12.65000	1265.00	37.03000	3703.00	35.34000	3534.00
1040 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2450.000 LF	26.00000	63700.00	25.92000	63504.00	28.71000	70339.50
1045 1050 11125 UTILITY PIPE, F&I, CONCRETE, WATER / SEWER, 20 -49.9"	2247.000 LF	347.00000	779709.00	391.43000	879543.21	422.97000	950413.59
1050 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	150.000 LF	75.00000	11250.00	132.00000	19800.00	62.95000	9442.50
1055 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	265.000 LF	26.50000	7022.50	58.19000	15420.35	28.71000	7608.15
1060 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	215.000 LF	37.00000	7955.00	100.00000	21500.00	89.45000	19231.75
1065 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	4010.000 LF	100.00000	401000.00	108.00000	433080.00	106.02000	425140.20

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1070 1050 13002 UTILITY PIPE, INSTALL, 2-4.9"	3500.000 LF	24.00000	84000.00	25.92000	90720.00	28.71000	100485.00
1075 1050 15002 UTILITY PIPE, ADJUST/MODIFY, 2 - 4.9"	100.000 LF	50.00000	5000.00	317.00000	31700.00	364.44000	36444.00
1080 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	7040.000 LF	14.00000	98560.00	13.22000	93068.80	15.46000	108838.40
1085 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	670.000 LF	15.00000	10050.00	13.22000	8857.40	9.50000	6365.00
1090 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	3265.000 LF	16.00000	52240.00	13.22000	43163.30	11.60000	37874.00
1095 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	2247.000 LF	27.50000	61792.50	26.45000	59433.15	24.30000	54602.10
1100 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	43.000 EA	350.00000	15050.00	793.00000	34099.00	717.84000	30867.12
1105 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	5.000 EA	500.00000	2500.00	899.00000	4495.00	883.49000	4417.45
1110 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	18.000 EA	200.00000	3600.00	528.00000	9504.00	894.54000	16101.72
1115 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	3.000 EA	200.00000	600.00	476.00000	1428.00	1016.02000	3048.06
1120 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	6.000 EA	400.00000	2400.00	3702.00000	22212.00	2429.60000	14577.60
1125 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	3.000 EA	700.00000	2100.00	2115.00000	6345.00	2429.60000	7288.80
1130 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	3.000 EA	1300.00000	3900.00	1586.00000	4758.00	1877.42000	5632.26
1135 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	1.000 EA	4000.00000	4000.00	3702.00000	3702.00	3092.22000	3092.22

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1140 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	8.000 EA	1785.00000	14280.00	1269.00000	10152.00	1016.02000	8128.16
1145 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	22.000 EA	92.00000	2024.00	105.00000	2310.00	128.11000	2818.42
1150 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	18.000 EA	5820.00000	104760.00	6135.00000	110430.00	4638.34000	83490.12
1155 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	5.000 EA	4755.00000	23775.00	1375.00000	6875.00	1435.68000	7178.40
1160 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	1.000 EA	2710.00000	2710.00	5818.00000	5818.00	2540.04000	2540.04
1165 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	17.000 EA	4675.00000	79475.00	6135.00000	104295.00	5411.39000	91993.63
1170 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	230.000 EA	170.00000	39100.00	158.00000	36340.00	220.87000	50800.10
1175 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	1.000 EA	11370.00000	11370.00	2644.00000	2644.00	14688.07000	14688.07
1180 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	1.000 EA	50000.00000	50000.00	50251.00000	50251.00	25400.41000	25400.41
1185 1080 11507 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	1.000 EA	64700.00000	64700.00	89870.00000	89870.00	67366.32000	67366.32
1190 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	9.000 EA	100.00000	900.00	370.00000	3330.00	227.50000	2047.50
1195 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	2.000 EA	455.00000	910.00	264.00000	528.00	165.65000	331.30
1200 1644133 08 FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	6.000 EA	4760.00000	28560.00	4231.00000	25386.00	3313.10000	19878.60
1205 1644400 FIRE HYDRANT, SALVAGE & STORE	7.000 EA	450.00000	3150.00	105.00000	735.00	574.27000	4019.89

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1210 1820 1 70 UTILITY CABLE, TELEPHONE/COMMUNICATIONS REMOVE & STOCKPILE/SALVAGE	9960.000 LF	6.00000	59760.00	4.76000	47409.60	5.52000	54979.20
SECTION 0004 TOTALS			$ 2,131,368.00		$ 2,367,357.21		$ 2,371,699.78
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							
1215 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	485.000 LF	21.93000	10636.05	19.63000	9520.55	15.16000	7352.60
1220 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	883.96000	883.96	791.00000	791.00	926.89000	926.89
1225 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	1427.57000	1427.57	1277.00000	1277.00	1170.64000	1170.64
1230 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	100.000 LF	1.97000	197.00	1.77000	177.00	1.79000	179.00
1235 0782 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	4446.97000	4446.97	3980.00000	3980.00	4422.52000	4422.52
1240 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	120.000 LF	1.74000	208.80	1.55000	186.00	1.65000	198.00
1245 0783 1420 ITS FIBER OPTIC CABLE,RELOCATE, UNDERGROUND	1045.000 LF	3.75000	3918.75	3.36000	3511.20	4.40000	4598.00
1250 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	4.000 EA	42.19000	168.76	37.82000	151.28	37.90000	151.60
1255 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	2.000 EA	78.17000	156.34	69.82000	139.64	82.13000	164.26
1260 0783 3 14 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	1.000 EA	58.32000	58.32	51.84000	51.84	56.86000	56.86
1265 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	20.000 LF	17.82000	356.40	15.97000	319.40	16.92000	338.40
1270 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	12440.000 LF	2.87000	35702.80	2.57000	31970.80	3.16000	39310.40
1275 0783 6 4 ITS SPLICE BOX FOR FIBER OPTIC CABLE, RELOCATE	1.000 EA	1666.29000	1666.29	1491.00000	1491.00	731.23000	731.23

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1280 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	2.000 EA	906.41000	1812.82	811.00000	1622.00	351.91000	703.82
1285 0783 7 4 ITS PULL & JUNCTION BOX, RELOCATE	3.000 EA	1023.41000	3070.23	916.00000	2748.00	216.70000	650.10
1290 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	3.000 EA	104.00000	312.00	93.00000	279.00	44.03000	132.09
1295 0785 1 44 ITS POLE, RELOCATE, STEEL WITHOUT LOWERING DEVICE	1.000 EA	5154.85000	5154.85	4614.00000	4614.00	10997.84000	10997.84
1300 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	1726.56000	1726.56	1545.00000	1545.00	2261.30000	2261.30
SECTION 0005 TOTALS		$	71,904.47	$	64,374.71	$	74,345.55
CONTRACT TOTALS		$	20,721,603.61	$	21,390,605.33	$	23,926,450.09

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25689015201	LUMP	2400000.00000	2400000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 25689015201	990.000 LS	3000000.00000	3000000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	564.000 CY	50.00000	28200.00				
0020 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	43.00000	1720.00				
0025 0102 60 WORK ZONE SIGN	74710.000 ED	0.20000	14942.00				
0030 0102 61 BUSINESS SIGN	24.000 EA	70.00000	1680.00				
0035 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	649.000 LF	20.14000	13070.86				
0040 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	15600.000 LF	31.36000	489216.00				
0045 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	353.000 LF	9.30000	3282.90				
0050 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	30010.000 LF	2.54000	76225.40				
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	338196.000 ED	0.06000	20291.76				
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1600.000 ED	0.20000	320.00				
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	884.000 ED	4.00000	3536.00				
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	17074.000 ED	0.10000	1707.40				
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2221.000 EA	4.23000	9394.83				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	399400.000 ED	0.06000	23964.00				
0085 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	20.000 LO	875.00000	17500.00				
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2826.000 ED	13.00000	36738.00				
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1246.000 ED	10.54000	13132.84				
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	832.000 ED	18.07000	15034.24				
0105 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	156.000 SY	0.85000	132.60				
0110 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	2.000 EA	2500.00000	5000.00				
0115 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT	2.000 EA	1500.00000	3000.00				
0120 0104 10 3 SEDIMENT BARRIER	15562.000 LF	0.60000	9337.20				
0125 0104 11 FLOATING TURBIDITY BARRIER	44.000 LF	7.75000	341.00				
0130 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	675.00000	2025.00				
0135 0104 18 INLET PROTECTION SYSTEM	129.000 EA	38.00000	4902.00				
0140 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	156.000 SY	0.27000	42.12				
0145 0107 1 LITTER REMOVAL	189.600 AC	200.00000	37920.00				
0150 0107 2 MOWING	189.600 AC	50.00000	9480.00				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0109 71 5 FIELD OFFICE,1500 SQ FT	1050.000 DA	86.39000	90709.50				
0160 0110 1 1 CLEARING & GRUBBING 25689015201	31.350 LS	1620500.00000	1620500.00				
0165 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	8700.000 SY	10.76000	93612.00				
0170 0120 1 REGULAR EXCAVATION	45802.000 CY	3.37000	154352.74				
0175 0120 4 SUBSOIL EXCAVATION	590.000 CY	50.00000	29500.00				
0180 0120 6 EMBANKMENT	30906.000 CY	27.70000	856096.20				
0185 0121 70 FLOWABLE FILL	30.000 CY	500.00000	15000.00				
0190 0142 70 FILL SAND	17015.000 CY	37.18000	632617.70				
0195 0160 4 TYPE B STABILIZATION	104475.000 SY	2.80000	292530.00				
0200 0285704 OPTIONAL BASE, BASE GROUP 04	21478.000 SY	8.78000	188576.84				
0205 0285712 OPTIONAL BASE, BASE GROUP 12	73402.000 SY	12.78000	938077.56				
0210 0285713 OPTIONAL BASE, BASE GROUP 13	5534.000 SY	43.71000	241891.14				
0215 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	30086.000 SY	2.34000	70401.24				
0220 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	3827.000 SY	6.47000	24760.69				
0225 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	23776.900 TN	90.78000	2158466.98				
0230 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3584.200 TN	150.76000	540353.99				
0235 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3322.900 TN	105.50000	350565.95				
0240 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	19.100 CY	413.26000	7893.27				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0245 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.600 CY	1128.20000	1805.12				
0250 0425 1351 INLETS, CURB, TYPE P-5, <10'	41.000 EA	2720.00000	111520.00				
0255 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	7.000 EA	1975.00000	13825.00				
0260 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	2855.00000	28550.00				
0265 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	2420.00000	2420.00				
0270 0425 1451 INLETS, CURB, TYPE J-5, <10'	8.000 EA	4100.00000	32800.00				
0275 0425 1461 INLETS, CURB, TYPE J-6, <10'	3.000 EA	3900.00000	11700.00				
0280 0425 1521 INLETS, DT BOT, TYPE C,<10'	5.000 EA	1120.00000	5600.00				
0285 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	1760.00000	3520.00				
0290 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	3.000 EA	1005.00000	3015.00				
0295 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	1580.00000	3160.00				
0300 0425 1561 INLETS, DT BOT, TYPE F, <10'	1.000 EA	1840.00000	1840.00				
0305 0425 1563 INLETS, DITCH BOTTOM, TYPE F, J BOT, <10'	2.000 EA	4000.00000	8000.00				
0310 0425 1564 INLETS, DITCH BOTTOM, TYPE F, J BOT, >10'	1.000 EA	4620.00000	4620.00				
0315 0425 1565 INLETS, DITCH BOTTOM, PARTIAL	1.000 EA	1200.00000	1200.00				
0320 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	2.000 EA	4870.00000	9740.00				
0325 0425 1705 INLETS, GUTTER, TYPE S, PARTIAL	1.000 EA	1900.00000	1900.00				
0330 0425 1891 INLETS, BARRIER WALL, <10'	22.000 EA	3400.00000	74800.00				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	11.000 EA	4500.00000	49500.00				
0340 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	950.00000	950.00				
0345 0425 2 61 MANHOLES, P-8, <10'	9.000 EA	1600.00000	14400.00				
0350 0425 2 63 MANHOLES, P-8, PARTIAL	9.000 EA	940.00000	8460.00				
0355 0425 2 71 MANHOLES, J-7, <10'	5.000 EA	2300.00000	11500.00				
0360 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	3800.00000	3800.00				
0365 0425 2 73 MANHOLES, J-7, PARTIAL	2.000 EA	1200.00000	2400.00				
0370 0425 2 91 MANHOLES, J-8, <10'	9.000 EA	2750.00000	24750.00				
0375 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	3740.00000	14960.00				
0380 0425 10 YARD DRAIN	2.000 EA	900.00000	1800.00				
0385 0430 94 2 DESILTING PIPE, 25 - 36"	192.000 LF	20.00000	3840.00				
0390 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	133.000 LF	58.75000	7813.75				
0395 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	5690.000 LF	64.86000	369053.40				
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2928.000 LF	75.08000	219834.24				
0405 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1902.000 LF	90.51000	172150.02				
0410 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2682.000 LF	96.66000	259242.12				
0415 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	426.000 LF	118.75000	50587.50				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0420 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	148.000 LF	218.13000	32283.24				
0425 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	319.000 LF	95.98000	30617.62				
0430 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	196.000 LF	67.07000	13145.72				
0435 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	104.000 LF	86.07000	8951.28				
0440 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	265.000 LF	116.57000	30891.05				
0445 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	469.000 LF	156.57000	73431.33				
0450 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	57.000 LF	186.57000	10634.49				
0455 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4"	28.000 LF	20.00000	560.00				
0460 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	3.000 LF	40.00000	120.00				
0465 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	1.000 EA	2900.00000	2900.00				
0470 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	139.000 LF	45.00000	6255.00				
0475 0436 1 1 TRENCH DRAIN, STANDARD	1413.000 LF	178.00000	251514.00				
0480 0440 1 20 UNDERDRAIN, TYPE II	2778.000 LF	30.00000	83340.00				
0485 0440 73 2 UNDERDRAIN OUTLET PIPE, 6"	84.000 LF	40.00000	3360.00				
0490 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	27002.000 SF	23.73000	640757.46				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0495 0514 72 LINER IMPERMEABLE PVC	8464.000 SY	5.24000	44351.36				
0500 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	22.000 LF	25.00000	550.00				
0505 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	140.000 LF	40.00000	5600.00				
0510 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	876.000 LF	10.00000	8760.00				
0515 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	18407.000 LF	10.00000	184070.00				
0520 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	158.000 LF	28.00000	4424.00				
0525 0521 1 MEDIAN CONCRETE BARRIER WALL	14354.000 LF	131.21000	1883388.34				
0530 0521 73 CONCRETE BARRIER WALL, REMOVAL	311.000 LF	60.00000	18660.00				
0535 0522 1 SIDEWALK CONCRETE, 4" THICK	15821.000 SY	28.00000	442988.00				
0540 0522 2 SIDEWALK CONCRETE, 6" THICK	1880.000 SY	38.00000	71440.00				
0545 0522 4 BUS SHELTER PAD- CONCRETE	18.000 SY	400.00000	7200.00				
0550 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	96.000 SY	55.00000	5280.00				
0555 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	2.000 EA	400.00000	800.00				
0560 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	8.000 TN	90.21000	721.68				
0565 0544 75140 CRASH CUSHION - OPTIONAL, LESS THAN 50	7.000 EA	15898.66000	111290.62				
0570 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	1784.000 LF	9.75000	17394.00				
0575 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	2.000 EA	985.00000	1970.00				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0580 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	78.000 LF	950.00000	74100.00				
0585 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	127.000 LF	1155.00000	146685.00				
0590 0570 1 2 PERFORMANCE TURF, SOD	15636.000 SY	2.18000	34086.48				
0595 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	281.000 SY	4.00000	1124.00				
0600 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	14.654 NM	793.00000	11620.62				
0605 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	21394.000 LF	0.21000	4492.74				
0610 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1909.000 LF	1.27000	2424.43				
0615 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5644.000 LF	1.37000	7732.28				
0620 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	910.000 LF	1.48000	1346.80				
0625 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	23.121 GM	475.91000	11003.52				
0630 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.934 GM	526.54000	491.79				
0635 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	688.000 LF	0.16000	110.08				
0640 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	34.000 EA	31.73000	1078.82				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0645 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	32.000 EA	27.50000	880.00				
0650 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.438 NM	803.88000	14018.06				
0655 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	353.000 LF	1.37000	483.61				
0660 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	138.000 LF	0.16000	22.08				
0665 0999 16 PARTNERING, DO NOT BID 25689015201	LUMP	21000.00000	21000.00				
0670 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	33.000 DA	3300.00000	108900.00				
0675 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00				
0680 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25689015201	LUMP	150000.00000	150000.00				
SECTION 0001 TOTALS			$ 20,680,347.60		$		$
SECTION 0002 SIGNING							
0685 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	182.000 LF	16.06000	2922.92				
0690 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	231.000 LF	28.11000	6493.41				
0695 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	100.000 LF	3.21000	321.00				
0700 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1606.21000	1606.21				
0705 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	296.15000	2961.50				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0710 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	5.000 EA	572.21000	2861.05				
0715 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	451.75000	1807.00				
0720 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	918.55000	918.55				
0725 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	4.000 AS	692.68000	2770.72				
0730 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	3.000 AS	722.80000	2168.40				
0735 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	6.000 EA	68.77000	412.62				
0740 0671 2 41 TRAFFIC CONTROLLER, MODIFY, NEMA	1.000 EA	165.64000	165.64				
0745 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	9.000 EA	13.55000	121.95				
0750 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	10.04000	40.16				
0755 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	2.000 EA	2359.13000	4718.26				
0760 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	762.95000	762.95				
0765 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	491.91000	983.82				
0770 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	205.80000	205.80				
0775 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	33.000 AS	225.87000	7453.71				
0780 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	42.000 AS	506.96000	21292.32				
0785 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	4.000 AS	1606.22000	6424.88				
0790 0700 20 19 SINGLE POST SIGN, F&I, NON - STANDARD	4.000 AS	1806.99000	7227.96				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0795 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	150.58000	1355.22				
0800 0700 20 60 SINGLE POST SIGN, REMOVE	23.000 AS	24.09000	554.07				
0805 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	5.000 AS	3463.40000	17317.00				
0810 0700 21 60 MULTI- POST SIGN, REMOVE	4.000 AS	286.11000	1144.44				
0815 0700 22121 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 300 OR LESS SF	1.000 AS	88642.96000	88642.96				
0820 0700 23112 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	2.000 AS	44271.29000	88542.58				
0825 0700 23113 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 201-300	2.000 AS	55012.85000	110025.70				
0830 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	2.000 AS	50495.37000	100990.74				
0835 0700 23123 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S 201-300	1.000 AS	56016.73000	56016.73				
0840 0700 23124 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S GREATER THAN 300	2.000 AS	68665.67000	137331.34				
0845 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	1.000 AS	91654.61000	91654.61				
0850 0700 23143 OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA 201-300 SF	1.000 AS	73183.15000	73183.15				
0855 0700 23144 OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA >300 SF	1.000 AS	54510.90000	54510.90				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0860 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	1.000 AS	501.94000	501.94				
0865 0700 48 12 SIGN PANELS, F & I, 101 - 200	1.000 EA	2409.32000	2409.32				
0870 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	2.000 EA	828.21000	1656.42				
0875 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	165.64000	165.64				
0880 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	7.000 EA	150.58000	1054.06				
0885 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE	746.000 EA	41.16000	30705.36				
0890 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	30.000 SF	6.35000	190.50				
0895 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	6.000 SF	5.29000	31.74				
0900 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25689015201	LUMP	68221.70000	68221.70				
0905 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	405.000 SF	1.22000	494.10				
0910 0713102124 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 12"	300.000 LF	8.62000	2586.00				
0915 0713102134 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 12"	0.232 GM	13929.35000	3231.61				
0920 0713102538 PREFORMED TAPE, HIGH PERFORMANCE, 12" WHITE/BLACK CONTRAST, SKIP LANE DROP, 15" TOTAL WIDTH	0.042 GM	17587.62000	738.68				
0925 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	8.000 EA	1003.88000	8031.04				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0930 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	873.38000	6987.04				
0935 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	1706.60000	1706.60				
SECTION 0002 TOTALS			$ 1,024,622.02		$		$
SECTION 0003 LIGHTING							
0940 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	838.000 LF	16.06000	13458.28				
0945 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	147.000 LF	2.11000	310.17				
0950 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	10455.000 LF	2.11000	22060.05				
0955 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	19112.000 LF	2.91000	55615.92				
0960 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	6740.000 LF	0.30000	2022.00				
0965 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	7623.000 LF	3.41000	25994.43				
0970 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	18.000 LF	24.09000	433.62				
0975 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	31.000 LF	17.57000	544.67				
0980 0715 4600 LIGHT POLE COMPLETE, REMOVE	1.000 EA	210.82000	210.82				
0985 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	6374.66000	6374.66				
0990 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	2.000 EA	767.97000	1535.94				
0995 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	16.000 EA	456.77000	7308.32				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1000 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	1.000 EA	155.60000	155.60				
1005 0715 19600 HIGH MAST LIGHT POLE, REMOVE	2.000 EA	1706.61000	3413.22				
1010 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	22.000 EA	215.84000	4748.48				
1015 0715514150 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM WALL MOUNT, ALUMINUM, 50'	22.000 EA	3262.62000	71777.64				
SECTION 0003 TOTALS		$	215,963.82	$		$	
SECTION 0004 UTILITIES							
1020 0120 4 SUBSOIL EXCAVATION	100.000 CY	25.00000	2500.00				
1025 0120 72 GRAVEL FILL	120.000 CY	40.00000	4800.00				
1030 0121 70 FLOWABLE FILL	100.000 CY	125.00000	12500.00				
1035 0142 70 FILL SAND	100.000 CY	35.00000	3500.00				
1040 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2450.000 LF	24.50000	60025.00				
1045 1050 11125 UTILITY PIPE, F&I, CONCRETE, WATER / SEWER, 20 -49.9"	2247.000 LF	370.00000	831390.00				
1050 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	150.000 LF	150.00000	22500.00				
1055 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	265.000 LF	75.00000	19875.00				
1060 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	215.000 LF	125.00000	26875.00				
1065 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	4010.000 LF	125.00000	501250.00				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1070 1050 13002 UTILITY PIPE, INSTALL, 2-4.9"	3500.000 LF	50.00000	175000.00				
1075 1050 15002 UTILITY PIPE, ADJUST/MODIFY, 2 - 4.9"	100.000 LF	500.00000	50000.00				
1080 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	7040.000 LF	12.50000	88000.00				
1085 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	670.000 LF	12.50000	8375.00				
1090 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	3265.000 LF	12.50000	40812.50				
1095 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	2247.000 LF	25.00000	56175.00				
1100 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	43.000 EA	750.00000	32250.00				
1105 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	5.000 EA	850.00000	4250.00				
1110 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	18.000 EA	500.00000	9000.00				
1115 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	3.000 EA	450.00000	1350.00				
1120 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	6.000 EA	3500.00000	21000.00				
1125 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	3.000 EA	2000.00000	6000.00				
1130 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	3.000 EA	1500.00000	4500.00				
1135 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	1.000 EA	3500.00000	3500.00				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1140 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	8.000 EA	1200.00000	9600.00				
1145 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	22.000 EA	100.00000	2200.00				
1150 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	18.000 EA	5800.00000	104400.00				
1155 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	5.000 EA	1300.00000	6500.00				
1160 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY	1.000 EA	5500.00000	5500.00				
1165 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	17.000 EA	5800.00000	98600.00				
1170 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	230.000 EA	150.00000	34500.00				
1175 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	1.000 EA	2500.00000	2500.00				
1180 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	1.000 EA	47500.00000	47500.00				
1185 1080 11507 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	1.000 EA	84950.00000	84950.00				
1190 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	9.000 EA	350.00000	3150.00				
1195 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	2.000 EA	250.00000	500.00				
1200 1644133 08 FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	6.000 EA	4000.00000	24000.00				
1205 1644400 FIRE HYDRANT, SALVAGE & STORE	7.000 EA	100.00000	700.00				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1210 1820 1 70 UTILITY CABLE, TELEPHONE/COMMUNICATIONS REMOVE & STOCKPILE/SALVAGE	9960.000 LF	4.50000	44820.00				
SECTION 0004 TOTALS			$ 2,454,847.50		$		$
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							
1215 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	485.000 LF	25.60000	12416.00				
1220 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	803.11000	803.11				
1225 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	2308.93000	2308.93				
1230 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	100.000 LF	3.51000	351.00				
1235 0782 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	4065.73000	4065.73				
1240 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	120.000 LF	1.51000	181.20				
1245 0783 1420 ITS FIBER OPTIC CABLE,RELOCATE, UNDERGROUND	1045.000 LF	3.51000	3667.95				
1250 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	4.000 EA	34.64000	138.56				
1255 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	2.000 EA	75.29000	150.58				
1260 0783 3 14 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	1.000 EA	52.20000	52.20				
1265 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	20.000 LF	22.59000	451.80				
1270 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	12440.000 LF	3.21000	39932.40				
1275 0783 6 4 ITS SPLICE BOX FOR FIBER OPTIC CABLE, RELOCATE	1.000 EA	873.38000	873.38				

CALL ORDER: 022 PROPOSAL ID: T7151 LETTING DATE: 03/28/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1280 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	2.000 EA	772.99000	1545.98				
1285 0783 7 4 ITS PULL & JUNCTION BOX, RELOCATE	3.000 EA	296.15000	888.45				
1290 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	3.000 EA	100.39000	301.17				
1295 0785 1 44 ITS POLE, RELOCATE, STEEL WITHOUT LOWERING DEVICE	1.000 EA	9185.54000	9185.54				
1300 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	301.17000	301.17				
SECTION 0005 TOTALS		$	77,615.15	$		$	
CONTRACT TOTALS		$ 24,453,396.09		$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.