VENDOR RANKING

CALL ORDER : 015 PROPOSAL ID : T5415
LETTING DATE : 05/23/12 10:30 A.M. DISTRICT : 05
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1100 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
The improvements under this contract consist of new southbound roadway and bridge at St. John's River. Milling and resurfacing, retrofit existing bridge at St. John's river (northbound traffic), replacement of pavement markings and substandard signs. Drainage upgrades and addition of animal crossings. Wildlife fence construction in Volusia County. This is a goes with project with FPID No. 407355-1-52-01 and 240216-5-52-01. FPID No. 407355-1-52-01, SR 415 consists of reconstruction to a 4-lane urban facility which includes milling & resurfacing, base work, drainage improvements, curb and gutter, traffic signal improvements, box culverts, sidewalks, guardrail, signing, and pavement markings from SR 46 to the Volusia County Line in Seminole County. FPID No. 240216-5-52-01, The project includes placement of surcharge material over the proposed SR 46 Detour Road. The work includes the installation of temporary concrete barrier wall along SR 46 to shield surcharge operations and placement of traffic control devices to control traffic through the work zone. The project also includes an excess surcharge storage site located at the northeast corner of SR 46 and Cameron Avenue in Seminole County. Access to this site will be from Cameron Avenue.

FINPROJ(S) : 24021655201 F.A. NO. : N/A COUNTIES : VOLUSIA SEMINOLE
40735515201 N/A
40735535201 (*) N/A
LOCAL NAME : SR 415 ROAD NAME : SR 415
PROJ LIMITS : FROM SEMINOLE CO LINE TO REED ELLIS RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	UNITED INFRASTRUCTURE GROUP, INC.	Responsive	Winning bid	$ 32,798,973.37	0.00%
2	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 33,415,000.00	1.87%
3	GLF CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 33,598,882.57	2.43%
4	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 33,963,762.66	3.55%
5	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 34,470,478.58	5.09%
6	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 35,415,440.56	7.97%
7	ORION MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 37,961,235.58	15.73%
8	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 39,412,000.00	20.16%
9	L & A CONTRACTING COMPANY	Responsive	Non-Winning Bid	$ 39,738,487.97	21.15%
10	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 44,322,151.44	35.13%

CALL ORDER : 015 PROPOSAL ID : T5415
LETTING DATE : 05/23/12 10:30 A.M. DISTRICT : 05
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1100 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
The improvements under this contract consist of new southbound roadway and bridge at St. John's River. Milling and resurfacing, retrofit existing bridge at St. John's river (northbound traffic), replacement of pavement markings and substandard signs. Drainage upgrades and addition of animal crossings. Wildlife fence construction in Volusia County. This is a goes with project with FPID No. 407355-1-52-01 and 240216-5-52-01. FPID No. 407355-1-52-01, SR 415 consists of reconstruction to a 4-lane urban facility which includes milling & resurfacing, base work, drainage improvements, curb and gutter, traffic signal improvements, box culverts, sidewalks, guardrail, signing, and pavement markings from SR 46 to the Volusia County Line in Seminole County. FPID No. 240216-5-52-01, The project includes placement of surcharge material over the proposed SR 46 Detour Road. The work includes the installation of temporary concrete barrier wall along SR 46 to shield surcharge operations and placement of traffic control devices to control traffic through the work zone. The project also includes an excess surcharge storage site located at the northeast corner of SR 46 and Cameron Avenue in Seminole County. Access to this site will be from Cameron Avenue.

FINPROJ(S) : 24021655201 F.A. NO. : N/A COUNTIES : VOLUSIA SEMINOLE
40735515201 N/A
40735535201 (*) N/A
LOCAL NAME : SR 415 ROAD NAME : SR 415
PROJ LIMITS : FROM SEMINOLE CO LINE TO REED ELLIS RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40735535201	33940.000 LS	400000.00000	400000.00	300000.00000	300000.00	350000.00000	350000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	630.800 CY	485.00000	305938.00	385.00000	242858.00	810.00000	510948.00
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	10.100 CY	500.00000	5050.00	520.00000	5252.00	950.00000	9595.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	892.300 CY	400.00000	356920.00	365.00000	325689.50	700.00000	624610.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	2328.000 SY	6.25000	14550.00	6.50000	15132.00	6.50000	15132.00
0030 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	26847.000 SF	0.80000	21477.60	0.78000	20940.66	3.00000	80541.00
0035 0400147 COMPOSITE NEOPRENE PADS	17.800 CF	645.00000	11481.00	850.00000	15130.00	1100.00000	19580.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	144716.000 LB	0.75000	108537.00	0.64000	92618.24	0.90000	130244.40
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	166108.000 LB	0.81000	134547.48	0.71000	117936.68	0.90000	149497.20
0050 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	526.000 LF	125.00000	65750.00	180.00000	94680.00	230.00000	120980.00
0055 0450 2 63 PREST BEAMS: FLORIDA-I BEAM 63"	1851.000 LF	135.00000	249885.00	185.00000	342435.00	240.00000	444240.00
0060 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	25000.00000	25000.00	1000.00000	1000.00	7700.00000	7700.00
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	4840.000 LF	75.00000	363000.00	90.00000	435600.00	75.00000	363000.00
0070 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	500.000 LF	159.00000	79500.00	200.00000	100000.00	325.00000	162500.00
0075 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	90.000 LF	290.00000	26100.00	25.00000	2250.00	310.00000	27900.00
0080 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	405.000 LF	45.00000	18225.00	280.00000	113400.00	45.00000	18225.00
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	952.000 LF	55.00000	52360.00	63.00000	59976.00	70.00000	66640.00
0090 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	1611.00000	3222.00	850.00000	1700.00	2250.00000	4500.00
SECTION 0001 TOTALS			$ 2,241,543.08		$ 2,286,598.08		$ 3,105,832.60
SECTION 0002 STRUCTURES							

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0095 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	3924.700 CY	400.00000	1569880.00	350.00000	1373645.00	625.00000	2452937.50
0100 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	255.800 CY	300.00000	76740.00	280.00000	71624.00	375.00000	95925.00
0105 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	300.000 CY	650.00000	195000.00	500.00000	150000.00	885.00000	265500.00
0110 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	1525.500 CY	485.00000	739867.50	450.00000	686475.00	500.00000	762750.00
0115 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	14464.000 SY	6.25000	90400.00	6.50000	94016.00	6.25000	90400.00
0120 0400147 COMPOSITE NEOPRENE PADS	66.300 CF	650.00000	43095.00	1000.00000	66300.00	980.00000	64974.00
0125 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1113084.000 LB	0.75000	834813.00	0.64000	712373.76	0.85000	946121.40
0130 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	381387.000 LB	0.81000	308923.47	0.71000	270784.77	0.85000	324178.95
0135 0415 1 9 REINFORCING STEEL- APPROACH SLABS	47334.000 LB	0.75000	35500.50	0.64000	30293.76	0.85000	40233.90
0140 0450 1 7 PRESTRESSED BEAMS, SPECIAL TYPE	664.000 LF	215.00000	142760.00	154.00000	102256.00	165.00000	109560.00
0145 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	324.000 LF	185.00000	59940.00	210.00000	68040.00	235.00000	76140.00
0150 0450 2 63 PREST BEAMS: FLORIDA-I BEAM 63"	10961.000 LF	165.00000	1808565.00	200.00000	2192200.00	200.00000	2192200.00
0155 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	25000.00000	25000.00	1000.00000	1000.00	3500.00000	3500.00
0160 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	25000.00000	25000.00	1000.00000	1000.00	3500.00000	3500.00
0165 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	25000.00000	25000.00	1000.00000	1000.00	3500.00000	3500.00
0170 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	25000.00000	25000.00	1000.00000	1000.00	3500.00000	3500.00
0175 0455 34 2 PRESTRESSED CONCRETE PILING, 14" SQ.	17028.000 LF	33.50000	570438.00	40.00000	681120.00	40.00000	681120.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0180 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	26715.000 LF	72.50000	1936837.50	86.00000	2297490.00	75.00000	2003625.00
0185 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	3240.000 LF	131.00000	424440.00	200.00000	648000.00	225.00000	729000.00
0190 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	379.000 LF	35.00000	13265.00	28.00000	10612.00	65.00000	24635.00
0195 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	399.000 LF	290.00000	115710.00	35.00000	13965.00	225.00000	89775.00
0200 0459 71 PILES, POLYETHYLENE SHEETING	42.000 SY	12.00000	504.00	2.00000	84.00	10.00000	420.00
0205 0460 2 2 STRUCT STEEL, LOW ALLOY 40735535201	61709.000 LS	125000.00000	125000.00	250000.00000	250000.00	130000.00000	130000.00
0210 0460 2 15 STRUCT STEEL, MISCELLANEOUS 40735535201	4133.000 LS	20000.00000	20000.00	10000.00000	10000.00	50000.00000	50000.00
0215 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	2652.000 LF	25.46000	67519.92	26.00000	68952.00	25.00000	66300.00
0220 0471 1 1 FENDER SYSTEM,PLASTIC MARINE LUMBER, REINFORCED	43.200 MB	20000.00000	864000.00	7000.00000	302400.00	10500.00000	453600.00
0225 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED	12.000 MB	20000.00000	240000.00	8100.00000	97200.00	10000.00000	120000.00
0230 0506 2 BRIDGE DRAINAGE PIPE	772.000 LF	255.00000	196860.00	260.00000	200720.00	250.00000	193000.00
0235 0506 3 BRIDGE DRAINS	40.000 EA	1515.00000	60600.00	1700.00000	68000.00	2000.00000	80000.00
0240 0515 2302 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	693.000 LF	39.84000	27609.12	42.00000	29106.00	40.00000	27720.00
0245 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	7235.000 LF	60.00000	434100.00	62.00000	448570.00	80.00000	578800.00
0250 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	591.000 LF	193.00000	114063.00	190.00000	112290.00	235.00000	138885.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0255 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	6640.400 TN	35.00000	232414.00	77.00000	511310.80	80.00000	531232.00
0260 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	845.400 TN	42.00000	35506.80	88.00000	74395.20	75.00000	63405.00
0265 0530 74 BEDDING STONE	2364.900 TN	35.00000	82771.50	42.00000	99325.80	45.00000	106420.50
0270 0547 70 2 RIPRAP FABRIC-FORMED CONCRETE, 10" FILTER POINTS	370.000 SY	35.00000	12950.00	70.00000	25900.00	50.00000	18500.00
0275 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	8624.000 SF	30.00000	258720.00	20.00000	172480.00	25.00000	215600.00
SECTION 0002 TOTALS			$ 11,838,793.31		$ 11,943,929.09		$ 13,736,958.25
SECTION 0003 ROADWAY							
0280 0101 1 MOBILIZATION 40735515201	LUMP	939250.00000	939250.00	1000000.00000	1000000.00	650000.00000	650000.00
0285 0101 1 MOBILIZATION 24021655201	LUMP	198250.00000	198250.00	100000.00000	100000.00	25000.00000	25000.00
0290 0101 1 MOBILIZATION 40735535201	LUMP	2110000.00000	2110000.00	2000000.00000	2000000.00	1600000.00000	1600000.00
0295 0102 1 MAINTENANCE OF TRAFFIC 40735515201	1100.000 LS	200000.00000	200000.00	125000.00000	125000.00	140450.00000	140450.00
0300 0102 1 MAINTENANCE OF TRAFFIC 24021655201	168.000 LS	15000.00000	15000.00	25000.00000	25000.00	15000.00000	15000.00
0305 0102 1 MAINTENANCE OF TRAFFIC 40735535201	1100.000 LS	175000.00000	175000.00	250000.00000	250000.00	340000.00000	340000.00
0310 0102 2 1 SPECIAL DETOUR 1 40735515201	LUMP	35000.00000	35000.00	30000.00000	30000.00	50000.00000	50000.00
0315 0102 2 2 SPECIAL DETOUR 2 40735515201	LUMP	1.00000	1.00	30000.00000	30000.00	75000.00000	75000.00
0320 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	60.00000	1920.00	55.00000	1760.00	50.00000	1600.00
0325 0102 60 WORK ZONE SIGN	53274.000 ED	0.21000	11187.54	0.25000	13318.50	0.18000	9589.32
0330 0102 61 BUSINESS SIGN	4.000 EA	130.00000	520.00	57.00000	228.00	150.00000	600.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0335 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	7710.000 LF	0.01000	77.10	20.00000	154200.00	20.00000	154200.00
0340 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	4541.000 LF	0.01000	45.41	30.00000	136230.00	30.00000	136230.00
0345 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2597.000 LF	0.01000	25.97	5.00000	12985.00	4.50000	11686.50
0350 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	2544.000 LF	0.01000	25.44	15.00000	38160.00	6.25000	15900.00
0355 0102 73 TEMPORARY GUARDRAIL	50.000 LF	15.41000	770.50	5.00000	250.00	28.00000	1400.00
0360 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	316188.000 ED	0.07000	22133.16	0.11000	34780.68	0.05000	15809.40
0365 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3864.000 ED	0.69000	2666.16	0.25000	966.00	0.10000	386.40
0370 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	88.000 ED	6.00000	528.00	5.00000	440.00	7.50000	660.00
0375 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	21037.000 ED	0.19000	3997.03	0.30000	6311.10	0.05000	1051.85
0380 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5521.000 EA	1.85000	10213.85	3.30000	18219.30	2.70000	14906.70
0385 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	31182.000 ED	0.01000	311.82	0.10000	3118.20	0.05000	1559.10
0390 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	20.000 LO	0.01000	0.20	800.00000	16000.00	950.00000	19000.00
0395 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	11.000 LO	0.01000	0.11	800.00000	8800.00	950.00000	10450.00
0400 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	3890.000 ED	12.00000	46680.00	11.00000	42790.00	12.25000	47652.50

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0405 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1100.000 ED	12.39000	13629.00	13.00000	14300.00	2.20000	2420.00
0410 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1100.000 ED	9.67000	10637.00	10.00000	11000.00	2.75000	3025.00
0445 0107 1 LITTER REMOVAL	1694.800 AC	9.85000	16693.78	20.00000	33896.00	20.00000	33896.00
0450 0107 2 MOWING	1694.800 AC	25.00000	42370.00	25.00000	42370.00	35.00000	59318.00
0455 0110 1 1 CLEARING & GRUBBING 24021655201	3.500 LS	20000.00000	20000.00	50000.00000	50000.00	75000.00000	75000.00
0460 0110 1 1 CLEARING & GRUBBING 40735515201	28.420 LS	250000.00000	250000.00	400000.00000	400000.00	245000.00000	245000.00
0465 0110 1 1 CLEARING & GRUBBING 40735535201	42.570 LS	810000.00000	810000.00	479303.62000	479303.62	300000.00000	300000.00
0470 0110 5 PLUGGING WATER WELLS, ARTESIAN	1.000 EA	2500.00000	2500.00	2500.00000	2500.00	5000.00000	5000.00
0475 0120 1 REGULAR EXCAVATION	258910.000 CY	3.10000	802621.00	7.00000	1812370.00	2.25000	582547.50
0480 0120 4 SUBSOIL EXCAVATION	4078.000 CY	6.90000	28138.20	10.00000	40780.00	8.00000	32624.00
0485 0120 6 EMBANKMENT	192028.000 CY	2.14000	410939.92	3.00000	576084.00	4.25000	816119.00
0490 0120 74 SURCHARGE EMBANKMENT	36583.000 CY	6.25000	228643.75	0.00000	0.00	4.50000	164623.50
0495 0125 1 EXCAVATION FOR STRUCTURES	71.100 CY	600.00000	42660.00	20.00000	1422.00	80.00000	5688.00
0500 0141 70 SETTLEMENT PLATE ASSEMBLY	15.000 AS	218.00000	3270.00	610.00000	9150.00	650.00000	9750.00
0505 0142 70 FILL SAND	7016.000 CY	32.00000	224512.00	64.00000	449024.00	13.00000	91208.00
0510 0144 1 1 DIGITAL INCLINOMETER CASING, VERTICAL	225.000 LF	18.50000	4162.50	16.00000	3600.00	17.00000	3825.00
0515 0144 71 2 PORE-PRESSURE TRANSDUCER- PIEZOMETER, VIBRATING WIRE	2.000 EA	1443.00000	2886.00	1300.00000	2600.00	3000.00000	6000.00
0520 0144 74 2 PORE-PRESSURE TRANSDUCER, CONTROL / READOUT UNIT VIBRATING WIRE	1.000 EA	7500.00000	7500.00	6600.00000	6600.00	6800.00000	6800.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0525 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE	125911.000 SF	6.75000	849899.25	3.11000	391583.21	5.00000	629555.00
0530 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	8039.000 SY	3.70000	29744.30	2.50000	20097.50	5.75000	46224.25
0535 0160 4 TYPE B STABILIZATION	151304.000 SY	3.00000	453912.00	2.69000	407007.76	2.50000	378260.00
0540 0285703 OPTIONAL BASE, BASE GROUP 03	1187.000 SY	22.00000	26114.00	25.00000	29675.00	18.10000	21484.70
0545 0285704 OPTIONAL BASE, BASE GROUP 04	26636.000 SY	8.25000	219747.00	8.50000	226406.00	9.20000	245051.20
0550 0285709 OPTIONAL BASE, BASE GROUP 09	6987.000 SY	26.00000	181662.00	29.00000	202623.00	12.10000	84542.70
0555 0285710 OPTIONAL BASE, BASE GROUP 10	87134.000 SY	12.00000	1045608.00	12.00000	1045608.00	13.00000	1132742.00
0560 0285713 OPTIONAL BASE, BASE GROUP 13	8383.000 SY	14.50000	121553.50	16.00000	134128.00	21.00000	176043.00
0565 0286 1 TURNOUT CONSTRUCTION	1784.000 SY	17.00000	30328.00	21.00000	37464.00	8.50000	15164.00
0570 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	29541.000 SY	1.40000	41357.40	1.40000	41357.40	1.80000	53173.80
0575 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	17419.000 TN	81.50000	1419648.50	80.00000	1393520.00	76.20000	1327327.80
0580 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22	22.100 TN	158.00000	3491.80	160.00000	3536.00	96.00000	2121.60
0585 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3095.100 TN	132.00000	408553.20	130.00000	402363.00	105.00000	324985.50
0590 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3913.000 TN	96.50000	377604.50	95.00000	371735.00	92.50000	361952.50
0595 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	271.300 TN	132.00000	35811.60	130.00000	35269.00	210.00000	56973.00
0600 0400 1 2 CONCRETE CLASS I, ENDWALLS	72.800 CY	885.00000	64428.00	1200.00000	87360.00	1500.00000	109200.00
0605 0400 4 1 CONCRETE CLASS IV, CULVERTS	98.300 CY	670.00000	65861.00	830.00000	81589.00	1000.00000	98300.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0610 0400 4 2 CONCRETE CLASS IV, ENDWALLS	77.800 CY	165.00000	12837.00	280.00000	21784.00	350.00000	27230.00
0615 0400 91 DEWATERING FOR SPREAD FOOTINGS	4.000 EA	7650.00000	30600.00	250.00000	1000.00	2500.00000	10000.00
0620 0415 1 1 REINF STEEL- ROADWAY	16252.000 LB	0.85000	13814.20	0.80000	13001.60	0.90000	14626.80
0625 0425 1351 INLETS, CURB, TYPE P-5, <10'	19.000 EA	3371.00000	64049.00	3200.00000	60800.00	3450.00000	65550.00
0630 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	4226.00000	4226.00	4200.00000	4200.00	4500.00000	4500.00
0635 0425 1361 INLETS, CURB, TYPE P-6, <10'	11.000 EA	3355.00000	36905.00	3600.00000	39600.00	3900.00000	42900.00
0640 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	6556.00000	26224.00	4900.00000	19600.00	5600.00000	22400.00
0645 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	9153.00000	9153.00	6300.00000	6300.00	6200.00000	6200.00
0650 0425 1461 INLETS, CURB, TYPE J-6, <10'	5.000 EA	5687.00000	28435.00	4700.00000	23500.00	5100.00000	25500.00
0655 0425 1471 INLETS, CURB, TYPE 7, <10'	2.000 EA	1680.00000	3360.00	3600.00000	7200.00	2900.00000	5800.00
0660 0425 1521 INLETS, DT BOT, TYPE C,<10'	46.000 EA	1368.00000	62928.00	2000.00000	92000.00	1600.00000	73600.00
0665 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	12.000 EA	12043.00000	144516.00	8900.00000	106800.00	8500.00000	102000.00
0670 0425 1524 INLETS, DT BOT, TYPE C, JBOT, >10'	4.000 EA	12824.00000	51296.00	11800.00000	47200.00	10500.00000	42000.00
0675 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	4.000 EA	11073.00000	44292.00	10600.00000	42400.00	10400.00000	41600.00
0680 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	18.000 EA	1546.00000	27828.00	4400.00000	79200.00	2300.00000	41400.00
0685 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	1.000 EA	2109.00000	2109.00	3500.00000	3500.00	3400.00000	3400.00
0690 0425 1561 INLETS, DT BOT, TYPE F, <10'	12.000 EA	6291.00000	75492.00	2300.00000	27600.00	4300.00000	51600.00
0695 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	1832.00000	1832.00	4100.00000	4100.00	2550.00000	2550.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0700 0425 1891 INLETS, BARRIER WALL, <10'	1.000 EA	2508.00000	2508.00	3600.00000	3600.00	3400.00000	3400.00
0705 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2889.00000	2889.00	2300.00000	2300.00	2300.00000	2300.00
0710 0425 2 61 MANHOLES, P-8, <10'	6.000 EA	1954.00000	11724.00	2300.00000	13800.00	2100.00000	12600.00
0715 0425 2 71 MANHOLES, J-7, <10'	7.000 EA	6745.00000	47215.00	11300.00000	79100.00	8300.00000	58100.00
0720 0425 2 91 MANHOLES, J-8, <10'	22.000 EA	4613.00000	101486.00	5900.00000	129800.00	4200.00000	92400.00
0725 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	10436.00000	31308.00	5800.00000	17400.00	6000.00000	18000.00
0730 0425 2 93 MANHOLES, J-8, PARTIAL	12.000 EA	983.00000	11796.00	3600.00000	43200.00	2400.00000	28800.00
0735 0430 94 1 DESILTING PIPE, 0 - 24"	390.000 LF	3.00000	1170.00	3.60000	1404.00	5.00000	1950.00
0740 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	192.000 LF	40.00000	7680.00	31.00000	5952.00	34.50000	6624.00
0745 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	10080.000 LF	38.00000	383040.00	47.00000	473760.00	35.00000	352800.00
0750 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2406.000 LF	43.00000	103458.00	42.00000	101052.00	40.00000	96240.00
0755 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	3478.000 LF	59.00000	205202.00	58.00000	201724.00	65.00000	226070.00
0760 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1163.000 LF	68.00000	79084.00	72.00000	83736.00	89.00000	103507.00
0765 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1095.000 LF	103.00000	112785.00	100.00000	109500.00	101.00000	110595.00
0770 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1218.000 LF	123.00000	149814.00	130.00000	158340.00	155.00000	188790.00
0775 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	1762.000 LF	152.00000	267824.00	150.00000	264300.00	175.00000	308350.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0780 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	78.000 LF	66.00000	5148.00	110.00000	8580.00	47.00000	3666.00
0785 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	472.000 LF	45.88000	21655.36	46.00000	21712.00	47.00000	22184.00
0790 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	1826.000 LF	103.00000	188078.00	110.00000	200860.00	121.00000	220946.00
0795 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	1187.000 LF	133.00000	157871.00	230.00000	273010.00	168.00000	199416.00
0800 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	277.000 LF	163.00000	45151.00	160.00000	44320.00	170.00000	47090.00
0805 0430950 DESILTING CONCRETE BOX CULVERT,	81.000 CY	57.00000	4617.00	2.60000	210.60	70.00000	5670.00
0810 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	50.000 LF	21.00000	1050.00	20.00000	1000.00	30.00000	1500.00
0815 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	1133.00000	2266.00	1800.00000	3600.00	1100.00000	2200.00
0820 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1193.00000	1193.00	1900.00000	1900.00	1200.00000	1200.00
0825 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	1633.00000	3266.00	2400.00000	4800.00	1800.00000	3600.00
0830 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	1796.00000	3592.00	2400.00000	4800.00	3000.00000	6000.00
0835 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	4214.00000	4214.00	5100.00000	5100.00	4100.00000	4100.00
0840 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	4316.00000	4316.00	6400.00000	6400.00	4800.00000	4800.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0845 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	2.000 EA	2872.00000	5744.00	3400.00000	6800.00	2600.00000	5200.00
0850 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1133.00000	2266.00	1800.00000	3600.00	1200.00000	2400.00
0855 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	1.000 EA	3870.00000	3870.00	2400.00000	2400.00	4600.00000	4600.00
0860 0442 70 VERTICAL DRAINAGE WICKS	33350.000 LF	1.25000	41687.50	1.50000	50025.00	0.50000	16675.00
0865 0443 70 3 FRENCH DRAIN, 18"	12098.000 LF	56.50000	683537.00	44.00000	532312.00	48.00000	580704.00
0870 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	95.000 LF	273.00000	25935.00	140.00000	13300.00	120.00000	11400.00
0875 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	1620.000 SF	16.50000	26730.00	17.00000	27540.00	12.00000	19440.00
0880 0514 73 GEOSYNTHETIC CLAY LINER	17088.000 SY	12.50000	213600.00	9.50000	162336.00	10.50000	179424.00
0885 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	8064.000 LF	62.00000	499968.00	31.00000	249984.00	31.00000	249984.00
0890 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	56.000 LF	32.65000	1828.40	35.00000	1960.00	33.00000	1848.00
0895 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	7812.000 LF	8.50000	66402.00	11.00000	85932.00	8.50000	66402.00
0900 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	13473.000 LF	8.50000	114520.50	11.00000	148203.00	8.50000	114520.50
0905 0520 2 1 CONCRETE CURB, TYPE A	35.000 LF	8.50000	297.50	17.00000	595.00	13.00000	455.00
0910 0520 2 4 CONCRETE CURB, TYPE D	20.000 LF	11.00000	220.00	17.00000	340.00	13.00000	260.00
0915 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	115.000 LF	25.00000	2875.00	24.00000	2760.00	20.00000	2300.00
0920 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	678.000 LF	54.00000	36612.00	27.00000	18306.00	28.50000	19323.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0925 0520 6 SHOULDER GUTTER- CONCRETE	26.000 LF	13.10000	340.60	20.00000	520.00	22.50000	585.00
0930 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	222.000 SY	54.00000	11988.00	33.00000	7326.00	42.50000	9435.00
0935 0522 1 SIDEWALK CONCRETE, 4" THICK	7653.000 SY	24.00000	183672.00	20.00000	153060.00	22.00000	168366.00
0940 0522 2 SIDEWALK CONCRETE, 6" THICK	2251.000 SY	26.55000	59764.05	30.00000	67530.00	30.00000	67530.00
0945 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	3288.500 SY	42.44000	139563.94	35.00000	115097.50	33.00000	108520.50
0950 0530 1 RIPRAP, SAND-CEMENT	18.200 CY	567.00000	10319.40	580.00000	10556.00	650.00000	11830.00
0955 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	181.200 TN	36.50000	6613.80	110.00000	19932.00	85.00000	15402.00
0960 0536 1 1 GUARDRAIL -ROADWAY	2759.000 LF	21.00000	57939.00	17.00000	46903.00	22.00000	60698.00
0965 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	425.000 LF	25.46000	10820.50	25.00000	10625.00	28.50000	12112.50
0970 0536 7 SPECIAL GUARDRAIL POST	41.000 EA	150.00000	6150.00	480.00000	19680.00	185.00000	7585.00
0975 0536 73 GUARDRAIL REMOVAL	3096.400 LF	1.50000	4644.60	1.00000	3096.40	2.00000	6192.80
0980 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1610.83000	6443.32	1600.00000	6400.00	1850.00000	7400.00
0985 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	3.000 EA	1899.96000	5699.88	1900.00000	5700.00	2250.00000	6750.00
0990 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	516.29000	2581.45	510.00000	2550.00	600.00000	3000.00
0995 0544 75 40 CRASH CUSHION - OPTIONAL	1.000 EA	19928.90000	19928.90	19600.00000	19600.00	15000.00000	15000.00
1000 0550 10119 FENCING, TYPE A, 0.0-5.0', SPECIAL FEATURES	233.000 LF	8.00000	1864.00	46.00000	10718.00	23.50000	5475.50
1005 0550 10149 FENCING, TYPE A, 7.1-8.0', SPECIAL FEATURES	1832.000 LF	40.22000	73683.04	39.00000	71448.00	18.00000	32976.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1010 0550 10159 FENCING, TYPE A, 8.1-10.0', SPECIAL FEATURES	421.000 LF	9.00000	3789.00	48.00000	20208.00	26.00000	10946.00
1015 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	2739.600 LF	11.00000	30135.60	11.00000	30135.60	10.00000	27396.00
1020 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1755.700 LF	15.00000	26335.50	13.00000	22824.10	13.00000	22824.10
1025 0550 10325 FENCING, TYPE R, 5.1-6.0', VERTICAL	431.000 LF	58.00000	24998.00	69.00000	29739.00	68.50000	29523.50
1030 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	2000.00000	2000.00	1000.00000	1000.00	1000.00000	1000.00
1035 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	2.000 EA	2400.00000	4800.00	1900.00000	3800.00	1900.00000	3800.00
1040 0570 1 2 PERFORMANCE TURF, SOD	232813.300 SY	2.00000	465626.60	3.21000	747330.69	1.80000	419063.94
1041 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	28906.000 SY	5.00000	144530.00	2.50000	72265.00	3.65000	105506.90
1045 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	207.04000	414.08	250.00000	500.00	250.00000	500.00
1050 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.347 NM	491.00000	11954.38	830.00000	20208.01	860.00000	20938.42
1055 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	706.000 LF	0.75000	529.50	0.40000	282.40	0.85000	600.10
1060 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	56.000 LF	1.00000	56.00	0.65000	36.40	1.30000	72.80
1065 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1161.000 LF	1.25000	1451.25	1.00000	1161.00	1.50000	1741.50
1070 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	9.880 GM	433.00000	4278.04	230.00000	2272.40	380.00000	3754.40

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1075 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1891.000 LF	0.25000	472.75	0.20000	378.20	0.40000	756.40
1080 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	22.000 EA	45.00000	990.00	47.00000	1034.00	57.00000	1254.00
1085 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	184.000 EA	25.00000	4600.00	26.00000	4784.00	22.50000	4140.00
1090 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.247 NM	484.00000	8347.55	830.00000	14315.01	855.00000	14746.19
1095 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1219.000 LF	1.00000	1219.00	0.65000	792.35	0.95000	1158.05
1100 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1069.000 LF	0.25000	267.25	0.20000	213.80	0.40000	427.60
1101 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL	LUMP	116000.00000	116000.00	10000.00000	10000.00	101000.00000	101000.00
1104 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL	LUMP	370000.00000	370000.00	54600.00000	54600.00	35000.00000	35000.00
1105 0999 16 PARTNERING, DO NOT BID 40735535201	LUMP	29700.00000	29700.00	29700.00000	29700.00	29700.00000	29700.00
1110 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
1115 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	5.000 EA	8000.00000	40000.00	8000.00000	40000.00	8000.00000	40000.00
1120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40735515201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
1125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40735535201	LUMP	64000.00000	64000.00	64000.00000	64000.00	64000.00000	64000.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1129 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL	LUMP	21475.00000	21475.00	5000.00000	5000.00	20000.00000	20000.00
1130 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24021655201	LUMP	36000.00000	36000.00	36000.00000	36000.00	36000.00000	36000.00
SECTION 0003 TOTALS			$ 18,496,465.93		$ 18,932,639.33		$ 16,452,475.32
SECTION 0004 SIGNING							
1135 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	49.000 AS	207.04000	10144.96	510.00000	24990.00	250.00000	12250.00
1140 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	16.000 AS	461.47000	7383.52	510.00000	8160.00	625.00000	10000.00
1145 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	1033.41000	1033.41	810.00000	810.00	1080.00000	1080.00
1150 0700 20 40 SINGLE POST SIGN, RELOCATE	8.000 AS	104.73000	837.84	100.00000	800.00	118.00000	944.00
1155 0700 20 60 SINGLE POST SIGN, REMOVE	32.000 AS	9.67000	309.44	15.00000	480.00	15.00000	480.00
1160 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3452.92000	6905.84	2500.00000	5000.00	2380.00000	4760.00
1165 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	177.88000	355.76	410.00000	820.00	325.00000	650.00
1170 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	12.000 EA	41.17000	494.04	76.00000	912.00	65.00000	780.00
1175 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40735515201	LUMP	22633.00000	22633.00	23600.00000	23600.00	29500.00000	29500.00
1180 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40735535201	LUMP	20539.00000	20539.00	21400.00000	21400.00	29500.00000	29500.00
1185 0713102553 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, DOTTED/GUIDELINE/6-10 GAP EXTENSION , 9"	4909.000 LF	3.40000	16690.60	5.50000	26999.50	6.25000	30681.25
SECTION 0004 TOTALS			$ 87,327.41		$ 113,971.50		$ 120,625.25
SECTION 0005 LIGHTING							

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1190 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 40735535201	LUMP	38074.00000	38074.00	37700.00000	37700.00	75000.00000	75000.00
SECTION 0005 TOTALS		$	38,074.00	$	37,700.00	$	75,000.00
SECTION 0006 SIGNALIZATION							
1195 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1235.000 LF	3.50000	4322.50	3.40000	4199.00	2.75000	3396.25
1200 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	266.000 LF	11.50000	3059.00	15.00000	3990.00	11.65000	3098.90
1205 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3437.00000	3437.00	3500.00000	3500.00	7845.00000	7845.00
1210 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	11.000 EA	283.55000	3119.05	290.00000	3190.00	475.00000	5225.00
1215 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	1.000 EA	727.00000	727.00	740.00000	740.00	1208.00000	1208.00
1220 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	1.000 EA	1242.00000	1242.00	1300.00000	1300.00	1832.00000	1832.00
1225 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	1529.00000	1529.00	1600.00000	1600.00	1275.00000	1275.00
1230 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	60.000 LF	2.00000	120.00	1.70000	102.00	4.00000	240.00
1235 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	282.00000	282.00	290.00000	290.00	1000.00000	1000.00
1240 0650 5 TRAFFIC SIGNAL, RETROFIT EXISTING HANGER ASSEMBLY	8.000 AS	245.88000	1967.04	250.00000	2000.00	260.00000	2080.00
1245 0650 54 TRAFFIC SIGNAL, RELOCATE	8.000 AS	215.00000	1720.00	220.00000	1760.00	160.00000	1280.00
1250 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	524.17000	3145.02	530.00000	3180.00	548.00000	3288.00
1255 0659 1 01 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BACKPLATE- BLACK	4.000 EA	105.00000	420.00	110.00000	440.00	141.00000	564.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1260 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	2.000 EA	901.50000	1803.00	920.00000	1840.00	856.00000	1712.00
1265 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	8.000 EA	169.75000	1358.00	170.00000	1360.00	170.00000	1360.00
1270 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	2.000 AS	662.00000	1324.00	670.00000	1340.00	718.00000	1436.00
1275 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	9.000 AS	756.89000	6812.01	770.00000	6930.00	939.00000	8451.00
1280 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	117.33000	703.98	120.00000	720.00	185.00000	1110.00
1285 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	32854.00000	32854.00	33400.00000	33400.00	35000.00000	35000.00
1290 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	230.00000	230.00	230.00000	230.00	1510.00000	1510.00
1295 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	481.00000	481.00	490.00000	490.00	275.00000	275.00
1300 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	287.00000	287.00	290.00000	290.00	183.00000	183.00
1305 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	627.00000	1254.00	640.00000	1280.00	365.00000	730.00
1310 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	8.000 EA	1092.88000	8743.04	1100.00000	8800.00	969.00000	7752.00
1315 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	875.38000	7003.04	890.00000	7120.00	915.00000	7320.00
1320 0746 71111 TMS CABINET, F&I, TYPE III, BASE MOUNT, 1 BACKPLANE	1.000 EA	2704.00000	2704.00	2700.00000	2700.00	2835.00000	2835.00
1325 0746 75 TMS CABINET, RELOCATE	1.000 EA	2116.00000	2116.00	2200.00000	2200.00	1570.00000	1570.00
1330 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	270.000 LF	1.50000	405.00	4.10000	1107.00	3.50000	945.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1335 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	150.000 LF	0.50000	75.00	1.30000	195.00	1.10000	165.00
1340 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	24.000 EA	30.00000	720.00	44.00000	1056.00	37.50000	900.00
1345 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	1214.00000	1214.00	1200.00000	1200.00	1038.00000	1038.00
1350 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	1.000 EA	56.00000	56.00	57.00000	57.00	48.00000	48.00
1355 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	12.000 EA	37.33000	447.96	38.00000	456.00	32.00000	384.00
1360 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	1.000 EA	1089.00000	1089.00	1100.00000	1100.00	935.00000	935.00
SECTION 0006 TOTALS			$ 96,769.64		$ 100,162.00		$ 107,991.15
CONTRACT TOTALS			$ 32,798,973.37		$ 33,415,000.00		$ 33,598,882.57

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40735535201	33940.000 LS	740320.41000	740320.41	223174.03000	223174.03	350000.00000	350000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	630.800 CY	401.49000	253259.89	697.09000	439724.37	430.31000	271439.55
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	10.100 CY	1021.29000	10315.03	968.27000	9779.53	962.00000	9716.20
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	892.300 CY	622.81000	555733.36	467.98000	417578.55	590.00000	526457.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	2328.000 SY	6.82000	15876.96	3.48000	8101.44	5.50000	12804.00
0030 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	26847.000 SF	0.96000	25773.12	0.83000	22283.01	0.60000	16108.20
0035 0400147 COMPOSITE NEOPRENE PADS	17.800 CF	1555.21000	27682.74	762.19000	13566.98	586.00000	10430.80
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	144716.000 LB	0.70000	101301.20	0.72000	104195.52	0.65000	94065.40
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	166108.000 LB	0.69000	114614.52	0.78000	129564.24	0.65000	107970.20
0050 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	526.000 LF	232.46000	122273.96	178.93000	94117.18	200.00000	105200.00
0055 0450 2 63 PREST BEAMS: FLORIDA-I BEAM 63"	1851.000 LF	180.64000	334364.64	215.21000	398353.71	220.00000	407220.00
0060 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	17747.86000	17747.86	11004.30000	11004.30	1000.00000	1000.00
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	4840.000 LF	72.39000	350367.60	79.59000	385215.60	91.00000	440440.00
0070 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	500.000 LF	105.64000	52820.00	112.50000	56250.00	160.00000	80000.00
0075 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	90.000 LF	209.92000	18892.80	181.30000	16317.00	256.00000	23040.00
0080 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	405.000 LF	52.82000	21392.10	21.33000	8638.65	34.00000	13770.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	952.000 LF	62.14000	59157.28	61.07000	58138.64	64.00000	60928.00
0090 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	2112.84000	4225.68	834.13000	1668.26	2030.00000	4060.00
SECTION 0001 TOTALS			$ 2,826,119.15		$ 2,397,671.01		$ 2,534,649.35
SECTION 0002 STRUCTURES							
0095 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	3924.700 CY	427.22000	1676710.33	602.93000	2366319.37	445.00000	1746491.50
0100 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	255.800 CY	370.85000	94863.43	271.63000	69482.95	265.00000	67787.00
0105 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	300.000 CY	761.37000	228411.00	705.29000	211587.00	915.00000	274500.00
0110 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	1525.500 CY	681.90000	1040238.45	453.58000	691936.29	540.00000	823770.00
0115 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	14464.000 SY	6.52000	94305.28	3.48000	50334.72	5.50000	79552.00
0120 0400147 COMPOSITE NEOPRENE PADS	66.300 CF	2004.41000	132892.38	762.18000	50532.53	712.00000	47205.60
0125 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1113084.000 LB	0.69000	768027.96	0.72000	801420.48	0.66000	734635.44
0130 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	381387.000 LB	0.69000	263157.03	0.78000	297481.86	0.68000	259343.16
0135 0415 1 9 REINFORCING STEEL- APPROACH SLABS	47334.000 LB	0.70000	33133.80	0.73000	34553.82	0.66000	31240.44
0140 0450 1 7 PRESTRESSED BEAMS, SPECIAL TYPE	664.000 LF	144.66000	96054.24	172.08000	114261.12	137.00000	90968.00
0145 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	324.000 LF	289.54000	93810.96	180.14000	58365.36	188.00000	60912.00
0150 0450 2 63 PREST BEAMS: FLORIDA-I BEAM 63"	10961.000 LF	224.47000	2460415.67	210.20000	2304002.20	217.00000	2378537.00
0155 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	950.78000	950.78	11004.30000	11004.30	1000.00000	1000.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0160 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	52187.16000	52187.16	11004.30000	11004.30	1000.00000	1000.00
0165 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	13532.74000	13532.74	11004.30000	11004.30	1000.00000	1000.00
0170 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	11409.34000	11409.34	11004.30000	11004.30	1000.00000	1000.00
0175 0455 34 2 PRESTRESSED CONCRETE PILING, 14" SQ.	17028.000 LF	46.15000	785842.20	39.54000	673287.12	50.00000	851400.00
0180 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	26715.000 LF	86.04000	2298558.60	62.44000	1668084.60	94.00000	2511210.00
0185 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	3240.000 LF	160.10000	518724.00	104.88000	339811.20	170.00000	550800.00
0190 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	379.000 LF	74.74000	28326.46	23.53000	8917.87	32.00000	12128.00
0195 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	399.000 LF	214.69000	85661.31	181.30000	72338.70	255.00000	101745.00
0200 0459 71 PILES, POLYETHYLENE SHEETING	42.000 SY	4.23000	177.66	2.88000	120.96	5.00000	210.00
0205 0460 2 2 STRUCT STEEL, LOW ALLOY 40735535201	61709.000 LS	192704.79000	192704.79	241531.35000	241531.35	158000.00000	158000.00
0210 0460 2 15 STRUCT STEEL, MISCELLANEOUS 40735535201	4133.000 LS	14866.38000	14866.38	92450.87000	92450.87	16000.00000	16000.00
0215 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	2652.000 LF	25.98000	68898.96	18.37000	48717.24	25.00000	66300.00
0220 0471 1 1 FENDER SYSTEM,PLASTIC MARINE LUMBER, REINFORCED	43.200 MB	21874.26000	944968.03	7668.39000	331274.45	12000.00000	518400.00
0225 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED	12.000 MB	15070.20000	180842.40	7668.39000	92020.68	7300.00000	87600.00
0230 0506 2 BRIDGE DRAINAGE PIPE	772.000 LF	585.85000	452276.20	102.43000	79075.96	168.00000	129696.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0235 0506 3 BRIDGE DRAINS	40.000 EA	1273.11000	50924.40	2612.12000	104484.80	2000.00000	80000.00
0240 0515 2302 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	693.000 LF	42.09000	29168.37	32.96000	22841.28	37.00000	25641.00
0245 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	7235.000 LF	61.63000	445893.05	61.07000	441841.45	66.25000	479318.75
0250 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	591.000 LF	91.51000	54082.41	251.43000	148595.13	274.00000	161934.00
0255 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	6640.400 TN	62.39000	414294.56	70.40000	467484.16	74.00000	491389.60
0260 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	845.400 TN	66.44000	56168.38	84.44000	71385.58	71.00000	60023.40
0265 0530 74 BEDDING STONE	2364.900 TN	76.21000	180229.03	76.21000	180229.03	60.00000	141894.00
0270 0547 70 2 RIPRAP FABRIC-FORMED CONCRETE, 10" FILTER POINTS	370.000 SY	49.50000	18315.00	50.47000	18673.90	43.00000	15910.00
0275 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	8624.000 SF	26.24000	226293.76	39.94000	344442.56	34.00000	293216.00
SECTION 0002 TOTALS			$ 14,107,316.50		$ 12,541,903.79		$ 13,351,757.89
SECTION 0003 ROADWAY							
0280 0101 1 MOBILIZATION 40735515201	LUMP	179275.09000	179275.09	2750393.52000	2750393.52	100000.00000	100000.00
0285 0101 1 MOBILIZATION 24021655201	LUMP	23383.70000	23383.70	585015.73000	585015.73	30000.00000	30000.00
0290 0101 1 MOBILIZATION 40735535201	LUMP	3511114.97000	3511114.97	1274266.94000	1274266.94	3000000.00000	3000000.00
0295 0102 1 MAINTENANCE OF TRAFFIC 40735515201	1100.000 LS	129009.76000	129009.76	990119.10000	990119.10	100000.00000	100000.00
0300 0102 1 MAINTENANCE OF TRAFFIC 24021655201	168.000 LS	36693.63000	36693.63	34122.87000	34122.87	50000.00000	50000.00
0305 0102 1 MAINTENANCE OF TRAFFIC 40735535201	1100.000 LS	196197.66000	196197.66	347433.64000	347433.64	375000.00000	375000.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0310 0102 2 1 SPECIAL DETOUR 1 40735515201	LUMP	70716.39000	70716.39	10954.84000	10954.84	110000.00000	110000.00
0315 0102 2 2 SPECIAL DETOUR 2 40735515201	LUMP	45876.56000	45876.56	10954.84000	10954.84	165000.00000	165000.00
0320 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	47.54000	1521.28	54.77000	1752.64	42.00000	1344.00
0325 0102 60 WORK ZONE SIGN	53274.000 ED	0.23000	12253.02	0.22000	11720.28	0.20000	10654.80
0330 0102 61 BUSINESS SIGN	4.000 EA	58.10000	232.40	154.70000	618.80	30.00000	120.00
0335 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	7710.000 LF	14.79000	114030.90	18.08000	139396.80	20.00000	154200.00
0340 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	4541.000 LF	40.14000	182275.74	54.17000	245985.97	30.00000	136230.00
0345 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2597.000 LF	4.23000	10985.31	5.87000	15244.39	4.00000	10388.00
0350 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	2544.000 LF	5.07000	12898.08	4.89000	12440.16	3.00000	7632.00
0355 0102 73 TEMPORARY GUARDRAIL	50.000 LF	31.69000	1584.50	23.51000	1175.50	30.00000	1500.00
0360 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	316188.000 ED	0.12000	37942.56	0.07000	22133.16	0.10000	31618.80
0365 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3864.000 ED	0.26000	1004.64	0.12000	463.68	0.20000	772.80
0370 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	88.000 ED	5.28000	464.64	7.14000	628.32	8.00000	704.00
0375 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	21037.000 ED	0.32000	6731.84	0.06000	1262.22	0.30000	6311.10
0380 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5521.000 EA	2.75000	15182.75	2.87000	15845.27	2.50000	13802.50
0385 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	31182.000 ED	0.11000	3430.02	0.06000	1870.92	0.10000	3118.20

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0390 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	20.000 LO	897.96000	17959.20	1000.95000	20019.00	800.00000	16000.00
0395 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	11.000 LO	897.96000	9877.56	1000.95000	11010.45	800.00000	8800.00
0400 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	3890.000 ED	11.62000	45201.80	21.91000	85229.90	12.00000	46680.00
0405 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1100.000 ED	2.27000	2497.00	2.40000	2640.00	2.00000	2200.00
0410 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1100.000 ED	2.85000	3135.00	3.01000	3311.00	2.50000	2750.00
0445 0107 1 LITTER REMOVAL	1694.800 AC	14.86000	25184.73	62.42000	105789.42	1.00000	1694.80
0450 0107 2 MOWING	1694.800 AC	34.63000	58690.92	54.77000	92824.20	1.00000	1694.80
0455 0110 1 1 CLEARING & GRUBBING 24021655201	3.500 LS	31692.61000	31692.61	64365.84000	64365.84	150000.00000	150000.00
0460 0110 1 1 CLEARING & GRUBBING 40735515201	28.420 LS	108783.41000	108783.41	112160.17000	112160.17	200000.00000	200000.00
0465 0110 1 1 CLEARING & GRUBBING 40735535201	42.570 LS	338438.84000	338438.84	49957.63000	49957.63	890000.00000	890000.00
0470 0110 5 PLUGGING WATER WELLS, ARTESIAN	1.000 EA	7394.94000	7394.94	21909.68000	21909.68	2500.00000	2500.00
0475 0120 1 REGULAR EXCAVATION	258910.000 CY	2.11000	546300.10	2.46000	636918.60	4.60000	1190986.00
0480 0120 4 SUBSOIL EXCAVATION	4078.000 CY	5.98000	24386.44	4.75000	19370.50	8.57000	34948.46
0485 0120 6 EMBANKMENT	192028.000 CY	1.92000	368693.76	2.02000	387896.56	4.30000	825720.40
0490 0120 74 SURCHARGE EMBANKMENT	36583.000 CY	1.01000	36948.83	2.72000	99505.76	3.00000	109749.00
0495 0125 1 EXCAVATION FOR STRUCTURES	71.100 CY	8.93000	634.92	120.17000	8544.09	4.00000	284.40
0500 0141 70 SETTLEMENT PLATE ASSEMBLY	15.000 AS	633.85000	9507.75	713.40000	10701.00	600.00000	9000.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0505 0142 70 FILL SAND	7016.000 CY	6.03000	42306.48	48.06000	337188.96	13.00000	91208.00
0510 0144 1 1 DIGITAL INCLINOMETER CASING, VERTICAL	225.000 LF	16.90000	3802.50	35.17000	7913.25	16.00000	3600.00
0515 0144 71 2 PORE-PRESSURE TRANSDUCER- PIEZOMETER, VIBRATING WIRE	2.000 EA	1320.53000	2641.06	1758.25000	3516.50	1200.00000	2400.00
0520 0144 74 2 PORE-PRESSURE TRANSDUCER, CONTROL / READOUT UNIT VIBRATING WIRE	1.000 EA	6866.73000	6866.73	1172.17000	1172.17	6500.00000	6500.00
0525 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE	125911.000 SF	0.47000	59178.17	0.32000	40291.52	5.65000	711397.15
0530 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	8039.000 SY	2.75000	22107.25	3.34000	26850.26	3.60000	28940.40
0535 0160 4 TYPE B STABILIZATION	151304.000 SY	2.58000	390364.32	2.33000	352538.32	2.77000	419112.08
0540 0285703 OPTIONAL BASE, BASE GROUP 03	1187.000 SY	23.82000	28274.34	24.81000	29449.47	24.00000	28488.00
0545 0285704 OPTIONAL BASE, BASE GROUP 04	26636.000 SY	9.29000	247448.44	8.17000	217616.12	7.56000	201368.16
0550 0285709 OPTIONAL BASE, BASE GROUP 09	6987.000 SY	28.10000	196334.70	29.27000	204509.49	28.00000	195636.00
0555 0285710 OPTIONAL BASE, BASE GROUP 10	87134.000 SY	12.83000	1117929.22	13.73000	1196349.82	11.00000	958474.00
0560 0285713 OPTIONAL BASE, BASE GROUP 13	8383.000 SY	16.52000	138487.16	16.48000	138151.84	13.00000	108979.00
0565 0286 1 TURNOUT CONSTRUCTION	1784.000 SY	16.85000	30060.40	11.06000	19731.04	10.00000	17840.00
0570 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	29541.000 SY	1.48000	43720.68	1.54000	45493.14	1.50000	44311.50
0575 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	17419.000 TN	85.83000	1495072.77	89.41000	1557432.79	81.00000	1410939.00
0580 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22	22.100 TN	166.91000	3688.71	173.87000	3842.53	160.00000	3536.00
0585 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3095.100 TN	138.39000	428330.89	144.16000	446189.62	130.00000	402363.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0590 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3913.000 TN	101.42000	396856.46	105.64000	413369.32	95.00000	371735.00
0595 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	271.300 TN	138.39000	37545.21	144.16000	39110.61	145.00000	39338.50
0600 0400 1 2 CONCRETE CLASS I, ENDWALLS	72.800 CY	905.95000	65953.16	678.04000	49361.31	950.00000	69160.00
0605 0400 4 1 CONCRETE CLASS IV, CULVERTS	98.300 CY	946.88000	93078.30	881.34000	86635.72	1090.00000	107147.00
0610 0400 4 2 CONCRETE CLASS IV, ENDWALLS	77.800 CY	284.98000	22171.44	678.04000	52751.51	427.00000	33220.60
0615 0400 91 DEWATERING FOR SPREAD FOOTINGS	4.000 EA	3810.88000	15243.52	2792.29000	11169.16	500.00000	2000.00
0620 0415 1 1 REINF STEEL- ROADWAY	16252.000 LB	0.95000	15439.40	0.88000	14301.76	0.70000	11376.40
0625 0425 1351 INLETS, CURB, TYPE P-5, <10'	19.000 EA	3165.82000	60150.58	2874.87000	54622.53	2800.00000	53200.00
0630 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	3560.90000	3560.90	3417.29000	3417.29	3500.00000	3500.00
0635 0425 1361 INLETS, CURB, TYPE P-6, <10'	11.000 EA	3434.37000	37778.07	3254.57000	35800.27	3120.00000	34320.00
0640 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	4237.06000	16948.24	4176.70000	16706.80	4500.00000	18000.00
0645 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	5672.86000	5672.86	4990.35000	4990.35	5100.00000	5100.00
0650 0425 1461 INLETS, CURB, TYPE J-6, <10'	5.000 EA	4609.85000	23049.25	4556.40000	22782.00	3800.00000	19000.00
0655 0425 1471 INLETS, CURB, TYPE 7, <10'	2.000 EA	3492.88000	6985.76	3146.09000	6292.18	3500.00000	7000.00
0660 0425 1521 INLETS, DT BOT, TYPE C,<10'	46.000 EA	1474.84000	67842.64	1111.98000	51151.08	1500.00000	69000.00
0665 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	12.000 EA	5594.99000	67139.88	4908.98000	58907.76	7500.00000	90000.00
0670 0425 1524 INLETS, DT BOT, TYPE C, JBOT, >10'	4.000 EA	6207.25000	24829.00	6644.75000	26579.00	10821.20000	43284.80
0675 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	4.000 EA	7549.52000	30198.08	1030.62000	4122.48	9500.00000	38000.00
0680 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	18.000 EA	1432.43000	25783.74	7594.00000	136692.00	1500.00000	27000.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0685 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	1.000 EA	2013.48000	2013.48	7865.21000	7865.21	4500.00000	4500.00
0690 0425 1561 INLETS, DT BOT, TYPE F, <10'	12.000 EA	4223.29000	50679.48	5641.25000	67695.00	3900.00000	46800.00
0695 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	2343.85000	2343.85	2278.20000	2278.20	1950.00000	1950.00
0700 0425 1891 INLETS, BARRIER WALL, <10'	1.000 EA	4806.79000	4806.79	3471.54000	3471.54	3020.00000	3020.00
0705 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2293.75000	2293.75	2115.47000	2115.47	2600.00000	2600.00
0710 0425 2 61 MANHOLES, P-8, <10'	6.000 EA	2065.17000	12391.02	2006.99000	12041.94	2300.00000	13800.00
0715 0425 2 71 MANHOLES, J-7, <10'	7.000 EA	4955.59000	34689.13	8895.82000	62270.74	6000.00000	42000.00
0720 0425 2 91 MANHOLES, J-8, <10'	22.000 EA	3736.92000	82212.24	3417.30000	75180.60	3850.00000	84700.00
0725 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	5522.47000	16567.41	5587.01000	16761.03	6000.00000	18000.00
0730 0425 2 93 MANHOLES, J-8, PARTIAL	12.000 EA	785.04000	9420.48	813.64000	9763.68	500.00000	6000.00
0735 0430 94 1 DESILTING PIPE, 0 - 24"	390.000 LF	3.29000	1283.10	4.34000	1692.60	3.00000	1170.00
0740 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	192.000 LF	28.41000	5454.72	28.21000	5416.32	42.00000	8064.00
0745 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	10080.000 LF	44.45000	448056.00	36.89000	371851.20	48.00000	483840.00
0750 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2406.000 LF	47.42000	114092.52	47.73000	114838.38	55.00000	132330.00
0755 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	3478.000 LF	59.89000	208297.42	60.75000	211288.50	70.00000	243460.00
0760 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1163.000 LF	77.25000	89841.75	78.11000	90841.93	95.00000	110485.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0765 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1095.000 LF	118.96000	130261.20	104.15000	114044.25	120.00000	131400.00
0770 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1218.000 LF	149.19000	181713.42	134.52000	163845.36	165.00000	200970.00
0775 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	1762.000 LF	170.54000	300491.48	162.73000	286730.26	185.00000	325970.00
0780 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	78.000 LF	139.21000	10858.38	41.22000	3215.16	55.00000	4290.00
0785 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	472.000 LF	50.13000	23661.36	56.41000	26625.52	80.00000	37760.00
0790 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	1826.000 LF	103.28000	188589.28	105.23000	192149.98	130.00000	237380.00
0795 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	1187.000 LF	216.73000	257258.51	124.76000	148090.12	270.00000	320490.00
0800 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	277.000 LF	193.64000	53638.28	150.80000	41771.60	170.00000	47090.00
0805 0430950 DESILTING CONCRETE BOX CULVERT,	81.000 CY	87.83000	7114.23	135.61000	10984.41	70.00000	5670.00
0810 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	50.000 LF	14.13000	706.50	17.36000	868.00	17.00000	850.00
0815 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	633.16000	1266.32	596.67000	1193.34	780.00000	1560.00
0820 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	714.39000	714.39	705.15000	705.15	900.00000	900.00
0825 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	1479.03000	2958.06	922.13000	1844.26	1800.00000	3600.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0830 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	2115.36000	4230.72	1220.46000	2440.92	2100.00000	4200.00
0835 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	3577.83000	3577.83	3471.54000	3471.54	4700.00000	4700.00
0840 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	4286.07000	4286.07	4339.43000	4339.43	5200.00000	5200.00
0845 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	2.000 EA	2124.26000	4248.52	1681.53000	3363.06	3600.00000	7200.00
0850 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	633.16000	1266.32	623.79000	1247.58	850.00000	1700.00
0855 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	1.000 EA	1849.12000	1849.12	2956.23000	2956.23	4392.78000	4392.78
0860 0442 70 VERTICAL DRAINAGE WICKS	33350.000 LF	1.54000	51359.00	2.19000	73036.50	0.66000	22011.00
0865 0443 70 3 FRENCH DRAIN, 18"	12098.000 LF	56.57000	684383.86	79.19000	958040.62	46.50000	562557.00
0870 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	95.000 LF	45.51000	4323.45	23.87000	2267.65	76.00000	7220.00
0875 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	1620.000 SF	18.60000	30132.00	42.76000	69271.20	12.00000	19440.00
0880 0514 73 GEOSYNTHETIC CLAY LINER	17088.000 SY	9.07000	154988.16	9.70000	165753.60	11.00000	187968.00
0885 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	8064.000 LF	18.96000	152893.44	12.39000	99912.96	20.00000	161280.00
0890 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	56.000 LF	34.49000	1931.44	27.66000	1548.96	30.00000	1680.00
0895 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	7812.000 LF	12.37000	96634.44	10.01000	78198.12	13.00000	101556.00
0900 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	13473.000 LF	12.22000	164640.06	10.01000	134864.73	13.00000	175149.00
0905 0520 2 1 CONCRETE CURB, TYPE A	35.000 LF	14.17000	495.95	11.12000	389.20	14.00000	490.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0910 0520 2 4 CONCRETE CURB, TYPE D	20.000 LF	14.17000	283.40	13.35000	267.00	16.00000	320.00
0915 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	115.000 LF	19.02000	2187.30	28.92000	3325.80	27.00000	3105.00
0920 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	678.000 LF	42.26000	28652.28	62.28000	42225.84	48.00000	32544.00
0925 0520 6 SHOULDER GUTTER- CONCRETE	26.000 LF	13.07000	339.82	16.68000	433.68	30.00000	780.00
0930 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	222.000 SY	40.14000	8911.08	62.28000	13826.16	60.00000	13320.00
0935 0522 1 SIDEWALK CONCRETE, 4" THICK	7653.000 SY	25.53000	195381.09	26.69000	204258.57	29.00000	221937.00
0940 0522 2 SIDEWALK CONCRETE, 6" THICK	2251.000 SY	30.88000	69510.88	30.03000	67597.53	39.00000	87789.00
0945 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	3288.500 SY	33.41000	109868.79	43.37000	142622.25	37.00000	121674.50
0950 0530 1 RIPRAP, SAND-CEMENT	18.200 CY	287.95000	5240.69	513.84000	9351.89	469.19000	8539.26
0955 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	181.200 TN	62.09000	11250.71	108.49000	19658.39	75.00000	13590.00
0960 0536 1 1 GUARDRAIL -ROADWAY	2759.000 LF	17.96000	49551.64	16.59000	45771.81	22.00000	60698.00
0965 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	425.000 LF	29.58000	12571.50	27.43000	11657.75	29.00000	12325.00
0970 0536 7 SPECIAL GUARDRAIL POST	41.000 EA	190.16000	7796.56	437.64000	17943.24	183.00000	7503.00
0975 0536 73 GUARDRAIL REMOVAL	3096.400 LF	1.32000	4087.25	1.11000	3437.00	1.25000	3870.50
0980 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1901.56000	7606.24	1734.98000	6939.92	1830.00000	7320.00
0985 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	3.000 EA	2324.12000	6972.36	2046.39000	6139.17	2235.00000	6705.00
0990 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	612.72000	3063.60	556.08000	2780.40	600.00000	3000.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0995 0544 75 40 CRASH CUSHION - OPTIONAL	1.000 EA	15415.28000	15415.28	21464.81000	21464.81	17500.00000	17500.00
1000 0550 10119 FENCING, TYPE A, 0.0-5.0', SPECIAL FEATURES	233.000 LF	19.02000	4431.66	25.86000	6025.38	18.00000	4194.00
1005 0550 10149 FENCING, TYPE A, 7.1-8.0', SPECIAL FEATURES	1832.000 LF	42.50000	77860.00	19.44000	35614.08	40.00000	73280.00
1010 0550 10159 FENCING, TYPE A, 8.1-10.0', SPECIAL FEATURES	421.000 LF	25.35000	10672.35	28.77000	12112.17	24.00000	10104.00
1015 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	2739.600 LF	11.62000	31834.15	9.31000	25505.68	11.00000	30135.60
1020 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1755.700 LF	15.85000	27827.85	11.39000	19997.42	15.00000	26335.50
1025 0550 10325 FENCING, TYPE R, 5.1-6.0', VERTICAL	431.000 LF	61.27000	26407.37	57.59000	24821.29	60.00000	25860.00
1030 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	2112.84000	2112.84	1117.73000	1117.73	2010.00000	2010.00
1035 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	2.000 EA	2535.41000	5070.82	1779.47000	3558.94	2400.00000	4800.00
1040 0570 1 2 PERFORMANCE TURF, SOD	232813.300 SY	1.86000	433032.74	1.99000	463298.47	1.47000	342235.55
1041 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	28906.000 SY	3.63000	104928.78	3.29000	95100.74	4.00000	115624.00
1045 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	218.72000	437.44	230.27000	460.54	210.00000	420.00
1050 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.347 NM	1004.02000	24444.87	1049.67000	25556.32	955.00000	23251.39
1055 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	706.000 LF	0.63000	444.78	0.66000	465.96	0.60000	423.60
1060 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	56.000 LF	0.95000	53.20	0.99000	55.44	0.90000	50.40

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1065 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1161.000 LF	1.27000	1474.47	1.33000	1544.13	1.25000	1451.25
1070 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	9.880 GM	446.23000	4408.75	466.46000	4608.62	425.00000	4199.00
1075 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1891.000 LF	0.53000	1002.23	0.55000	1040.05	0.50000	945.50
1080 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	22.000 EA	31.69000	697.18	33.13000	728.86	30.00000	660.00
1085 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	184.000 EA	15.85000	2916.40	16.56000	3047.04	15.00000	2760.00
1090 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.247 NM	1004.02000	17316.33	1049.73000	18104.69	955.00000	16470.89
1095 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1219.000 LF	0.95000	1158.05	0.99000	1206.81	0.90000	1097.10
1100 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1069.000 LF	0.32000	342.08	0.33000	352.77	0.30000	320.70
1101 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL	LUMP	9545.29000	9545.29	14241.29000	14241.29	50000.00000	50000.00
1104 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL	LUMP	12790.78000	12790.78	14241.29000	14241.29	75000.00000	75000.00
1105 0999 16 PARTNERING, DO NOT BID 40735535201	LUMP	29700.00000	29700.00	29700.00000	29700.00	29700.00000	29700.00
1110 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
1115 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	5.000 EA	8000.00000	40000.00	8000.00000	40000.00	8000.00000	40000.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40735515201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
1125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40735535201	LUMP	64000.00000	64000.00	64000.00000	64000.00	64000.00000	64000.00
1129 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL	LUMP	44297.60000	44297.60	9234.96000	9234.96	300000.00000	300000.00
1130 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24021655201	LUMP	36000.00000	36000.00	36000.00000	36000.00	36000.00000	36000.00
SECTION 0003 TOTALS			$ 16,742,786.97		$ 19,225,937.29		$ 19,252,120.17
SECTION 0004 SIGNING							
1135 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	49.000 AS	218.72000	10717.28	230.26000	11282.74	200.00000	9800.00
1140 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	16.000 AS	487.51000	7800.16	513.23000	8211.68	460.00000	7360.00
1145 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	1091.71000	1091.71	1149.33000	1149.33	1030.00000	1030.00
1150 0700 20 40 SINGLE POST SIGN, RELOCATE	8.000 AS	110.64000	885.12	116.48000	931.84	100.00000	800.00
1155 0700 20 60 SINGLE POST SIGN, REMOVE	32.000 AS	10.22000	327.04	10.75000	344.00	10.00000	320.00
1160 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3647.74000	7295.48	3840.23000	7680.46	3500.00000	7000.00
1165 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	187.92000	375.84	197.84000	395.68	180.00000	360.00
1170 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	12.000 EA	43.49000	521.88	45.79000	549.48	41.00000	492.00
1175 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40735515201	LUMP	41658.88000	41658.88	43547.70000	43547.70	40000.00000	40000.00
1180 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40735535201	LUMP	24086.38000	24086.38	25178.46000	25178.46	23000.00000	23000.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1185 0713102553 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, DOTTED/GUIDELINE/6-10 GAP EXTENSION , 9"	4909.000 LF	1.43000	7019.87	1.49000	7314.41	1.35000	6627.15
SECTION 0004 TOTALS		$	101,779.64	$	106,585.78	$	96,789.15
SECTION 0005 LIGHTING							
1190 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 40735535201	LUMP	77772.60000	77772.60	82043.17000	82043.17	75000.00000	75000.00
SECTION 0005 TOTALS		$	77,772.60	$	82,043.17	$	75,000.00
SECTION 0006 SIGNALIZATION							
1195 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1235.000 LF	2.91000	3593.85	3.06000	3779.10	2.80000	3458.00
1200 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	266.000 LF	12.31000	3274.46	12.98000	3452.68	12.00000	3192.00
1205 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	8287.62000	8287.62	8742.70000	8742.70	7850.00000	7850.00
1210 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	11.000 EA	497.57000	5473.27	524.90000	5773.90	475.00000	5225.00
1215 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	1.000 EA	1276.16000	1276.16	1346.23000	1346.23	1220.00000	1220.00
1220 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	1.000 EA	1935.36000	1935.36	2041.63000	2041.63	1850.00000	1850.00
1225 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	1345.88000	1345.88	1419.78000	1419.78	1300.00000	1300.00
1230 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	60.000 LF	3.54000	212.40	3.73000	223.80	3.50000	210.00
1235 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1022.61000	1022.61	1078.76000	1078.76	1000.00000	1000.00
1240 0650 5 TRAFFIC SIGNAL, RETROFIT EXISTING HANGER ASSEMBLY	8.000 AS	274.67000	2197.36	289.75000	2318.00	260.00000	2080.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1245 0650 54 TRAFFIC SIGNAL, RELOCATE	8.000 AS	169.03000	1352.24	178.31000	1426.48	160.00000	1280.00
1250 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	578.92000	3473.52	610.71000	3664.26	550.00000	3300.00
1255 0659 1 01 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BACKPLATE- BLACK	4.000 EA	148.96000	595.84	157.14000	628.56	140.00000	560.00
1260 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	2.000 EA	904.30000	1808.60	953.96000	1907.92	860.00000	1720.00
1265 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	8.000 EA	179.59000	1436.72	189.45000	1515.60	170.00000	1360.00
1270 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	2.000 AS	758.51000	1517.02	800.16000	1600.32	720.00000	1440.00
1275 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	9.000 AS	991.98000	8927.82	1046.45000	9418.05	945.00000	8505.00
1280 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	195.44000	1172.64	206.17000	1237.02	185.00000	1110.00
1285 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	33321.61000	33321.61	35151.33000	35151.33	31700.00000	31700.00
1290 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	1587.80000	1587.80	1674.98000	1674.98	1500.00000	1500.00
1295 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	289.46000	289.46	305.35000	305.35	275.00000	275.00
1300 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	193.32000	193.32	203.93000	203.93	183.00000	183.00
1305 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	385.60000	771.20	406.77000	813.54	360.00000	720.00
1310 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	8.000 EA	735.27000	5882.16	1079.88000	8639.04	975.00000	7800.00
1315 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	966.63000	7733.04	1019.70000	8157.60	920.00000	7360.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(5) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1320 0746 71111 TMS CABINET, F&I, TYPE III, BASE MOUNT, 1 BACKPLANE	1.000 EA	2994.95000	2994.95	3159.41000	3159.41	2800.00000	2800.00
1325 0746 75 TMS CABINET, RELOCATE	1.000 EA	1658.58000	1658.58	1749.65000	1749.65	1575.00000	1575.00
1330 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	270.000 LF	3.70000	999.00	3.90000	1053.00	4.00000	1080.00
1335 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	150.000 LF	1.16000	174.00	1.23000	184.50	1.00000	150.00
1340 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	24.000 EA	39.35000	944.40	41.51000	996.24	38.00000	912.00
1345 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	1095.77000	1095.77	1155.94000	1155.94	1042.00000	1042.00
1350 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	1.000 EA	50.71000	50.71	53.49000	53.49	48.00000	48.00
1355 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	12.000 EA	33.75000	405.00	35.61000	427.32	32.00000	384.00
1360 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	1.000 EA	983.43000	983.43	1037.43000	1037.43	935.00000	935.00
SECTION 0006 TOTALS			$ 107,987.80		$ 116,337.54		$ 105,124.00
CONTRACT TOTALS			$ 33,963,762.66		$ 34,470,478.58		$ 35,415,440.56

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40735535201	33940.000 LS	228727.00000	228727.00	299858.58000	299858.58	500000.00000	500000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	630.800 CY	524.00000	330539.20	650.00000	410020.00	600.00000	378480.00
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	10.100 CY	505.00000	5100.50	750.00000	7575.00	2500.00000	25250.00
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	892.300 CY	516.00000	460426.80	850.00000	758455.00	775.00000	691532.50
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	2328.000 SY	9.25000	21534.00	6.00000	13968.00	2.64000	6145.92
0030 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	26847.000 SF	0.90000	24162.30	1.00000	26847.00	0.83000	22283.01
0035 0400147 COMPOSITE NEOPRENE PADS	17.800 CF	166.00000	2954.80	1000.00000	17800.00	968.78000	17244.28
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	144716.000 LB	0.75000	108537.00	0.88000	127350.08	1.50000	217074.00
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	166108.000 LB	0.80000	132886.40	0.88000	146175.04	1.50000	249162.00
0050 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	526.000 LF	215.00000	113090.00	260.00000	136760.00	182.27000	95874.02
0055 0450 2 63 PREST BEAMS: FLORIDA-I BEAM 63"	1851.000 LF	207.00000	383157.00	260.00000	481260.00	181.61000	336160.11
0060 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	17096.00000	17096.00	1500.00000	1500.00	100000.00000	100000.00
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	4840.000 LF	73.00000	353320.00	80.00000	387200.00	71.32000	345188.80
0070 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	500.000 LF	125.00000	62500.00	200.00000	100000.00	162.91000	81455.00
0075 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	90.000 LF	212.00000	19080.00	250.00000	22500.00	250.56000	22550.40
0080 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	405.000 LF	49.00000	19845.00	45.00000	18225.00	61.95000	25089.75

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	952.000 LF	56.50000	53788.00	68.00000	64736.00	47.21000	44943.92
0090 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	1886.00000	3772.00	2100.00000	4200.00	825.00000	1650.00
SECTION 0001 TOTALS			$ 2,340,516.00		$ 3,024,429.70		$ 3,160,083.71
SECTION 0002 STRUCTURES							
0095 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	3924.700 CY	464.00000	1821060.80	550.00000	2158585.00	600.00000	2354820.00
0100 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	255.800 CY	252.00000	64461.60	300.00000	76740.00	500.00000	127900.00
0105 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	300.000 CY	722.00000	216600.00	750.00000	225000.00	850.00000	255000.00
0110 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	1525.500 CY	545.00000	831397.50	850.00000	1296675.00	650.00000	991575.00
0115 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	14464.000 SY	7.75000	112096.00	6.00000	86784.00	2.64000	38184.96
0120 0400147 COMPOSITE NEOPRENE PADS	66.300 CF	938.00000	62189.40	1000.00000	66300.00	952.69000	63163.35
0125 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1113084.000 LB	0.75000	834813.00	0.88000	979513.92	1.10000	1224392.40
0130 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	381387.000 LB	0.80000	305109.60	0.88000	335620.56	1.10000	419525.70
0135 0415 1 9 REINFORCING STEEL- APPROACH SLABS	47334.000 LB	0.75000	35500.50	0.88000	41653.92	1.10000	52067.40
0140 0450 1 7 PRESTRESSED BEAMS, SPECIAL TYPE	664.000 LF	141.00000	93624.00	200.00000	132800.00	126.39000	83922.96
0145 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	324.000 LF	212.00000	68688.00	260.00000	84240.00	174.47000	56528.28
0150 0450 2 63 PREST BEAMS: FLORIDA-I BEAM 63"	10961.000 LF	210.00000	2301810.00	260.00000	2849860.00	176.77000	1937575.97
0155 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	943.00000	943.00	1500.00000	1500.00	150000.00000	150000.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0160 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	943.00000	943.00	1500.00000	1500.00	150000.00000	150000.00
0165 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	943.00000	943.00	1500.00000	1500.00	150000.00000	150000.00
0170 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	943.00000	943.00	1500.00000	1500.00	150000.00000	150000.00
0175 0455 34 2 PRESTRESSED CONCRETE PILING, 14" SQ.	17028.000 LF	31.50000	536382.00	33.00000	561924.00	55.42000	943691.76
0180 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	26715.000 LF	74.50000	1990267.50	80.00000	2137200.00	63.11000	1685983.65
0185 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	3240.000 LF	127.00000	411480.00	200.00000	648000.00	117.68000	381283.20
0190 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	379.000 LF	13.50000	5116.50	30.00000	11370.00	33.77000	12798.83
0195 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	399.000 LF	212.00000	84588.00	250.00000	99750.00	244.70000	97635.30
0200 0459 71 PILES, POLYETHYLENE SHEETING	42.000 SY	5.00000	210.00	5.00000	210.00	4.40000	184.80
0205 0460 2 2 STRUCT STEEL, LOW ALLOY 40735535201	61709.000 LS	267770.00000	267770.00	225000.00000	225000.00	162030.00000	162030.00
0210 0460 2 15 STRUCT STEEL, MISCELLANEOUS 40735535201	4133.000 LS	31539.00000	31539.00	12000.00000	12000.00	21230.00000	21230.00
0215 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	2652.000 LF	29.00000	76908.00	27.00000	71604.00	36.58000	97010.16
0220 0471 1 1 FENDER SYSTEM,PLASTIC MARINE LUMBER, REINFORCED	43.200 MB	13414.00000	579484.80	16500.00000	712800.00	12581.60000	543525.12
0225 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED	12.000 MB	12983.00000	155796.00	15500.00000	186000.00	38683.43000	464201.16
0230 0506 2 BRIDGE DRAINAGE PIPE	772.000 LF	147.00000	113484.00	360.00000	277920.00	168.14000	129804.08

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0235 0506 3 BRIDGE DRAINS	40.000 EA	2358.00000	94320.00	2900.00000	116000.00	2399.05000	95962.00
0240 0515 2302 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	693.000 LF	54.00000	37422.00	44.00000	30492.00	57.20000	39639.60
0245 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	7235.000 LF	56.50000	408777.50	68.00000	491980.00	47.21000	341564.35
0250 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	591.000 LF	285.00000	168435.00	210.00000	124110.00	85.93000	50784.63
0255 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	6640.400 TN	85.00000	564434.00	90.00000	597636.00	62.43000	414560.17
0260 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	845.400 TN	76.50000	64673.10	75.00000	63405.00	63.13000	53370.10
0265 0530 74 BEDDING STONE	2364.900 TN	70.50000	166725.45	85.00000	201016.50	60.39000	142816.31
0270 0547 70 2 RIPRAP FABRIC-FORMED CONCRETE, 10" FILTER POINTS	370.000 SY	36.00000	13320.00	45.00000	16650.00	47.03000	17401.10
0275 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	8624.000 SF	26.00000	224224.00	25.40000	219049.60	26.20000	225948.80
SECTION 0002 TOTALS			$ 12,746,479.25		$ 15,143,889.50		$ 14,126,081.14
SECTION 0003 ROADWAY							
0280 0101 1 MOBILIZATION 40735515201	LUMP	359600.00000	359600.00	880000.00000	880000.00	500000.00000	500000.00
0285 0101 1 MOBILIZATION 24021655201	LUMP	23580.00000	23580.00	380000.00000	380000.00	250000.00000	250000.00
0290 0101 1 MOBILIZATION 40735535201	LUMP	3994560.00000	3994560.00	3900000.00000	3900000.00	3000000.00000	3000000.00
0295 0102 1 MAINTENANCE OF TRAFFIC 40735515201	1100.000 LS	89605.00000	89605.00	360000.00000	360000.00	165000.00000	165000.00
0300 0102 1 MAINTENANCE OF TRAFFIC 24021655201	168.000 LS	2423.00000	2423.00	40000.00000	40000.00	165000.00000	165000.00
0305 0102 1 MAINTENANCE OF TRAFFIC 40735535201	1100.000 LS	339203.00000	339203.00	550000.00000	550000.00	165000.00000	165000.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0310 0102 2 1 SPECIAL DETOUR 1 40735515201	LUMP	123797.00000	123797.00	40000.00000	40000.00	125000.00000	125000.00
0315 0102 2 2 SPECIAL DETOUR 2 40735515201	LUMP	66025.00000	66025.00	112000.00000	112000.00	125000.00000	125000.00
0320 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	53.00000	1696.00	45.00000	1440.00	55.00000	1760.00
0325 0102 60 WORK ZONE SIGN	53274.000 ED	0.30000	15982.20	0.25000	13318.50	0.24000	12785.76
0330 0102 61 BUSINESS SIGN	4.000 EA	65.00000	260.00	100.00000	400.00	88.00000	352.00
0335 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	7710.000 LF	17.50000	134925.00	15.00000	115650.00	33.00000	254430.00
0340 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	4541.000 LF	48.00000	217968.00	40.00000	181640.00	105.60000	479529.60
0345 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2597.000 LF	5.00000	12985.00	4.20000	10907.40	4.40000	11426.80
0350 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	2544.000 LF	6.00000	15264.00	5.00000	12720.00	5.28000	13432.32
0355 0102 73 TEMPORARY GUARDRAIL	50.000 LF	35.50000	1775.00	30.00000	1500.00	27.50000	1375.00
0360 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	316188.000 ED	0.15000	47428.20	0.15000	47428.20	0.15000	47428.20
0365 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3864.000 ED	0.30000	1159.20	0.30000	1159.20	0.30000	1159.20
0370 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	88.000 ED	9.50000	836.00	6.00000	528.00	5.94000	522.72
0375 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	21037.000 ED	0.35000	7362.95	0.30000	6311.10	0.30000	6311.10
0380 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5521.000 EA	3.25000	17943.25	3.00000	16563.00	3.08000	17004.68
0385 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	31182.000 ED	0.10000	3118.20	0.12300	3835.39	0.12000	3741.84

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0390 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	20.000 LO	1002.00000	20040.00	1150.00000	23000.00	1199.00000	23980.00
0395 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	11.000 LO	1002.00000	11022.00	1800.00000	19800.00	1859.00000	20449.00
0400 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	3890.000 ED	13.00000	50570.00	15.00000	58350.00	14.30000	55627.00
0405 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1100.000 ED	3.00000	3300.00	13.00000	14300.00	2.37000	2607.00
0410 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1100.000 ED	3.75000	4125.00	10.00000	11000.00	2.97000	3267.00
0445 0107 1 LITTER REMOVAL	1694.800 AC	41.50000	70334.20	20.00000	33896.00	38.50000	65249.80
0450 0107 2 MOWING	1694.800 AC	124.00000	210155.20	30.00000	50844.00	115.50000	195749.40
0455 0110 1 1 CLEARING & GRUBBING 24021655201	3.500 LS	22401.00000	22401.00	100000.00000	100000.00	250000.00000	250000.00
0460 0110 1 1 CLEARING & GRUBBING 40735515201	28.420 LS	248772.00000	248772.00	100000.00000	100000.00	250000.00000	250000.00
0465 0110 1 1 CLEARING & GRUBBING 40735535201	42.570 LS	249362.00000	249362.00	300000.00000	300000.00	250000.00000	250000.00
0470 0110 5 PLUGGING WATER WELLS, ARTESIAN	1.000 EA	37846.00000	37846.00	2200.00000	2200.00	11000.00000	11000.00
0475 0120 1 REGULAR EXCAVATION	258910.000 CY	8.00000	2071280.00	3.80000	983858.00	7.00000	1812370.00
0480 0120 4 SUBSOIL EXCAVATION	4078.000 CY	12.50000	50975.00	5.10000	20797.80	10.00000	40780.00
0485 0120 6 EMBANKMENT	192028.000 CY	4.75000	912133.00	2.40000	460867.20	2.50000	480070.00
0490 0120 74 SURCHARGE EMBANKMENT	36583.000 CY	8.75000	320101.25	3.40000	124382.20	1.10000	40241.30
0495 0125 1 EXCAVATION FOR STRUCTURES	71.100 CY	14.00000	995.40	15.00000	1066.50	11.00000	782.10
0500 0141 70 SETTLEMENT PLATE ASSEMBLY	15.000 AS	371.00000	5565.00	800.00000	12000.00	1650.00000	24750.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0505 0142 70 FILL SAND	7016.000 CY	19.00000	133304.00	3.60000	25257.60	33.00000	231528.00
0510 0144 1 1 DIGITAL INCLINOMETER CASING, VERTICAL	225.000 LF	19.00000	4275.00	22.00000	4950.00	22.00000	4950.00
0515 0144 71 2 PORE-PRESSURE TRANSDUCER- PIEZOMETER, VIBRATING WIRE	2.000 EA	1474.00000	2948.00	1600.00000	3200.00	1375.00000	2750.00
0520 0144 74 2 PORE-PRESSURE TRANSDUCER, CONTROL / READOUT UNIT VIBRATING WIRE	1.000 EA	7664.00000	7664.00	7500.00000	7500.00	7150.00000	7150.00
0525 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE	125911.000 SF	5.50000	692510.50	4.80000	604372.80	3.58000	450761.38
0530 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	8039.000 SY	4.25000	34165.75	6.00000	48234.00	2.48000	19936.72
0535 0160 4 TYPE B STABILIZATION	151304.000 SY	3.50000	529564.00	3.00000	453912.00	5.50000	832172.00
0540 0285703 OPTIONAL BASE, BASE GROUP 03	1187.000 SY	26.50000	31455.50	19.50000	23146.50	24.81000	29449.47
0545 0285704 OPTIONAL BASE, BASE GROUP 04	26636.000 SY	10.50000	279678.00	8.50000	226406.00	12.00000	319632.00
0550 0285709 OPTIONAL BASE, BASE GROUP 09	6987.000 SY	31.50000	220090.50	23.50000	164194.50	29.26000	204439.62
0555 0285710 OPTIONAL BASE, BASE GROUP 10	87134.000 SY	16.50000	1437711.00	13.00000	1132742.00	16.00000	1394144.00
0560 0285713 OPTIONAL BASE, BASE GROUP 13	8383.000 SY	19.50000	163468.50	14.00000	117362.00	20.00000	167660.00
0565 0286 1 TURNOUT CONSTRUCTION	1784.000 SY	12.50000	22300.00	23.00000	41032.00	55.00000	98120.00
0570 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	29541.000 SY	1.75000	51696.75	2.00000	59082.00	1.54000	45493.14
0575 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	17419.000 TN	96.00000	1672224.00	82.00000	1428358.00	89.38000	1556910.22
0580 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22	22.100 TN	186.00000	4110.60	230.00000	5083.00	173.80000	3840.98
0585 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3095.100 TN	154.00000	476645.40	145.00000	448789.50	144.10000	446003.91

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0590 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3913.000 TN	113.00000	442169.00	115.00000	449995.00	105.60000	413212.80
0595 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	271.300 TN	154.00000	41780.20	140.00000	37982.00	144.10000	39094.33
0600 0400 1 2 CONCRETE CLASS I, ENDWALLS	72.800 CY	737.00000	53653.60	1000.00000	72800.00	1100.00000	80080.00
0605 0400 4 1 CONCRETE CLASS IV, CULVERTS	98.300 CY	737.00000	72447.10	840.00000	82572.00	880.00000	86504.00
0610 0400 4 2 CONCRETE CLASS IV, ENDWALLS	77.800 CY	737.00000	57338.60	1000.00000	77800.00	1100.00000	85580.00
0615 0400 91 DEWATERING FOR SPREAD FOOTINGS	4.000 EA	7142.00000	28568.00	8500.00000	34000.00	8800.00000	35200.00
0620 0415 1 1 REINF STEEL- ROADWAY	16252.000 LB	0.90000	14626.80	1.00000	16252.00	1.50000	24378.00
0625 0425 1351 INLETS, CURB, TYPE P-5, <10'	19.000 EA	3124.00000	59356.00	2600.00000	49400.00	2762.10000	52479.90
0630 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	3714.00000	3714.00	3100.00000	3100.00	3336.30000	3336.30
0635 0425 1361 INLETS, CURB, TYPE P-6, <10'	11.000 EA	3537.00000	38907.00	3000.00000	33000.00	3115.20000	34267.20
0640 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	4539.00000	18156.00	4200.00000	16800.00	4368.10000	17472.40
0645 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	5423.00000	5423.00	5300.00000	5300.00	5600.10000	5600.10
0650 0425 1461 INLETS, CURB, TYPE J-6, <10'	5.000 EA	4952.00000	24760.00	4000.00000	20000.00	4235.00000	21175.00
0655 0425 1471 INLETS, CURB, TYPE 7, <10'	2.000 EA	3419.00000	6838.00	2000.00000	4000.00	2060.30000	4120.60
0660 0425 1521 INLETS, DT BOT, TYPE C,<10'	46.000 EA	1208.00000	55568.00	1200.00000	55200.00	1305.70000	60062.20
0665 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	12.000 EA	5335.00000	64020.00	6800.00000	81600.00	7150.00000	85800.00
0670 0425 1524 INLETS, DT BOT, TYPE C, JBOT, >10'	4.000 EA	7221.00000	28884.00	6800.00000	27200.00	7057.60000	28230.40
0675 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	4.000 EA	1120.00000	4480.00	7700.00000	30800.00	8011.30000	32045.20
0680 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	18.000 EA	8253.00000	148554.00	5700.00000	102600.00	5959.80000	107276.40

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0685 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	1.000 EA	8548.00000	8548.00	6100.00000	6100.00	6364.60000	6364.60
0690 0425 1561 INLETS, DT BOT, TYPE F, <10'	12.000 EA	6131.00000	73572.00	3800.00000	45600.00	3993.00000	47916.00
0695 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	2476.00000	2476.00	2100.00000	2100.00	2176.90000	2176.90
0700 0425 1891 INLETS, BARRIER WALL, <10'	1.000 EA	3773.00000	3773.00	4100.00000	4100.00	4375.80000	4375.80
0705 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2299.00000	2299.00	2300.00000	2300.00	2436.50000	2436.50
0710 0425 2 61 MANHOLES, P-8, <10'	6.000 EA	2181.00000	13086.00	2100.00000	12600.00	2215.40000	13292.40
0715 0425 2 71 MANHOLES, J-7, <10'	7.000 EA	9668.00000	67676.00	3000.00000	21000.00	3120.70000	21844.90
0720 0425 2 91 MANHOLES, J-8, <10'	22.000 EA	3714.00000	81708.00	3700.00000	81400.00	3839.00000	84458.00
0725 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	6072.00000	18216.00	5300.00000	15900.00	5595.70000	16787.10
0730 0425 2 93 MANHOLES, J-8, PARTIAL	12.000 EA	884.00000	10608.00	1300.00000	15600.00	1393.70000	16724.40
0735 0430 94 1 DESILTING PIPE, 0 - 24"	390.000 LF	4.75000	1852.50	11.00000	4290.00	11.00000	4290.00
0740 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	192.000 LF	30.50000	5856.00	47.00000	9024.00	49.50000	9504.00
0745 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	10080.000 LF	40.00000	403200.00	42.00000	423360.00	44.00000	443520.00
0750 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2406.000 LF	52.00000	125112.00	55.00000	132330.00	58.30000	140269.80
0755 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	3478.000 LF	66.00000	229548.00	66.00000	229548.00	69.30000	241025.40
0760 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1163.000 LF	85.00000	98855.00	82.00000	95366.00	85.80000	99785.40

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0765 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1095.000 LF	113.00000	123735.00	110.00000	120450.00	114.40000	125268.00
0770 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1218.000 LF	146.00000	177828.00	130.00000	158340.00	135.30000	164795.40
0775 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	1762.000 LF	177.00000	311874.00	150.00000	264300.00	159.50000	281039.00
0780 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	78.000 LF	45.00000	3510.00	59.00000	4602.00	61.60000	4804.80
0785 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	472.000 LF	61.50000	29028.00	70.00000	33040.00	73.70000	34786.40
0790 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	1826.000 LF	114.00000	208164.00	125.00000	228250.00	132.00000	241032.00
0795 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	1187.000 LF	136.00000	161432.00	183.00000	217221.00	192.50000	228497.50
0800 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	277.000 LF	164.00000	45428.00	171.00000	47367.00	179.30000	49666.10
0805 0430950 DESILTING CONCRETE BOX CULVERT,	81.000 CY	147.00000	11907.00	105.00000	8505.00	110.00000	8910.00
0810 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	50.000 LF	19.00000	950.00	21.00000	1050.00	22.00000	1100.00
0815 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	648.00000	1296.00	1000.00000	2000.00	1045.00000	2090.00
0820 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	766.00000	766.00	1000.00000	1000.00	1072.50000	1072.50
0825 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	1002.00000	2004.00	1100.00000	2200.00	1100.00000	2200.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0830 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	1326.00000	2652.00	1200.00000	2400.00	1320.00000	2640.00
0835 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	3773.00000	3773.00	1900.00000	1900.00	1980.00000	1980.00
0840 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	4716.00000	4716.00	1900.00000	1900.00	1980.00000	1980.00
0845 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	2.000 EA	1827.00000	3654.00	1600.00000	3200.00	1650.00000	3300.00
0850 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	678.00000	1356.00	1000.00000	2000.00	1045.00000	2090.00
0855 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	1.000 EA	3213.00000	3213.00	1400.00000	1400.00	1430.00000	1430.00
0860 0442 70 VERTICAL DRAINAGE WICKS	33350.000 LF	2.25000	75037.50	0.63000	21010.50	0.53000	17675.50
0865 0443 70 3 FRENCH DRAIN, 18"	12098.000 LF	86.00000	1040428.00	89.00000	1076722.00	93.50000	1131163.00
0870 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	95.000 LF	26.00000	2470.00	21.00000	1995.00	22.00000	2090.00
0875 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	1620.000 SF	8.25000	13365.00	14.00000	22680.00	76.23000	123492.60
0880 0514 73 GEOSYNTHETIC CLAY LINER	17088.000 SY	8.50000	145248.00	8.50000	145248.00	9.19000	157038.72
0885 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	8064.000 LF	31.00000	249984.00	46.00000	370944.00	54.25000	437472.00
0890 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	56.000 LF	44.50000	2492.00	36.00000	2016.00	56.10000	3141.60
0895 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	7812.000 LF	11.00000	85932.00	11.50000	89838.00	9.90000	77338.80
0900 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	13473.000 LF	11.00000	148203.00	12.00000	161676.00	9.90000	133382.70
0905 0520 2 1 CONCRETE CURB, TYPE A	35.000 LF	16.00000	560.00	12.50000	437.50	11.00000	385.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0910 0520 2 4 CONCRETE CURB, TYPE D	20.000 LF	12.00000	240.00	12.50000	250.00	13.20000	264.00
0915 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	115.000 LF	21.00000	2415.00	30.00000	3450.00	28.60000	3289.00
0920 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	678.000 LF	53.50000	36273.00	60.00000	40680.00	61.60000	41764.80
0925 0520 6 SHOULDER GUTTER- CONCRETE	26.000 LF	16.50000	429.00	18.00000	468.00	16.50000	429.00
0930 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	222.000 SY	43.50000	9657.00	60.00000	13320.00	61.60000	13675.20
0935 0522 1 SIDEWALK CONCRETE, 4" THICK	7653.000 SY	24.00000	183672.00	24.00000	183672.00	26.40000	202039.20
0940 0522 2 SIDEWALK CONCRETE, 6" THICK	2251.000 SY	35.00000	78785.00	34.00000	76534.00	29.70000	66854.70
0945 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	3288.500 SY	30.00000	98655.00	44.00000	144694.00	42.90000	141076.65
0950 0530 1 RIPRAP, SAND-CEMENT	18.200 CY	265.00000	4823.00	155.00000	2821.00	165.00000	3003.00
0955 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	181.200 TN	118.00000	21381.60	82.00000	14858.40	90.20000	16344.24
0960 0536 1 1 GUARDRAIL -ROADWAY	2759.000 LF	22.50000	62077.50	18.00000	49662.00	21.29000	58739.11
0965 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	425.000 LF	33.00000	14025.00	29.00000	12325.00	49.50000	21037.50
0970 0536 7 SPECIAL GUARDRAIL POST	41.000 EA	381.00000	15621.00	280.00000	11480.00	220.00000	9020.00
0975 0536 73 GUARDRAIL REMOVAL	3096.400 LF	1.50000	4644.60	1.50000	4644.60	2.75000	8515.10
0980 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	2122.00000	8488.00	1900.00000	7600.00	1815.00000	7260.00
0985 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	3.000 EA	2594.00000	7782.00	2300.00000	6900.00	2007.50000	6022.50
0990 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	684.00000	3420.00	600.00000	3000.00	764.50000	3822.50

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
0995 0544 75 40 CRASH CUSHION - OPTIONAL	1.000 EA	28363.00000	28363.00	15300.00000	15300.00	10450.00000	10450.00
1000 0550 10119 FENCING, TYPE A, 0.0-5.0', SPECIAL FEATURES	233.000 LF	27.50000	6407.50	18.00000	4194.00	19.80000	4613.40
1005 0550 10149 FENCING, TYPE A, 7.1-8.0', SPECIAL FEATURES	1832.000 LF	20.50000	37556.00	44.00000	80608.00	44.24000	81047.68
1010 0550 10159 FENCING, TYPE A, 8.1-10.0', SPECIAL FEATURES	421.000 LF	30.50000	12840.50	25.00000	10525.00	26.40000	11114.40
1015 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	2739.600 LF	11.50000	31505.40	12.00000	32875.20	12.10000	33149.16
1020 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1755.700 LF	15.00000	26335.50	16.00000	28091.20	16.50000	28969.05
1025 0550 10325 FENCING, TYPE R, 5.1-6.0', VERTICAL	431.000 LF	80.00000	34480.00	61.00000	26291.00	63.80000	27497.80
1030 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	1161.00000	1161.00	2100.00000	2100.00	2200.00000	2200.00
1035 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	2.000 EA	2211.00000	4422.00	2500.00000	5000.00	2640.00000	5280.00
1040 0570 1 2 PERFORMANCE TURF, SOD	232813.300 SY	2.25000	523829.93	2.10000	488907.93	2.04000	474939.13
1041 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	28906.000 SY	5.25000	151756.50	4.60000	132967.60	6.35000	183553.10
1045 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	244.00000	488.00	220.00000	440.00	228.80000	457.60
1050 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.347 NM	872.00000	21230.58	770.00000	18747.19	814.00000	19818.46
1055 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	706.000 LF	0.70000	494.20	0.60000	423.60	0.66000	465.96
1060 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	56.000 LF	1.00000	56.00	0.90000	50.40	0.94000	52.64

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1065 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1161.000 LF	1.50000	1741.50	1.30000	1509.30	1.43000	1660.23
1070 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	9.880 GM	383.00000	3784.04	340.00000	3359.20	357.50000	3532.10
1075 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1891.000 LF	0.35000	661.85	0.30000	567.30	0.31000	586.21
1080 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	22.000 EA	35.50000	781.00	32.00000	704.00	33.00000	726.00
1085 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	184.000 EA	21.00000	3864.00	19.00000	3496.00	19.80000	3643.20
1090 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.247 NM	872.00000	15039.38	770.00000	13280.19	814.00000	14039.06
1095 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1219.000 LF	1.00000	1219.00	0.90000	1097.10	0.94000	1145.86
1100 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1069.000 LF	0.35000	374.15	0.30000	320.70	0.31000	331.39
1101 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL	LUMP	35370.00000	35370.00	52000.00000	52000.00	20000.00000	20000.00
1104 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL	LUMP	35370.00000	35370.00	140000.00000	140000.00	20000.00000	20000.00
1105 0999 16 PARTNERING, DO NOT BID 40735535201	LUMP	29700.00000	29700.00	29700.00000	29700.00	29700.00000	29700.00
1110 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
1115 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	5.000 EA	8000.00000	40000.00	8000.00000	40000.00	8000.00000	40000.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40735515201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
1125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40735535201	LUMP	64000.00000	64000.00	64000.00000	64000.00	64000.00000	64000.00
1129 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL	LUMP	35370.00000	35370.00	13000.00000	13000.00	20000.00000	20000.00
1130 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24021655201	LUMP	36000.00000	36000.00	36000.00000	36000.00	36000.00000	36000.00
SECTION 0003 TOTALS			$ 22,526,508.58		$ 20,985,009.30		$ 22,125,799.84
SECTION 0004 SIGNING							
1135 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	49.000 AS	244.00000	11956.00	220.00000	10780.00	228.80000	11211.20
1140 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	16.000 AS	544.00000	8704.00	880.00000	14080.00	924.00000	14784.00
1145 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	1218.00000	1218.00	1400.00000	1400.00	1486.10000	1486.10
1150 0700 20 40 SINGLE POST SIGN, RELOCATE	8.000 AS	123.00000	984.00	155.00000	1240.00	165.00000	1320.00
1155 0700 20 60 SINGLE POST SIGN, REMOVE	32.000 AS	11.50000	368.00	5.00000	160.00	1.10000	35.20
1160 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	4071.00000	8142.00	3300.00000	6600.00	3503.50000	7007.00
1165 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	210.00000	420.00	360.00000	720.00	385.00000	770.00
1170 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	12.000 EA	48.50000	582.00	65.00000	780.00	67.10000	805.20
1175 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40735515201	LUMP	26107.00000	26107.00	23250.00000	23250.00	24357.30000	24357.30
1180 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40735535201	LUMP	24848.00000	24848.00	22250.00000	22250.00	23182.50000	23182.50

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1185 0713102553 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, DOTTED/GUIDELINE/6-10 GAP EXTENSION , 9"	4909.000 LF	8.00000	39272.00	7.00000	34363.00	7.48000	36719.32
SECTION 0004 TOTALS		$	122,601.00	$	115,623.00	$	121,677.82
SECTION 0005 LIGHTING							
1190 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 40735535201	LUMP	86798.00000	86798.00	40000.00000	40000.00	90000.00000	90000.00
SECTION 0005 TOTALS		$	86,798.00	$	40,000.00	$	90,000.00
SECTION 0006 SIGNALIZATION							
1195 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1235.000 LF	3.75000	4631.25	3.50000	4322.50	3.03000	3742.05
1200 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	266.000 LF	16.00000	4256.00	15.00000	3990.00	12.82000	3410.12
1205 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	10732.00000	10732.00	3600.00000	3600.00	8629.50000	8629.50
1210 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	11.000 EA	644.00000	7084.00	300.00000	3300.00	518.10000	5699.10
1215 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	1.000 EA	1653.00000	1653.00	760.00000	760.00	1328.80000	1328.80
1220 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	1.000 EA	2506.00000	2506.00	1300.00000	1300.00	2015.20000	2015.20
1225 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	1743.00000	1743.00	1600.00000	1600.00	1401.40000	1401.40
1230 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	60.000 LF	4.50000	270.00	1.70000	102.00	3.69000	221.40
1235 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1324.00000	1324.00	300.00000	300.00	1064.80000	1064.80
1240 0650 5 TRAFFIC SIGNAL, RETROFIT EXISTING HANGER ASSEMBLY	8.000 AS	356.00000	2848.00	260.00000	2080.00	286.00000	2288.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1245 0650 54 TRAFFIC SIGNAL, RELOCATE	8.000 AS	219.00000	1752.00	225.00000	1800.00	176.00000	1408.00
1250 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	750.00000	4500.00	550.00000	3300.00	602.80000	3616.80
1255 0659 1 01 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BACKPLATE- BLACK	4.000 EA	193.00000	772.00	110.00000	440.00	155.10000	620.40
1260 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	2.000 EA	1171.00000	2342.00	850.00000	1700.00	941.60000	1883.20
1265 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	8.000 EA	233.00000	1864.00	180.00000	1440.00	187.00000	1496.00
1270 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	2.000 AS	982.00000	1964.00	700.00000	1400.00	789.80000	1579.60
1275 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	9.000 AS	1285.00000	11565.00	800.00000	7200.00	1032.90000	9296.10
1280 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	253.00000	1518.00	125.00000	750.00	203.50000	1221.00
1285 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	43149.00000	43149.00	35000.00000	35000.00	34696.20000	34696.20
1290 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	2056.00000	2056.00	240.00000	240.00	1653.30000	1653.30
1295 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	375.00000	375.00	500.00000	500.00	301.40000	301.40
1300 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	250.00000	250.00	300.00000	300.00	201.30000	201.30
1305 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	499.00000	998.00	650.00000	1300.00	401.50000	803.00
1310 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	8.000 EA	1142.00000	9136.00	1100.00000	8800.00	1065.90000	8527.20
1315 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	1079.00000	8632.00	920.00000	7360.00	1006.50000	8052.00

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(8) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(9) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT
1320 0746 71111 TMS CABINET, F&I, TYPE III, BASE MOUNT, 1 BACKPLANE	1.000 EA	3343.00000	3343.00	2800.00000	2800.00	3118.50000	3118.50
1325 0746 75 TMS CABINET, RELOCATE	1.000 EA	1851.00000	1851.00	2200.00000	2200.00	1727.00000	1727.00
1330 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	270.000 LF	4.25000	1147.50	4.20000	1134.00	3.85000	1039.50
1335 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	150.000 LF	1.25000	187.50	1.30000	195.00	1.21000	181.50
1340 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	24.000 EA	44.00000	1056.00	42.00000	1008.00	40.98000	983.52
1345 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	1223.00000	1223.00	1200.00000	1200.00	1140.98000	1140.98
1350 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	1.000 EA	56.50000	56.50	59.00000	59.00	52.80000	52.80
1355 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	12.000 EA	37.50000	450.00	39.00000	468.00	35.15000	421.80
1360 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	1.000 EA	1098.00000	1098.00	1100.00000	1100.00	1023.99000	1023.99
SECTION 0006 TOTALS		$	138,332.75	$	103,048.50	$	114,845.46
CONTRACT TOTALS		$	37,961,235.58	$	39,412,000.00	$	39,738,487.97

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40735535201	33940.000 LS	584999.49000	584999.49				
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	630.800 CY	570.92000	360136.34				
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	10.100 CY	1576.14000	15919.01				
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	892.300 CY	534.64000	477059.27				
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	2328.000 SY	6.58000	15318.24				
0030 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	26847.000 SF	0.80000	21477.60				
0035 0400147 COMPOSITE NEOPRENE PADS	17.800 CF	239.50000	4263.10				
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	144716.000 LB	0.76000	109984.16				
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	166108.000 LB	0.73000	121258.84				
0050 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	526.000 LF	177.01000	93107.26				
0055 0450 2 63 PREST BEAMS: FLORIDA-I BEAM 63"	1851.000 LF	172.22000	318779.22				
0060 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	31570.65000	31570.65				
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	4840.000 LF	102.28000	495035.20				
0070 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	500.000 LF	500.00000	250000.00				
0075 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	90.000 LF	153.00000	13770.00				
0080 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	405.000 LF	85.00000	34425.00				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	952.000 LF	59.91000	57034.32				
0090 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	1900.00000	3800.00				
SECTION 0001 TOTALS		$	3,007,937.70	$		$	
SECTION 0002 STRUCTURES							
0095 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	3924.700 CY	493.87000	1938291.59				
0100 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	255.800 CY	309.15000	79080.57				
0105 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	300.000 CY	1500.00000	450000.00				
0110 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	1525.500 CY	800.00000	1220400.00				
0115 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	14464.000 SY	6.58000	95173.12				
0120 0400147 COMPOSITE NEOPRENE PADS	66.300 CF	784.48000	52011.02				
0125 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1113084.000 LB	0.75000	834813.00				
0130 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	381387.000 LB	0.73000	278412.51				
0135 0415 1 9 REINFORCING STEEL- APPROACH SLABS	47334.000 LB	0.68000	32187.12				
0140 0450 1 7 PRESTRESSED BEAMS, SPECIAL TYPE	664.000 LF	144.71000	96087.44				
0145 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	324.000 LF	162.75000	52731.00				
0150 0450 2 63 PREST BEAMS: FLORIDA-I BEAM 63"	10961.000 LF	164.80000	1806372.80				
0155 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	100000.00000	100000.00				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	100000.00000	100000.00				
0165 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	100000.00000	100000.00				
0170 0455 18 PROTECTION OF EXISTING STRUCTURES 40735535201	LUMP	100000.00000	100000.00				
0175 0455 34 2 PRESTRESSED CONCRETE PILING, 14" SQ.	17028.000 LF	59.97000	1021169.16				
0180 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	26715.000 LF	117.35000	3135005.25				
0185 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	3240.000 LF	500.00000	1620000.00				
0190 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	379.000 LF	85.00000	32215.00				
0195 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	399.000 LF	153.00000	61047.00				
0200 0459 71 PILES, POLYETHYLENE SHEETING	42.000 SY	0.96000	40.32				
0205 0460 2 2 STRUCT STEEL, LOW ALLOY 40735535201	61709.000 LS	377000.00000	377000.00				
0210 0460 2 15 STRUCT STEEL, MISCELLANEOUS 40735535201	4133.000 LS	50000.00000	50000.00				
0215 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	2652.000 LF	24.59000	65212.68				
0220 0471 1 1 FENDER SYSTEM,PLASTIC MARINE LUMBER, REINFORCED	43.200 MB	16261.38000	702491.62				
0225 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED	12.000 MB	13019.94000	156239.28				
0230 0506 2 BRIDGE DRAINAGE PIPE	772.000 LF	72.83000	56224.76				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0506 3 BRIDGE DRAINS	40.000 EA	3985.97000	159438.80				
0240 0515 2302 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	693.000 LF	39.84000	27609.12				
0245 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	7235.000 LF	73.91000	534738.85				
0250 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	591.000 LF	249.24000	147300.84				
0255 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	6640.400 TN	85.08000	564965.23				
0260 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	845.400 TN	81.72000	69086.09				
0265 0530 74 BEDDING STONE	2364.900 TN	62.64000	148137.34				
0270 0547 70 2 RIPRAP FABRIC-FORMED CONCRETE, 10" FILTER POINTS	370.000 SY	40.00000	14800.00				
0275 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	8624.000 SF	27.24000	234917.76				
SECTION 0002 TOTALS			$ 16,513,199.27		$		$
SECTION 0003 ROADWAY							
0280 0101 1 MOBILIZATION 40735515201	LUMP	300000.00000	300000.00				
0285 0101 1 MOBILIZATION 24021655201	LUMP	100000.00000	100000.00				
0290 0101 1 MOBILIZATION 40735535201	LUMP	4000000.00000	4000000.00				
0295 0102 1 MAINTENANCE OF TRAFFIC 40735515201	1100.000 LS	132000.00000	132000.00				
0300 0102 1 MAINTENANCE OF TRAFFIC 24021655201	168.000 LS	27000.00000	27000.00				
0305 0102 1 MAINTENANCE OF TRAFFIC 40735535201	1100.000 LS	910000.00000	910000.00				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0102 2 1 SPECIAL DETOUR 1 40735515201	LUMP	200000.00000	200000.00				
0315 0102 2 2 SPECIAL DETOUR 2 40735515201	LUMP	200000.00000	200000.00				
0320 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	45.00000	1440.00				
0325 0102 60 WORK ZONE SIGN	53274.000 ED	0.23000	12253.02				
0330 0102 61 BUSINESS SIGN	4.000 EA	55.00000	220.00				
0335 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	7710.000 LF	17.19000	132534.90				
0340 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	4541.000 LF	43.94000	199531.54				
0345 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2597.000 LF	4.71000	12231.87				
0350 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	2544.000 LF	4.71000	11982.24				
0355 0102 73 TEMPORARY GUARDRAIL	50.000 LF	30.00000	1500.00				
0360 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	316188.000 ED	0.11000	34780.68				
0365 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3864.000 ED	0.25000	966.00				
0370 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	88.000 ED	5.00000	440.00				
0375 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	21037.000 ED	0.30000	6311.10				
0380 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5521.000 EA	2.86000	15790.06				
0385 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	31182.000 ED	0.10000	3118.20				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0390 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	20.000 LO	850.00000	17000.00				
0395 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	11.000 LO	850.00000	9350.00				
0400 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	3890.000 ED	11.00000	42790.00				
0405 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1100.000 ED	2.15000	2365.00				
0410 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1100.000 ED	2.70000	2970.00				
0445 0107 1 LITTER REMOVAL	1694.800 AC	35.00000	59318.00				
0450 0107 2 MOWING	1694.800 AC	105.00000	177954.00				
0455 0110 1 1 CLEARING & GRUBBING 24021655201	3.500 LS	1000000.00000	1000000.00				
0460 0110 1 1 CLEARING & GRUBBING 40735515201	28.420 LS	1000000.00000	1000000.00				
0465 0110 1 1 CLEARING & GRUBBING 40735535201	42.570 LS	2000000.00000	2000000.00				
0470 0110 5 PLUGGING WATER WELLS, ARTESIAN	1.000 EA	3000.00000	3000.00				
0475 0120 1 REGULAR EXCAVATION	258910.000 CY	3.10000	802621.00				
0480 0120 4 SUBSOIL EXCAVATION	4078.000 CY	4.12000	16801.36				
0485 0120 6 EMBANKMENT	192028.000 CY	7.70000	1478615.60				
0490 0120 74 SURCHARGE EMBANKMENT	36583.000 CY	3.29000	120358.07				
0495 0125 1 EXCAVATION FOR STRUCTURES	71.100 CY	10.00000	711.00				
0500 0141 70 SETTLEMENT PLATE ASSEMBLY	15.000 AS	750.00000	11250.00				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0505 0142 70 FILL SAND	7016.000 CY	51.59000	361955.44				
0510 0144 1 1 DIGITAL INCLINOMETER CASING, VERTICAL	225.000 LF	15.00000	3375.00				
0515 0144 71 2 PORE-PRESSURE TRANSDUCER- PIEZOMETER, VIBRATING WIRE	2.000 EA	1000.00000	2000.00				
0520 0144 74 2 PORE-PRESSURE TRANSDUCER, CONTROL / READOUT UNIT VIBRATING WIRE	1.000 EA	2500.00000	2500.00				
0525 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE	125911.000 SF	4.18000	526307.98				
0530 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	8039.000 SY	2.30000	18489.70				
0535 0160 4 TYPE B STABILIZATION	151304.000 SY	1.31000	198208.24				
0540 0285703 OPTIONAL BASE, BASE GROUP 03	1187.000 SY	21.83000	25912.21				
0545 0285704 OPTIONAL BASE, BASE GROUP 04	26636.000 SY	7.32000	194975.52				
0550 0285709 OPTIONAL BASE, BASE GROUP 09	6987.000 SY	24.99000	174605.13				
0555 0285710 OPTIONAL BASE, BASE GROUP 10	87134.000 SY	11.91000	1037765.94				
0560 0285713 OPTIONAL BASE, BASE GROUP 13	8383.000 SY	11.26000	94392.58				
0565 0286 1 TURNOUT CONSTRUCTION	1784.000 SY	6.99000	12470.16				
0570 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	29541.000 SY	2.46000	72670.86				
0575 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	17419.000 TN	87.05000	1516323.95				
0580 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22	22.100 TN	473.42000	10462.58				
0585 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	3095.100 TN	117.22000	362807.62				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0590 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3913.000 TN	113.92000	445768.96				
0595 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	271.300 TN	198.18000	53766.23				
0600 0400 1 2 CONCRETE CLASS I, ENDWALLS	72.800 CY	900.00000	65520.00				
0605 0400 4 1 CONCRETE CLASS IV, CULVERTS	98.300 CY	1436.93000	141250.22				
0610 0400 4 2 CONCRETE CLASS IV, ENDWALLS	77.800 CY	203.60000	15840.08				
0615 0400 91 DEWATERING FOR SPREAD FOOTINGS	4.000 EA	19375.26000	77501.04				
0620 0415 1 1 REINF STEEL- ROADWAY	16252.000 LB	0.96000	15601.92				
0625 0425 1351 INLETS, CURB, TYPE P-5, <10'	19.000 EA	4100.00000	77900.00				
0630 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	5000.00000	5000.00				
0635 0425 1361 INLETS, CURB, TYPE P-6, <10'	11.000 EA	4400.00000	48400.00				
0640 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	5500.00000	22000.00				
0645 0425 1452 INLETS, CURB, TYPE J-5, >10'	1.000 EA	6000.00000	6000.00				
0650 0425 1461 INLETS, CURB, TYPE J-6, <10'	5.000 EA	5100.00000	25500.00				
0655 0425 1471 INLETS, CURB, TYPE 7, <10'	2.000 EA	6200.00000	12400.00				
0660 0425 1521 INLETS, DT BOT, TYPE C,<10'	46.000 EA	1600.00000	73600.00				
0665 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	12.000 EA	11500.00000	138000.00				
0670 0425 1524 INLETS, DT BOT, TYPE C, JBOT, >10'	4.000 EA	12500.00000	50000.00				
0675 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	4.000 EA	14000.00000	56000.00				
0680 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	18.000 EA	1800.00000	32400.00				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0685 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	1.000 EA	1900.00000	1900.00				
0690 0425 1561 INLETS, DT BOT, TYPE F, <10'	12.000 EA	5700.00000	68400.00				
0695 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	3150.00000	3150.00				
0700 0425 1891 INLETS, BARRIER WALL, <10'	1.000 EA	3900.00000	3900.00				
0705 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2700.00000	2700.00				
0710 0425 2 61 MANHOLES, P-8, <10'	6.000 EA	2600.00000	15600.00				
0715 0425 2 71 MANHOLES, J-7, <10'	7.000 EA	9800.00000	68600.00				
0720 0425 2 91 MANHOLES, J-8, <10'	22.000 EA	4800.00000	105600.00				
0725 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	9500.00000	28500.00				
0730 0425 2 93 MANHOLES, J-8, PARTIAL	12.000 EA	1800.00000	21600.00				
0735 0430 94 1 DESILTING PIPE, 0 - 24"	390.000 LF	8.52000	3322.80				
0740 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	192.000 LF	54.10000	10387.20				
0745 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	10080.000 LF	48.67000	490593.60				
0750 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2406.000 LF	53.84000	129539.04				
0755 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	3478.000 LF	56.00000	194768.00				
0760 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1163.000 LF	68.97000	80212.11				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0765 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1095.000 LF	20.00000	21900.00				
0770 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1218.000 LF	133.36000	162432.48				
0775 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	1762.000 LF	164.93000	290606.66				
0780 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	78.000 LF	59.88000	4670.64				
0785 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	472.000 LF	68.88000	32511.36				
0790 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	1826.000 LF	133.38000	243551.88				
0795 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	1187.000 LF	215.38000	255656.06				
0800 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	277.000 LF	205.48000	56917.96				
0805 0430950 DESILTING CONCRETE BOX CULVERT,	81.000 CY	65.00000	5265.00				
0810 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	50.000 LF	50.00000	2500.00				
0815 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	1100.00000	2200.00				
0820 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1400.00000	1400.00				
0825 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	1800.00000	3600.00				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0830 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	2100.00000	4200.00				
0835 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	4800.00000	4800.00				
0840 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	6500.00000	6500.00				
0845 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	2.000 EA	4400.00000	8800.00				
0850 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1100.00000	2200.00				
0855 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	1.000 EA	4830.00000	4830.00				
0860 0442 70 VERTICAL DRAINAGE WICKS	33350.000 LF	1.00000	33350.00				
0865 0443 70 3 FRENCH DRAIN, 18"	12098.000 LF	50.00000	604900.00				
0870 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	95.000 LF	30.00000	2850.00				
0875 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	1620.000 SF	18.65000	30213.00				
0880 0514 73 GEOSYNTHETIC CLAY LINER	17088.000 SY	24.77000	423269.76				
0885 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	8064.000 LF	17.95000	144748.80				
0890 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	56.000 LF	32.65000	1828.40				
0895 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	7812.000 LF	8.50000	66402.00				
0900 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	13473.000 LF	8.50000	114520.50				
0905 0520 2 1 CONCRETE CURB, TYPE A	35.000 LF	9.50000	332.50				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0910 0520 2 4 CONCRETE CURB, TYPE D	20.000 LF	11.00000	220.00				
0915 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	115.000 LF	25.00000	2875.00				
0920 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	678.000 LF	54.00000	36612.00				
0925 0520 6 SHOULDER GUTTER- CONCRETE	26.000 LF	13.10000	340.60				
0930 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	222.000 SY	54.00000	11988.00				
0935 0522 1 SIDEWALK CONCRETE, 4" THICK	7653.000 SY	22.86000	174947.58				
0940 0522 2 SIDEWALK CONCRETE, 6" THICK	2251.000 SY	26.55000	59764.05				
0945 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	3288.500 SY	38.20000	125620.70				
0950 0530 1 RIPRAP, SAND-CEMENT	18.200 CY	350.00000	6370.00				
0955 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	181.200 TN	87.99000	15943.79				
0960 0536 1 1 GUARDRAIL -ROADWAY	2759.000 LF	14.92000	41164.28				
0965 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	425.000 LF	24.66000	10480.50				
0970 0536 7 SPECIAL GUARDRAIL POST	41.000 EA	510.80000	20942.80				
0975 0536 73 GUARDRAIL REMOVAL	3096.400 LF	1.00000	3096.40				
0980 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1560.00000	6240.00				
0985 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	3.000 EA	1840.00000	5520.00				
0990 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	500.00000	2500.00				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0995 0544 75 40 CRASH CUSHION - OPTIONAL	1.000 EA	19300.00000	19300.00				
1000 0550 10119 FENCING, TYPE A, 0.0-5.0', SPECIAL FEATURES	233.000 LF	18.00000	4194.00				
1005 0550 10149 FENCING, TYPE A, 7.1-8.0', SPECIAL FEATURES	1832.000 LF	42.15000	77218.80				
1010 0550 10159 FENCING, TYPE A, 8.1-10.0', SPECIAL FEATURES	421.000 LF	24.00000	10104.00				
1015 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	2739.600 LF	11.00000	30135.60				
1020 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1755.700 LF	15.00000	26335.50				
1025 0550 10325 FENCING, TYPE R, 5.1-6.0', VERTICAL	431.000 LF	58.00000	24998.00				
1030 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	2000.00000	2000.00				
1035 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	2.000 EA	24000.00000	48000.00				
1040 0570 1 2 PERFORMANCE TURF, SOD	232813.300 SY	1.86000	433032.74				
1041 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	28906.000 SY	5.89000	170256.34				
1045 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	207.04000	414.08				
1050 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.347 NM	1007.09000	24519.62				
1055 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	706.000 LF	0.64000	451.84				
1060 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	56.000 LF	0.95000	53.20				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1065 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1161.000 LF	1.27000	1474.47				
1070 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	9.880 GM	447.54000	4421.70				
1075 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1891.000 LF	0.53000	1002.23				
1080 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	22.000 EA	31.79000	699.38				
1085 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	184.000 EA	15.89000	2923.76				
1090 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.247 NM	1007.14000	17370.14				
1095 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1219.000 LF	0.95000	1158.05				
1100 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1069.000 LF	0.32000	342.08				
1101 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL	LUMP	10531.00000	10531.00				
1104 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL	LUMP	13777.50000	13777.50				
1105 0999 16 PARTNERING, DO NOT BID 40735535201	LUMP	29700.00000	29700.00				
1110 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	10.000 DA	3300.00000	33000.00				
1115 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	5.000 EA	8000.00000	40000.00				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40735515201	LUMP	50000.00000	50000.00				
1125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40735535201	LUMP	64000.00000	64000.00				
1129 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL	LUMP	29930.65000	29930.65				
1130 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24021655201	LUMP	36000.00000	36000.00				
SECTION 0003 TOTALS			$ 24,522,575.13		$		$
SECTION 0004 SIGNING							
1135 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	49.000 AS	207.04000	10144.96				
1140 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	16.000 AS	461.47000	7383.52				
1145 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	1033.41000	1033.41				
1150 0700 20 40 SINGLE POST SIGN, RELOCATE	8.000 AS	104.73000	837.84				
1155 0700 20 60 SINGLE POST SIGN, REMOVE	32.000 AS	9.67000	309.44				
1160 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3452.92000	6905.84				
1165 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	177.88000	355.76				
1170 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	12.000 EA	41.17000	494.04				
1175 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40735515201	LUMP	41780.98000	41780.98				
1180 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40735535201	LUMP	24156.98000	24156.98				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1185 0713102553 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, DOTTED/GUIDELINE/6-10 GAP EXTENSION , 9"	4909.000 LF	1.43000	7019.87				
SECTION 0004 TOTALS		$	100,422.64	$		$	
SECTION 0005 LIGHTING							
1190 0510 1 NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM 40735535201	LUMP	73619.00000	73619.00				
SECTION 0005 TOTALS		$	73,619.00	$		$	
SECTION 0006 SIGNALIZATION							
1195 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	1235.000 LF	2.75000	3396.25				
1200 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	266.000 LF	11.65000	3098.90				
1205 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	7845.00000	7845.00				
1210 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	11.000 EA	471.00000	5181.00				
1215 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	1.000 EA	1208.00000	1208.00				
1220 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	1.000 EA	1832.00000	1832.00				
1225 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	1.000 AS	1274.00000	1274.00				
1230 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	60.000 LF	3.35000	201.00				
1235 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	968.00000	968.00				
1240 0650 5 TRAFFIC SIGNAL, RETROFIT EXISTING HANGER ASSEMBLY	8.000 AS	260.00000	2080.00				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1245 0650 54 TRAFFIC SIGNAL, RELOCATE	8.000 AS	160.00000	1280.00				
1250 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	548.00000	3288.00				
1255 0659 1 01 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BACKPLATE- BLACK	4.000 EA	141.00000	564.00				
1260 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	2.000 EA	856.00000	1712.00				
1265 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	8.000 EA	170.00000	1360.00				
1270 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	2.000 AS	718.00000	1436.00				
1275 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	9.000 AS	939.00000	8451.00				
1280 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	185.00000	1110.00				
1285 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	31542.00000	31542.00				
1290 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	1.000 EA	1503.00000	1503.00				
1295 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	274.00000	274.00				
1300 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	183.00000	183.00				
1305 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	365.00000	730.00				
1310 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	8.000 EA	969.00000	7752.00				
1315 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	915.00000	7320.00				

CALL ORDER: 015 PROPOSAL ID: T5415 LETTING DATE: 05/23/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1320 0746 71111 TMS CABINET, F&I, TYPE III, BASE MOUNT, 1 BACKPLANE	1.000 EA	2835.00000	2835.00				
1325 0746 75 TMS CABINET, RELOCATE	1.000 EA	1570.00000	1570.00				
1330 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	270.000 LF	3.50000	945.00				
1335 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	150.000 LF	1.10000	165.00				
1340 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	24.000 EA	37.25000	894.00				
1345 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	1037.25000	1037.25				
1350 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	1.000 EA	48.00000	48.00				
1355 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	12.000 EA	31.95000	383.40				
1360 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	1.000 EA	930.90000	930.90				
SECTION 0006 TOTALS		$	104,397.70	$		$	
CONTRACT TOTALS		$	44,322,151.44	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.