VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T5427 PROPOSAL DESC :
LETTING DATE : 10/31/12 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of
SET-ASIDE : U/R CODE : the construction of sidewalk. Other improvements include
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) drainage improvements and minor signing and pavement marking improvements.

FINPROJ(S) : 43174815201 (*) F.A. NO. : 4857051P COUNTIES : VOLUSIA

LOCAL NAME : SR 5 (US1) ROAD NAME : SR 5
PROJ LIMITS : FROM W PUTNAM GROVE RD TO CANAL AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ONAS CORPORATION	Responsive	Winning bid	$ 398,540.50	0.00%
2	L-J CONSTRUCTION CO. OF CENTRAL FLORIDA	Responsive	Non-Winning Bid	$ 432,536.50	8.53%
3	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$ 455,374.01	14.26%
4	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$ 478,186.45	19.98%
5	V.A. PAVING, INC.	Responsive	Non-Winning Bid	$ 480,238.50	20.49%
6	P & S PAVING, INC.	Responsive	Non-Winning Bid	$ 516,894.75	29.69%

CALL ORDER : 011 PROPOSAL ID : T5427 PROPOSAL DESC :
LETTING DATE : 10/31/12 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of
SET-ASIDE : U/R CODE : the construction of sidewalk. Other improvements include
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) drainage improvements and minor signing and pavement marking improvements.

FINPROJ(S) : 43174815201 (*) F.A. NO. : 4857051P COUNTIES : VOLUSIA

LOCAL NAME : SR 5 (US1) ROAD NAME : SR 5
PROJ LIMITS : FROM W PUTNAM GROVE RD TO CANAL AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ONAS CORPORATION UNIT PRICE	 AMOUNT	(2) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43174815201	LUMP	10000.00000	10000.00	10000.00000	10000.00	32800.00000	32800.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43174815201	90.000 LS	8000.00000	8000.00	10000.00000	10000.00	7500.00000	7500.00
0015 0102 60 WORK ZONE SIGN	2685.000 ED	0.30000	805.50	1.00000	2685.00	0.30000	805.50
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	1210.000 ED	0.30000	363.00	1.00000	1210.00	0.20000	242.00
0025 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	25.000 ED	11.00000	275.00	25.00000	625.00	14.00000	350.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1080.000 ED	0.35000	378.00	1.00000	1080.00	0.60000	648.00
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	208.000 ED	24.00000	4992.00	20.00000	4160.00	19.50000	4056.00
0040 0104 10 3 SEDIMENT BARRIER	3007.000 LF	1.00000	3007.00	1.50000	4510.50	0.75000	2255.25
0045 0107 1 LITTER REMOVAL	23.400 AC	150.00000	3510.00	10.00000	234.00	25.00000	585.00
0050 0107 2 MOWING	23.400 AC	100.00000	2340.00	10.00000	234.00	25.00000	585.00
0055 0110 1 1 CLEARING & GRUBBING 43174815201	9.000 LS	8000.00000	8000.00	10000.00000	10000.00	31500.00000	31500.00

CALL ORDER: 011 PROPOSAL ID: T5427 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ONAS CORPORATION UNIT PRICE	 AMOUNT	(2) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0060 0110 7 1 MAILBOX, F&I SINGLE	4.000 EA	80.00000	320.00	150.00000	600.00	140.00000	560.00
0065 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	1771.000 CY	10.00000	17710.00	18.00000	31878.00	9.15000	16204.65
0070 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43174815201	LUMP	7000.00000	7000.00	10000.00000	10000.00	12300.00000	12300.00
0075 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	1.000 EA	1200.00000	1200.00	1500.00000	1500.00	1320.00000	1320.00
0080 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	6.000 EA	800.00000	4800.00	2000.00000	12000.00	1690.00000	10140.00
0085 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	480.000 LF	30.00000	14400.00	50.00000	24000.00	43.99000	21115.20
0090 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	736.000 LF	35.00000	25760.00	50.00000	36800.00	43.99000	32376.64
0095 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	8.000 LF	60.00000	480.00	60.00000	480.00	71.09000	568.72
0100 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	800.00000	800.00	1000.00000	1000.00	650.00000	650.00
0105 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	2.000 EA	1000.00000	2000.00	1500.00000	3000.00	2120.00000	4240.00
0110 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	13.000 EA	500.00000	6500.00	1000.00000	13000.00	650.00000	8450.00
0115 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	411.000 LF	60.00000	24660.00	40.00000	16440.00	26.75000	10994.25
0120 0522 1 SIDEWALK CONCRETE, 4" THICK	5397.000 SY	30.00000	161910.00	25.00000	134925.00	27.95000	150846.15
0125 0522 2 SIDEWALK CONCRETE, 6" THICK	259.000 SY	40.00000	10360.00	30.00000	7770.00	36.95000	9570.05
0130 0570 1 2 PERFORMANCE TURF, SOD	37180.000 SY	1.50000	55770.00	2.00000	74360.00	2.05000	76219.00

CALL ORDER: 011 PROPOSAL ID: T5427 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ONAS CORPORATION UNIT PRICE	 AMOUNT	(2) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(3) MASCI GENERAL CONTRACTORS, INC UNIT PRICE	 AMOUNT
0135 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	2.000 EA	2500.00000	5000.00	500.00000	1000.00	400.00000	800.00
0140 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	3.000 AS	500.00000	1500.00	350.00000	1050.00	245.00000	735.00
0145 0700 20 60 SINGLE POST SIGN, REMOVE	3.000 AS	20.00000	60.00	25.00000	75.00	12.00000	36.00
0150 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	128.000 LF	5.00000	640.00	15.00000	1920.00	7.20000	921.60
0155 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43174815201	LUMP	16000.00000	16000.00	16000.00000	16000.00	16000.00000	16000.00
SECTION 0001 TOTALS		$	398,540.50	$	432,536.50	$	455,374.01
CONTRACT TOTALS		$	398,540.50	$	432,536.50	$	455,374.01

CALL ORDER: 011 PROPOSAL ID: T5427 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(5) V.A. PAVING, INC. UNIT PRICE	 AMOUNT	(6) P & S PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 43174815201	LUMP	42800.00000	42800.00	17000.00000	17000.00	40000.00000	40000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43174815201	90.000 LS	17500.00000	17500.00	10000.00000	10000.00	10000.00000	10000.00
0015 0102 60 WORK ZONE SIGN	2685.000 ED	0.25000	671.25	0.60000	1611.00	0.35000	939.75
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	1210.000 ED	0.15000	181.50	0.25000	302.50	0.50000	605.00
0025 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	25.000 ED	12.50000	312.50	8.00000	200.00	13.00000	325.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1080.000 ED	0.45000	486.00	0.35000	378.00	0.50000	540.00
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	208.000 ED	18.50000	3848.00	15.00000	3120.00	19.00000	3952.00
0040 0104 10 3 SEDIMENT BARRIER	3007.000 LF	0.60000	1804.20	1.00000	3007.00	1.25000	3758.75
0045 0107 1 LITTER REMOVAL	23.400 AC	50.00000	1170.00	50.00000	1170.00	25.00000	585.00
0050 0107 2 MOWING	23.400 AC	75.00000	1755.00	75.00000	1755.00	25.00000	585.00
0055 0110 1 1 CLEARING & GRUBBING 43174815201	9.000 LS	17500.00000	17500.00	23000.00000	23000.00	39000.00000	39000.00
0060 0110 7 1 MAILBOX, F&I SINGLE	4.000 EA	150.00000	600.00	100.00000	400.00	140.00000	560.00
0065 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	1771.000 CY	10.60000	18772.60	12.00000	21252.00	11.30000	20012.30
0070 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43174815201	LUMP	45000.00000	45000.00	2500.00000	2500.00	105000.00000	105000.00
0075 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	1.000 EA	2000.00000	2000.00	2500.00000	2500.00	600.00000	600.00
0080 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	6.000 EA	2500.00000	15000.00	3000.00000	18000.00	2500.00000	15000.00

CALL ORDER: 011 PROPOSAL ID: T5427 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(5) V.A. PAVING, INC. UNIT PRICE	 AMOUNT	(6) P & S PAVING, INC. UNIT PRICE	 AMOUNT
0085 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	480.000 LF	45.00000	21600.00	42.00000	20160.00	31.50000	15120.00
0090 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	736.000 LF	45.00000	33120.00	42.00000	30912.00	33.50000	24656.00
0095 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	8.000 LF	400.00000	3200.00	150.00000	1200.00	55.00000	440.00
0100 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	950.00000	950.00	1200.00000	1200.00	656.00000	656.00
0105 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	2.000 EA	1500.00000	3000.00	1600.00000	3200.00	1785.00000	3570.00
0110 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	13.000 EA	1000.00000	13000.00	900.00000	11700.00	630.00000	8190.00
0115 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	411.000 LF	40.00000	16440.00	36.00000	14796.00	25.00000	10275.00
0120 0522 1 SIDEWALK CONCRETE, 4" THICK	5397.000 SY	21.00000	113337.00	34.00000	183498.00	20.65000	111448.05
0125 0522 2 SIDEWALK CONCRETE, 6" THICK	259.000 SY	28.00000	7252.00	41.00000	10619.00	26.60000	6889.40
0130 0570 1 2 PERFORMANCE TURF, SOD	37180.000 SY	2.08000	77334.40	2.00000	74360.00	2.00000	74360.00
0135 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	2.000 EA	1000.00000	2000.00	2000.00000	4000.00	1050.00000	2100.00
0140 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	3.000 AS	230.00000	690.00	300.00000	900.00	290.00000	870.00
0145 0700 20 60 SINGLE POST SIGN, REMOVE	3.000 AS	10.00000	30.00	30.00000	90.00	8.50000	25.50
0150 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	128.000 LF	6.50000	832.00	11.00000	1408.00	6.50000	832.00
0155 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43174815201	LUMP	16000.00000	16000.00	16000.00000	16000.00	16000.00000	16000.00
SECTION 0001 TOTALS		$	478,186.45	$	480,238.50	$	516,894.75
CONTRACT TOTALS		$	478,186.45	$	480,238.50	$	516,894.75

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.