VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T5435 PROPOSAL DESC :
LETTING DATE : 10/31/12 10:30 A.M. DISTRICT : 05 The improvements under this contract consist
SET-ASIDE : U/R CODE : of resurfacing ADA curb ramp upgrades, drainage work and
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) safety improvements.

FINPROJ(S) : 42724615201 (*) F.A. NO. : 3512025P COUNTIES : LAKE

LOCAL NAME : SR 19 FROM ROAD NAME : CR 561
PROJ LIMITS : S OF SLIM HAYWOOD AVE TO SR19/500

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	$ 1,948,254.04	0.00%
2	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$ 1,962,801.52	0.74%
3	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bid	$ 1,993,407.36	2.31%
4	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 2,045,567.23	4.99%
5	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 2,124,444.44	9.04%
6	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 2,412,264.70	23.81%

CALL ORDER : 014 PROPOSAL ID : T5435 PROPOSAL DESC :
LETTING DATE : 10/31/12 10:30 A.M. DISTRICT : 05 The improvements under this contract consist
SET-ASIDE : U/R CODE : of resurfacing ADA curb ramp upgrades, drainage work and
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS) safety improvements.

FINPROJ(S) : 42724615201 (*) F.A. NO. : 3512025P COUNTIES : LAKE

LOCAL NAME : SR 19 FROM ROAD NAME : CR 561
PROJ LIMITS : S OF SLIM HAYWOOD AVE TO SR19/500

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42724615201	LUMP	100000.00000	100000.00	75000.00000	75000.00	150000.00000	150000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42724615201	200.000 LS	115000.00000	115000.00	55000.00000	55000.00	70000.00000	70000.00
0015 0102 60 WORK ZONE SIGN	8800.000 ED	0.20000	1760.00	0.51000	4488.00	0.50000	4400.00
0020 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	418.000 LF	21.55000	9007.90	20.20000	8443.60	25.00000	10450.00
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	29400.000 ED	0.13000	3822.00	0.18000	5292.00	0.15000	4410.00
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	400.000 ED	5.50000	2200.00	5.00000	2000.00	6.00000	2400.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18400.000 ED	0.20000	3680.00	0.01000	184.00	0.05000	920.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4048.000 EA	3.10000	12548.80	2.90000	11739.20	0.10000	404.80
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	414.000 ED	11.00000	4554.00	13.00000	5382.00	10.00000	4140.00
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1000.000 ED	2.50000	2500.00	2.20000	2200.00	2.00000	2000.00

CALL ORDER: 014 PROPOSAL ID: T5435 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1000.000 ED	2.50000	2500.00	2.18000	2180.00	2.00000	2000.00
0060 0104 10 3 SEDIMENT BARRIER	2347.000 LF	1.20000	2816.40	0.75000	1760.25	2.00000	4694.00
0065 0104 18 INLET PROTECTION SYSTEM	108.000 EA	63.00000	6804.00	80.00000	8640.00	75.00000	8100.00
0070 0107 1 LITTER REMOVAL	202.300 AC	16.00000	3236.80	50.00000	10115.00	1.00000	202.30
0075 0107 2 MOWING	202.300 AC	50.00000	10115.00	75.00000	15172.50	1.00000	202.30
0080 0110 1 1 CLEARING & GRUBBING 42724615201	0.800 LS	18400.00000	18400.00	25000.00000	25000.00	26000.00000	26000.00
0085 0120 1 REGULAR EXCAVATION	168.000 CY	31.20000	5241.60	35.00000	5880.00	30.00000	5040.00
0090 0120 6 EMBANKMENT	271.000 CY	25.30000	6856.30	10.50000	2845.50	30.00000	8130.00
0095 0285715 OPTIONAL BASE, BASE GROUP 15	424.000 SY	76.35000	32372.40	50.00000	21200.00	65.00000	27560.00
0100 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	33204.000 SY	1.22000	40508.88	1.25000	41505.00	2.25000	74709.00
0105 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	35923.000 SY	1.00000	35923.00	1.06000	38078.38	1.75000	62865.25
0110 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	15893.000 SY	1.75000	27812.75	1.06000	16846.58	3.00000	47679.00
0115 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2809.400 TN	76.00000	213514.40	85.00000	238799.00	80.00000	224752.00
0120 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	8036.700 TN	95.65000	768710.36	100.00000	803670.00	92.00000	739376.40
0125 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	4260.00000	4260.00	5200.00000	5200.00	6000.00000	6000.00
0130 0425 1515 INLETS, DT BOT, TYPE B, PARTIAL	1.000 EA	2000.00000	2000.00	1800.00000	1800.00	2500.00000	2500.00
0135 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2765.00000	5530.00	2200.00000	4400.00	4000.00000	8000.00
0140 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL	1.000 EA	3080.00000	3080.00	1800.00000	1800.00	2500.00000	2500.00

CALL ORDER: 014 PROPOSAL ID: T5435 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	(1) AMOUNT	(2) HALIFAX PAVING, INC. UNIT PRICE	(2) AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	(3) AMOUNT
0145 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	4.000 EA	5630.00000	22520.00	6200.00000	24800.00	9500.00000	38000.00
0150 0425 1910 INLETS, CLOSED FLUME	1.000 EA	3600.00000	3600.00	5500.00000	5500.00	2500.00000	2500.00
0155 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	8300.00000	8300.00	3500.00000	3500.00	7000.00000	7000.00
0160 0425 6 VALVE BOXES, ADJUST	2.000 EA	400.00000	800.00	750.00000	1500.00	200.00000	400.00
0165 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	73.000 LF	69.50000	5073.50	45.00000	3285.00	100.00000	7300.00
0170 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	114.000 LF	86.40000	9849.60	45.00000	5130.00	100.00000	11400.00
0175 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	31.000 LF	63.00000	1953.00	55.00000	1705.00	100.00000	3100.00
0180 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1340.00000	1340.00	1000.00000	1000.00	1300.00000	1300.00
0185 0443 70 5 FRENCH DRAIN, 30"	252.000 LF	138.00000	34776.00	180.00000	45360.00	160.00000	40320.00
0190 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	8.000 LF	75.00000	600.00	100.00000	800.00	70.00000	560.00
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	936.000 LF	17.00000	15912.00	19.00000	17784.00	20.00000	18720.00
0200 0520 6 SHOULDER GUTTER- CONCRETE	231.000 LF	17.00000	3927.00	19.00000	4389.00	22.00000	5082.00
0205 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	100.000 SY	51.25000	5125.00	65.00000	6500.00	40.00000	4000.00
0210 0522 1 SIDEWALK CONCRETE, 4" THICK	1334.000 SY	45.35000	60496.90	60.00000	80040.00	45.00000	60030.00
0215 0522 2 SIDEWALK CONCRETE, 6" THICK	228.000 SY	44.80000	10214.40	35.00000	7980.00	40.00000	9120.00
0220 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	32.000 EA	325.00000	10400.00	750.00000	24000.00	400.00000	12800.00

CALL ORDER: 014 PROPOSAL ID: T5435 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0225 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	1235.00000	2470.00	1900.00000	3800.00	1000.00000	2000.00
0230 0570 1 2 PERFORMANCE TURF, SOD	2857.000 SY	3.65000	10428.05	2.24000	6399.68	2.00000	5714.00
0235 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.624 NM	830.00000	4667.92	780.00000	4386.72	0.10000	0.56
0240 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2668.000 LF	0.28000	747.04	0.26000	693.68	0.10000	266.80
0245 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3849.000 LF	0.64000	2463.36	0.60000	2309.40	0.10000	384.90
0250 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	766.000 LF	1.00000	766.00	0.90000	689.40	0.10000	76.60
0255 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3073.000 LF	1.45000	4455.85	1.35000	4148.55	0.10000	307.30
0260 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	2.954 GM	362.00000	1069.35	340.00000	1004.36	0.10000	0.30
0265 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	4592.000 LF	0.28000	1285.76	0.26000	1193.92	0.10000	459.20
0270 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	79.000 EA	32.00000	2528.00	30.00000	2370.00	0.10000	7.90
0275 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	180.000 EA	21.35000	3843.00	20.00000	3600.00	0.10000	18.00
0280 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	18.000 LF	2.15000	38.70	2.00000	36.00	0.10000	1.80
0285 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.546 NM	830.00000	3773.18	780.00000	3545.88	0.10000	0.45

CALL ORDER: 014 PROPOSAL ID: T5435 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0290 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	873.000 LF	0.28000	244.44	0.26000	226.98	0.10000	87.30
0295 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	612.000 LF	1.00000	612.00	0.90000	550.80	0.10000	61.20
0300 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	210.000 GM	1.00000	210.00	0.07000	14.70	0.10000	21.00
0305 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1210.000 LF	0.28000	338.80	0.26000	314.60	0.10000	121.00
0310 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42724615201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,729,583.44		$ 1,733,178.68		$ 1,780,595.36
SECTION 0002 SIGNING							
0315 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	12.000 AS	275.00000	3300.00	259.00000	3108.00	260.00000	3120.00
0320 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	22.000 AS	400.00000	8800.00	374.00000	8228.00	375.00000	8250.00
0325 0700 20 40 SINGLE POST SIGN, RELOCATE	11.000 AS	80.00000	880.00	74.00000	814.00	75.00000	825.00
0330 0700 20 60 SINGLE POST SIGN, REMOVE	39.000 AS	10.00000	390.00	2.00000	78.00	2.00000	78.00
0335 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	345.00000	345.00	168.00000	168.00	170.00000	170.00
0340 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	24.000 EA	66.00000	1584.00	62.00000	1488.00	60.00000	1440.00
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42724615201	LUMP	52300.00000	52300.00	93000.00000	93000.00	50000.00000	50000.00
SECTION 0002 TOTALS			$ 67,599.00		$ 106,884.00		$ 63,883.00
SECTION 0003 SIGNALIZATION							

CALL ORDER: 014 PROPOSAL ID: T5435 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0350 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	1684.000 LF	7.65000	12882.60	7.17000	12074.28	8.00000	13472.00
0355 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	72.000 LF	20.00000	1440.00	18.78000	1352.16	20.00000	1440.00
0360 0630 1 14 CONDUIT, F & I, UNDERGROUND -JACKED	716.000 LF	21.00000	15036.00	19.40000	13890.40	22.00000	15752.00
0365 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	4.000 PI	2890.00000	11560.00	2709.00000	10836.00	2800.00000	11200.00
0370 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	17.000 EA	280.00000	4760.00	262.00000	4454.00	300.00000	5100.00
0375 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	1.000 EA	775.00000	775.00	728.00000	728.00	730.00000	730.00
0380 0635 1 16 PULL & JUNCTION BOX, F&I, SPECIAL	2.000 EA	1305.00000	2610.00	1224.00000	2448.00	1300.00000	2600.00
0385 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	11.000 EA	752.00000	8272.00	706.00000	7766.00	750.00000	8250.00
0390 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	18.000 AS	590.00000	10620.00	555.00000	9990.00	600.00000	10800.00
0395 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	5.000 AS	1000.00000	5000.00	941.00000	4705.00	1000.00000	5000.00
0400 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	28.000 AS	750.00000	21000.00	34.00000	952.00	700.00000	19600.00
0405 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	26.000 AS	900.00000	23400.00	843.00000	21918.00	850.00000	22100.00
0410 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	28.000 EA	125.00000	3500.00	117.00000	3276.00	120.00000	3360.00
0415 0671 2 41 TRAFFIC CONTROLLER, MODIFY, NEMA	1.000 EA	770.00000	770.00	723.00000	723.00	750.00000	750.00
0420 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	21.000 EA	152.00000	3192.00	143.00000	3003.00	150.00000	3150.00
0425 0690 31 SIGNAL PEDESTAL REMOVAL	5.000 EA	185.00000	925.00	175.00000	875.00	175.00000	875.00
0430 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	28.000 EA	36.25000	1015.00	34.00000	952.00	40.00000	1120.00

CALL ORDER: 014 PROPOSAL ID: T5435 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(2) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0435 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	240.00000	960.00	225.00000	900.00	250.00000	1000.00
0440 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	560.00000	3360.00	526.00000	3156.00	550.00000	3300.00
0445 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	8.000 EA	1053.00000	8424.00	988.00000	7904.00	1000.00000	8000.00
0450 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	920.00000	7360.00	861.00000	6888.00	900.00000	7200.00
0455 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	425.000 LF	2.00000	850.00	1.88000	799.00	2.00000	850.00
0460 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	300.000 LF	0.65000	195.00	0.61000	183.00	0.60000	180.00
0465 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	24.000 EA	45.00000	1080.00	42.00000	1008.00	45.00000	1080.00
0470 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	6.000 EA	90.00000	540.00	85.00000	510.00	90.00000	540.00
0475 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	742.00000	742.00	696.00000	696.00	700.00000	700.00
0480 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	2.000 EA	59.00000	118.00	55.00000	110.00	55.00000	110.00
0485 0783 3 14 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	1.000 EA	72.00000	72.00	67.00000	67.00	70.00000	70.00
0490 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	1.000 EA	613.00000	613.00	575.00000	575.00	600.00000	600.00
SECTION 0003 TOTALS		$	151,071.60	$	122,738.84	$	148,929.00
CONTRACT TOTALS		$	1,948,254.04	$	1,962,801.52	$	1,993,407.36

CALL ORDER: 014 PROPOSAL ID: T5435 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42724615201	LUMP	131000.00000	131000.00	128307.95000	128307.95	240000.00000	240000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42724615201	200.000 LS	88000.00000	88000.00	75000.00000	75000.00	89512.06000	89512.06
0015 0102 60 WORK ZONE SIGN	8800.000 ED	0.30000	2640.00	0.56000	4928.00	0.35000	3080.00
0020 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	418.000 LF	20.00000	8360.00	22.00000	9196.00	14.09000	5889.62
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	29400.000 ED	0.15000	4410.00	0.20000	5880.00	0.11000	3234.00
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	400.000 ED	7.00000	2800.00	5.55000	2220.00	5.00000	2000.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18400.000 ED	0.25000	4600.00	0.02000	368.00	0.10000	1840.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4048.000 EA	3.55000	14370.40	3.88000	15706.24	2.90000	11739.20
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	414.000 ED	14.00000	5796.00	14.40000	5961.60	14.00000	5796.00
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1000.000 ED	2.50000	2500.00	2.44000	2440.00	2.20000	2200.00
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1000.000 ED	2.40000	2400.00	2.42000	2420.00	2.18000	2180.00
0060 0104 10 3 SEDIMENT BARRIER	2347.000 LF	1.10000	2581.70	0.90000	2112.30	1.20000	2816.40
0065 0104 18 INLET PROTECTION SYSTEM	108.000 EA	100.00000	10800.00	88.00000	9504.00	60.00000	6480.00
0070 0107 1 LITTER REMOVAL	202.300 AC	25.00000	5057.50	32.00000	6473.60	45.00000	9103.50
0075 0107 2 MOWING	202.300 AC	25.00000	5057.50	58.00000	11733.40	45.00000	9103.50

CALL ORDER: 014 PROPOSAL ID: T5435 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0080 0110 1 1 CLEARING & GRUBBING 42724615201	0.800 LS	18000.00000	18000.00	45000.00000	45000.00	78977.00000	78977.00
0085 0120 1 REGULAR EXCAVATION	168.000 CY	38.00000	6384.00	25.00000	4200.00	50.18000	8430.24
0090 0120 6 EMBANKMENT	271.000 CY	38.00000	10298.00	25.00000	6775.00	160.96000	43620.16
0095 0285715 OPTIONAL BASE, BASE GROUP 15	424.000 SY	68.00000	28832.00	68.40000	29001.60	11.42000	4842.08
0100 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	33204.000 SY	1.90000	63087.60	1.98000	65743.92	2.87000	95295.48
0105 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	35923.000 SY	1.55000	55680.65	1.94000	69690.62	2.31000	82982.13
0110 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	15893.000 SY	1.25000	19866.25	2.06000	32739.58	3.64000	57850.52
0115 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2809.400 TN	91.50000	257060.10	89.00000	250036.60	96.70000	271668.98
0120 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	8036.700 TN	95.50000	767504.85	97.05000	779961.74	112.55000	904530.59
0125 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	3305.00000	3305.00	2750.00000	2750.00	4075.37000	4075.37
0130 0425 1515 INLETS, DT BOT, TYPE B, PARTIAL	1.000 EA	2055.00000	2055.00	2000.00000	2000.00	2949.68000	2949.68
0135 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1770.00000	3540.00	3200.00000	6400.00	3401.18000	6802.36
0140 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL	1.000 EA	1410.00000	1410.00	2460.00000	2460.00	2949.68000	2949.68
0145 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	4.000 EA	5240.00000	20960.00	8350.00000	33400.00	5129.74000	20518.96
0150 0425 1910 INLETS, CLOSED FLUME	1.000 EA	2975.00000	2975.00	1900.00000	1900.00	1764.47000	1764.47
0155 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	6160.00000	6160.00	7100.00000	7100.00	4704.43000	4704.43
0160 0425 6 VALVE BOXES, ADJUST	2.000 EA	535.00000	1070.00	1017.00000	2034.00	56.84000	113.68
0165 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	73.000 LF	55.00000	4015.00	69.30000	5058.90	66.69000	4868.37

CALL ORDER: 014 PROPOSAL ID: T5435 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0170 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	114.000 LF	65.00000	7410.00	82.35000	9387.90	70.39000	8024.46
0175 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	31.000 LF	66.00000	2046.00	107.00000	3317.00	93.18000	2888.58
0180 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1210.00000	1210.00	985.00000	985.00	1430.38000	1430.38
0185 0443 70 5 FRENCH DRAIN, 30"	252.000 LF	185.00000	46620.00	201.00000	50652.00	100.61000	25353.72
0190 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	8.000 LF	80.00000	640.00	76.00000	608.00	70.00000	560.00
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	936.000 LF	28.00000	26208.00	35.00000	32760.00	16.00000	14976.00
0200 0520 6 SHOULDER GUTTER- CONCRETE	231.000 LF	17.00000	3927.00	21.00000	4851.00	16.00000	3696.00
0205 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	100.000 SY	50.00000	5000.00	70.00000	7000.00	149.73000	14973.00
0210 0522 1 SIDEWALK CONCRETE, 4" THICK	1334.000 SY	39.00000	52026.00	40.00000	53360.00	38.00000	50692.00
0215 0522 2 SIDEWALK CONCRETE, 6" THICK	228.000 SY	47.00000	10716.00	42.50000	9690.00	42.00000	9576.00
0220 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	32.000 EA	441.00000	14112.00	440.00000	14080.00	300.00000	9600.00
0225 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	882.00000	1764.00	1010.00000	2020.00	950.00000	1900.00
0230 0570 1 2 PERFORMANCE TURF, SOD	2857.000 SY	2.20000	6285.40	2.70000	7713.90	2.24000	6399.68
0235 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.624 NM	827.00000	4651.05	1055.00000	5933.32	779.45000	4383.63
0240 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2668.000 LF	0.30000	800.40	0.25000	667.00	0.26000	693.68
0245 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3849.000 LF	0.45000	1732.05	0.45000	1732.05	0.60000	2309.40

CALL ORDER: 014 PROPOSAL ID: T5435 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0250 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	766.000 LF	0.70000	536.20	0.65000	497.90	0.90000	689.40
0255 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3073.000 LF	1.10000	3380.30	0.77000	2366.21	1.35000	4148.55
0260 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	2.954 GM	250.00000	738.50	586.00000	1731.04	339.54000	1003.00
0265 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	4592.000 LF	0.25000	1148.00	0.11000	505.12	0.26000	1193.92
0270 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	79.000 EA	50.00000	3950.00	22.00000	1738.00	30.00000	2370.00
0275 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	180.000 EA	28.00000	5040.00	16.50000	2970.00	20.00000	3600.00
0280 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	18.000 LF	5.50000	99.00	8.80000	158.40	2.00000	36.00
0285 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.546 NM	830.00000	3773.18	1054.00000	4791.48	780.69000	3549.02
0290 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	873.000 LF	0.30000	261.90	0.25000	218.25	0.26000	226.98
0295 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	612.000 LF	0.70000	428.40	0.66000	403.92	0.90000	550.80
0300 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	210.000 GM	0.25000	52.50	0.12000	25.20	0.06000	12.60
0305 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1210.000 LF	0.25000	302.50	0.12000	145.20	0.26000	314.60

CALL ORDER: 014 PROPOSAL ID: T5435 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0310 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42724615201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,817,434.93		$ 1,898,810.94		$ 2,217,069.86
SECTION 0002 SIGNING							
0315 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	12.000 AS	290.00000	3480.00	285.00000	3420.00	259.00000	3108.00
0320 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	22.000 AS	415.00000	9130.00	410.00000	9020.00	374.00000	8228.00
0325 0700 20 40 SINGLE POST SIGN, RELOCATE	11.000 AS	85.00000	935.00	80.00000	880.00	74.00000	814.00
0330 0700 20 60 SINGLE POST SIGN, REMOVE	39.000 AS	2.20000	85.80	2.20000	85.80	2.00000	78.00
0335 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	185.00000	185.00	180.00000	180.00	168.00000	168.00
0340 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	24.000 EA	70.00000	1680.00	68.00000	1632.00	62.00000	1488.00
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42724615201	LUMP	55500.00000	55500.00	53300.00000	53300.00	39800.00000	39800.00
SECTION 0002 TOTALS			$ 70,995.80		$ 68,517.80		$ 53,684.00
SECTION 0003 SIGNALIZATION							
0350 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	1684.000 LF	8.00000	13472.00	8.00000	13472.00	7.17000	12074.28
0355 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	72.000 LF	21.00000	1512.00	20.85000	1501.20	18.78000	1352.16
0360 0630 1 14 CONDUIT, F & I, UNDERGROUND -JACKED	716.000 LF	22.00000	15752.00	21.50000	15394.00	19.40000	13890.40
0365 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	4.000 PI	2985.00000	11940.00	3000.00000	12000.00	2709.00000	10836.00
0370 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	17.000 EA	290.00000	4930.00	291.00000	4947.00	262.00000	4454.00
0375 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	1.000 EA	805.00000	805.00	808.00000	808.00	728.00000	728.00

CALL ORDER: 014 PROPOSAL ID: T5435 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0380 0635 1 16 PULL & JUNCTION BOX, F&I, SPECIAL	2.000 EA	1350.00000	2700.00	1358.00000	2716.00	1224.00000	2448.00
0385 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	11.000 EA	780.00000	8580.00	783.00000	8613.00	706.00000	7766.00
0390 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	18.000 AS	615.00000	11070.00	616.00000	11088.00	555.00000	9990.00
0395 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	5.000 AS	1050.00000	5250.00	1044.00000	5220.00	941.00000	4705.00
0400 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	28.000 AS	780.00000	21840.00	782.00000	21896.00	704.00000	19712.00
0405 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	26.000 AS	930.00000	24180.00	936.00000	24336.00	843.00000	21918.00
0410 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	28.000 EA	130.00000	3640.00	130.00000	3640.00	117.00000	3276.00
0415 0671 2 41 TRAFFIC CONTROLLER, MODIFY, NEMA	1.000 EA	800.00000	800.00	802.00000	802.00	723.00000	723.00
0420 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	21.000 EA	160.00000	3360.00	159.00000	3339.00	143.00000	3003.00
0425 0690 31 SIGNAL PEDESTAL REMOVAL	5.000 EA	195.00000	975.00	195.00000	975.00	175.00000	875.00
0430 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	28.000 EA	40.00000	1120.00	38.00000	1064.00	34.00000	952.00
0435 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	250.00000	1000.00	250.00000	1000.00	225.00000	900.00
0440 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	580.00000	3480.00	584.00000	3504.00	528.00000	3168.00
0445 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	8.000 EA	1090.00000	8720.00	1096.00000	8768.00	988.00000	7904.00
0450 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	950.00000	7600.00	956.00000	7648.00	861.00000	6888.00
0455 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	425.000 LF	2.10000	892.50	2.10000	892.50	1.88000	799.00

CALL ORDER: 014 PROPOSAL ID: T5435 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(5) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0460 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	300.000 LF	0.70000	210.00	0.67000	201.00	0.61000	183.00
0465 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	24.000 EA	47.00000	1128.00	46.60000	1118.40	42.00000	1008.00
0470 0783 2 32 ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	6.000 EA	95.00000	570.00	94.30000	565.80	85.00000	510.00
0475 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	770.00000	770.00	772.50000	772.50	696.00000	696.00
0480 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	2.000 EA	65.00000	130.00	61.00000	122.00	55.00000	110.00
0485 0783 3 14 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	1.000 EA	75.00000	75.00	74.30000	74.30	67.00000	67.00
0490 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	1.000 EA	635.00000	635.00	638.00000	638.00	575.00000	575.00
SECTION 0003 TOTALS			$ 157,136.50		$ 157,115.70		$ 141,510.84
CONTRACT TOTALS			$ 2,045,567.23		$ 2,124,444.44		$ 2,412,264.70

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.