VENDOR RANKING

CALL ORDER : 017 PROPOSAL ID : T6307 PROPOSAL DESC :
LETTING DATE : 10/31/12 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing.
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42751715201 (*) F.A. NO. : 8886225A COUNTIES : MIAMI-DADE
42751715202 8886225A
42751715601 N/A
LOCAL NAME : SR 934/NW81/82 ST/NE ROAD NAME : SR 934
PROJ LIMITS : 82 ST FROM NW 13TH COURT TO SR 5/BISCAYNE BLVD.

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	H & R PAVING, INC.	Responsive	Winning bid	$ 3,138,611.30	0.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 3,148,945.29	0.32%
3	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 3,188,884.12	1.60%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 3,234,234.00	3.04%
5	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 3,584,947.98	14.22%

CALL ORDER : 017 PROPOSAL ID : T6307 PROPOSAL DESC :
LETTING DATE : 10/31/12 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing.
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42751715201 (*) F.A. NO. : 8886225A COUNTIES : MIAMI-DADE
42751715202 8886225A
42751715601 N/A
LOCAL NAME : SR 934/NW81/82 ST/NE ROAD NAME : SR 934
PROJ LIMITS : 82 ST FROM NW 13TH COURT TO SR 5/BISCAYNE BLVD.

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42751715201	LUMP	199360.00000	199360.00	120000.00000	120000.00	130000.00000	130000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42751715201	300.000 LS	199360.00000	199360.00	232700.00000	232700.00	200000.00000	200000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	50.000 CY	12.00000	600.00	67.00000	3350.00	17.00000	850.00
0020 0102 14 TRAFFIC CONTROL OFFICER	37.000 MH	100.00000	3700.00	55.00000	2035.00	60.00000	2220.00
0025 0102 60 WORK ZONE SIGN	9848.000 ED	0.25000	2462.00	0.25000	2462.00	0.28000	2757.44
0030 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	45874.000 ED	0.10000	4587.40	0.10000	4587.40	0.12000	5504.88
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4200.000 ED	0.25000	1050.00	0.25000	1050.00	0.28000	1176.00
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	472.000 ED	4.00000	1888.00	4.00000	1888.00	4.40000	2076.80
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2944.000 ED	0.30000	883.20	0.30000	883.20	0.33000	971.52
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	354.000 ED	9.75000	3451.50	10.00000	3540.00	11.00000	3894.00
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3300.000 ED	2.50000	8250.00	7.61000	25113.00	2.50000	8250.00

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3300.000 ED	4.90000	16170.00	7.61000	25113.00	4.90000	16170.00
0065 0107 1 LITTER REMOVAL	131.000 AC	100.00000	13100.00	10.00000	1310.00	30.00000	3930.00
0070 0107 2 MOWING	5.400 AC	100.00000	540.00	50.00000	270.00	100.00000	540.00
0075 0110 1 1 CLEARING & GRUBBING 42751715201	0.490 LS	61000.00000	61000.00	6000.00000	6000.00	88000.00000	88000.00
0080 0110 1 1 CLEARING & GRUBBING 42751715202	0.010 LS	40491.00000	40491.00	142000.00000	142000.00	88000.00000	88000.00
0085 0110 15 1 ARBORIST WORK, TREE TRIMMING-LIMBS/ROOTS 42751715201	21.000 EA	500.00000	10500.00	245.00000	5145.00	300.00000	6300.00
0090 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42751715201	LUMP	1500.00000	1500.00	1625.00000	1625.00	500.00000	500.00
0095 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42751715201	LUMP	30000.00000	30000.00	10910.00000	10910.00	14000.00000	14000.00
0100 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2047.000 SY	18.00000	36846.00	1.00000	2047.00	3.30000	6755.10
0105 0285715 OPTIONAL BASE, BASE GROUP 15	8.000 SY	100.00000	800.00	145.84000	1166.72	150.00000	1200.00
0110 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	166.870 SY	2.00000	333.74	3.00000	500.61	5.00000	834.35
0115 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	67524.000 SY	5.32000	359227.68	2.70000	182314.80	2.00000	135048.00
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	6705.100 TN	100.00000	670510.00	100.00000	670510.00	100.00000	670510.00
0125 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	3716.700 TN	50.00000	185835.00	120.00000	446004.00	120.00000	446004.00
0130 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	23.000 TN	200.00000	4600.00	250.00000	5750.00	300.00000	6900.00
0135 0425 1201 INLETS, CURB, TYPE 9, <10'	7.000 EA	3500.00000	24500.00	4000.00000	28000.00	4000.00000	28000.00

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0140 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10'	2.000 EA	4000.00000	8000.00	7600.00000	15200.00	5100.00000	10200.00
0145 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	2.000 EA	2500.00000	5000.00	2500.00000	5000.00	2500.00000	5000.00
0150 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	9.000 EA	3000.00000	27000.00	3400.00000	30600.00	3100.00000	27900.00
0155 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	3000.00000	3000.00	5300.00000	5300.00	5000.00000	5000.00
0160 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	3000.00000	3000.00	3400.00000	3400.00	3400.00000	3400.00
0165 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	5500.00000	5500.00	5000.00000	5000.00	3700.00000	3700.00
0170 0425 2 63 MANHOLES, P-8, PARTIAL	7.000 EA	3500.00000	24500.00	2800.00000	19600.00	1900.00000	13300.00
0175 0425 5 MANHOLE, ADJUST	36.000 EA	500.00000	18000.00	360.00000	12960.00	275.00000	9900.00
0180 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10'	81.000 EA	350.00000	28350.00	600.00000	48600.00	385.00000	31185.00
0185 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	10.000 LF	500.00000	5000.00	145.00000	1450.00	100.00000	1000.00
0190 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	132.000 LF	250.00000	33000.00	195.00000	25740.00	105.00000	13860.00
0195 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	5.000 LF	500.00000	2500.00	220.00000	1100.00	110.00000	550.00
0200 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	10.000 LF	800.00000	8000.00	325.00000	3250.00	176.00000	1760.00
0205 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	22.000 LF	66.40000	1460.80	67.00000	1474.00	100.00000	2200.00
0210 0520 1 8 CONCRETE CURB & GUTTER, SPECIAL	30.000 LF	80.00000	2400.00	49.50000	1485.00	49.00000	1470.00
0215 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5175.000 LF	20.00000	103500.00	17.80000	92115.00	30.00000	155250.00
0220 0520 2 4 CONCRETE CURB, TYPE D	1775.000 LF	25.00000	44375.00	14.00000	24850.00	20.00000	35500.00

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0225 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	32.000 LF	200.00000	6400.00	279.00000	8928.00	418.00000	13376.00
0230 0522 1 SIDEWALK CONCRETE, 4" THICK	3377.000 SY	40.00000	135080.00	38.35000	129507.95	60.00000	202620.00
0235 0522 2 SIDEWALK CONCRETE, 6" THICK	132.000 SY	45.00000	5940.00	55.60000	7339.20	55.00000	7260.00
0240 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	12.000 EA	580.00000	6960.00	250.00000	3000.00	330.00000	3960.00
0245 0536 1 1 GUARDRAIL -ROADWAY	587.500 LF	18.70000	10986.25	12.70000	7461.25	14.00000	8225.00
0250 0536 6 GUARDRAIL- PIPE RAIL	456.000 LF	14.60000	6657.60	11.60000	5289.60	12.00000	5472.00
0255 0536 73 GUARDRAIL REMOVAL	675.000 LF	2.40000	1620.00	1.00000	675.00	2.00000	1350.00
0260 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	3.000 EA	2300.00000	6900.00	2500.00000	7500.00	2800.00000	8400.00
0265 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	560.00000	1680.00	500.00000	1500.00	550.00000	1650.00
0270 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	30.000 LF	41.00000	1230.00	41.00000	1230.00	45.00000	1350.00
0275 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	1.000 EA	1140.00000	1140.00	1200.00000	1200.00	1500.00000	1500.00
0280 0570 1 2 PERFORMANCE TURF, SOD	2051.000 SY	3.98000	8162.98	4.42000	9065.42	3.00000	6153.00
0285 0635 1 40 PULL & JUNCTION BOXES, RELOCATE	1.000 EA	300.00000	300.00	500.00000	500.00	330.00000	330.00
0290 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	20.000 NM	800.00000	16000.00	550.00000	11000.00	880.00000	17600.00
0295 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	19455.000 LF	0.25000	4863.75	0.18000	3501.90	0.28000	5447.40

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0300 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	17405.000 LF	0.40000	6962.00	0.40000	6962.00	0.44000	7658.20
0305 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	8231.000 LF	0.50000	4115.50	0.78000	6420.18	0.55000	4527.05
0310 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	12455.000 LF	0.80000	9964.00	0.90000	11209.50	0.88000	10960.40
0315 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	9.000 GM	200.00000	1800.00	280.00000	2520.00	220.00000	1980.00
0320 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5286.000 LF	0.20000	1057.20	0.20000	1057.20	0.22000	1162.92
0325 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	323.000 EA	30.00000	9690.00	30.00000	9690.00	33.00000	10659.00
0330 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	520.000 EA	15.00000	7800.00	18.00000	9360.00	17.00000	8840.00
0335 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.000 NM	800.00000	4000.00	550.00000	2750.00	880.00000	4400.00
0340 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	13838.000 LF	0.25000	3459.50	0.25000	3459.50	0.28000	3874.64
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	7382.000 LF	0.50000	3691.00	0.78000	5757.96	0.55000	4060.10
0350 0715 14 42 LIGHTING - PULL BOX, RELOCATE, SIDEWALK	35.000 EA	447.00000	15645.00	385.00000	13475.00	447.00000	15645.00
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42751715201	LUMP	48100.00000	48100.00	48100.00000	48100.00	48100.00000	48100.00
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42751715202	LUMP	1250.00000	1250.00	1250.00000	1250.00	1250.00000	1250.00
SECTION 0001 TOTALS			$ 2,535,586.10		$ 2,543,108.39		$ 2,599,377.80

SECTION 0002 SIGNING

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0365 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	138.000 AS	200.00000	27600.00	235.00000	32430.00	220.00000	30360.00
0370 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	79.000 AS	400.00000	31600.00	800.00000	63200.00	440.00000	34760.00
0375 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	1000.00000	2000.00	1250.00000	2500.00	1200.00000	2400.00
0380 0700 20 60 SINGLE POST SIGN, REMOVE	147.000 AS	20.00000	2940.00	10.00000	1470.00	22.00000	3234.00
0385 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	600.00000	1800.00	750.00000	2250.00	660.00000	1980.00
0390 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	300.00000	600.00	225.00000	450.00	330.00000	660.00
0395 0700 48 60 SIGN PANELS, REMOVE	10.000 EA	50.00000	500.00	100.00000	1000.00	55.00000	550.00
0400 0705 10 1 OBJECT MARKER, TYPE 1	18.000 EA	150.00000	2700.00	90.00000	1620.00	165.00000	2970.00
0405 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1219.000 EA	3.00000	3657.00	3.00000	3657.00	3.30000	4022.70
0410 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	5.010 NM	3500.00000	17535.00	3470.00000	17384.70	3850.00000	19288.50
0415 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4836.000 LF	0.80000	3868.80	0.95000	4594.20	0.88000	4255.68
0420 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	4969.000 LF	1.20000	5962.80	1.90000	9441.10	1.32000	6559.08
0425 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2043.000 LF	2.00000	4086.00	2.10000	4290.30	2.20000	4494.60
0430 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2995.000 LF	2.50000	7487.50	3.00000	8985.00	2.75000	8236.25
0435 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	2.310 GM	800.00000	1848.00	1100.00000	2541.00	880.00000	2032.80
0440 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1400.000 LF	0.60000	840.00	0.75000	1050.00	0.66000	924.00

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0445 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	78.000 EA	100.00000	7800.00	87.00000	6786.00	110.00000	8580.00
0450 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	140.000 EA	50.00000	7000.00	40.00000	5600.00	55.00000	7700.00
0455 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.315 NM	3500.00000	4602.50	3500.00000	4602.50	3850.00000	5062.75
0460 0711 11222 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	3457.000 LF	0.80000	2765.60	0.90000	3111.30	0.88000	3042.16
0465 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1809.000 LF	2.00000	3618.00	2.20000	3979.80	2.20000	3979.80
SECTION 0002 TOTALS		$	140,811.20	$	180,942.90	$	155,092.32
SECTION 0003 SIGNALIZATION							
0470 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	58.000 LF	67.00000	3886.00	20.00000	1160.00	67.00000	3886.00
0475 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	1145.000 LF	13.00000	14885.00	14.40000	16488.00	14.00000	16030.00
0480 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	8.000 PI	4507.00000	36056.00	3950.00000	31600.00	4507.00000	36056.00
0485 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	51.000 EA	418.00000	21318.00	400.00000	20400.00	418.00000	21318.00
0490 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	7.000 EA	1808.00000	12656.00	725.00000	5075.00	1808.00000	12656.00
0495 0646 1 41 ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	4.000 EA	1330.00000	5320.00	510.00000	2040.00	1330.00000	5320.00
0500 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	3.000 EA	23149.00000	69447.00	19250.00000	57750.00	23150.00000	69450.00
0505 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	4.000 EA	24532.00000	98128.00	20610.00000	82440.00	24532.00000	98128.00
0510 0650 1111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, ALUMINUM	8.000 AS	409.00000	3272.00	391.00000	3128.00	410.00000	3280.00

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0515 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	27.000 AS	755.00000	20385.00	745.00000	20115.00	755.00000	20385.00
0520 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	25.000 AS	892.00000	22300.00	925.00000	23125.00	900.00000	22500.00
0525 0650 4 TRAFFIC SIGNAL, RELOCATE	12.000 AS	275.00000	3300.00	365.00000	4380.00	275.00000	3300.00
0530 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	505.00000	1010.00	515.00000	1030.00	505.00000	1010.00
0535 0653400 SIGNAL PEDESTRIAN, RELOCATE	17.000 AS	300.00000	5100.00	330.00000	5610.00	300.00000	5100.00
0540 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	1.000 EA	103.00000	103.00	150.00000	150.00	105.00000	105.00
0545 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	18.000 AS	705.00000	12690.00	715.00000	12870.00	705.00000	12690.00
0550 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	20.000 EA	183.00000	3660.00	215.00000	4300.00	185.00000	3700.00
0555 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	4.000 EA	950.00000	3800.00	910.00000	3640.00	950.00000	3800.00
0560 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	7.000 AS	580.00000	4060.00	945.00000	6615.00	580.00000	4060.00
0565 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	33.000 EA	50.00000	1650.00	50.00000	1650.00	50.00000	1650.00
0570 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	50.00000	100.00	50.00000	100.00	50.00000	100.00
0575 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	50.00000	50.00	110.00000	110.00	50.00000	50.00
0580 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	1.000 EA	1227.00000	1227.00	1220.00000	1220.00	1230.00000	1230.00
0585 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	24.000 EA	50.00000	1200.00	50.00000	1200.00	50.00000	1200.00
0590 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	8.000 PI	1500.00000	12000.00	815.00000	6520.00	1500.00000	12000.00

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(2) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(3) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT
0595 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	13.000 EA	702.00000	9126.00	3125.00000	40625.00	705.00000	9165.00
0600 0700 48 18 SIGN PANELS, F & I, 15 OR <	14.000 EA	376.00000	5264.00	400.00000	5600.00	330.00000	4620.00
0605 0700 48 19 SIGN PANELS, F & I, 16 - 100	2.000 EA	3311.00000	6622.00	560.00000	1120.00	3300.00000	6600.00
0610 0700 48 60 SIGN PANELS, REMOVE	40.000 EA	50.00000	2000.00	50.00000	2000.00	55.00000	2200.00
SECTION 0003 TOTALS		$	380,615.00	$	362,061.00	$	381,589.00
SECTION 0004 LANDSCAPE / PERIPHERAL							
0615 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42751715201	LUMP	4534.00000	4534.00	13118.00000	13118.00	5000.00000	5000.00
0620 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42751715201	LUMP	23415.00000	23415.00	19850.00000	19850.00	26000.00000	26000.00
SECTION 0004 TOTALS		$	27,949.00	$	32,968.00	$	31,000.00
SECTION 0005 UTILITIES							
0625 0425 5 1 MANHOLE, ADJUST, UTILITIES	21.000 EA	500.00000	10500.00	440.00000	9240.00	300.00000	6300.00
0630 0425 6 VALVE BOXES, ADJUST	85.000 EA	500.00000	42500.00	235.00000	19975.00	175.00000	14875.00
0635 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42751715601	LUMP	650.00000	650.00	650.00000	650.00	650.00000	650.00
SECTION 0005 TOTALS		$	53,650.00	$	29,865.00	$	21,825.00
CONTRACT TOTALS		$	3,138,611.30	$	3,148,945.29	$	3,188,884.12

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42751715201	LUMP	185547.00000	185547.00	300000.00000	300000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 42751715201	300.000 LS	99061.00000	99061.00	270000.00000	270000.00		
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	50.000 CY	6.00000	300.00	0.01000	0.50		
0020 0102 14 TRAFFIC CONTROL OFFICER	37.000 MH	50.00000	1850.00	75.00000	2775.00		
0025 0102 60 WORK ZONE SIGN	9848.000 ED	0.25000	2462.00	0.25000	2462.00		
0030 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	45874.000 ED	0.10000	4587.40	0.10000	4587.40		
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4200.000 ED	0.25000	1050.00	0.25000	1050.00		
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	472.000 ED	4.40000	2076.80	4.00000	1888.00		
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2944.000 ED	0.30000	883.20	0.30000	883.20		
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	354.000 ED	10.65000	3770.10	9.75000	3451.50		
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3300.000 ED	2.70000	8910.00	9.00000	29700.00		
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3300.000 ED	5.30000	17490.00	8.00000	26400.00		
0065 0107 1 LITTER REMOVAL	131.000 AC	10.75000	1408.25	50.00000	6550.00		
0070 0107 2 MOWING	5.400 AC	1020.00000	5508.00	150.00000	810.00		
0075 0110 1 1 CLEARING & GRUBBING 42751715201	0.490 LS	26843.18000	26843.18	130000.00000	130000.00		

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0110 1 1 CLEARING & GRUBBING 42751715202	0.010 LS	2790.00000	2790.00	1000.00000	1000.00		
0085 0110 15 1 ARBORIST WORK, TREE TRIMMING-LIMBS/ROOTS 42751715201	21.000 EA	150.00000	3150.00	100.00000	2100.00		
0090 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42751715201	LUMP	350.00000	350.00	2800.00000	2800.00		
0095 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42751715201	LUMP	8640.00000	8640.00	5200.00000	5200.00		
0100 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2047.000 SY	11.00000	22517.00	1.50000	3070.50		
0105 0285715 OPTIONAL BASE, BASE GROUP 15	8.000 SY	357.00000	2856.00	200.00000	1600.00		
0110 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	166.870 SY	4.35000	725.88	5.90000	984.53		
0115 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	67524.000 SY	2.65000	178938.60	5.90000	398391.60		
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	6705.100 TN	98.00000	657099.80	97.00000	650394.70		
0125 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	3716.700 TN	133.50000	496179.45	112.00000	416270.40		
0130 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	23.000 TN	275.00000	6325.00	250.00000	5750.00		
0135 0425 1201 INLETS, CURB, TYPE 9, <10'	7.000 EA	4350.00000	30450.00	3200.00000	22400.00		
0140 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10'	2.000 EA	3840.00000	7680.00	6500.00000	13000.00		
0145 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	2.000 EA	1540.00000	3080.00	2100.00000	4200.00		
0150 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	9.000 EA	2290.00000	20610.00	2900.00000	26100.00		
0155 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	3480.00000	3480.00	4200.00000	4200.00		

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	2540.00000	2540.00	3200.00000	3200.00		
0165 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2220.00000	2220.00	3600.00000	3600.00		
0170 0425 2 63 MANHOLES, P-8, PARTIAL	7.000 EA	1370.00000	9590.00	2100.00000	14700.00		
0175 0425 5 MANHOLE, ADJUST	36.000 EA	750.00000	27000.00	300.00000	10800.00		
0180 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10'	81.000 EA	1110.00000	89910.00	1000.00000	81000.00		
0185 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	10.000 LF	41.00000	410.00	120.00000	1200.00		
0190 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	132.000 LF	46.00000	6072.00	140.00000	18480.00		
0195 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	5.000 LF	49.00000	245.00	450.00000	2250.00		
0200 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	10.000 LF	67.00000	670.00	250.00000	2500.00		
0205 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	22.000 LF	73.00000	1606.00	20.00000	440.00		
0210 0520 1 8 CONCRETE CURB & GUTTER, SPECIAL	30.000 LF	34.00000	1020.00	30.00000	900.00		
0215 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5175.000 LF	30.00000	155250.00	22.50000	116437.50		
0220 0520 2 4 CONCRETE CURB, TYPE D	1775.000 LF	34.00000	60350.00	20.50000	36387.50		
0225 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	32.000 LF	175.00000	5600.00	210.00000	6720.00		
0230 0522 1 SIDEWALK CONCRETE, 4" THICK	3377.000 SY	51.00000	172227.00	50.00000	168850.00		
0235 0522 2 SIDEWALK CONCRETE, 6" THICK	132.000 SY	61.00000	8052.00	55.50000	7326.00		

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	12.000 EA	493.00000	5916.00	450.00000	5400.00		
0245 0536 1 1 GUARDRAIL -ROADWAY	587.500 LF	14.00000	8225.00	18.00000	10575.00		
0250 0536 6 GUARDRAIL- PIPE RAIL	456.000 LF	13.00000	5928.00	8.00000	3648.00		
0255 0536 73 GUARDRAIL REMOVAL	675.000 LF	1.10000	742.50	2.50000	1687.50		
0260 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	3.000 EA	2740.00000	8220.00	2200.00000	6600.00		
0265 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	548.00000	1644.00	650.00000	1950.00		
0270 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	30.000 LF	44.00000	1320.00	20.00000	600.00		
0275 0550 60222 FENCE GATE, TYPE B, DOUBLE, 6.1-12.0' OPENING	1.000 EA	1220.00000	1220.00	2000.00000	2000.00		
0280 0570 1 2 PERFORMANCE TURF, SOD	2051.000 SY	4.80000	9844.80	5.00000	10255.00		
0285 0635 1 40 PULL & JUNCTION BOXES, RELOCATE	1.000 EA	327.00000	327.00	423.00000	423.00		
0290 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	20.000 NM	822.00000	16440.00	750.00000	15000.00		
0295 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	19455.000 LF	0.25000	4863.75	0.25000	4863.75		
0300 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	17405.000 LF	0.45000	7832.25	0.40000	6962.00		
0305 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	8231.000 LF	0.65000	5350.15	0.60000	4938.60		
0310 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	12455.000 LF	1.10000	13700.50	1.00000	12455.00		

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0315 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	9.000 GM	247.00000	2223.00	225.00000	2025.00		
0320 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5286.000 LF	0.20000	1057.20	0.20000	1057.20		
0325 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	323.000 EA	49.00000	15827.00	45.00000	14535.00		
0330 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	520.000 EA	27.00000	14040.00	25.00000	13000.00		
0335 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.000 NM	822.00000	4110.00	750.00000	3750.00		
0340 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	13838.000 LF	0.25000	3459.50	0.25000	3459.50		
0345 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	7382.000 LF	0.65000	4798.30	0.60000	4429.20		
0350 0715 14 42 LIGHTING - PULL BOX, RELOCATE, SIDEWALK	35.000 EA	487.00000	17045.00	300.00000	10500.00		
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42751715201	LUMP	48100.00000	48100.00	48100.00000	48100.00		
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42751715202	LUMP	1250.00000	1250.00	1250.00000	1250.00		
SECTION 0001 TOTALS		$	2,552,864.61	$	3,002,274.08	$	
SECTION 0002 SIGNING							
0365 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	138.000 AS	257.00000	35466.00	235.00000	32430.00		
0370 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	79.000 AS	876.00000	69204.00	800.00000	63200.00		

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0375 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	1370.00000	2740.00	1250.00000	2500.00		
0380 0700 20 60 SINGLE POST SIGN, REMOVE	147.000 AS	11.00000	1617.00	10.00000	1470.00		
0385 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	822.00000	2466.00	750.00000	2250.00		
0390 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	247.00000	494.00	225.00000	450.00		
0395 0700 48 60 SIGN PANELS, REMOVE	10.000 EA	110.00000	1100.00	100.00000	1000.00		
0400 0705 10 1 OBJECT MARKER, TYPE 1	18.000 EA	153.00000	2754.00	90.00000	1620.00		
0405 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1219.000 EA	3.50000	4266.50	3.20000	3900.80		
0410 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	5.010 NM	3510.00000	17585.10	3200.00000	16032.00		
0415 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4836.000 LF	1.10000	5319.60	1.00000	4836.00		
0420 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	4969.000 LF	1.60000	7950.40	1.50000	7453.50		
0425 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2043.000 LF	2.50000	5107.50	2.30000	4698.90		
0430 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2995.000 LF	4.35000	13028.25	4.00000	11980.00		
0435 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	2.310 GM	1095.00000	2529.45	1000.00000	2310.00		
0440 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1400.000 LF	1.10000	1540.00	1.00000	1400.00		
0445 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	78.000 EA	131.00000	10218.00	120.00000	9360.00		

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0450 0711 11170 140.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	60.00000	8400.00	55.00000	7700.00		
0455 0711 11211 1.315 NM THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3506.00000	4610.39	3200.00000	4208.00		
0460 0711 11222 3457.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	1.10000	3802.70	1.00000	3457.00		
0465 0711 11224 1809.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	2.50000	4522.50	2.30000	4160.70		
SECTION 0002 TOTALS	$	204,721.39	$	186,416.90	$	
SECTION 0003 SIGNALIZATION						
0470 0555 1 1 58.000 LF DIRECTIONAL BORE, LESS THAN 6"	73.00000	4234.00	24.00000	1392.00		
0475 0630 1 13 1145.000 LF CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	14.00000	16030.00	17.00000	19465.00		
0480 0632 7 1 8.000 PI SIGNAL CABLE, FURNISH & INSTALL	4910.00000	39280.00	3500.00000	28000.00		
0485 0635 1 11 51.000 EA PULL & JUNCTION BOX, F&I, PULL BOX	456.00000	23256.00	400.00000	20400.00		
0490 0646 1 11 7.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1970.00000	13790.00	1000.00000	7000.00		
0495 0646 1 41 4.000 EA ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	1450.00000	5800.00	800.00000	3200.00		
0500 0649 31101 3.000 EA STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	25230.00000	75690.00	19000.00000	57000.00		
0505 0649 31102 4.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	26740.00000	106960.00	21500.00000	86000.00		
0510 0650 1111 8.000 AS TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, ALUMINUM	446.00000	3568.00	480.00000	3840.00		

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0515 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	27.000 AS	823.00000	22221.00	850.00000	22950.00		
0520 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	25.000 AS	972.00000	24300.00	1000.00000	25000.00		
0525 0650 4 TRAFFIC SIGNAL, RELOCATE	12.000 AS	300.00000	3600.00	100.00000	1200.00		
0530 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	550.00000	1100.00	600.00000	1200.00		
0535 0653400 SIGNAL PEDESTRIAN, RELOCATE	17.000 AS	327.00000	5559.00	200.00000	3400.00		
0540 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	1.000 EA	112.00000	112.00	200.00000	200.00		
0545 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	18.000 AS	768.00000	13824.00	1000.00000	18000.00		
0550 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	20.000 EA	199.00000	3980.00	140.00000	2800.00		
0555 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	4.000 EA	1040.00000	4160.00	1000.00000	4000.00		
0560 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	7.000 AS	632.00000	4424.00	700.00000	4900.00		
0565 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	33.000 EA	55.00000	1815.00	70.00000	2310.00		
0570 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	55.00000	110.00	50.00000	100.00		
0575 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	55.00000	55.00	1000.00000	1000.00		
0580 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	1.000 EA	1340.00000	1340.00	900.00000	900.00		
0585 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	24.000 EA	55.00000	1320.00	50.00000	1200.00		
0590 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	8.000 PI	1640.00000	13120.00	600.00000	4800.00		

CALL ORDER: 017 PROPOSAL ID: T6307 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0595 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	13.000 EA	765.00000	9945.00	350.00000	4550.00		
0600 0700 48 18 SIGN PANELS, F & I, 15 OR <	14.000 EA	410.00000	5740.00	400.00000	5600.00		
0605 0700 48 19 SIGN PANELS, F & I, 16 - 100	2.000 EA	3610.00000	7220.00	750.00000	1500.00		
0610 0700 48 60 SIGN PANELS, REMOVE	40.000 EA	55.00000	2200.00	125.00000	5000.00		
SECTION 0003 TOTALS		$	414,753.00	$	336,907.00	$	
SECTION 0004 LANDSCAPE / PERIPHERAL							
0615 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42751715201	LUMP	4970.00000	4970.00	4500.00000	4500.00		
0620 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42751715201	LUMP	25650.00000	25650.00	23500.00000	23500.00		
SECTION 0004 TOTALS		$	30,620.00	$	28,000.00	$	
SECTION 0005 UTILITIES							
0625 0425 5 1 MANHOLE, ADJUST, UTILITIES	21.000 EA	750.00000	15750.00	450.00000	9450.00		
0630 0425 6 VALVE BOXES, ADJUST	85.000 EA	175.00000	14875.00	250.00000	21250.00		
0635 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42751715601	LUMP	650.00000	650.00	650.00000	650.00		
SECTION 0005 TOTALS		$	31,275.00	$	31,350.00	$	
CONTRACT TOTALS		$	3,234,234.00	$	3,584,947.98	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.