VENDOR RANKING

CALL ORDER : 019 PROPOSAL ID : T6325 PROPOSAL DESC :
LETTING DATE : 10/31/12 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of bridge
SET-ASIDE : U/R CODE : repairs and rehabilitation improvements.
CONTRACT TIME : 700 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 25055425201 (*) F.A. NO. : N/A COUNTIES : MONROE

LOCAL NAME : SR 5/US-1/LONG KEY ROAD NAME : SR 5
PROJ LIMITS : V-PIERS REPL. & DEVIATION BLOCK REPAIRS (BR#900094)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	JOHNSON BROS. CORPORATION	Responsive	Winning bid	$ 11,430,054.40	0.00%
2	AMERICAN BRIDGE COMPANY	Responsive	Non-Winning Bid	$ 11,985,950.00	4.86%
3	PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 12,906,567.24	12.91%
4	ARCHER WESTERN CONTRACTORS, LLC.	Responsive	Non-Winning Bid	$ 13,446,192.60	17.63%
5	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bid	$ 15,566,851.84	36.19%

CALL ORDER : 019 PROPOSAL ID : T6325 PROPOSAL DESC :
LETTING DATE : 10/31/12 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of bridge
SET-ASIDE : U/R CODE : repairs and rehabilitation improvements.
CONTRACT TIME : 700 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 25055425201 (*) F.A. NO. : N/A COUNTIES : MONROE

LOCAL NAME : SR 5/US-1/LONG KEY ROAD NAME : SR 5
PROJ LIMITS : V-PIERS REPL. & DEVIATION BLOCK REPAIRS (BR#900094)

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JOHNSON BROS. CORPORATION UNIT PRICE	 AMOUNT	(2) AMERICAN BRIDGE COMPANY UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 25055425201	LUMP	1150000.00000	1150000.00	1198600.00000	1198600.00	1290000.00000	1290000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25055425201	504.000 LS	500000.00000	500000.00	80000.00000	80000.00	290000.00000	290000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	560.000 MH	50.00000	28000.00	55.00000	30800.00	40.00000	22400.00
0020 0102 60 WORK ZONE SIGN	8136.000 ED	0.40000	3254.40	0.25000	2034.00	0.21000	1708.56
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	9576.000 ED	0.25000	2394.00	0.25000	2394.00	0.26000	2489.76
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2016.000 ED	0.40000	806.40	0.25000	504.00	0.23000	463.68
0035 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1224.000 EA	7.00000	8568.00	5.50000	6732.00	5.76000	7050.24
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1036.000 ED	15.00000	15540.00	18.00000	18648.00	8.00000	8288.00
0045 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	11904.000 LF	2.00000	23808.00	2.00000	23808.00	3.00000	35712.00
0050 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	49104.000 LF	3.00000	147312.00	2.00000	98208.00	3.00000	147312.00
0055 0103 1 10 TEMPORARY WORK STRUCTURE, PROJECT NUMBER 250554-2-52-01 25055425201	LUMP	2500000.00000	2500000.00	3200000.00000	3200000.00	2075000.00000	2075000.00

CALL ORDER: 019 PROPOSAL ID: T6325 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) JOHNSON BROS. CORPORATION UNIT PRICE	 AMOUNT	(2) AMERICAN BRIDGE COMPANY UNIT PRICE	 AMOUNT	(3) PCL CIVIL CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0060 0104 11 FLOATING TURBIDITY BARRIER	2632.000 LF	17.00000	44744.00	57.00000	150024.00	50.00000	131600.00
0065 0109 71 3 FIELD OFFICE, 900 SQ FT	760.000 DA	125.00000	95000.00	250.00000	190000.00	55.00000	41800.00
0070 0110 3 REMOVAL OF EXISTING STRUCTURE 25055425201	944.700 LS	1220000.00000	1220000.00	900000.00000	900000.00	1883345.00000	1883345.00
0075 0173 71 DRILLING HOLES FOR PRESSURE GROUTING	192.000 EA	1500.00000	288000.00	464.00000	89088.00	900.00000	172800.00
0080 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	21.500 CY	5000.00000	107500.00	6000.00000	129000.00	8325.00000	178987.50
0085 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	376.500 CY	5000.00000	1882500.00	5100.00000	1920150.00	8325.00000	3134362.50
0090 0400140 2 NEOPRENE PAD REPLACEMENT, ABUTMENT	4.000 EA	15000.00000	60000.00	28500.00000	114000.00	16800.00000	67200.00
0095 0400147 COMPOSITE NEOPRENE PADS	56.400 CF	5000.00000	282000.00	2780.00000	156792.00	700.00000	39480.00
0100 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1844.000 LB	4.30000	7929.20	5.00000	9220.00	1.00000	1844.00
0105 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	112624.000 LB	1.60000	180198.40	0.75000	84468.00	1.00000	112624.00
0110 0455 18 PROTECTION OF EXISTING STRUCTURES 25055425201	LUMP	75000.00000	75000.00	163500.00000	163500.00	25000.00000	25000.00
0115 0455 88 5 DRILLED SHAFT, 48" DIA	1216.000 LF	1100.00000	1337600.00	1345.00000	1635520.00	1800.00000	2188800.00
0120 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	868.000 LF	700.00000	607600.00	820.00000	711760.00	300.00000	260400.00
0125 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	620.000 LF	1000.00000	620000.00	1400.00000	868000.00	940.00000	582800.00
0130 0455142 CROSSHOLE SONIC LOGGING	48.000 EA	2475.00000	118800.00	1650.00000	79200.00	1700.00000	81600.00
0135 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25055425201	LUMP	123500.00000	123500.00	123500.00000	123500.00	123500.00000	123500.00
SECTION 0001 TOTALS			$ 11,430,054.40		$ 11,985,950.00		$ 12,906,567.24
CONTRACT TOTALS			$ 11,430,054.40		$ 11,985,950.00		$ 12,906,567.24

CALL ORDER: 019 PROPOSAL ID: T6325 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	AMOUNT	(5) CONDOTTE AMERICA, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 25055425201	LUMP	1325000.00000	1325000.00	1540000.00000	1540000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 25055425201	504.000 LS	10000.00000	10000.00	1000000.00000	1000000.00		
0015 0102 14 TRAFFIC CONTROL OFFICER	560.000 MH	60.00000	33600.00	60.00000	33600.00		
0020 0102 60 WORK ZONE SIGN	8136.000 ED	0.21000	1708.56	0.30000	2440.80		
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	9576.000 ED	0.14000	1340.64	0.18000	1723.68		
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2016.000 ED	0.30000	604.80	0.36000	725.76		
0035 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1224.000 EA	7.00000	8568.00	3.60000	4406.40		
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1036.000 ED	12.00000	12432.00	18.00000	18648.00		
0045 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	11904.000 LF	2.75000	32736.00	2.40000	28569.60		
0050 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	49104.000 LF	2.75000	135036.00	2.40000	117849.60		
0055 0103 1 10 TEMPORARY WORK STRUCTURE, PROJECT NUMBER 250554-2-52-01 25055425201	LUMP	3988697.00000	3988697.00	3430000.00000	3430000.00		
0060 0104 11 FLOATING TURBIDITY BARRIER	2632.000 LF	21.00000	55272.00	25.00000	65800.00		
0065 0109 71 3 FIELD OFFICE, 900 SQ FT	760.000 DA	100.00000	76000.00	120.00000	91200.00		
0070 0110 3 REMOVAL OF EXISTING STRUCTURE 25055425201	944.700 LS	2281839.00000	2281839.00	3430000.00000	3430000.00		

CALL ORDER: 019 PROPOSAL ID: T6325 LETTING DATE: 10/31/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0173 71 DRILLING HOLES FOR PRESSURE GROUTING	192.000 EA	2000.00000	384000.00	900.00000	172800.00		
0080 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	21.500 CY	7000.00000	150500.00	6000.00000	129000.00		
0085 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	376.500 CY	5500.00000	2070750.00	6000.00000	2259000.00		
0090 0400140 2 NEOPRENE PAD REPLACEMENT, ABUTMENT	4.000 EA	11000.00000	44000.00	18000.00000	72000.00		
0095 0400147 COMPOSITE NEOPRENE PADS	56.400 CF	4250.00000	239700.00	2500.00000	141000.00		
0100 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1844.000 LB	0.95000	1751.80	1.80000	3319.20		
0105 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	112624.000 LB	0.95000	106992.80	1.20000	135148.80		
0110 0455 18 PROTECTION OF EXISTING STRUCTURES 25055425201	LUMP	12000.00000	12000.00	600000.00000	600000.00		
0115 0455 88 5 DRILLED SHAFT, 48" DIA	1216.000 LF	1000.00000	1216000.00	995.00000	1209920.00		
0120 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	868.000 LF	673.00000	584164.00	650.00000	564200.00		
0125 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	620.000 LF	500.00000	310000.00	400.00000	248000.00		
0130 0455142 CROSSHOLE SONIC LOGGING	48.000 EA	5000.00000	240000.00	3000.00000	144000.00		
0135 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25055425201	LUMP	123500.00000	123500.00	123500.00000	123500.00		
SECTION 0001 TOTALS			$ 13,446,192.60		$ 15,566,851.84		$
CONTRACT TOTALS			$ 13,446,192.60		$ 15,566,851.84		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.