VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T1512 PROPOSAL DESC :
LETTING DATE : 09/26/12 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE : AWARD IS CONTINGENT UPON RECEIPT OF LOCAL FUNDS.
CONTRACT TIME : 650 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of adding lanes, milling and resurfacing, widening, base work, shoulder treatment, drainage improvements, replacement of bridges over Banana Creek, curb and gutters, guardrail, sidewalks, lighting, signalization, landscaping and signing and pavement marking on SR 35/700.

FINPROJ(S) : 40826835201 (*) F.A. NO. : 3491025P COUNTIES : POLK
40826835601 N/A
40826835602 N/A
LOCAL NAME : US 98 (SR35/SR700) ROAD NAME : SR 35
PROJ LIMITS : FROM NORTH OF CR 540 A TO SR 540

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Winning bid	$ 19,473,948.00	0.00%
2	KAMMINGA & ROODVOETS, INC.	Responsive	Non-Winning Bid	$ 20,307,897.64	4.28%
3	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 20,316,841.47	4.32%
4	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 20,351,111.00	4.50%
5	JR. DAVIS CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 20,567,390.60	5.61%
6	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bid	$ 21,292,324.76	9.33%
7	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 21,478,028.14	10.29%
8	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 21,807,826.16	11.98%
9	GLF CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 22,049,358.34	13.22%
10	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 22,604,999.66	16.07%
11	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 22,951,649.04	17.85%
12	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$ 25,511,871.32	31.00%

CALL ORDER : 003 PROPOSAL ID : T1512 PROPOSAL DESC :
LETTING DATE : 09/26/12 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE : AWARD IS CONTINGENT UPON RECEIPT OF LOCAL FUNDS.
CONTRACT TIME : 650 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of adding lanes, milling and resurfacing, widening, base work, shoulder treatment, drainage improvements, replacement of bridges over Banana Creek, curb and gutters, guardrail, sidewalks, lighting, signalization, landscaping and signing and pavement marking on SR 35/700.

FINPROJ(S) : 40826835201 (*) F.A. NO. : 3491025P COUNTIES : POLK
40826835601 N/A
40826835602 N/A
LOCAL NAME : US 98 (SR35/SR700) ROAD NAME : SR 35
PROJ LIMITS : FROM NORTH OF CR 540 A TO SR 540

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40826835201	3083.000 LS	100000.00000	100000.00	50000.00000	50000.00	75050.22000	75050.22
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 40826835201	3083.000 LS	80000.00000	80000.00	50000.00000	50000.00	141778.94000	141778.94
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	600.000 CY	566.00000	339600.00	710.00000	426000.00	1062.22000	637332.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	270.400 CY	234.00000	63273.60	375.00000	101400.00	314.49000	85038.10
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	165.000 CY	658.00000	108570.00	900.00000	148500.00	917.32000	151357.80
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1170.000 SY	5.00000	5850.00	13.00000	15210.00	12.33000	14426.10
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	190170.000 LB	0.70000	133119.00	0.95000	180661.50	0.73000	138824.10
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	28382.000 LB	0.75000	21286.50	0.95000	26962.90	0.76000	21570.32
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	51664.000 LB	0.76000	39264.64	0.95000	49080.80	0.75000	38748.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	4235.000 LF	82.00000	347270.00	56.00000	237160.00	73.25000	310213.75
0055 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	41621.000 SF	0.01000	416.21	5.00000	208105.00	11.45000	476560.45
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	325.000 LF	112.00000	36400.00	150.00000	48750.00	804.73000	261537.25
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	228.000 LF	34.00000	7752.00	26.00000	5928.00	45.99000	10485.72
0070 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	1874.000 SY	6.00000	11244.00	2.50000	4685.00	6.26000	11731.24
0075 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	616.000 LF	70.00000	43120.00	85.00000	52360.00	98.69000	60793.04
0080 0530 1 RIPRAP, SAND-CEMENT	77.200 CY	411.00000	31729.20	350.00000	27020.00	362.44000	27980.37
0085 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1419.000 TN	58.00000	82302.00	90.00000	127710.00	108.41000	153833.79
0090 0530 74 BEDDING STONE	505.400 TN	37.00000	18699.80	90.00000	45486.00	52.50000	26533.50
SECTION 0001 TOTALS			$ 1,469,896.95		$ 1,805,019.20		$ 2,643,794.69
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 40826835201	LUMP	1880000.00000	1880000.00	1335000.00000	1335000.00	777426.56000	777426.56
0100 0102 1 MAINTENANCE OF TRAFFIC 40826835201	650.000 LS	500000.00000	500000.00	460000.00000	460000.00	318152.50000	318152.50
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	849.000 CY	23.00000	19527.00	15.00000	12735.00	28.40000	24111.60
0110 0102 14 TRAFFIC CONTROL OFFICER	309.000 MH	29.00000	8961.00	35.00000	10815.00	42.64000	13175.76
0115 0102 60 WORK ZONE SIGN	82582.000 ED	0.20000	16516.40	0.20000	16516.40	0.21000	17342.22
0120 0102 61 BUSINESS SIGN	4176.000 EA	0.01000	41.76	0.11000	459.36	0.51000	2129.76

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0125 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	3388.000 LF	32.00000	108416.00	28.00000	94864.00	26.01000	88121.88
0130 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	3281.000 LF	1.70000	5577.70	4.60000	15092.60	11.51000	37764.31
0135 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	651749.000 ED	0.09000	58657.41	0.10000	65174.90	0.10000	65174.90
0140 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	58282.000 ED	0.15000	8742.30	0.08000	4662.56	0.16000	9325.12
0145 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	451.000 ED	5.00000	2255.00	5.00000	2255.00	5.33000	2403.83
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	28912.000 ED	0.10000	2891.20	0.25000	7228.00	0.11000	3180.32
0155 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2671.000 EA	3.00000	8013.00	2.50000	6677.50	2.67000	7131.57
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	8431.000 ED	0.20000	1686.20	0.10000	843.10	0.21000	1770.51
0165 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	11.000 LO	910.00000	10010.00	1450.00000	15950.00	959.41000	10553.51
0170 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	590.000 ED	15.00000	8850.00	12.00000	7080.00	14.92000	8802.80
0175 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4550.000 ED	7.70000	35035.00	2.10000	9555.00	7.57000	34443.50
0180 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4550.000 ED	10.00000	45500.00	3.15000	14332.50	9.49000	43179.50
0185 0102150 1 PORTABLE REGULATORY, SIGN	660.000 ED	5.00000	3300.00	5.00000	3300.00	5.33000	3517.80
0190 0102150 2 RADAR SPEED DISPLAY UNIT	660.000 ED	5.05000	3333.00	5.00000	3300.00	5.33000	3517.80

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0195 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1893.000 SY	3.00000	5679.00	1.25000	2366.25	1.33000	2517.69
0200 0104 10 3 SEDIMENT BARRIER	10747.000 LF	0.50000	5373.50	0.45000	4836.15	0.47000	5051.09
0205 0104 11 FLOATING TURBIDITY BARRIER	710.000 LF	7.00000	4970.00	6.00000	4260.00	6.40000	4544.00
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	9.000 EA	2500.00000	22500.00	3000.00000	27000.00	2266.89000	20402.01
0215 0104 18 INLET PROTECTION SYSTEM	52.000 EA	30.00000	1560.00	30.00000	1560.00	88.72000	4613.44
0220 0107 1 LITTER REMOVAL	1321.700 AC	20.00000	26434.00	14.00000	18503.80	11.25000	14869.13
0225 0107 2 MOWING	1321.700 AC	21.00000	27755.70	20.00000	26434.00	36.18000	47819.11
0230 0110 1 1 CLEARING & GRUBBING 40826835201	80.409 LS	400000.00000	400000.00	310000.00000	310000.00	136645.50000	136645.50
0235 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2348.000 SY	20.00000	46960.00	7.00000	16436.00	14.87000	34914.76
0240 0110 7 1 MAILBOX, F&I SINGLE	12.000 EA	150.00000	1800.00	200.00000	2400.00	93.49000	1121.88
0245 0120 1 REGULAR EXCAVATION	222774.000 CY	2.36000	525746.64	4.60000	1024760.40	4.80000	1069315.20
0250 0120 4 SUBSOIL EXCAVATION	9485.000 CY	4.90000	46476.50	5.00000	47425.00	6.48000	61462.80
0255 0120 6 EMBANKMENT	32590.000 CY	3.10000	101029.00	2.30000	74957.00	6.20000	202058.00
0260 0160 4 TYPE B STABILIZATION	151676.000 SY	2.49000	377673.24	4.00000	606704.00	2.45000	371606.20
0265 0285703 OPTIONAL BASE, BASE GROUP 03	15567.000 SY	7.40000	115195.80	9.30000	144773.10	8.26000	128583.42
0270 0285706 OPTIONAL BASE, BASE GROUP 06	707.000 SY	11.00000	7777.00	11.50000	8130.50	16.39000	11587.73
0275 0285708 OPTIONAL BASE, BASE GROUP 08	66470.000 SY	11.30000	751111.00	13.00000	864110.00	11.88000	789663.60
0280 0285710 OPTIONAL BASE, BASE GROUP 10	43456.000 SY	12.60000	547545.60	14.00000	608384.00	12.54000	544938.24
0285 0286 1 TURNOUT CONSTRUCTION	632.000 SY	20.00000	12640.00	11.00000	6952.00	9.55000	6035.60

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0290 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	868.000 SY	1.85000	1605.80	1.86000	1614.48	1.17000	1015.56
0295 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	70623.000 SY	1.20000	84747.60	1.92000	135596.16	1.17000	82628.91
0300 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	15286.000 SY	1.85000	28279.10	2.09000	31947.74	1.17000	17884.62
0305 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	16849.000 SY	2.15000	36225.35	1.72000	28980.28	1.17000	19713.33
0310 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	53.700 TN	136.00000	7303.20	205.00000	11008.50	218.53000	11735.06
0315 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	13966.100 TN	76.00000	1061423.60	79.50000	1110304.95	84.75000	1183626.98
0320 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	17246.300 TN	94.00000	1621152.20	97.90000	1688412.77	104.36000	1799823.87
0325 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	9064.100 TN	121.00000	1096756.10	135.00000	1223653.50	143.91000	1304414.63
0330 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	148.000 TN	148.00000	21904.00	200.00000	29600.00	213.20000	31553.60
0335 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	440.300 CY	520.00000	228956.00	440.00000	193732.00	347.03000	152797.31
0340 0400 1 2 CONCRETE CLASS I, ENDWALLS	10.400 CY	520.00000	5408.00	800.00000	8320.00	443.18000	4609.07
0345 0425 1351 INLETS, CURB, TYPE P-5, <10'	5.000 EA	2350.00000	11750.00	3200.00000	16000.00	2945.74000	14728.70
0350 0425 1361 INLETS, CURB, TYPE P-6, <10'	3.000 EA	2640.00000	7920.00	3400.00000	10200.00	3237.62000	9712.86
0355 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	3400.00000	17000.00	4200.00000	21000.00	3403.51000	17017.55
0360 0425 1452 INLETS, CURB, TYPE J-5, >10'	5.000 EA	3950.00000	19750.00	5300.00000	26500.00	3762.04000	18810.20
0365 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	4000.00000	4000.00	4700.00000	4700.00	3794.38000	3794.38
0370 0425 1471 INLETS, CURB, TYPE 7, <10'	6.000 EA	4000.00000	24000.00	3800.00000	22800.00	3314.05000	19884.30

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0375 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	12.000 EA	3400.00000	40800.00	2100.00000	25200.00	1799.05000	21588.60
0380 0425 1541 INLETS, DT BOT, TYPE D, <10'	31.000 EA	2000.00000	62000.00	1800.00000	55800.00	2541.68000	78792.08
0385 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	7.000 EA	4100.00000	28700.00	3000.00000	21000.00	2504.46000	17531.22
0390 0425 1551 INLETS, DT BOT, TYPE E, <10'	27.000 EA	3000.00000	81000.00	2000.00000	54000.00	2676.08000	72254.16
0395 0425 1701 INLETS, GUTTER, TYPE S, <10'	26.000 EA	2100.00000	54600.00	1900.00000	49400.00	2239.98000	58239.48
0400 0425 1910 INLETS, CLOSED FLUME	2.000 EA	3000.00000	6000.00	1500.00000	3000.00	1396.37000	2792.74
0405 0425 2 61 MANHOLES, P-8, <10'	9.000 EA	2200.00000	19800.00	2500.00000	22500.00	2023.42000	18210.78
0410 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	3000.00000	3000.00	3200.00000	3200.00	2289.19000	2289.19
0415 0425 2 91 MANHOLES, J-8, <10'	6.000 EA	3400.00000	20400.00	3400.00000	20400.00	2725.01000	16350.06
0420 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	5000.00000	15000.00	4000.00000	12000.00	3103.26000	9309.78
0425 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	265.000 LF	50.00000	13250.00	25.00000	6625.00	28.51000	7555.15
0430 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8248.000 LF	50.00000	412400.00	42.00000	346416.00	32.89000	271276.72
0435 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2976.000 LF	60.00000	178560.00	46.00000	136896.00	41.20000	122611.20
0440 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	705.000 LF	65.00000	45825.00	51.00000	35955.00	62.86000	44316.30
0445 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1157.000 LF	85.00000	98345.00	60.00000	69420.00	72.98000	84437.86
0450 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	755.000 LF	95.00000	71725.00	68.00000	51340.00	81.11000	61238.05

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0455 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	907.000 LF	110.00000	99770.00	75.00000	68025.00	106.25000	96368.75
0460 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	658.000 LF	155.00000	101990.00	110.00000	72380.00	135.22000	88974.76
0465 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	254.000 CY	130.00000	33020.00	142.00000	36068.00	191.77000	48709.58
0470 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	30.000 EA	1000.00000	30000.00	1200.00000	36000.00	638.74000	19162.20
0475 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	1100.00000	6600.00	1300.00000	7800.00	720.88000	4325.28
0480 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	1700.00000	5100.00	1500.00000	4500.00	1492.45000	4477.35
0485 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1900.00000	1900.00	1600.00000	1600.00	1865.89000	1865.89
0490 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	4300.00000	4300.00	3000.00000	3000.00	3605.74000	3605.74
0495 0430984121 MITERED END SECTION, OPTIONAL ROUND, 12" SD	1.000 EA	1000.00000	1000.00	1300.00000	1300.00	258.48000	258.48
0500 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	15.000 EA	1000.00000	15000.00	1400.00000	21000.00	638.75000	9581.25
0505 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	389.000 LF	36.00000	14004.00	26.25000	10211.25	38.38000	14929.82
0510 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	866.000 LF	65.00000	56290.00	44.00000	38104.00	69.29000	60005.14
0515 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	11636.000 LF	9.00000	104724.00	11.00000	127996.00	13.58000	158016.88
0520 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	266.000 LF	16.00000	4256.00	18.00000	4788.00	14.98000	3984.68

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0525 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	814.000 LF	33.00000	26862.00	26.00000	21164.00	15.99000	13015.86
0530 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE	42.000 LF	71.00000	2982.00	40.00000	1680.00	24.52000	1029.84
0535 0520 6 SHOULDER GUTTER- CONCRETE	3792.000 LF	12.00000	45504.00	21.00000	79632.00	13.85000	52519.20
0540 0522 1 SIDEWALK CONCRETE, 4" THICK	3086.000 SY	24.00000	74064.00	26.00000	80236.00	26.01000	80266.86
0545 0522 2 SIDEWALK CONCRETE, 6" THICK	196.000 SY	36.00000	7056.00	45.00000	8820.00	29.16000	5715.36
0550 0522 4 BUS SHELTER PAD- CONCRETE	77.000 SY	56.00000	4312.00	110.00000	8470.00	48.43000	3729.11
0555 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	56.000 SY	56.00000	3136.00	45.00000	2520.00	36.60000	2049.60
0560 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	13.000 EA	600.00000	7800.00	450.00000	5850.00	395.42000	5140.46
0565 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	47.600 TN	170.00000	8092.00	110.00000	5236.00	109.69000	5221.24
0570 0536 1 1 GUARDRAIL -ROADWAY	2650.000 LF	14.00000	37100.00	14.44000	38266.00	14.39000	38133.50
0575 0536 6 GUARDRAIL- PIPE RAIL	865.000 LF	8.60000	7439.00	8.50000	7352.50	9.06000	7836.90
0580 0536 73 GUARDRAIL REMOVAL	650.000 LF	1.00000	650.00	1.00000	650.00	1.07000	695.50
0585 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1570.00000	3140.00	1550.00000	3100.00	1652.31000	3304.62
0590 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	500.00000	1500.00	500.00000	1500.00	533.00000	1599.00
0595 0538 1 GUARDRAIL RESET	25.000 LF	5.00000	125.00	5.00000	125.00	5.33000	133.25
0600 0544 75140 CRASH CUSHION - OPTIONAL, LESS THAN 50	2.000 EA	22000.00000	44000.00	21125.00000	42250.00	22519.40000	45038.80
0605 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1363.000 LF	10.00000	13630.00	11.80000	16083.40	11.46000	15619.98

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0610 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	1500.00000	1500.00	1511.00000	1511.00	1610.74000	1610.74
0615 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	1628.000 LF	180.00000	293040.00	178.00000	289784.00	194.05000	315913.40
0620 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	687.000 LF	230.00000	158010.00	210.00000	144270.00	244.92000	168260.04
0625 0570 1 1 PERFORMANCE TURF	101269.000 SY	0.60000	60761.40	0.75000	75951.75	0.34000	34431.46
0630 0570 1 2 PERFORMANCE TURF, SOD	88061.000 SY	1.95000	171718.95	1.75000	154106.75	1.87000	164674.07
0635 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	39.404 NM	810.00000	31917.24	800.00000	31523.20	852.81000	33604.13
0640 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	21220.000 LF	0.30000	6366.00	0.30000	6366.00	0.32000	6790.40
0645 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	8204.000 LF	0.60000	4922.40	0.60000	4922.40	0.64000	5250.56
0650 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	7515.000 LF	0.90000	6763.50	0.90000	6763.50	0.96000	7214.40
0655 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3953.000 LF	1.00000	3953.00	1.00000	3953.00	1.07000	4229.71
0660 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	27.747 GM	300.00000	8324.10	300.00000	8324.10	319.80000	8873.49
0665 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5768.000 LF	0.10000	576.80	0.12000	692.16	0.13000	749.84
0670 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	113.000 EA	30.00000	3390.00	30.00000	3390.00	31.98000	3613.74
0675 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	411.000 EA	19.00000	7809.00	18.00000	7398.00	19.19000	7887.09

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0680 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	22.674 NM	810.00000	18365.94	800.00000	18139.20	852.81000	19336.61
0685 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	4212.000 LF	0.30000	1263.60	0.30000	1263.60	0.32000	1347.84
0690 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2573.000 LF	0.90000	2315.70	0.90000	2315.70	0.96000	2470.08
0695 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1654.000 LF	0.10000	165.40	0.12000	198.48	0.13000	215.02
0700 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.234 GM	300.00000	70.20	300.00000	70.20	319.79000	74.83
0705 0721 74 1 TRASH RECEPTACLE, PRE-FABRICATED	1.000 EA	420.00000	420.00	1300.00000	1300.00	238.63000	238.63
0710 0721 75 1 BENCHES, PRE-FABRICATED	3.000 EA	900.00000	2700.00	1800.00000	5400.00	209.04000	627.12
0715 0721 77 BICYCLE PARKING RACK	2.000 EA	800.00000	1600.00	700.00000	1400.00	712.47000	1424.94
0720 0999 16 PARTNERING, DO NOT BID 40826835201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0725 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	22.000 DA	3300.00000	72600.00	3300.00000	72600.00	3300.00000	72600.00
0730 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0735 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826835201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
SECTION 0002 TOTALS			$ 12,922,025.13		$ 13,073,705.69		$ 12,281,272.47
SECTION 0003 SIGNING							
0740 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	70.000 AS	225.00000	15750.00	220.00000	15400.00	275.03000	19252.10

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0745 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	57.000 AS	580.00000	33060.00	415.00000	23655.00	1119.31000	63800.67
0750 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	17.000 AS	1200.00000	20400.00	925.00000	15725.00	1332.51000	22652.67
0755 0700 20 32 SINGLE POST SIGN, INSTALL, 12-20 SF	5.000 AS	250.00000	1250.00	550.00000	2750.00	639.60000	3198.00
0760 0700 20 60 SINGLE POST SIGN, REMOVE	74.000 AS	5.00000	370.00	12.50000	925.00	5.33000	394.42
0765 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	2800.00000	8400.00	3000.00000	9000.00	3677.72000	11033.16
0770 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	4700.00000	14100.00	5075.00000	15225.00	3677.72000	11033.16
0775 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	200.00000	600.00	240.00000	720.00	426.40000	1279.20
0780 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	100.00000	100.00	40.00000	40.00	1279.21000	1279.21
0785 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	150.00000	600.00	100.00000	400.00	133.25000	533.00
0790 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	23.000 EA	21.00000	483.00	40.00000	920.00	53.30000	1225.90
0795 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40826835201	LUMP	74000.00000	74000.00	73000.00000	73000.00	77818.51000	77818.51
SECTION 0003 TOTALS		$	169,113.00	$	157,760.00	$	213,500.00
SECTION 0004 LIGHTING							
0800 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	3997.000 LF	12.00000	47964.00	12.00000	47964.00	14.12000	56437.64
0805 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	107866.000 LF	1.35000	145619.10	1.30000	140225.80	1.39000	149933.74
0810 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2061.000 LF	1.70000	3503.70	1.65000	3400.65	1.92000	3957.12
0815 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	31504.000 LF	3.15000	99237.60	3.10000	97662.40	3.78000	119085.12
0820 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	146.000 LF	11.00000	1606.00	10.40000	1518.40	24.25000	3540.50

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0825 0715 4131 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 40'	99.000 EA	2800.00000	277200.00	2763.00000	273537.00	3755.01000	371745.99
0830 0715 4133 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 50'	54.000 EA	3100.00000	167400.00	3108.00000	167832.00	3837.09000	207202.86
0835 0715 4600 LIGHT POLE COMPLETE, REMOVE	11.000 EA	370.00000	4070.00	364.00000	4004.00	229.19000	2521.09
0840 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	25000.00000	100000.00	25128.00000	100512.00	15323.85000	61295.40
0845 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	275.000 EA	530.00000	145750.00	525.00000	144375.00	293.15000	80616.25
0850 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	16.000 EA	250.00000	4000.00	228.00000	3648.00	309.14000	4946.24
0855 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	199.000 EA	495.00000	98505.00	498.00000	99102.00	469.04000	93338.96
0860 0715511125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'	13.000 EA	2500.00000	32500.00	2453.00000	31889.00	2944.84000	38282.92
0865 0715511130 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 30'	6.000 EA	3200.00000	19200.00	3113.00000	18678.00	3259.85000	19559.10
0870 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	5.000 EA	3300.00000	16500.00	3364.00000	16820.00	3586.58000	17932.90
0875 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	7.000 EA	2800.00000	19600.00	2753.00000	19271.00	3726.23000	26083.61
0880 0715511150 LIGHT POLE COMPLETE SPECIAL DESIGN , F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 50'	15.000 EA	3100.00000	46500.00	3076.00000	46140.00	3866.94000	58004.10
SECTION 0004 TOTALS			$ 1,229,155.40		$ 1,216,579.25		$ 1,314,483.54
SECTION 0005 SIGNALIZATION							

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0885 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2955.000 LF	12.00000	35460.00	12.00000	35460.00	13.06000	38592.30
0890 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	185.000 LF	17.00000	3145.00	17.60000	3256.00	19.08000	3529.80
0895 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	10920.000 LF	2.50000	27300.00	2.00000	21840.00	3.30000	36036.00
0900 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	6.000 PI	3900.00000	23400.00	3834.00000	23004.00	3704.38000	22226.28
0905 0634 4151 SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR	1.000 PI	1100.00000	1100.00	1072.00000	1072.00	2547.76000	2547.76
0910 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	2600.00000	5200.00	2513.00000	5026.00	3064.77000	6129.54
0915 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL	60.000 LF	25.00000	1500.00	41.00000	2460.00	23.03000	1381.80
0920 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	42.000 EA	450.00000	18900.00	728.00000	30576.00	346.45000	14550.90
0925 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	2.000 AS	1200.00000	2400.00	1201.00000	2402.00	1050.02000	2100.04
0930 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1200.00000	1200.00	1232.00000	1232.00	1193.93000	1193.93
0935 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	315.000 LF	1.90000	598.50	1.90000	598.50	1.60000	504.00
0940 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3.000 EA	900.00000	2700.00	901.00000	2703.00	735.54000	2206.62
0945 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	17.000 EA	850.00000	14450.00	852.00000	14484.00	655.59000	11145.03
0950 0649 1 12 STEEL STRAIN POLE, F&I, TYPE PS- V	2.000 EA	19000.00000	38000.00	18981.00000	37962.00	23157.94000	46315.88
0955 0649 1 13 STEEL STRAIN POLE, F&I, TYPE PS- VI	4.000 EA	21000.00000	84000.00	21304.00000	85216.00	30814.00000	123256.00
0960 0649 1 14 STEEL STRAIN POLE, F&I, TYPE PS- VII	4.000 EA	24000.00000	96000.00	24414.00000	97656.00	23157.94000	92631.76

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0965 0649 31301 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-36	2.000 EA	17000.00000	34000.00	16722.00000	33444.00	15168.22000	30336.44
0970 0649 31303 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	30000.00000	30000.00	28605.00000	28605.00	31737.16000	31737.16
0975 0649 31304 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	30000.00000	30000.00	28685.00000	28685.00	31737.16000	31737.16
0980 0649 31305 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	29000.00000	29000.00	29167.00000	29167.00	32250.98000	32250.98
0985 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	30000.00000	30000.00	28973.00000	28973.00	33137.89000	33137.89
0990 0650 1111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, ALUMINUM	2.000 AS	400.00000	800.00	472.00000	944.00	533.01000	1066.02
0995 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	55.000 AS	1100.00000	60500.00	1125.00000	61875.00	1316.73000	72420.15
1000 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	6.000 AS	2000.00000	12000.00	2006.00000	12036.00	2179.99000	13079.94
1005 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	18.000 AS	540.00000	9720.00	487.00000	8766.00	543.66000	9785.88
1010 0659 1 02 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BLACK BACKPLATE WITH RETROREFLECTIVE BORDER	8.000 EA	120.00000	960.00	114.00000	912.00	106.60000	852.80
1015 0660 1111 LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM	11.000 EA	500.00000	5500.00	578.00000	6358.00	170.56000	1876.16
1020 0660 1112 LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD	2.000 EA	500.00000	1000.00	578.00000	1156.00	186.55000	373.10
1025 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	30.000 AS	650.00000	19500.00	695.00000	20850.00	602.29000	18068.70

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1030 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	18.000 AS	770.00000	13860.00	745.00000	13410.00	714.22000	12855.96
1035 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	16.000 EA	2200.00000	35200.00	2168.00000	34688.00	2856.90000	45710.40
1040 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	3.000 EA	410.00000	1230.00	603.00000	1809.00	447.72000	1343.16
1045 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	17.000 EA	180.00000	3060.00	222.00000	3774.00	143.91000	2446.47
1050 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	3.000 AS	23000.00000	69000.00	22814.00000	68442.00	27884.61000	83653.83
1055 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	330.00000	330.00	332.00000	332.00	1332.51000	1332.51
1060 0671 2 11 TRAFFIC CONTROLLER, F&I, NEMA	3.000 EA	5600.00000	16800.00	5512.00000	16536.00	6434.42000	19303.26
1065 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	5400.00000	16200.00	5348.00000	16044.00	6332.08000	18996.24
1070 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	43.000 EA	50.00000	2150.00	50.00000	2150.00	37.31000	1604.33
1075 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	30.00000	240.00	30.00000	240.00	37.31000	298.48
1080 0690 31 SIGNAL PEDESTAL REMOVAL	8.000 EA	120.00000	960.00	120.00000	960.00	90.61000	724.88
1085 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	4.000 EA	1100.00000	4400.00	1053.00000	4212.00	1279.21000	5116.84
1090 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	8.000 EA	1200.00000	9600.00	1173.00000	9384.00	1396.47000	11171.76
1095 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	250.00000	750.00	240.00000	720.00	346.45000	1039.35
1100 0690 50 2 CONTROLLER ASSEMBLY, REMOVE, CONTROLLER UNIT	3.000 EA	83.00000	249.00	160.00000	480.00	506.35000	1519.05

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1105 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	21.00000	252.00	30.00000	360.00	21.32000	255.84
1110 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	330.00000	660.00	360.00000	720.00	319.80000	639.60
1115 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	500.00000	2500.00	160.00000	800.00	373.10000	1865.50
1120 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	1000.00000	5000.00	320.00000	1600.00	479.70000	2398.50
1125 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	3100.00000	24800.00	3513.00000	28104.00	3384.57000	27076.56
1130 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	1.000 EA	500.00000	500.00	557.00000	557.00	660.92000	660.92
1135 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	589.66000	589.66	561.00000	561.00	346.45000	346.45
1140 0700 89143 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, OVERHEAD ATTACHMENT	1.000 AS	3800.00000	3800.00	3703.00000	3703.00	4924.95000	4924.95
1145 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	160.000 LF	18.00000	2880.00	17.95000	2872.00	10.39000	1662.40
1150 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	18310.000 LF	3.35000	61338.50	3.30000	60423.00	2.56000	46873.60
1155 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	32.000 EA	1380.00000	44160.00	1018.00000	32576.00	714.22000	22855.04
SECTION 0005 TOTALS		$	938,842.66	$	932,175.50	$	997,745.90
SECTION 0006 LANDSCAPE / PERIPHERAL							
1160 0570 1 1 PERFORMANCE TURF	5323.000 SY	5.00000	26615.00	1.75000	9315.25	1.15000	6121.45
1165 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 40826835201	LUMP	270000.00000	270000.00	475000.00000	475000.00	279367.40000	279367.40
SECTION 0006 TOTALS		$	296,615.00	$	484,315.25	$	285,488.85
SECTION 0007 UTILITIES							

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1170 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 Utility Pipe, Remove, AC, LF	9013.000 ZZ	3.90000	35150.70	4.25000	38305.25	10.24000	92293.12
1175 0000700 2 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 2 Utility Pipe, Dispose, AC,LF	9013.000 ZZ	2.00000	18026.00	6.00000	54078.00	6.40000	57683.20
1180 0121 70 FLOWABLE FILL	29.000 CY	275.00000	7975.00	115.00000	3335.00	375.34000	10884.86
1182 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2100.00000	2100.00	3200.00000	3200.00	2095.20000	2095.20
1185 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	369.000 LF	52.00000	19188.00	12.00000	4428.00	38.10000	14058.90
1190 0555 1 4 DIRECTIONAL BORE, 18" TO < 24"	1274.000 LF	79.00000	100646.00	68.00000	86632.00	114.97000	146471.78
1192 0555 1 4 DIRECTIONAL BORE, 18" TO < 24"	443.000 LF	100.00000	44300.00	122.00000	54046.00	121.63000	53882.09
1200 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	481.000 LF	400.00000	192400.00	313.00000	150553.00	357.34000	171880.54
1205 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826835602	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826835601	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1215 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	315.000 LF	140.00000	44100.00	37.00000	11655.00	185.15000	58322.25
1220 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	18981.000 LF	39.00000	740259.00	45.00000	854145.00	42.39000	804604.59
1230 1050 11323 UTILITY PIPE, F&I, PE, WATER / SEWER, 5 - 7.9"	369.000 LF	9.00000	3321.00	22.00000	8118.00	1.07000	394.83
1232 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	443.000 LF	51.00000	22593.00	53.00000	23479.00	1.07000	474.01
1235 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	1274.000 LF	50.00000	63700.00	59.00000	75166.00	1.07000	1363.18

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1245 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	457.000 LF	75.00000	34275.00	118.00000	53926.00	69.71000	31857.47
1250 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	5104.000 LF	64.00000	326656.00	89.00000	454256.00	61.78000	315325.12
1260 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	481.000 LF	0.01000	4.81	18.00000	8658.00	1.07000	514.67
1270 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	75.000 LF	7.00000	525.00	3.90000	292.50	7.18000	538.50
1275 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	336.000 LF	7.00000	2352.00	4.00000	1344.00	10.35000	3477.60
1280 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	15314.000 LF	10.50000	160797.00	4.10000	62787.40	7.93000	121440.02
1285 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	71.000 LF	11.00000	781.00	6.00000	426.00	13.36000	948.56
1290 1050 18001 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 0- 1.9"	185.000 LF	4.00000	740.00	4.00000	740.00	1.07000	197.95
1295 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	271.000 LF	4.00000	1084.00	4.10000	1111.10	1.07000	289.97
1300 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	609.000 LF	5.15000	3136.35	5.10000	3105.90	1.07000	651.63
1305 1050 18005 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"	112.000 LF	15.00000	1680.00	6.80000	761.60	1.07000	119.84
1310 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	153.000 EA	850.00000	130050.00	600.00000	91800.00	1143.78000	174998.34
1320 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	40.000 EA	1300.00000	52000.00	715.00000	28600.00	1590.46000	63618.40
1330 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	10.000 EA	760.00000	7600.00	615.00000	6150.00	1115.57000	11155.70

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(2) KAMMINGA & ROODVOETS, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1340 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	36.000 EA	640.00000	23040.00	2300.00000	82800.00	1342.28000	48322.08
1350 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	3.000 EA	280.00000	840.00	430.00000	1290.00	673.61000	2020.83
1355 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	10.000 EA	3900.00000	39000.00	4525.00000	45250.00	3210.71000	32107.10
1360 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	23.000 EA	1200.00000	27600.00	1100.00000	25300.00	987.76000	22718.48
1365 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	14.000 EA	370.00000	5180.00	386.00000	5404.00	112.02000	1568.28
1370 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	49.000 EA	2600.00000	127400.00	4100.00000	200900.00	2626.84000	128715.16
1375 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	1.000 EA	6400.00000	6400.00	5600.00000	5600.00	4408.17000	4408.17
1380 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	366.000 EA	300.00000	109800.00	300.00000	109800.00	332.78000	121797.48
1395 1080 16401 UTILITY FIXTURES, REMOVE & DISPOSE,8 -19.9", VALVE / METER BOX	60.000 EA	270.00000	16200.00	185.00000	11100.00	94.13000	5647.80
1400 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	7.000 EA	3000.00000	21000.00	2300.00000	16100.00	2681.84000	18772.88
1405 1644800 FIRE HYDRANT, RELOCATE	4.000 EA	1600.00000	6400.00	925.00000	3700.00	1233.86000	4935.44
SECTION 0007 TOTALS			$ 2,448,299.86		$ 2,638,342.75		$ 2,580,556.02
CONTRACT TOTALS			$ 19,473,948.00		$ 20,307,897.64		$ 20,316,841.47

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40826835201	3083.000 LS	100000.00000	100000.00	59000.00000	59000.00	105000.00000	105000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 40826835201	3083.000 LS	100000.00000	100000.00	55600.00000	55600.00	105000.00000	105000.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	600.000 CY	400.00000	240000.00	690.00000	414000.00	560.00000	336000.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	270.400 CY	180.00000	48672.00	370.00000	100048.00	250.00000	67600.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	165.000 CY	480.00000	79200.00	790.00000	130350.00	700.00000	115500.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1170.000 SY	9.00000	10530.00	7.00000	8190.00	5.50000	6435.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	190170.000 LB	0.74000	140725.80	0.95000	180661.50	0.72000	136922.40
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	28382.000 LB	0.85000	24124.70	0.95000	26962.90	0.85000	24124.70
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	51664.000 LB	0.65000	33581.60	0.95000	49080.80	0.80000	41331.20
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	4235.000 LF	59.00000	249865.00	62.00000	262570.00	60.00000	254100.00
0055 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	41621.000 SF	8.50000	353778.50	8.80000	366264.80	8.50000	353778.50
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	325.000 LF	140.00000	45500.00	215.00000	69875.00	260.00000	84500.00
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	228.000 LF	39.00000	8892.00	23.00000	5244.00	25.00000	5700.00
0070 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	1874.000 SY	2.90000	5434.60	5.50000	10307.00	8.00000	14992.00
0075 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	616.000 LF	74.00000	45584.00	128.00000	78848.00	77.00000	47432.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0080 0530 1 RIPRAP, SAND-CEMENT	77.200 CY	460.00000	35512.00	390.00000	30108.00	320.00000	24704.00
0085 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1419.000 TN	76.00000	107844.00	92.00000	130548.00	65.00000	92235.00
0090 0530 74 BEDDING STONE	505.400 TN	59.00000	29818.60	96.00000	48518.40	52.00000	26280.80
SECTION 0001 TOTALS		$	1,659,062.80	$	2,026,176.40	$	1,841,635.60
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 40826835201	LUMP	1900000.00000	1900000.00	900000.00000	900000.00	1992000.00000	1992000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 40826835201	650.000 LS	761500.00000	761500.00	410000.00000	410000.00	700000.00000	700000.00
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	849.000 CY	32.00000	27168.00	35.00000	29715.00	1.00000	849.00
0110 0102 14 TRAFFIC CONTROL OFFICER	309.000 MH	51.00000	15759.00	61.00000	18849.00	46.00000	14214.00
0115 0102 60 WORK ZONE SIGN	82582.000 ED	0.20000	16516.40	0.25000	20645.50	0.16000	13213.12
0120 0102 61 BUSINESS SIGN	4176.000 EA	0.50000	2088.00	1.00000	4176.00	0.10000	417.60
0125 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	3388.000 LF	17.00000	57596.00	29.00000	98252.00	29.00000	98252.00
0130 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	3281.000 LF	3.10000	10171.10	5.40000	17717.40	6.00000	19686.00
0135 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	651749.000 ED	0.10000	65174.90	0.10000	65174.90	0.10000	65174.90
0140 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	58282.000 ED	0.10000	5828.20	0.17000	9907.94	0.45000	26226.90
0145 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	451.000 ED	5.00000	2255.00	5.60000	2525.60	8.00000	3608.00
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	28912.000 ED	0.25000	7228.00	0.12000	3469.44	0.20000	5782.40

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0155 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2671.000 EA	2.60000	6944.60	2.80000	7478.80	2.60000	6944.60
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	8431.000 ED	0.10000	843.10	0.22000	1854.82	0.10000	843.10
0165 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	11.000 LO	1000.00000	11000.00	990.00000	10890.00	1300.00000	14300.00
0170 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	590.000 ED	12.00000	7080.00	15.00000	8850.00	13.00000	7670.00
0175 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4550.000 ED	2.10000	9555.00	9.50000	43225.00	7.50000	34125.00
0180 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4550.000 ED	3.20000	14560.00	9.50000	43225.00	9.00000	40950.00
0185 0102150 1 PORTABLE REGULATORY, SIGN	660.000 ED	5.00000	3300.00	5.50000	3630.00	6.50000	4290.00
0190 0102150 2 RADAR SPEED DISPLAY UNIT	660.000 ED	5.00000	3300.00	5.50000	3630.00	6.50000	4290.00
0195 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1893.000 SY	1.30000	2460.90	8.50000	16090.50	1.40000	2650.20
0200 0104 10 3 SEDIMENT BARRIER	10747.000 LF	0.45000	4836.15	9.40000	101021.80	3.20000	34390.40
0205 0104 11 FLOATING TURBIDITY BARRIER	710.000 LF	6.00000	4260.00	8.00000	5680.00	10.00000	7100.00
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	9.000 EA	1500.00000	13500.00	2260.00000	20340.00	1400.00000	12600.00
0215 0104 18 INLET PROTECTION SYSTEM	52.000 EA	31.00000	1612.00	55.00000	2860.00	60.00000	3120.00
0220 0107 1 LITTER REMOVAL	1321.700 AC	10.00000	13217.00	14.00000	18503.80	1.00000	1321.70
0225 0107 2 MOWING	1321.700 AC	50.00000	66085.00	75.00000	99127.50	1.00000	1321.70
0230 0110 1 1 CLEARING & GRUBBING 40826835201	80.409 LS	494770.21000	494770.21	245000.00000	245000.00	175000.00000	175000.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0235 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2348.000 SY	19.00000	44612.00	9.00000	21132.00	9.00000	21132.00
0240 0110 7 1 MAILBOX, F&I SINGLE	12.000 EA	220.00000	2640.00	90.00000	1080.00	130.00000	1560.00
0245 0120 1 REGULAR EXCAVATION	222774.000 CY	3.90000	868818.60	2.20000	490102.80	4.25000	946789.50
0250 0120 4 SUBSOIL EXCAVATION	9485.000 CY	7.00000	66395.00	7.80000	73983.00	6.00000	56910.00
0255 0120 6 EMBANKMENT	32590.000 CY	3.00000	97770.00	18.00000	586620.00	5.50000	179245.00
0260 0160 4 TYPE B STABILIZATION	151676.000 SY	2.22000	336720.72	2.30000	348854.80	3.50000	530866.00
0265 0285703 OPTIONAL BASE, BASE GROUP 03	15567.000 SY	8.50000	132319.50	7.40000	115195.80	8.50000	132319.50
0270 0285706 OPTIONAL BASE, BASE GROUP 06	707.000 SY	12.00000	8484.00	12.30000	8696.10	14.00000	9898.00
0275 0285708 OPTIONAL BASE, BASE GROUP 08	66470.000 SY	10.00000	664700.00	11.40000	757758.00	12.00000	797640.00
0280 0285710 OPTIONAL BASE, BASE GROUP 10	43456.000 SY	12.00000	521472.00	12.90000	560582.40	13.50000	586656.00
0285 0286 1 TURNOUT CONSTRUCTION	632.000 SY	12.00000	7584.00	21.00000	13272.00	13.00000	8216.00
0290 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	868.000 SY	3.10000	2690.80	5.20000	4513.60	1.00000	868.00
0295 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	70623.000 SY	1.50000	105934.50	1.50000	105934.50	1.00000	70623.00
0300 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	15286.000 SY	1.50000	22929.00	1.95000	29807.70	1.00000	15286.00
0305 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	16849.000 SY	1.50000	25273.50	2.20000	37067.80	1.00000	16849.00
0310 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	53.700 TN	110.00000	5907.00	130.00000	6981.00	195.00000	10471.50
0315 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	13966.100 TN	88.00000	1229016.80	80.90000	1129857.49	78.00000	1089355.80
0320 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	17246.300 TN	94.00000	1621152.20	104.00000	1793615.20	96.50000	1664267.95

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0325 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	9064.100 TN	120.00000	1087692.00	133.50000	1210057.35	130.00000	1178333.00
0330 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	148.000 TN	100.00000	14800.00	120.00000	17760.00	210.00000	31080.00
0335 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	440.300 CY	340.00000	149702.00	380.00000	167314.00	400.00000	176120.00
0340 0400 1 2 CONCRETE CLASS I, ENDWALLS	10.400 CY	650.00000	6760.00	800.00000	8320.00	400.00000	4160.00
0345 0425 1351 INLETS, CURB, TYPE P-5, <10'	5.000 EA	3300.00000	16500.00	3150.00000	15750.00	2900.00000	14500.00
0350 0425 1361 INLETS, CURB, TYPE P-6, <10'	3.000 EA	3400.00000	10200.00	3480.00000	10440.00	3400.00000	10200.00
0355 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	4500.00000	22500.00	4100.00000	20500.00	3900.00000	19500.00
0360 0425 1452 INLETS, CURB, TYPE J-5, >10'	5.000 EA	5200.00000	26000.00	5150.00000	25750.00	4900.00000	24500.00
0365 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	4900.00000	4900.00	4750.00000	4750.00	4500.00000	4500.00
0370 0425 1471 INLETS, CURB, TYPE 7, <10'	6.000 EA	1800.00000	10800.00	3050.00000	18300.00	3900.00000	23400.00
0375 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	12.000 EA	3300.00000	39600.00	2730.00000	32760.00	2100.00000	25200.00
0380 0425 1541 INLETS, DT BOT, TYPE D, <10'	31.000 EA	3300.00000	102300.00	2910.00000	90210.00	3000.00000	93000.00
0385 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	7.000 EA	3600.00000	25200.00	4210.00000	29470.00	2900.00000	20300.00
0390 0425 1551 INLETS, DT BOT, TYPE E, <10'	27.000 EA	2800.00000	75600.00	2850.00000	76950.00	2900.00000	78300.00
0395 0425 1701 INLETS, GUTTER, TYPE S, <10'	26.000 EA	2300.00000	59800.00	2360.00000	61360.00	2200.00000	57200.00
0400 0425 1910 INLETS, CLOSED FLUME	2.000 EA	1900.00000	3800.00	2850.00000	5700.00	4000.00000	8000.00
0405 0425 2 61 MANHOLES, P-8, <10'	9.000 EA	2500.00000	22500.00	2690.00000	24210.00	2500.00000	22500.00
0410 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	3000.00000	3000.00	2920.00000	2920.00	2800.00000	2800.00
0415 0425 2 91 MANHOLES, J-8, <10'	6.000 EA	3700.00000	22200.00	3390.00000	20340.00	2800.00000	16800.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0420 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	4700.00000	14100.00	4900.00000	14700.00	4600.00000	13800.00
0425 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	265.000 LF	43.00000	11395.00	42.00000	11130.00	50.00000	13250.00
0430 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8248.000 LF	33.00000	272184.00	42.00000	346416.00	40.00000	329920.00
0435 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2976.000 LF	42.00000	124992.00	53.40000	158918.40	49.00000	145824.00
0440 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	705.000 LF	49.00000	34545.00	58.50000	41242.50	62.00000	43710.00
0445 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1157.000 LF	76.00000	87932.00	76.00000	87932.00	78.00000	90246.00
0450 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	755.000 LF	94.00000	70970.00	86.00000	64930.00	81.00000	61155.00
0455 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	907.000 LF	87.00000	78909.00	103.50000	93874.50	88.00000	79816.00
0460 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	658.000 LF	170.00000	111860.00	137.00000	90146.00	148.00000	97384.00
0465 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	254.000 CY	170.00000	43180.00	178.00000	45212.00	225.00000	57150.00
0470 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	30.000 EA	1800.00000	54000.00	1040.00000	31200.00	780.00000	23400.00
0475 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	1800.00000	10800.00	1220.00000	7320.00	900.00000	5400.00
0480 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	2400.00000	7200.00	2130.00000	6390.00	1200.00000	3600.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0485 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2400.00000	2400.00	2620.00000	2620.00	1600.00000	1600.00
0490 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	5000.00000	5000.00	5850.00000	5850.00	2500.00000	2500.00
0495 0430984121 MITERED END SECTION, OPTIONAL ROUND, 12" SD	1.000 EA	1500.00000	1500.00	1020.00000	1020.00	800.00000	800.00
0500 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	15.000 EA	1800.00000	27000.00	1040.00000	15600.00	800.00000	12000.00
0505 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	389.000 LF	37.00000	14393.00	42.00000	16338.00	37.00000	14393.00
0510 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	866.000 LF	67.00000	58022.00	96.00000	83136.00	68.00000	58888.00
0515 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	11636.000 LF	11.00000	127996.00	9.50000	110542.00	10.50000	122178.00
0520 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	266.000 LF	18.00000	4788.00	17.00000	4522.00	10.50000	2793.00
0525 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	814.000 LF	25.00000	20350.00	23.00000	18722.00	22.00000	17908.00
0530 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	42.000 LF	51.00000	2142.00	61.00000	2562.00	35.00000	1470.00
0535 0520 6 SHOULDER GUTTER- CONCRETE	3792.000 LF	12.00000	45504.00	18.00000	68256.00	11.00000	41712.00
0540 0522 1 SIDEWALK CONCRETE, 4" THICK	3086.000 SY	25.00000	77150.00	25.00000	77150.00	24.00000	74064.00
0545 0522 2 SIDEWALK CONCRETE, 6" THICK	196.000 SY	38.00000	7448.00	43.50000	8526.00	46.00000	9016.00
0550 0522 4 BUS SHELTER PAD- CONCRETE	77.000 SY	230.00000	17710.00	129.00000	9933.00	110.00000	8470.00
0555 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	56.000 SY	53.00000	2968.00	54.00000	3024.00	35.00000	1960.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0560 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	13.000 EA	310.00000	4030.00	560.00000	7280.00	250.00000	3250.00
0565 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	47.600 TN	170.00000	8092.00	155.00000	7378.00	55.00000	2618.00
0570 0536 1 1 GUARDRAIL -ROADWAY	2650.000 LF	15.00000	39750.00	15.00000	39750.00	14.00000	37100.00
0575 0536 6 GUARDRAIL- PIPE RAIL	865.000 LF	10.00000	8650.00	9.50000	8217.50	9.00000	7785.00
0580 0536 73 GUARDRAIL REMOVAL	650.000 LF	1.30000	845.00	1.50000	975.00	2.00000	1300.00
0585 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1400.00000	2800.00	1700.00000	3400.00	1600.00000	3200.00
0590 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	430.00000	1290.00	540.00000	1620.00	600.00000	1800.00
0595 0538 1 GUARDRAIL RESET	25.000 LF	8.00000	200.00	5.60000	140.00	10.00000	250.00
0600 0544 75140 CRASH CUSHION - OPTIONAL, LESS THAN 50	2.000 EA	20200.00000	40400.00	23600.00000	47200.00	23000.00000	46000.00
0605 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1363.000 LF	13.00000	17719.00	12.00000	16356.00	13.00000	17719.00
0610 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	1500.00000	1500.00	1680.00000	1680.00	1800.00000	1800.00
0615 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	1628.000 LF	160.00000	260480.00	228.00000	371184.00	170.00000	276760.00
0620 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	687.000 LF	210.00000	144270.00	279.00000	191673.00	230.00000	158010.00
0625 0570 1 1 PERFORMANCE TURF	101269.000 SY	1.50000	151903.50	0.55000	55697.95	0.65000	65824.85
0630 0570 1 2 PERFORMANCE TURF, SOD	88061.000 SY	2.90000	255376.90	2.05000	180525.05	2.10000	184928.10
0635 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	39.404 NM	830.00000	32705.32	890.00000	35069.56	800.00000	31523.20
0640 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	21220.000 LF	0.30000	6366.00	0.35000	7427.00	0.30000	6366.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0645 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	8204.000 LF	0.60000	4922.40	0.65000	5332.60	0.60000	4922.40
0650 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	7515.000 LF	0.95000	7139.25	1.00000	7515.00	1.00000	7515.00
0655 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3953.000 LF	1.00000	3953.00	1.10000	4348.30	1.00000	3953.00
0660 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	27.747 GM	310.00000	8601.57	330.00000	9156.51	305.00000	8462.84
0665 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5768.000 LF	0.10000	576.80	0.15000	865.20	0.20000	1153.60
0670 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	113.000 EA	31.00000	3503.00	33.00000	3729.00	35.00000	3955.00
0675 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	411.000 EA	19.00000	7809.00	20.00000	8220.00	20.00000	8220.00
0680 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	22.674 NM	830.00000	18819.42	890.00000	20179.86	800.00000	18139.20
0685 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	4212.000 LF	0.30000	1263.60	0.35000	1474.20	0.30000	1263.60
0690 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2573.000 LF	0.95000	2444.35	1.00000	2573.00	1.00000	2573.00
0695 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1654.000 LF	0.10000	165.40	0.15000	248.10	0.20000	330.80
0700 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.234 GM	312.44000	73.11	320.00000	74.88	300.00000	70.20

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0705 0721 74 1 TRASH RECEPTACLE, PRE-FABRICATED	1.000 EA	660.00000	660.00	500.00000	500.00	240.00000	240.00
0710 0721 75 1 BENCHES, PRE-FABRICATED	3.000 EA	660.00000	1980.00	540.00000	1620.00	240.00000	720.00
0715 0721 77 BICYCLE PARKING RACK	2.000 EA	1700.00000	3400.00	690.00000	1380.00	150.00000	300.00
0720 0999 16 PARTNERING, DO NOT BID 40826835201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0725 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	22.000 DA	3300.00000	72600.00	3300.00000	72600.00	3300.00000	72600.00
0730 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0735 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826835201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
SECTION 0002 TOTALS			$ 13,560,608.80		$ 12,795,357.65		$ 13,667,746.66
SECTION 0003 SIGNING							
0740 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	70.000 AS	230.00000	16100.00	430.00000	30100.00	260.00000	18200.00
0745 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	57.000 AS	420.00000	23940.00	1310.00000	74670.00	710.00000	40470.00
0750 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	17.000 AS	950.00000	16150.00	1170.00000	19890.00	1300.00000	22100.00
0755 0700 20 32 SINGLE POST SIGN, INSTALL, 12-20 SF	5.000 AS	560.00000	2800.00	940.00000	4700.00	160.00000	800.00
0760 0700 20 60 SINGLE POST SIGN, REMOVE	74.000 AS	13.00000	962.00	120.00000	8880.00	20.00000	1480.00
0765 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	3100.00000	9300.00	3400.00000	10200.00	2800.00000	8400.00
0770 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	5200.00000	15600.00	5750.00000	17250.00	4100.00000	12300.00
0775 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	250.00000	750.00	770.00000	2310.00	350.00000	1050.00
0780 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	1300.00000	1300.00	100.00000	100.00	200.00000	200.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0785 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	100.00000	400.00	135.00000	540.00	200.00000	800.00
0790 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	23.000 EA	41.00000	943.00	56.00000	1288.00	70.00000	1610.00
0795 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40826835201	LUMP	76000.00000	76000.00	79500.00000	79500.00	70000.00000	70000.00
SECTION 0003 TOTALS		$	164,245.00	$	249,428.00	$	177,410.00
SECTION 0004 LIGHTING							
0800 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	3997.000 LF	12.00000	47964.00	14.50000	57956.50	14.00000	55958.00
0805 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	107866.000 LF	1.30000	140225.80	1.40000	151012.40	1.40000	151012.40
0810 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2061.000 LF	1.70000	3503.70	2.00000	4122.00	2.00000	4122.00
0815 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	31504.000 LF	3.10000	97662.40	3.80000	119715.20	3.75000	118140.00
0820 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	146.000 LF	10.00000	1460.00	25.00000	3650.00	12.00000	1752.00
0825 0715 4131 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 40'	99.000 EA	2800.00000	277200.00	3800.00000	376200.00	3000.00000	297000.00
0830 0715 4133 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 50'	54.000 EA	3100.00000	167400.00	3900.00000	210600.00	3300.00000	178200.00
0835 0715 4600 LIGHT POLE COMPLETE, REMOVE	11.000 EA	370.00000	4070.00	250.00000	2750.00	400.00000	4400.00
0840 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	25200.00000	100800.00	15800.00000	63200.00	27000.00000	108000.00
0845 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	275.000 EA	530.00000	145750.00	380.00000	104500.00	550.00000	151250.00
0850 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	16.000 EA	230.00000	3680.00	390.00000	6240.00	320.00000	5120.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0855 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	199.000 EA	500.00000	99500.00	490.00000	97510.00	500.00000	99500.00
0860 0715511125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'	13.000 EA	2500.00000	32500.00	3000.00000	39000.00	2900.00000	37700.00
0865 0715511130 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 30'	6.000 EA	3100.00000	18600.00	3400.00000	20400.00	3200.00000	19200.00
0870 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	5.000 EA	3400.00000	17000.00	3700.00000	18500.00	3500.00000	17500.00
0875 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	7.000 EA	2800.00000	19600.00	3800.00000	26600.00	3600.00000	25200.00
0880 0715511150 LIGHT POLE COMPLETE SPECIAL DESIGN , F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 50'	15.000 EA	3100.00000	46500.00	3960.00000	59400.00	3800.00000	57000.00
SECTION 0004 TOTALS			$ 1,223,415.90		$ 1,361,356.10		$ 1,331,054.40
SECTION 0005 SIGNALIZATION							
0885 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2955.000 LF	12.00000	35460.00	13.50000	39892.50	13.50000	39892.50
0890 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	185.000 LF	18.00000	3330.00	19.00000	3515.00	19.00000	3515.00
0895 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	10920.000 LF	2.00000	21840.00	3.40000	37128.00	3.50000	38220.00
0900 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	6.000 PI	3800.00000	22800.00	3750.00000	22500.00	4000.00000	24000.00
0905 0634 4151 SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR	1.000 PI	1100.00000	1100.00	2670.00000	2670.00	1200.00000	1200.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0910 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	2500.00000	5000.00	3210.00000	6420.00	3000.00000	6000.00
0915 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL	60.000 LF	41.00000	2460.00	24.00000	1440.00	42.00000	2520.00
0920 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	42.000 EA	730.00000	30660.00	360.00000	15120.00	750.00000	31500.00
0925 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	2.000 AS	1200.00000	2400.00	1100.00000	2200.00	1300.00000	2600.00
0930 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1200.00000	1200.00	1250.00000	1250.00	1300.00000	1300.00
0935 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	315.000 LF	1.90000	598.50	1.60000	504.00	2.00000	630.00
0940 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3.000 EA	900.00000	2700.00	770.00000	2310.00	1000.00000	3000.00
0945 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	17.000 EA	850.00000	14450.00	680.00000	11560.00	900.00000	15300.00
0950 0649 1 12 STEEL STRAIN POLE, F&I, TYPE PS- V	2.000 EA	19000.00000	38000.00	23800.00000	47600.00	21000.00000	42000.00
0955 0649 1 13 STEEL STRAIN POLE, F&I, TYPE PS- VI	4.000 EA	21400.00000	85600.00	31900.00000	127600.00	23000.00000	92000.00
0960 0649 1 14 STEEL STRAIN POLE, F&I, TYPE PS- VII	4.000 EA	24500.00000	98000.00	24100.00000	96400.00	25000.00000	100000.00
0965 0649 31301 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-36	2.000 EA	16800.00000	33600.00	15600.00000	31200.00	18000.00000	36000.00
0970 0649 31303 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	28700.00000	28700.00	33000.00000	33000.00	30000.00000	30000.00
0975 0649 31304 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	28800.00000	28800.00	33100.00000	33100.00	30000.00000	30000.00
0980 0649 31305 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	29300.00000	29300.00	33500.00000	33500.00	31000.00000	31000.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
0985 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	29100.00000	29100.00	34200.00000	34200.00	30000.00000	30000.00
0990 0650 1111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, ALUMINUM	2.000 AS	470.00000	940.00	550.00000	1100.00	600.00000	1200.00
0995 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	55.000 AS	1100.00000	60500.00	1380.00000	75900.00	1300.00000	71500.00
1000 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	6.000 AS	2000.00000	12000.00	2250.00000	13500.00	2200.00000	13200.00
1005 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	18.000 AS	490.00000	8820.00	560.00000	10080.00	530.00000	9540.00
1010 0659 1 02 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BLACK BACKPLATE WITH RETROREFLECTIVE BORDER	8.000 EA	110.00000	880.00	105.00000	840.00	120.00000	960.00
1015 0660 1111 LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM	11.000 EA	580.00000	6380.00	170.00000	1870.00	600.00000	6600.00
1020 0660 1112 LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD	2.000 EA	580.00000	1160.00	190.00000	380.00	600.00000	1200.00
1025 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	30.000 AS	700.00000	21000.00	630.00000	18900.00	700.00000	21000.00
1030 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	18.000 AS	750.00000	13500.00	740.00000	13320.00	770.00000	13860.00
1035 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	16.000 EA	2200.00000	35200.00	2850.00000	45600.00	2300.00000	36800.00
1040 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	3.000 EA	600.00000	1800.00	470.00000	1410.00	650.00000	1950.00
1045 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	17.000 EA	220.00000	3740.00	150.00000	2550.00	150.00000	2550.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
1050 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	3.000 AS	22900.00000	68700.00	28700.00000	86100.00	25000.00000	75000.00
1055 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	330.00000	330.00	1350.00000	1350.00	500.00000	500.00
1060 0671 2 11 TRAFFIC CONTROLLER, F&I, NEMA	3.000 EA	5500.00000	16500.00	6650.00000	19950.00	5700.00000	17100.00
1065 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	5400.00000	16200.00	6540.00000	19620.00	5500.00000	16500.00
1070 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	43.000 EA	50.00000	2150.00	38.00000	1634.00	50.00000	2150.00
1075 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	50.00000	400.00	38.00000	304.00	30.00000	240.00
1080 0690 31 SIGNAL PEDESTAL REMOVAL	8.000 EA	120.00000	960.00	95.00000	760.00	100.00000	800.00
1085 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	4.000 EA	1100.00000	4400.00	1340.00000	5360.00	1100.00000	4400.00
1090 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	8.000 EA	1200.00000	9600.00	1460.00000	11680.00	1200.00000	9600.00
1095 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	240.00000	720.00	360.00000	1080.00	350.00000	1050.00
1100 0690 50 2 CONTROLLER ASSEMBLY, REMOVE, CONTROLLER UNIT	3.000 EA	160.00000	480.00	530.00000	1590.00	200.00000	600.00
1105 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	30.00000	360.00	22.50000	270.00	30.00000	360.00
1110 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	360.00000	720.00	340.00000	680.00	400.00000	800.00
1115 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	160.00000	800.00	380.00000	1900.00	200.00000	1000.00
1120 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	320.00000	1600.00	490.00000	2450.00	400.00000	2000.00
1125 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	3500.00000	28000.00	3450.00000	27600.00	3600.00000	28800.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
1130 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	1.000 EA	560.00000	560.00	990.00000	990.00	600.00000	600.00
1135 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	560.00000	560.00	360.00000	360.00	600.00000	600.00
1140 0700 89143 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, OVERHEAD ATTACHMENT	1.000 AS	3700.00000	3700.00	5100.00000	5100.00	4000.00000	4000.00
1145 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	160.000 LF	18.00000	2880.00	10.50000	1680.00	18.00000	2880.00
1150 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	18310.000 LF	3.30000	60423.00	2.60000	47606.00	3.50000	64085.00
1155 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	32.000 EA	1000.00000	32000.00	930.00000	29760.00	1100.00000	35200.00
SECTION 0005 TOTALS		$	933,061.50	$	1,036,383.50	$	1,009,302.50
SECTION 0006 LANDSCAPE / PERIPHERAL							
1160 0570 1 1 PERFORMANCE TURF	5323.000 SY	7.00000	37261.00	0.75000	3992.25	6.20000	33002.60
1165 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 40826835201	LUMP	332200.00000	332200.00	355000.00000	355000.00	290000.00000	290000.00
SECTION 0006 TOTALS		$	369,461.00	$	358,992.25	$	323,002.60
SECTION 0007 UTILITIES							
1170 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 Utility Pipe, Remove, AC, LF	9013.000 ZZ	20.00000	180260.00	3.70000	33348.10	13.00000	117169.00
1175 0000700 2 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 2 Utility Pipe, Dispose, AC,LF	9013.000 ZZ	20.00000	180260.00	15.30000	137898.90	7.00000	63091.00
1180 0121 70 FLOWABLE FILL	29.000 CY	260.00000	7540.00	230.00000	6670.00	470.00000	13630.00
1182 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	3400.00000	3400.00	2100.00000	2100.00	4000.00000	4000.00
1185 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	369.000 LF	20.00000	7380.00	63.00000	23247.00	20.00000	7380.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
1190 0555 1 4 DIRECTIONAL BORE, 18" TO < 24"	1274.000 LF	26.00000	33124.00	192.00000	244608.00	64.00000	81536.00
1192 0555 1 4 DIRECTIONAL BORE, 18" TO < 24"	443.000 LF	42.00000	18606.00	271.00000	120053.00	84.00000	37212.00
1200 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	481.000 LF	150.00000	72150.00	435.00000	209235.00	240.00000	115440.00
1205 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826835602	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826835601	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1215 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	315.000 LF	51.00000	16065.00	31.00000	9765.00	24.00000	7560.00
1220 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	18981.000 LF	37.00000	702297.00	41.90000	795303.90	44.00000	835164.00
1230 1050 11323 UTILITY PIPE, F&I, PE, WATER / SEWER, 5 - 7.9"	369.000 LF	46.00000	16974.00	0.50000	184.50	28.00000	10332.00
1232 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	443.000 LF	140.00000	62020.00	0.50000	221.50	110.00000	48730.00
1235 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	1274.000 LF	51.00000	64974.00	0.50000	637.00	72.00000	91728.00
1245 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	457.000 LF	67.00000	30619.00	64.00000	29248.00	42.00000	19194.00
1250 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	5104.000 LF	61.00000	311344.00	82.50000	421080.00	65.00000	331760.00
1260 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	481.000 LF	150.00000	72150.00	0.50000	240.50	150.00000	72150.00
1270 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	75.000 LF	10.00000	750.00	12.00000	900.00	26.00000	1950.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
1275 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	336.000 LF	10.00000	3360.00	10.30000	3460.80	18.00000	6048.00
1280 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	15314.000 LF	12.00000	183768.00	5.20000	79632.80	13.00000	199082.00
1285 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	71.000 LF	15.00000	1065.00	16.00000	1136.00	8.00000	568.00
1290 1050 18001 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 0- 1.9"	185.000 LF	10.00000	1850.00	3.00000	555.00	8.00000	1480.00
1295 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	271.000 LF	10.00000	2710.00	4.20000	1138.20	16.00000	4336.00
1300 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	609.000 LF	10.00000	6090.00	3.50000	2131.50	13.00000	7917.00
1305 1050 18005 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"	112.000 LF	10.00000	1120.00	13.50000	1512.00	18.00000	2016.00
1310 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	153.000 EA	600.00000	91800.00	510.00000	78030.00	1300.00000	198900.00
1320 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	40.000 EA	640.00000	25600.00	670.00000	26800.00	1900.00000	76000.00
1330 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	10.000 EA	510.00000	5100.00	390.00000	3900.00	780.00000	7800.00
1340 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	36.000 EA	670.00000	24120.00	700.00000	25200.00	730.00000	26280.00
1350 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	3.000 EA	260.00000	780.00	900.00000	2700.00	700.00000	2100.00
1355 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	10.000 EA	1500.00000	15000.00	3960.00000	39600.00	4500.00000	45000.00
1360 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	23.000 EA	1300.00000	29900.00	1490.00000	34270.00	2100.00000	48300.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(6) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
1365 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	14.000 EA	150.00000	2100.00	60.00000	840.00	180.00000	2520.00
1370 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	49.000 EA	1800.00000	88200.00	2990.00000	146510.00	3800.00000	186200.00
1375 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	1.000 EA	5100.00000	5100.00	5100.00000	5100.00	6000.00000	6000.00
1380 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	366.000 EA	230.00000	84180.00	450.00000	164700.00	450.00000	164700.00
1395 1080 16401 UTILITY FIXTURES, REMOVE & DISPOSE,8 -19.9", VALVE / METER BOX	60.000 EA	100.00000	6000.00	85.00000	5100.00	270.00000	16200.00
1400 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	7.000 EA	4100.00000	28700.00	3160.00000	22120.00	3300.00000	23100.00
1405 1644800 FIRE HYDRANT, RELOCATE	4.000 EA	1200.00000	4800.00	2630.00000	10520.00	2400.00000	9600.00
SECTION 0007 TOTALS			$ 2,441,256.00		$ 2,739,696.70		$ 2,942,173.00
CONTRACT TOTALS			$ 20,351,111.00		$ 20,567,390.60		$ 21,292,324.76

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40826835201	3083.000 LS	138823.20000	138823.20	97284.55000	97284.55	100000.00000	100000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 40826835201	3083.000 LS	134394.95000	134394.95	97284.55000	97284.55	100000.00000	100000.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	600.000 CY	541.48000	324888.00	436.15000	261690.00	650.00000	390000.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	270.400 CY	223.82000	60520.93	246.23000	66580.59	275.00000	74360.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	165.000 CY	1031.05000	170123.25	673.96000	111203.40	950.00000	156750.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1170.000 SY	6.88000	8049.60	10.24000	11980.80	10.00000	11700.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	190170.000 LB	0.91000	173054.70	0.73000	138824.10	1.00000	190170.00
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	28382.000 LB	0.91000	25827.62	0.81000	22989.42	1.00000	28382.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	51664.000 LB	0.34000	17565.76	0.73000	37714.72	1.00000	51664.00
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	4235.000 LF	50.74000	214883.90	62.08000	262908.80	90.00000	381150.00
0055 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	41621.000 SF	15.44000	642628.24	11.47000	477392.87	13.00000	541073.00
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	325.000 LF	85.94000	27930.50	103.69000	33699.25	450.00000	146250.00
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	228.000 LF	41.99000	9573.72	87.02000	19840.56	30.00000	6840.00
0070 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	1874.000 SY	3.90000	7308.60	6.69000	12537.06	3.00000	5622.00
0075 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	616.000 LF	81.14000	49982.24	105.52000	65000.32	105.00000	64680.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0080 0530 1 RIPRAP, SAND-CEMENT	77.200 CY	520.60000	40190.32	339.52000	26210.94	350.00000	27020.00
0085 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1419.000 TN	90.42000	128305.98	91.42000	129724.98	115.00000	163185.00
0090 0530 74 BEDDING STONE	505.400 TN	81.22000	41048.59	56.00000	28302.40	90.00000	45486.00
SECTION 0001 TOTALS		$	2,215,100.10	$	1,901,169.31	$	2,484,332.00
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 40826835201	LUMP	1577850.48000	1577850.48	2136554.73000	2136554.73	2057000.00000	2057000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 40826835201	650.000 LS	502156.52000	502156.52	768202.28000	768202.28	650000.00000	650000.00
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	849.000 CY	37.61000	31930.89	17.64000	14976.36	10.00000	8490.00
0110 0102 14 TRAFFIC CONTROL OFFICER	309.000 MH	43.32000	13385.88	56.04000	17316.36	60.00000	18540.00
0115 0102 60 WORK ZONE SIGN	82582.000 ED	0.22000	18168.04	0.22000	18168.04	0.20000	16516.40
0120 0102 61 BUSINESS SIGN	4176.000 EA	0.22000	918.72	0.27000	1127.52	0.01000	41.76
0125 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	3388.000 LF	12.23000	41435.24	1.12000	3794.56	30.00000	101640.00
0130 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	3281.000 LF	3.98000	13058.38	1.13000	3707.53	7.00000	22967.00
0135 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	651749.000 ED	0.11000	71692.39	0.10000	65174.90	0.11000	71692.39
0140 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	58282.000 ED	0.09000	5245.38	0.16000	9325.12	0.10000	5828.20
0145 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	451.000 ED	5.41000	2439.91	5.46000	2462.46	5.10000	2300.10
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	28912.000 ED	0.27000	7806.24	0.11000	3180.32	0.30000	8673.60

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0155 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2671.000 EA	2.71000	7238.41	2.73000	7291.83	2.55000	6811.05
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	8431.000 ED	0.11000	927.41	0.22000	1854.82	0.15000	1264.65
0165 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	11.000 LO	812.21000	8934.31	983.09000	10813.99	800.00000	8800.00
0170 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	590.000 ED	13.00000	7670.00	15.29000	9021.10	12.25000	7227.50
0175 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4550.000 ED	6.00000	27300.00	7.44000	33852.00	7.75000	35262.50
0180 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4550.000 ED	2.00000	9100.00	11.31000	51460.50	10.50000	47775.00
0185 0102150 1 PORTABLE REGULATORY, SIGN	660.000 ED	5.41000	3570.60	5.84000	3854.40	5.10000	3366.00
0190 0102150 2 RADAR SPEED DISPLAY UNIT	660.000 ED	5.41000	3570.60	5.84000	3854.40	5.10000	3366.00
0195 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1893.000 SY	1.68000	3180.24	1.42000	2688.06	2.00000	3786.00
0200 0104 10 3 SEDIMENT BARRIER	10747.000 LF	0.64000	6878.08	0.88000	9457.36	0.60000	6448.20
0205 0104 11 FLOATING TURBIDITY BARRIER	710.000 LF	9.86000	7000.60	41.88000	29734.80	7.75000	5502.50
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	9.000 EA	1970.90000	17738.10	3108.95000	27980.55	2000.00000	18000.00
0215 0104 18 INLET PROTECTION SYSTEM	52.000 EA	104.05000	5410.60	121.41000	6313.32	45.00000	2340.00
0220 0107 1 LITTER REMOVAL	1321.700 AC	19.31000	25522.03	25.46000	33650.48	16.00000	21147.20
0225 0107 2 MOWING	1321.700 AC	29.68000	39228.06	67.25000	88884.33	26.00000	34364.20
0230 0110 1 1 CLEARING & GRUBBING 40826835201	80.409 LS	218223.58000	218223.58	339623.53000	339623.53	350000.00000	350000.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0235 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2348.000 SY	16.43000	38577.64	15.03000	35290.44	12.00000	28176.00
0240 0110 7 1 MAILBOX, F&I SINGLE	12.000 EA	270.74000	3248.88	367.85000	4414.20	90.00000	1080.00
0245 0120 1 REGULAR EXCAVATION	222774.000 CY	2.74000	610400.76	2.47000	550251.78	3.00000	668322.00
0250 0120 4 SUBSOIL EXCAVATION	9485.000 CY	3.22000	30541.70	11.24000	106611.40	6.00000	56910.00
0255 0120 6 EMBANKMENT	32590.000 CY	2.19000	71372.10	2.67000	87015.30	10.00000	325900.00
0260 0160 4 TYPE B STABILIZATION	151676.000 SY	4.85000	735628.60	2.09000	317002.84	2.00000	303352.00
0265 0285703 OPTIONAL BASE, BASE GROUP 03	15567.000 SY	6.36000	99006.12	7.80000	121422.60	7.70000	119865.90
0270 0285706 OPTIONAL BASE, BASE GROUP 06	707.000 SY	10.34000	7310.38	9.97000	7048.79	15.00000	10605.00
0275 0285708 OPTIONAL BASE, BASE GROUP 08	66470.000 SY	10.39000	690623.30	11.55000	767728.50	11.80000	784346.00
0280 0285710 OPTIONAL BASE, BASE GROUP 10	43456.000 SY	10.28000	446727.68	13.13000	570577.28	12.75000	554064.00
0285 0286 1 TURNOUT CONSTRUCTION	632.000 SY	21.66000	13689.12	8.51000	5378.32	12.00000	7584.00
0290 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	868.000 SY	1.19000	1032.92	0.83000	720.44	2.00000	1736.00
0295 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	70623.000 SY	1.19000	84041.37	0.83000	58617.09	1.50000	105934.50
0300 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	15286.000 SY	1.19000	18190.34	0.83000	12687.38	1.85000	28279.10
0305 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	16849.000 SY	1.19000	20050.31	0.83000	13984.67	1.10000	18533.90
0310 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	53.700 TN	155.82000	8367.53	117.97000	6334.99	110.00000	5907.00
0315 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	13966.100 TN	87.08000	1216167.99	95.52000	1334041.87	89.00000	1242982.90
0320 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	17246.300 TN	107.70000	1857426.51	101.91000	1757570.43	94.75000	1634086.93

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0325 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	9064.100 TN	138.07000	1251480.29	128.89000	1168271.85	120.00000	1087692.00
0330 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	148.000 TN	153.53000	22722.44	110.32000	16327.36	150.00000	22200.00
0335 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	440.300 CY	471.71000	207693.91	447.85000	197188.36	350.00000	154105.00
0340 0400 1 2 CONCRETE CLASS I, ENDWALLS	10.400 CY	1152.52000	11986.21	1103.24000	11473.70	810.00000	8424.00
0345 0425 1351 INLETS, CURB, TYPE P-5, <10'	5.000 EA	3537.43000	17687.15	3386.19000	16930.95	3300.00000	16500.00
0350 0425 1361 INLETS, CURB, TYPE P-6, <10'	3.000 EA	4222.10000	12666.30	4041.57000	12124.71	3800.00000	11400.00
0355 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	5249.09000	26245.45	5024.66000	25123.30	4800.00000	24000.00
0360 0425 1452 INLETS, CURB, TYPE J-5, >10'	5.000 EA	8101.86000	40509.30	7755.46000	38777.30	4470.00000	22350.00
0365 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	5819.65000	5819.65	5570.82000	5570.82	5300.00000	5300.00
0370 0425 1471 INLETS, CURB, TYPE 7, <10'	6.000 EA	3309.21000	19855.26	3167.72000	19006.32	3100.00000	18600.00
0375 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	12.000 EA	3822.71000	45872.52	3659.27000	43911.24	3500.00000	42000.00
0380 0425 1541 INLETS, DT BOT, TYPE D, <10'	31.000 EA	2510.44000	77823.64	2403.10000	74496.10	2500.00000	77500.00
0385 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	7.000 EA	2738.66000	19170.62	2621.56000	18350.92	2600.00000	18200.00
0390 0425 1551 INLETS, DT BOT, TYPE E, <10'	27.000 EA	2510.44000	67781.88	2403.10000	64883.70	2400.00000	64800.00
0395 0425 1701 INLETS, GUTTER, TYPE S, <10'	26.000 EA	2624.55000	68238.30	2512.33000	65320.58	2500.00000	65000.00
0400 0425 1910 INLETS, CLOSED FLUME	2.000 EA	1939.89000	3879.78	1856.95000	3713.90	1800.00000	3600.00
0405 0425 2 61 MANHOLES, P-8, <10'	9.000 EA	2282.22000	20539.98	2184.64000	19661.76	2100.00000	18900.00
0410 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	3366.27000	3366.27	3222.34000	3222.34	3100.00000	3100.00
0415 0425 2 91 MANHOLES, J-8, <10'	6.000 EA	4450.32000	26701.92	4260.04000	25560.24	4000.00000	24000.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0420 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	8215.97000	24647.91	7864.69000	23594.07	7300.00000	21900.00
0425 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	265.000 LF	35.37000	9373.05	33.86000	8972.90	33.00000	8745.00
0430 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8248.000 LF	37.66000	310619.68	36.05000	297340.40	34.00000	280432.00
0435 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2976.000 LF	50.21000	149424.96	48.06000	143026.56	46.00000	136896.00
0440 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	705.000 LF	83.30000	58726.50	79.74000	56216.70	75.00000	52875.00
0445 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1157.000 LF	77.60000	89783.20	74.28000	85941.96	70.00000	80990.00
0450 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	755.000 LF	74.17000	55998.35	71.00000	53605.00	68.00000	51340.00
0455 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	907.000 LF	119.82000	108676.74	114.69000	104023.83	110.00000	99770.00
0460 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	658.000 LF	160.90000	105872.20	154.02000	101345.16	148.00000	97384.00
0465 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	254.000 CY	319.51000	81155.54	305.85000	77685.90	150.00000	38100.00
0470 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	30.000 EA	798.78000	23963.40	764.62000	22938.60	770.00000	23100.00
0475 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	1027.00000	6162.00	983.09000	5898.54	990.00000	5940.00
0480 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	1597.55000	4792.65	1529.24000	4587.72	1650.00000	4950.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0485 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2168.10000	2168.10	2075.41000	2075.41	2100.00000	2100.00
0490 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	5020.87000	5020.87	4806.20000	4806.20	4500.00000	4500.00
0495 0430984121 MITERED END SECTION, OPTIONAL ROUND, 12" SD	1.000 EA	1186.75000	1186.75	1136.01000	1136.01	680.00000	680.00
0500 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	15.000 EA	912.89000	13693.35	873.85000	13107.75	850.00000	12750.00
0505 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	389.000 LF	41.15000	16007.35	38.78000	15085.42	27.00000	10503.00
0510 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	866.000 LF	97.47000	84409.02	83.67000	72458.22	48.00000	41568.00
0515 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	11636.000 LF	11.34000	131952.24	12.22000	142191.92	14.50000	168722.00
0520 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	266.000 LF	16.77000	4460.82	16.76000	4458.16	15.35000	4083.10
0525 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	814.000 LF	29.18000	23752.52	25.93000	21107.02	30.00000	24420.00
0530 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	42.000 LF	45.48000	1910.16	53.48000	2246.16	52.00000	2184.00
0535 0520 6 SHOULDER GUTTER- CONCRETE	3792.000 LF	15.68000	59458.56	16.82000	63781.44	16.50000	62568.00
0540 0522 1 SIDEWALK CONCRETE, 4" THICK	3086.000 SY	26.57000	81995.02	31.19000	96252.34	31.00000	95666.00
0545 0522 2 SIDEWALK CONCRETE, 6" THICK	196.000 SY	33.08000	6483.68	37.44000	7338.24	50.00000	9800.00
0550 0522 4 BUS SHELTER PAD- CONCRETE	77.000 SY	152.35000	11730.95	204.22000	15724.94	163.00000	12551.00
0555 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	56.000 SY	54.15000	3032.40	73.67000	4125.52	66.00000	3696.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0560 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	13.000 EA	519.82000	6757.66	524.31000	6816.03	355.00000	4615.00
0565 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	47.600 TN	108.30000	5155.08	88.97000	4234.97	120.00000	5712.00
0570 0536 1 1 GUARDRAIL -ROADWAY	2650.000 LF	15.80000	41870.00	14.75000	39087.50	17.00000	45050.00
0575 0536 6 GUARDRAIL- PIPE RAIL	865.000 LF	10.29000	8900.85	9.28000	8027.20	9.00000	7785.00
0580 0536 73 GUARDRAIL REMOVAL	650.000 LF	1.30000	845.00	1.09000	708.50	2.25000	1462.50
0585 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1461.99000	2923.98	1693.10000	3386.20	1800.00000	3600.00
0590 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	444.01000	1332.03	546.16000	1638.48	500.00000	1500.00
0595 0538 1 GUARDRAIL RESET	25.000 LF	8.45000	211.25	5.46000	136.50	7.00000	175.00
0600 0544 75140 CRASH CUSHION - OPTIONAL, LESS THAN 50	2.000 EA	24366.40000	48732.80	23075.22000	46150.44	21000.00000	42000.00
0605 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1363.000 LF	13.00000	17719.00	12.23000	16669.49	11.00000	14993.00
0610 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	2165.90000	2165.90	1719.26000	1719.26	1600.00000	1600.00
0615 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	1628.000 LF	148.08000	241074.24	163.85000	266747.80	210.00000	341880.00
0620 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	687.000 LF	203.35000	139701.45	218.46000	150082.02	248.00000	170376.00
0625 0570 1 1 PERFORMANCE TURF	101269.000 SY	0.99000	100256.31	0.30000	30380.70	0.50000	50634.50
0630 0570 1 2 PERFORMANCE TURF, SOD	88061.000 SY	2.40000	211346.40	2.07000	182286.27	1.75000	154106.75
0635 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	39.404 NM	866.27000	34134.50	873.77000	34430.03	800.00000	31523.20
0640 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	21220.000 LF	0.32000	6790.40	0.33000	7002.60	0.30000	6366.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0645 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	8204.000 LF	0.65000	5332.60	0.66000	5414.64	0.60000	4922.40
0650 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	7515.000 LF	0.97000	7289.55	0.98000	7364.70	0.90000	6763.50
0655 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3953.000 LF	1.08000	4269.24	1.09000	4308.77	1.00000	3953.00
0660 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	27.747 GM	324.80000	9012.23	327.73000	9093.52	300.03000	8324.93
0665 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5768.000 LF	0.13000	749.84	0.13000	749.84	0.20000	1153.60
0670 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	113.000 EA	32.49000	3671.37	32.77000	3703.01	30.00000	3390.00
0675 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	411.000 EA	19.49000	8010.39	19.66000	8080.26	18.00000	7398.00
0680 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	22.674 NM	866.21000	19640.45	873.70000	19810.27	799.86000	18136.03
0685 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	4212.000 LF	0.32000	1347.84	0.33000	1389.96	0.30000	1263.60
0690 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2573.000 LF	0.97000	2495.81	0.98000	2521.54	0.90000	2315.70
0695 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1654.000 LF	0.13000	215.02	0.13000	215.02	0.15000	248.10
0700 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.234 GM	319.32000	74.72	322.09000	75.37	300.00000	70.20

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0705 0721 74 1 TRASH RECEPTACLE, PRE-FABRICATED	1.000 EA	2436.64000	2436.64	599.61000	599.61	325.00000	325.00
0710 0721 75 1 BENCHES, PRE-FABRICATED	3.000 EA	3032.26000	9096.78	839.45000	2518.35	425.00000	1275.00
0715 0721 77 BICYCLE PARKING RACK	2.000 EA	541.48000	1082.96	3597.65000	7195.30	600.00000	1200.00
0720 0999 16 PARTNERING, DO NOT BID 40826835201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0725 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	22.000 DA	3300.00000	72600.00	3300.00000	72600.00	3300.00000	72600.00
0730 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0735 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826835201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
SECTION 0002 TOTALS			$ 13,186,725.07		$ 13,800,155.66		$ 13,592,417.59
SECTION 0003 SIGNING							
0740 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	70.000 AS	238.25000	16677.50	281.82000	19727.40	265.00000	18550.00
0745 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	57.000 AS	449.42000	25616.94	1146.93000	65375.01	600.00000	34200.00
0750 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	17.000 AS	1001.73000	17029.41	1365.40000	23211.80	940.00000	15980.00
0755 0700 20 32 SINGLE POST SIGN, INSTALL, 12-20 SF	5.000 AS	595.62000	2978.10	655.39000	3276.95	120.00000	600.00
0760 0700 20 60 SINGLE POST SIGN, REMOVE	74.000 AS	13.54000	1001.96	5.46000	404.04	21.00000	1554.00
0765 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	3248.85000	9746.55	3768.50000	11305.50	3510.00000	10530.00
0770 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	5495.98000	16487.94	3768.50000	11305.50	4910.00000	14730.00
0775 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	259.91000	779.73	436.93000	1310.79	500.00000	1500.00
0780 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	1326.61000	1326.61	1310.78000	1310.78	21.00000	21.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0785 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	108.30000	433.20	136.54000	546.16	168.00000	672.00
0790 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	23.000 EA	43.32000	996.36	54.62000	1256.26	65.00000	1495.00
0795 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40826835201	LUMP	79055.41000	79055.41	79739.20000	79739.20	73500.00000	73500.00
SECTION 0003 TOTALS		$	172,129.71	$	218,769.39	$	173,332.00
SECTION 0004 LIGHTING							
0800 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	3997.000 LF	13.19000	52720.43	19.44000	77701.68	13.40000	53559.80
0805 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	107866.000 LF	1.43000	154248.38	1.29000	139147.14	1.20000	129439.20
0810 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2061.000 LF	1.81000	3730.41	2.59000	5337.99	1.70000	3503.70
0815 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	31504.000 LF	3.41000	107428.64	3.22000	101442.88	4.20000	132316.80
0820 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	146.000 LF	11.43000	1668.78	28.84000	4210.64	21.50000	3139.00
0825 0715 4131 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 40'	99.000 EA	3037.76000	300738.24	3508.52000	347343.48	3510.00000	347490.00
0830 0715 4133 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 50'	54.000 EA	3417.07000	184521.78	3868.80000	208915.20	3800.00000	205200.00
0835 0715 4600 LIGHT POLE COMPLETE, REMOVE	11.000 EA	400.20000	4402.20	674.35000	7417.85	330.00000	3630.00
0840 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	27626.79000	110507.16	21912.72000	87650.88	22800.00000	91200.00
0845 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	275.000 EA	847.94000	233183.50	444.25000	122168.75	390.00000	107250.00
0850 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	16.000 EA	250.67000	4010.72	237.92000	3806.72	250.00000	4000.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0855 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	199.000 EA	547.52000	108956.48	476.22000	94767.78	500.00000	99500.00
0860 0715511125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'	13.000 EA	2696.93000	35060.09	3097.48000	40267.24	3100.00000	40300.00
0865 0715511130 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 30'	6.000 EA	3422.57000	20535.42	3643.43000	21860.58	4000.00000	24000.00
0870 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	5.000 EA	3698.52000	18492.60	3790.34000	18951.70	4200.00000	21000.00
0875 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	7.000 EA	3026.77000	21187.39	3540.52000	24783.64	3500.00000	24500.00
0880 0715511150 LIGHT POLE COMPLETE SPECIAL DESIGN , F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 50'	15.000 EA	3381.88000	50728.20	3773.23000	56598.45	3700.00000	55500.00
SECTION 0004 TOTALS			$ 1,412,120.42		$ 1,362,372.60		$ 1,345,528.50
SECTION 0005 SIGNALIZATION							
0885 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2955.000 LF	13.58000	40128.90	16.66000	49230.30	10.70000	31618.50
0890 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	185.000 LF	19.84000	3670.40	23.06000	4266.10	11.90000	2201.50
0895 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	10920.000 LF	3.44000	37564.80	2.08000	22713.60	3.00000	32760.00
0900 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	6.000 PI	3852.54000	23115.24	3486.13000	20916.78	4300.00000	25800.00
0905 0634 4151 SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR	1.000 PI	2649.67000	2649.67	1023.50000	1023.50	1800.00000	1800.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0910 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	3187.36000	6374.72	2211.40000	4422.80	4600.00000	9200.00
0915 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL	60.000 LF	23.95000	1437.00	44.97000	2698.20	25.00000	1500.00
0920 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	42.000 EA	360.31000	15133.02	413.50000	17367.00	445.00000	18690.00
0925 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	2.000 AS	1092.02000	2184.04	1942.69000	3885.38	1100.00000	2200.00
0930 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1241.68000	1241.68	1510.68000	1510.68	1100.00000	1100.00
0935 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	315.000 LF	1.66000	522.90	1.51000	475.65	1.20000	378.00
0940 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3.000 EA	764.96000	2294.88	302.93000	908.79	830.00000	2490.00
0945 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	17.000 EA	681.82000	11590.94	992.92000	16879.64	830.00000	14110.00
0950 0649 1 12 STEEL STRAIN POLE, F&I, TYPE PS- V	2.000 EA	24084.21000	48168.42	29046.92000	58093.84	16450.00000	32900.00
0955 0649 1 13 STEEL STRAIN POLE, F&I, TYPE PS- VI	4.000 EA	32046.50000	128186.00	30707.78000	122831.12	17750.00000	71000.00
0960 0649 1 14 STEEL STRAIN POLE, F&I, TYPE PS- VII	4.000 EA	24084.21000	96336.84	31400.31000	125601.24	20000.00000	80000.00
0965 0649 31301 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-36	2.000 EA	15774.91000	31549.82	19056.03000	38112.06	17500.00000	35000.00
0970 0649 31303 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	33006.59000	33006.59	32845.99000	32845.99	30000.00000	30000.00
0975 0649 31304 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	33006.59000	33006.59	32845.99000	32845.99	30000.00000	30000.00
0980 0649 31305 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	33540.96000	33540.96	30287.79000	30287.79	29000.00000	29000.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0985 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	34463.35000	34463.35	30281.23000	30281.23	30000.00000	30000.00
0990 0650 1111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, ALUMINUM	2.000 AS	554.33000	1108.66	493.73000	987.46	420.00000	840.00
0995 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	55.000 AS	1369.40000	75317.00	1200.04000	66002.20	1300.00000	71500.00
1000 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	6.000 AS	2267.18000	13603.08	1983.10000	11898.60	2030.00000	12180.00
1005 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	18.000 AS	565.41000	10177.38	510.59000	9190.62	535.00000	9630.00
1010 0659 1 02 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BLACK BACKPLATE WITH RETROREFLECTIVE BORDER	8.000 EA	110.87000	886.96	88.48000	707.84	151.00000	1208.00
1015 0660 1111 LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM	11.000 EA	177.38000	1951.18	181.13000	1992.43	300.00000	3300.00
1020 0660 1112 LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD	2.000 EA	194.01000	388.02	181.32000	362.64	300.00000	600.00
1025 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	30.000 AS	626.38000	18791.40	889.29000	26678.70	640.00000	19200.00
1030 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	18.000 AS	742.79000	13370.22	1115.92000	20086.56	760.00000	13680.00
1035 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	16.000 EA	2971.17000	47538.72	2353.67000	37658.72	2350.00000	37600.00
1040 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	3.000 EA	465.63000	1396.89	245.41000	736.23	410.00000	1230.00
1045 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	17.000 EA	149.67000	2544.39	128.51000	2184.67	178.00000	3026.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1050 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	3.000 AS	28999.94000	86999.82	35974.75000	107924.25	26000.00000	78000.00
1055 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	1385.81000	1385.81	457.69000	457.69	460.00000	460.00
1060 0671 2 11 TRAFFIC CONTROLLER, F&I, NEMA	3.000 EA	6691.78000	20075.34	18500.59000	55501.77	5540.00000	16620.00
1065 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	6585.35000	19756.05	6116.62000	18349.86	6100.00000	18300.00
1070 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	43.000 EA	38.80000	1668.40	39.15000	1683.45	42.00000	1806.00
1075 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	38.80000	310.40	39.19000	313.52	42.00000	336.00
1080 0690 31 SIGNAL PEDESTAL REMOVAL	8.000 EA	94.23000	753.84	209.18000	1673.44	165.00000	1320.00
1085 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	4.000 EA	1330.38000	5321.52	1703.74000	6814.96	2100.00000	8400.00
1090 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	8.000 EA	1452.33000	11618.64	1307.92000	10463.36	1400.00000	11200.00
1095 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	360.31000	1080.93	535.97000	1607.91	330.00000	990.00
1100 0690 50 2 CONTROLLER ASSEMBLY, REMOVE, CONTROLLER UNIT	3.000 EA	526.61000	1579.83	117.24000	351.72	83.00000	249.00
1105 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	22.17000	266.04	19.57000	234.84	21.00000	252.00
1110 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	332.60000	665.20	391.60000	783.20	330.00000	660.00
1115 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	388.03000	1940.15	273.95000	1369.75	495.00000	2475.00
1120 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	498.89000	2494.45	313.06000	1565.30	1000.00000	5000.00
1125 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	3519.95000	28159.60	4085.27000	32682.16	3100.00000	24800.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1130 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	1.000 EA	1019.96000	1019.96	457.69000	457.69	480.00000	480.00
1135 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	360.31000	360.31	305.85000	305.85	350.00000	350.00
1140 0700 89143 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, OVERHEAD ATTACHMENT	1.000 AS	5121.95000	5121.95	4272.06000	4272.06	4100.00000	4100.00
1145 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	160.000 LF	10.81000	1729.60	21.80000	3488.00	29.00000	4640.00
1150 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	18310.000 LF	2.66000	48704.60	3.15000	57676.50	6.75000	123592.50
1155 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	32.000 EA	964.52000	30864.64	869.97000	27839.04	1400.00000	44800.00
SECTION 0005 TOTALS			$ 1,045,117.74		$ 1,131,500.67		$ 1,004,572.50
SECTION 0006 LANDSCAPE / PERIPHERAL							
1160 0570 1 1 PERFORMANCE TURF	5323.000 SY	1.30000	6919.90	0.30000	1596.90	2.75000	14638.25
1165 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 40826835201	LUMP	322724.75000	322724.75	373826.09000	373826.09	325000.00000	325000.00
SECTION 0006 TOTALS			$ 329,644.65		$ 375,422.99		$ 339,638.25
SECTION 0007 UTILITIES							
1170 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 Utility Pipe, Remove, AC, LF	9013.000 ZZ	21.66000	195221.58	6.55000	59035.15	6.00000	54078.00
1175 0000700 2 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 2 Utility Pipe, Dispose, AC,LF	9013.000 ZZ	21.66000	195221.58	4.37000	39386.81	10.00000	90130.00
1180 0121 70 FLOWABLE FILL	29.000 CY	171.17000	4963.93	163.85000	4751.65	150.00000	4350.00
1182 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	8235.04000	8235.04	4260.04000	4260.04	4000.00000	4000.00
1185 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	369.000 LF	20.54000	7579.26	19.66000	7254.54	22.00000	8118.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1190 0555 1 4 DIRECTIONAL BORE, 18" TO < 24"	1274.000 LF	69.61000	88683.14	66.63000	84886.62	74.00000	94276.00
1192 0555 1 4 DIRECTIONAL BORE, 18" TO < 24"	443.000 LF	93.57000	41451.51	89.57000	39679.51	66.00000	29238.00
1200 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	481.000 LF	255.60000	122943.60	284.00000	136604.00	25.00000	12025.00
1205 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826835602	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826835601	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1215 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	315.000 LF	194.51000	61270.65	196.62000	61935.30	185.00000	58275.00
1220 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	18981.000 LF	50.79000	964044.99	51.34000	974484.54	52.50000	996502.50
1230 1050 11323 UTILITY PIPE, F&I, PE, WATER / SEWER, 5 - 7.9"	369.000 LF	23.77000	8771.13	24.03000	8867.07	45.00000	16605.00
1232 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	443.000 LF	79.97000	35426.71	80.83000	35807.69	165.00000	73095.00
1235 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	1274.000 LF	71.32000	90861.68	72.09000	91842.66	140.00000	178360.00
1245 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	457.000 LF	55.11000	25185.27	55.71000	25459.47	57.00000	26049.00
1250 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	5104.000 LF	94.01000	479827.04	95.03000	485033.12	95.00000	484880.00
1260 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	481.000 LF	362.01000	174126.81	365.93000	176012.33	355.00000	170755.00
1270 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	75.000 LF	7.56000	567.00	7.65000	573.75	7.50000	562.50

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1275 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	336.000 LF	7.56000	2540.16	7.65000	2570.40	7.50000	2520.00
1280 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	15314.000 LF	7.56000	115773.84	7.65000	117152.10	7.50000	114855.00
1285 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	71.000 LF	9.73000	690.83	9.83000	697.93	10.00000	710.00
1290 1050 18001 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 0- 1.9"	185.000 LF	3.24000	599.40	3.28000	606.80	3.50000	647.50
1295 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	271.000 LF	4.32000	1170.72	4.37000	1184.27	4.50000	1219.50
1300 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	609.000 LF	8.64000	5261.76	8.74000	5322.66	8.50000	5176.50
1305 1050 18005 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"	112.000 LF	23.77000	2662.24	24.03000	2691.36	25.00000	2800.00
1310 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	153.000 EA	1.08000	165.24	1092.32000	167124.96	1200.00000	183600.00
1320 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	40.000 EA	1188.68000	47547.20	1201.55000	48062.00	1250.00000	50000.00
1330 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	10.000 EA	1837.05000	18370.50	1856.94000	18569.40	1900.00000	19000.00
1340 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	36.000 EA	756.43000	27231.48	764.62000	27526.32	800.00000	28800.00
1350 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	3.000 EA	648.37000	1945.11	655.39000	1966.17	650.00000	1950.00
1355 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	10.000 EA	3613.81000	36138.10	3604.65000	36046.50	3800.00000	38000.00
1360 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	23.000 EA	853.69000	19634.87	862.93000	19847.39	850.00000	19550.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(8) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1365 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	14.000 EA	162.09000	2269.26	163.85000	2293.90	165.00000	2310.00
1370 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	49.000 EA	1837.05000	90015.45	1856.94000	90990.06	1850.00000	90650.00
1375 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	1.000 EA	6807.89000	6807.89	3932.35000	3932.35	6500.00000	6500.00
1380 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	366.000 EA	421.44000	154247.04	426.00000	155916.00	425.00000	155550.00
1395 1080 16401 UTILITY FIXTURES, REMOVE & DISPOSE,8 -19.9", VALVE / METER BOX	60.000 EA	162.09000	9725.40	163.85000	9831.00	175.00000	10500.00
1400 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	7.000 EA	2593.48000	18154.36	2621.56000	18350.92	3100.00000	21700.00
1405 1644800 FIRE HYDRANT, RELOCATE	4.000 EA	464.67000	1858.68	469.70000	1878.80	550.00000	2200.00
SECTION 0007 TOTALS			$ 3,117,190.45		$ 3,018,435.54		$ 3,109,537.50
CONTRACT TOTALS			$ 21,478,028.14		$ 21,807,826.16		$ 22,049,358.34

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40826835201	3083.000 LS	100000.00000	100000.00	165964.51000	165964.51	69810.00000	69810.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 40826835201	3083.000 LS	100000.00000	100000.00	167046.00000	167046.00	69810.00000	69810.00
0015 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	600.000 CY	480.00000	288000.00	980.17000	588102.00	725.92000	435552.00
0020 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	270.400 CY	220.00000	59488.00	217.73000	58874.19	422.00000	114108.80
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	165.000 CY	965.00000	159225.00	1200.17000	198028.05	1018.00000	167970.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1170.000 SY	11.25000	13162.50	13.54000	15841.80	27.37000	32022.90
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	190170.000 LB	0.70000	133119.00	0.61000	116003.70	0.99000	188268.30
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	28382.000 LB	0.80000	22705.60	0.70000	19867.40	1.84000	52222.88
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	51664.000 LB	0.70000	36164.80	0.63000	32548.32	0.99000	51147.36
0050 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	4235.000 LF	80.00000	338800.00	100.58000	425956.30	65.98000	279425.30
0055 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	41621.000 SF	12.50000	520262.50	10.84000	451171.64	18.36000	764161.56
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	325.000 LF	165.00000	53625.00	235.12000	76414.00	194.18000	63108.50
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	228.000 LF	75.00000	17100.00	43.16000	9840.48	31.11000	7093.08
0070 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	1874.000 SY	11.00000	20614.00	2.25000	4216.50	3.73000	6990.02
0075 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	616.000 LF	70.00000	43120.00	75.90000	46754.40	100.90000	62154.40

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0080 0530 1 RIPRAP, SAND-CEMENT	77.200 CY	363.00000	28023.60	340.00000	26248.00	333.00000	25707.60
0085 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	1419.000 TN	93.00000	131967.00	59.58000	84544.02	101.60000	144170.40
0090 0530 74 BEDDING STONE	505.400 TN	77.00000	38915.80	75.61000	38213.29	101.60000	51348.64
SECTION 0001 TOTALS		$	2,104,292.80	$	2,525,634.60	$	2,585,071.74
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 40826835201	LUMP	1020830.00000	1020830.00	2300000.00000	2300000.00	2092206.35000	2092206.35
0100 0102 1 MAINTENANCE OF TRAFFIC 40826835201	650.000 LS	500000.00000	500000.00	1385000.00000	1385000.00	526095.00000	526095.00
0105 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	849.000 CY	43.00000	36507.00	34.84000	29579.16	3.28000	2784.72
0110 0102 14 TRAFFIC CONTROL OFFICER	309.000 MH	36.00000	11124.00	45.00000	13905.00	53.56000	16550.04
0115 0102 60 WORK ZONE SIGN	82582.000 ED	0.20000	16516.40	0.25000	20645.50	0.19000	15690.58
0120 0102 61 BUSINESS SIGN	4176.000 EA	0.01000	41.76	0.02000	83.52	0.12000	501.12
0125 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	3388.000 LF	23.50000	79618.00	21.43000	72604.84	32.20000	109093.60
0130 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	3281.000 LF	4.00000	13124.00	3.34000	10958.54	17.14000	56236.34
0135 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	651749.000 ED	0.09000	58657.41	0.13000	84727.37	0.12000	78209.88
0140 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	58282.000 ED	0.15000	8742.30	0.31000	18067.42	0.41000	23895.62
0145 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	451.000 ED	5.00000	2255.00	6.00000	2706.00	6.54000	2949.54
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	28912.000 ED	0.10000	2891.20	0.30000	8673.60	0.24000	6938.88

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0155 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2671.000 EA	2.50000	6677.50	2.80000	7478.80	3.28000	8760.88
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	8431.000 ED	0.20000	1686.20	0.11000	927.41	3.19000	26894.89
0165 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	11.000 LO	3225.00000	35475.00	750.00000	8250.00	1237.66000	13614.26
0170 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	590.000 ED	14.00000	8260.00	12.00000	7080.00	11.90000	7021.00
0175 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4550.000 ED	2.20000	10010.00	6.47000	29438.50	10.59000	48184.50
0180 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4550.000 ED	3.30000	15015.00	9.92000	45136.00	8.45000	38447.50
0185 0102150 1 PORTABLE REGULATORY, SIGN	660.000 ED	5.00000	3300.00	7.00000	4620.00	5.95000	3927.00
0190 0102150 2 RADAR SPEED DISPLAY UNIT	660.000 ED	5.00000	3300.00	7.00000	4620.00	5.95000	3927.00
0195 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1893.000 SY	1.00000	1893.00	2.00000	3786.00	0.97000	1836.21
0200 0104 10 3 SEDIMENT BARRIER	10747.000 LF	1.50000	16120.50	2.32000	24933.04	1.31000	14078.57
0205 0104 11 FLOATING TURBIDITY BARRIER	710.000 LF	7.75000	5502.50	6.00000	4260.00	9.52000	6759.20
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	9.000 EA	2500.00000	22500.00	2100.00000	18900.00	8452.00000	76068.00
0215 0104 18 INLET PROTECTION SYSTEM	52.000 EA	65.00000	3380.00	30.00000	1560.00	63.11000	3281.72
0220 0107 1 LITTER REMOVAL	1321.700 AC	100.00000	132170.00	34.99000	46246.28	17.85000	23592.35
0225 0107 2 MOWING	1321.700 AC	90.00000	118953.00	19.99000	26420.78	95.15000	125759.76
0230 0110 1 1 CLEARING & GRUBBING 40826835201	80.409 LS	1000000.00000	1000000.00	1184700.00000	1184700.00	51767.80000	51767.80

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0235 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2348.000 SY	22.00000	51656.00	11.04000	25921.92	7.99000	18760.52
0240 0110 7 1 MAILBOX, F&I SINGLE	12.000 EA	50.00000	600.00	100.00000	1200.00	178.19000	2138.28
0245 0120 1 REGULAR EXCAVATION	222774.000 CY	6.00000	1336644.00	2.52000	561390.48	6.17000	1374515.58
0250 0120 4 SUBSOIL EXCAVATION	9485.000 CY	13.75000	130418.75	3.25000	30826.25	22.87000	216921.95
0255 0120 6 EMBANKMENT	32590.000 CY	9.25000	301457.50	13.97000	455282.30	3.70000	120583.00
0260 0160 4 TYPE B STABILIZATION	151676.000 SY	7.50000	1137570.00	1.80000	273016.80	10.86000	1647201.36
0265 0285703 OPTIONAL BASE, BASE GROUP 03	15567.000 SY	9.50000	147886.50	7.02000	109280.34	12.73000	198167.91
0270 0285706 OPTIONAL BASE, BASE GROUP 06	707.000 SY	13.00000	9191.00	9.58000	6773.06	13.73000	9707.11
0275 0285708 OPTIONAL BASE, BASE GROUP 08	66470.000 SY	12.50000	830875.00	9.61000	638776.70	13.83000	919280.10
0280 0285710 OPTIONAL BASE, BASE GROUP 10	43456.000 SY	13.00000	564928.00	10.85000	471497.60	14.83000	644452.48
0285 0286 1 TURNOUT CONSTRUCTION	632.000 SY	22.00000	13904.00	7.49000	4733.68	17.85000	11281.20
0290 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	868.000 SY	1.50000	1302.00	1.85000	1605.80	1.31000	1137.08
0295 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	70623.000 SY	1.25000	88278.75	1.15000	81216.45	1.31000	92516.13
0300 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	15286.000 SY	1.50000	22929.00	1.80000	27514.80	1.31000	20024.66
0305 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	16849.000 SY	0.75000	12636.75	2.15000	36225.35	1.31000	22072.19
0310 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	53.700 TN	105.00000	5638.50	136.00000	7303.20	243.97000	13101.19
0315 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	13966.100 TN	88.00000	1229016.80	76.00000	1061423.60	94.61000	1321332.72
0320 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	17246.300 TN	95.00000	1638398.50	94.00000	1621152.20	116.50000	2009193.95

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0325 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	9064.100 TN	120.00000	1087692.00	120.50000	1092224.05	160.66000	1456238.31
0330 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	148.000 TN	100.00000	14800.00	134.00000	19832.00	244.79000	36228.92
0335 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	440.300 CY	460.00000	202538.00	459.37000	202260.61	512.00000	225433.60
0340 0400 1 2 CONCRETE CLASS I, ENDWALLS	10.400 CY	785.00000	8164.00	486.51000	5059.70	368.04000	3827.62
0345 0425 1351 INLETS, CURB, TYPE P-5, <10'	5.000 EA	3500.00000	17500.00	2314.84000	11574.20	3555.56000	17777.80
0350 0425 1361 INLETS, CURB, TYPE P-6, <10'	3.000 EA	3900.00000	11700.00	2626.54000	7879.62	3955.20000	11865.60
0355 0425 1451 INLETS, CURB, TYPE J-5, <10'	5.000 EA	4700.00000	23500.00	3022.52000	15112.60	4432.09000	22160.45
0360 0425 1452 INLETS, CURB, TYPE J-5, >10'	5.000 EA	5975.00000	29875.00	3556.01000	17780.05	5023.31000	25116.55
0365 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	5400.00000	5400.00	3510.87000	3510.87	4980.05000	4980.05
0370 0425 1471 INLETS, CURB, TYPE 7, <10'	6.000 EA	3200.00000	19200.00	1663.71000	9982.26	14718.70000	88312.20
0375 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	12.000 EA	2700.00000	32400.00	1912.44000	22949.28	1742.76000	20913.12
0380 0425 1541 INLETS, DT BOT, TYPE D, <10'	31.000 EA	2600.00000	80600.00	2495.33000	77355.23	1938.46000	60092.26
0385 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	7.000 EA	3500.00000	24500.00	2543.48000	17804.36	2375.18000	16626.26
0390 0425 1551 INLETS, DT BOT, TYPE E, <10'	27.000 EA	2600.00000	70200.00	2525.76000	68195.52	2061.03000	55647.81
0395 0425 1701 INLETS, GUTTER, TYPE S, <10'	26.000 EA	3100.00000	80600.00	1924.64000	50040.64	2508.05000	65209.30
0400 0425 1910 INLETS, CLOSED FLUME	2.000 EA	2000.00000	4000.00	1595.77000	3191.54	2295.87000	4591.74
0405 0425 2 61 MANHOLES, P-8, <10'	9.000 EA	3220.00000	28980.00	1834.02000	16506.18	2548.22000	22933.98
0410 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	5000.00000	5000.00	2445.16000	2445.16	2991.12000	2991.12
0415 0425 2 91 MANHOLES, J-8, <10'	6.000 EA	4000.00000	24000.00	2564.29000	15385.74	3108.54000	18651.24

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0420 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	5500.00000	16500.00	3271.10000	9813.30	4464.02000	13392.06
0425 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	265.000 LF	40.00000	10600.00	31.63000	8381.95	26.07000	6908.55
0430 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	8248.000 LF	43.00000	354664.00	37.24000	307155.52	26.91000	221953.68
0435 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2976.000 LF	50.00000	148800.00	50.01000	148829.76	36.30000	108028.80
0440 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	705.000 LF	61.00000	43005.00	67.28000	47432.40	52.81000	37231.05
0445 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1157.000 LF	98.00000	113386.00	90.83000	105090.31	66.26000	76662.82
0450 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	755.000 LF	109.00000	82295.00	113.77000	85896.35	82.09000	61977.95
0455 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	907.000 LF	125.00000	113375.00	114.99000	104295.93	92.65000	84033.55
0460 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	658.000 LF	140.00000	92120.00	178.92000	117729.36	131.60000	86592.80
0465 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	254.000 CY	290.00000	73660.00	176.26000	44770.04	234.53000	59570.62
0470 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	30.000 EA	1000.00000	30000.00	694.80000	20844.00	672.59000	20177.70
0475 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	1300.00000	7800.00	776.68000	4660.08	1020.73000	6124.38
0480 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA	2100.00000	6300.00	1247.74000	3743.22	1651.09000	4953.27

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0485 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2900.00000	2900.00	1635.71000	1635.71	2704.42000	2704.42
0490 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	6000.00000	6000.00	3774.66000	3774.66	4365.14000	4365.14
0495 0430984121 MITERED END SECTION, OPTIONAL ROUND, 12" SD	1.000 EA	990.00000	990.00	689.04000	689.04	498.52000	498.52
0500 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	15.000 EA	830.00000	12450.00	742.17000	11132.55	673.62000	10104.30
0505 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	389.000 LF	36.00000	14004.00	32.98000	12829.22	42.84000	16664.76
0510 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	866.000 LF	78.00000	67548.00	54.47000	47171.02	77.35000	66985.10
0515 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	11636.000 LF	14.00000	162904.00	12.00000	139632.00	8.72000	101465.92
0520 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	266.000 LF	14.00000	3724.00	12.00000	3192.00	11.53000	3066.98
0525 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	814.000 LF	41.00000	33374.00	28.00000	22792.00	24.24000	19731.36
0530 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	42.000 LF	76.00000	3192.00	48.00000	2016.00	41.38000	1737.96
0535 0520 6 SHOULDER GUTTER- CONCRETE	3792.000 LF	16.00000	60672.00	14.00000	53088.00	18.23000	69128.16
0540 0522 1 SIDEWALK CONCRETE, 4" THICK	3086.000 SY	31.00000	95666.00	28.00000	86408.00	32.81000	101251.66
0545 0522 2 SIDEWALK CONCRETE, 6" THICK	196.000 SY	49.00000	9604.00	45.00000	8820.00	44.59000	8739.64
0550 0522 4 BUS SHELTER PAD- CONCRETE	77.000 SY	75.00000	5775.00	143.96000	11084.92	139.52000	10743.04
0555 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	56.000 SY	85.00000	4760.00	65.00000	3640.00	27.02000	1513.12

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0560 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	13.000 EA	350.00000	4550.00	350.00000	4550.00	475.86000	6186.18
0565 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	47.600 TN	85.00000	4046.00	216.03000	10283.03	91.09000	4335.88
0570 0536 1 1 GUARDRAIL -ROADWAY	2650.000 LF	15.00000	39750.00	16.75000	44387.50	17.85000	47302.50
0575 0536 6 GUARDRAIL- PIPE RAIL	865.000 LF	10.50000	9082.50	8.50000	7352.50	12.49000	10803.85
0580 0536 73 GUARDRAIL REMOVAL	650.000 LF	1.40000	910.00	2.00000	1300.00	1.67000	1085.50
0585 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1500.00000	3000.00	1780.00000	3560.00	1784.99000	3569.98
0590 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	465.00000	1395.00	480.00000	1440.00	546.93000	1640.79
0595 0538 1 GUARDRAIL RESET	25.000 LF	8.80000	220.00	6.80000	170.00	10.48000	262.00
0600 0544 75140 CRASH CUSHION - OPTIONAL, LESS THAN 50	2.000 EA	20000.00000	40000.00	21060.00000	42120.00	27383.58000	54767.16
0605 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1363.000 LF	11.00000	14993.00	10.93000	14897.59	12.67000	17269.21
0610 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	1500.00000	1500.00	1536.35000	1536.35	2587.36000	2587.36
0615 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	1628.000 LF	250.00000	407000.00	134.69000	219275.32	236.67000	385298.76
0620 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	687.000 LF	280.00000	192360.00	184.96000	127067.52	304.93000	209486.91
0625 0570 1 1 PERFORMANCE TURF	101269.000 SY	0.30000	30380.70	0.32000	32406.08	1.40000	141776.60
0630 0570 1 2 PERFORMANCE TURF, SOD	88061.000 SY	1.75000	154106.75	1.75000	154106.75	2.95000	259779.95
0635 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	39.404 NM	800.00000	31523.20	1055.89000	41606.29	958.10000	37752.97
0640 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	21220.000 LF	0.30000	6366.00	0.21000	4456.20	0.33000	7002.60

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0645 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	8204.000 LF	0.60000	4922.40	0.29000	2379.16	0.71000	5824.84
0650 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	7515.000 LF	0.90000	6763.50	0.32000	2404.80	1.07000	8041.05
0655 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	3953.000 LF	1.00000	3953.00	0.92000	3636.76	1.61000	6364.33
0660 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	27.747 GM	295.00000	8185.37	422.45000	11721.72	398.63000	11060.79
0665 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5768.000 LF	0.10000	576.80	0.20000	1153.60	0.33000	1903.44
0670 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	113.000 EA	30.00000	3390.00	16.00000	1808.00	29.75000	3361.75
0675 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	411.000 EA	18.00000	7398.00	15.00000	6165.00	23.80000	9781.80
0680 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	22.674 NM	800.00000	18139.20	1055.81000	23939.44	958.17000	21725.55
0685 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	4212.000 LF	0.25000	1053.00	0.21000	884.52	0.33000	1389.96
0690 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2573.000 LF	0.85000	2187.05	0.32000	823.36	0.95000	2444.35
0695 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1654.000 LF	0.10000	165.40	0.20000	330.80	0.33000	545.82
0700 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.234 GM	290.00000	67.86	518.97000	121.44	423.77000	99.16

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0705 0721 74 1 TRASH RECEPTACLE, PRE-FABRICATED	1.000 EA	115.00000	115.00	1000.00000	1000.00	119.11000	119.11
0710 0721 75 1 BENCHES, PRE-FABRICATED	3.000 EA	150.00000	450.00	1500.00000	4500.00	118.45000	355.35
0715 0721 77 BICYCLE PARKING RACK	2.000 EA	345.00000	690.00	1000.00000	2000.00	118.45000	236.90
0720 0999 16 PARTNERING, DO NOT BID 40826835201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0725 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	22.000 DA	3300.00000	72600.00	3300.00000	72600.00	3300.00000	72600.00
0730 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0735 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826835201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
SECTION 0002 TOTALS			$ 15,189,437.55		$ 14,815,068.97		$ 16,843,127.36
SECTION 0003 SIGNING							
0740 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	70.000 AS	200.00000	14000.00	384.71000	26929.70	260.62000	18243.40
0745 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	57.000 AS	400.00000	22800.00	1050.91000	59901.87	685.48000	39072.36
0750 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	17.000 AS	900.00000	15300.00	1022.76000	17386.92	1340.03000	22780.51
0755 0700 20 32 SINGLE POST SIGN, INSTALL, 12-20 SF	5.000 AS	545.00000	2725.00	813.20000	4066.00	285.31000	1426.55
0760 0700 20 60 SINGLE POST SIGN, REMOVE	74.000 AS	12.00000	888.00	108.46000	8026.04	1.19000	88.06
0765 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	2990.00000	8970.00	2947.33000	8841.99	3248.86000	9746.58
0770 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	5000.00000	15000.00	4994.00000	14982.00	5408.81000	16226.43
0775 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	235.00000	705.00	661.00000	1983.00	225.57000	676.71
0780 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	1225.00000	1225.00	8500.00000	8500.00	23.69000	23.69

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0785 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	90.00000	360.00	167.00000	668.00	152.44000	609.76
0790 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	23.000 EA	35.00000	805.00	58.22000	1339.06	70.22000	1615.06
0795 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40826835201	LUMP	70000.00000	70000.00	74500.00000	74500.00	101045.06000	101045.06
SECTION 0003 TOTALS		$	152,778.00	$	227,124.58	$	211,554.17
SECTION 0004 LIGHTING							
0800 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	3997.000 LF	12.00000	47964.00	17.28000	69068.16	9.52000	38051.44
0805 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	107866.000 LF	1.35000	145619.10	1.15000	124045.90	1.25000	134832.50
0810 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2061.000 LF	1.70000	3503.70	2.30000	4740.30	2.38000	4905.18
0815 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	31504.000 LF	3.25000	102388.00	2.82000	88841.28	10.10000	318190.40
0820 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	146.000 LF	11.00000	1606.00	25.30000	3693.80	42.23000	6165.58
0825 0715 4131 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 40'	99.000 EA	2920.00000	289080.00	3104.06000	307301.94	3428.56000	339427.44
0830 0715 4133 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 50'	54.000 EA	3285.00000	177390.00	3422.54000	184817.16	3827.22000	206669.88
0835 0715 4600 LIGHT POLE COMPLETE, REMOVE	11.000 EA	385.00000	4235.00	588.55000	6474.05	296.64000	3263.04
0840 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	26000.00000	104000.00	19461.50000	77846.00	19040.58000	76162.32
0845 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	275.000 EA	550.00000	151250.00	390.41000	107362.75	702.13000	193085.75
0850 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	16.000 EA	240.00000	3840.00	209.13000	3346.08	368.74000	5899.84

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0855 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	199.000 EA	525.00000	104475.00	423.01000	84178.99	547.42000	108936.58
0860 0715511125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'	13.000 EA	2950.00000	38350.00	2737.23000	35583.99	3188.88000	41455.44
0865 0715511130 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 30'	6.000 EA	3200.00000	19200.00	3217.33000	19303.98	33.08000	198.48
0870 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	5.000 EA	3500.00000	17500.00	3346.60000	16733.00	3439.17000	17195.85
0875 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	7.000 EA	2900.00000	20300.00	3131.57000	21920.99	3439.17000	24074.19
0880 0715511150 LIGHT POLE COMPLETE SPECIAL DESIGN , F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 50'	15.000 EA	3250.00000	48750.00	3337.87000	50068.05	3796.58000	56948.70
SECTION 0004 TOTALS			$ 1,279,450.80		$ 1,205,326.42		$ 1,575,462.61
SECTION 0005 SIGNALIZATION							
0885 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2955.000 LF	12.00000	35460.00	14.82000	43793.10	14.57000	43054.35
0890 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	185.000 LF	18.00000	3330.00	20.52000	3796.20	21.30000	3940.50
0895 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	10920.000 LF	2.00000	21840.00	1.82000	19874.40	3.69000	40294.80
0900 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	6.000 PI	4000.00000	24000.00	3082.33000	18493.98	4315.45000	25892.70
0905 0634 4151 SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR	1.000 PI	1100.00000	1100.00	900.00000	900.00	2843.83000	2843.83

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0910 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	2.000 PI	2600.00000	5200.00	1950.50000	3901.00	3420.63000	6841.26
0915 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL	60.000 LF	43.00000	2580.00	39.95000	2397.00	25.71000	1542.60
0920 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	42.000 EA	750.00000	31500.00	364.48000	15308.16	386.77000	16244.34
0925 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	2.000 AS	1265.00000	2530.00	1714.00000	3428.00	11.72000	23.44
0930 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1300.00000	1300.00	1335.00000	1335.00	1332.82000	1332.82
0935 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	315.000 LF	2.00000	630.00	1.33000	418.95	1.78000	560.70
0940 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3.000 EA	950.00000	2850.00	267.00000	801.00	820.91000	2462.73
0945 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	17.000 EA	900.00000	15300.00	876.24000	14896.08	731.30000	12432.10
0950 0649 1 12 STEEL STRAIN POLE, F&I, TYPE PS- V	2.000 EA	20000.00000	40000.00	25837.00000	51674.00	25851.97000	51703.94
0955 0649 1 13 STEEL STRAIN POLE, F&I, TYPE PS- VI	4.000 EA	22000.00000	88000.00	27315.50000	109262.00	34398.91000	137595.64
0960 0649 1 14 STEEL STRAIN POLE, F&I, TYPE PS- VII	4.000 EA	25000.00000	100000.00	27932.25000	111729.00	25851.97000	103407.88
0965 0649 31301 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-36	2.000 EA	17500.00000	35000.00	16943.50000	33887.00	16933.20000	33866.40
0970 0649 31303 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	30000.00000	30000.00	29217.00000	29217.00	35429.94000	35429.94
0975 0649 31304 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-70.5	1.000 EA	30000.00000	30000.00	29217.00000	29217.00	35429.94000	35429.94
0980 0649 31305 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	30000.00000	30000.00	26938.00000	26938.00	36003.65000	36003.65

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
0985 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	30000.00000	30000.00	26931.00000	26931.00	36993.48000	36993.48
0990 0650 1111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, ALUMINUM	2.000 AS	500.00000	1000.00	437.00000	874.00	594.31000	1188.62
0995 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	55.000 AS	1185.00000	65175.00	1065.09000	58579.95	1469.95000	80847.25
1000 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	6.000 AS	2120.00000	12720.00	1760.83000	10564.98	2432.86000	14597.16
1005 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	18.000 AS	515.00000	9270.00	452.28000	8141.04	606.67000	10920.06
1010 0659 1 02 RETROFIT EXISTING SIGNAL HEAD-AUXILIARIES, F&I, BLACK BACKPLATE WITH RETROREFLECTIVE BORDER	8.000 EA	120.00000	960.00	78.25000	626.00	119.48000	955.84
1015 0660 1111 LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM	11.000 EA	610.00000	6710.00	160.82000	1769.02	189.52000	2084.72
1020 0660 1112 LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD	2.000 EA	610.00000	1220.00	161.00000	322.00	208.06000	416.12
1025 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	30.000 AS	735.00000	22050.00	788.47000	23654.10	672.38000	20171.40
1030 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	18.000 AS	785.00000	14130.00	990.44000	17827.92	797.34000	14352.12
1035 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	16.000 EA	2200.00000	35200.00	2089.56000	33432.96	3188.88000	51022.08
1040 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	3.000 EA	635.00000	1905.00	216.33000	648.99	499.55000	1498.65
1045 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	17.000 EA	234.00000	3978.00	113.53000	1930.01	160.68000	2731.56

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
1050 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	3.000 AS	24000.00000	72000.00	32005.00000	96015.00	31128.66000	93385.98
1055 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	350.00000	350.00	398.00000	398.00	1488.35000	1488.35
1060 0671 2 11 TRAFFIC CONTROLLER, F&I, NEMA	3.000 EA	5800.00000	17400.00	16465.00000	49395.00	7182.89000	21548.67
1065 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	5650.00000	16950.00	5441.33000	16323.99	7068.89000	21206.67
1070 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	43.000 EA	52.00000	2236.00	33.93000	1458.99	41.65000	1790.95
1075 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	32.00000	256.00	34.00000	272.00	42.23000	337.84
1080 0690 31 SIGNAL PEDESTAL REMOVAL	8.000 EA	125.00000	1000.00	182.25000	1458.00	100.94000	807.52
1085 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	4.000 EA	1110.00000	4440.00	1499.50000	5998.00	1427.58000	5710.32
1090 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	8.000 EA	1340.00000	10720.00	1144.50000	9156.00	1559.42000	12475.36
1095 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	250.00000	750.00	466.33000	1398.99	387.28000	1161.84
1100 0690 50 2 CONTROLLER ASSEMBLY, REMOVE, CONTROLLER UNIT	3.000 EA	169.00000	507.00	101.67000	305.01	565.47000	1696.41
1105 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	32.00000	384.00	17.00000	204.00	24.72000	296.64
1110 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	380.00000	760.00	339.50000	679.00	356.38000	712.76
1115 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	169.00000	845.00	237.60000	1188.00	417.15000	2085.75
1120 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	338.00000	1690.00	271.60000	1358.00	535.60000	2678.00
1125 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	3700.00000	29600.00	3627.25000	29018.00	3779.07000	30232.56

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
1130 0699 1 41 INTERNAL ILLUM SIGN, RELOCATE, ST NAME	1.000 EA	588.00000	588.00	398.00000	398.00	1093.86000	1093.86
1135 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	593.00000	593.00	271.00000	271.00	386.25000	386.25
1140 0700 89143 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, OVERHEAD ATTACHMENT	1.000 AS	3900.00000	3900.00	3796.00000	3796.00	5500.20000	5500.20
1145 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	160.000 LF	19.00000	3040.00	19.17000	3067.20	11.61000	1857.60
1150 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	18310.000 LF	3.00000	54930.00	2.75000	50352.50	2.85000	52183.50
1155 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	32.000 EA	1075.00000	34400.00	768.13000	24580.16	798.25000	25544.00
SECTION 0005 TOTALS		$	962,277.00	$	1,003,659.68	$	1,112,863.65
SECTION 0006 LANDSCAPE / PERIPHERAL							
1160 0570 1 1 PERFORMANCE TURF	5323.000 SY	1.80000	9581.40	1.08000	5748.84	0.48000	2555.04
1165 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 40826835201	LUMP	325000.00000	325000.00	469056.86000	469056.86	291302.54000	291302.54
SECTION 0006 TOTALS		$	334,581.40	$	474,805.70	$	293,857.58
SECTION 0007 UTILITIES							
1170 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 Utility Pipe, Remove, AC, LF	9013.000 ZZ	6.00000	54078.00	15.34000	138259.42	7.58000	68318.54
1175 0000700 2 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 2 Utility Pipe, Dispose, AC,LF	9013.000 ZZ	5.85000	52726.05	5.81000	52365.53	15.65000	141053.45
1180 0121 70 FLOWABLE FILL	29.000 CY	86.00000	2494.00	127.61000	3700.69	302.60000	8775.40
1182 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2700.00000	2700.00	1834.01000	1834.01	3874.00000	3874.00
1185 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	369.000 LF	18.00000	6642.00	20.55000	7582.95	30.26000	11165.94

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
1190 0555 1 4 DIRECTIONAL BORE, 18" TO < 24"	1274.000 LF	60.00000	76440.00	104.33000	132916.42	72.62000	92517.88
1192 0555 1 4 DIRECTIONAL BORE, 18" TO < 24"	443.000 LF	25.00000	11075.00	104.12000	46125.16	72.62000	32170.66
1200 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	481.000 LF	240.00000	115440.00	232.48000	111822.88	441.00000	212121.00
1205 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826835602	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1210 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40826835601	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1215 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	315.000 LF	36.00000	11340.00	30.37000	9566.55	13.30000	4189.50
1220 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	18981.000 LF	59.00000	1119879.00	55.15000	1046802.15	47.10000	894005.10
1230 1050 11323 UTILITY PIPE, F&I, PE, WATER / SEWER, 5 - 7.9"	369.000 LF	30.00000	11070.00	1.00000	369.00	21.86000	8066.34
1232 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	443.000 LF	8.00000	3544.00	1.00000	443.00	74.13000	32839.59
1235 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	1274.000 LF	8.00000	10192.00	1.00000	1274.00	67.35000	85803.90
1245 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	457.000 LF	60.00000	27420.00	33.10000	15126.70	24.12000	11022.84
1250 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	5104.000 LF	53.00000	270512.00	68.72000	350746.88	102.04000	520812.16
1260 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	481.000 LF	0.01000	4.81	1.00000	481.00	0.00000	0.00
1270 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	75.000 LF	4.75000	356.25	8.63000	647.25	11.40000	855.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
1275 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	336.000 LF	6.00000	2016.00	8.66000	2909.76	11.40000	3830.40
1280 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	15314.000 LF	8.00000	122512.00	15.52000	237673.28	11.40000	174579.60
1285 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	71.000 LF	10.00000	710.00	22.42000	1591.82	11.40000	809.40
1290 1050 18001 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 0- 1.9"	185.000 LF	3.00000	555.00	3.00000	555.00	18.50000	3422.50
1295 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	271.000 LF	6.00000	1626.00	5.00000	1355.00	18.50000	5013.50
1300 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	609.000 LF	12.00000	7308.00	12.00000	7308.00	18.50000	11266.50
1305 1050 18005 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"	112.000 LF	21.00000	2352.00	23.00000	2576.00	18.50000	2072.00
1310 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	153.000 EA	1000.00000	153000.00	663.92000	101579.76	760.17000	116306.01
1320 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	40.000 EA	1400.00000	56000.00	1167.88000	46715.20	847.00000	33880.00
1330 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	10.000 EA	840.00000	8400.00	768.01000	7680.10	655.00000	6550.00
1340 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	36.000 EA	1000.00000	36000.00	810.84000	29190.24	410.00000	14760.00
1350 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	3.000 EA	1300.00000	3900.00	532.85000	1598.55	302.00000	906.00
1355 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	10.000 EA	2400.00000	24000.00	2320.79000	23207.90	3550.00000	35500.00
1360 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	23.000 EA	850.00000	19550.00	644.02000	14812.46	1165.00000	26795.00

CALL ORDER: 003 PROPOSAL ID: T1512 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT
1365 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	14.000 EA	150.00000	2100.00	477.54000	6685.56	108.00000	1512.00
1370 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	49.000 EA	2800.00000	137200.00	1807.28000	88556.72	2078.00000	101822.00
1375 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	1.000 EA	5000.00000	5000.00	4681.41000	4681.41	5568.00000	5568.00
1380 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	366.000 EA	390.00000	142740.00	293.92000	107574.72	350.00000	128100.00
1395 1080 16401 UTILITY FIXTURES, REMOVE & DISPOSE,8 -19.9", VALVE / METER BOX	60.000 EA	145.00000	8700.00	338.07000	20284.20	261.00000	15660.00
1400 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	7.000 EA	2200.00000	15400.00	2600.74000	18205.18	2874.00000	20118.00
1405 1644800 FIRE HYDRANT, RELOCATE	4.000 EA	1800.00000	7200.00	1306.16000	5224.64	968.00000	3872.00
SECTION 0007 TOTALS			$ 2,582,182.11		$ 2,700,029.09		$ 2,889,934.21
CONTRACT TOTALS			$ 22,604,999.66		$ 22,951,649.04		$ 25,511,871.32

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.