VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : T1518 PROPOSAL DESC :
LETTING DATE : 09/26/12 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 115 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of bridge repair and rehabilitation including cathodic protection, restoring spalled areas and replacement of seawall bulkhead on SR 64.

FINPROJ(S) : 43000815201 (*) F.A. NO. : N/A COUNTIES : MANATEE

LOCAL NAME : SUBSTRUCTURE REPAIR ROAD NAME : SR 64 and SR 55
PROJ LIMITS : FOR MANATEE COUNTY BRIDGES

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	L & S CONCRETE RESTORATION, INC.	Responsive	Winning bid	$ 996,026.92	0.00%
2	PNEUMATIC CONCRETE CO., INC.	Responsive	Non-Winning Bid	$ 1,050,074.92	5.42%
3	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$ 1,058,170.09	6.23%
4	CMA CORPORATION	Responsive	Non-Winning Bid	$ 1,127,920.80	13.24%
5	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$ 1,142,093.78	14.66%
6	ORION MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,197,595.85	20.23%
7	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$ 1,309,563.71	31.47%
8	PROSHOT CONCRETE, INC.	Responsive	Non-Winning Bid	$ 1,400,339.80	40.59%

CALL ORDER : 006 PROPOSAL ID : T1518 PROPOSAL DESC :
LETTING DATE : 09/26/12 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE : The improvements under this contract consist of bridge repair and rehabilitation including cathodic protection, restoring spalled areas and replacement of seawall bulkhead on SR 64.
CONTRACT TIME : 115 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43000815201 (*) F.A. NO. : N/A COUNTIES : MANATEE

LOCAL NAME : SUBSTRUCTURE REPAIR ROAD NAME : SR 64 and SR 55
PROJ LIMITS : FOR MANATEE COUNTY BRIDGES

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) L & S CONCRETE RESTORATION, UNIT PRICE	 AMOUNT	(2) PNEUMATIC CONCRETE CO., INC UNIT PRICE	 AMOUNT	(3) WRIGHT CONSTRUCTION GROUP, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 43000815201	LUMP	30000.00000	30000.00	15000.00000	15000.00	31387.00000	31387.00
0010 0101 1 MOBILIZATION 43000815201	LUMP	15000.00000	15000.00	15000.00000	15000.00	18832.00000	18832.00
0015 0101 1 MOBILIZATION 43000815201	LUMP	15000.00000	15000.00	15000.00000	15000.00	18832.00000	18832.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43000815201	47.000 LS	15000.00000	15000.00	10000.00000	10000.00	22008.00000	22008.00
0025 0102 1 MAINTENANCE OF TRAFFIC 43000815201	17.000 LS	3000.00000	3000.00	10000.00000	10000.00	5524.00000	5524.00
0030 0102 1 MAINTENANCE OF TRAFFIC 43000815201	18.000 LS	3000.00000	3000.00	10000.00000	10000.00	7771.00000	7771.00
0035 0102 60 WORK ZONE SIGN	1688.000 ED	0.44000	742.72	0.44000	742.72	0.55000	928.40
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3898.000 ED	0.18000	701.64	0.18000	701.64	0.23000	896.54
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	188.000 ED	0.34000	63.92	0.34000	63.92	0.43000	80.84
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	328.000 ED	0.38000	124.64	0.38000	124.64	0.47000	154.16
0055 0104 11 FLOATING TURBIDITY BARRIER	3039.000 LF	3.00000	9117.00	8.00000	24312.00	9.38000	28505.82
0060 0110 73 REMOVE EXISTING BULKHEAD	168.000 LF	50.00000	8400.00	100.00000	16800.00	94.16000	15818.88

CALL ORDER: 006 PROPOSAL ID: T1518 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) L & S CONCRETE RESTORATION, UNIT PRICE	 AMOUNT	(2) PNEUMATIC CONCRETE CO., INC UNIT PRICE	 AMOUNT	(3) WRIGHT CONSTRUCTION GROUP, INC. UNIT PRICE	 AMOUNT
0065 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	0.600 TN	3100.00000	1860.00	2000.00000	1200.00	1883.00000	1129.80
0070 0400 4 8 CONC CLASS IV, BULKHEAD	18.700 CY	1600.00000	29920.00	400.00000	7480.00	1657.00000	30985.90
0075 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	59.000 CF	647.00000	38173.00	625.00000	36875.00	638.00000	37642.00
0080 0415 1 8 REINFORCING STEEL- BULKHEAD	2175.000 LB	3.00000	6525.00	6.00000	13050.00	3.45000	7503.75
0085 0457 2 12 CATHODIC PROTECTION INTEGRAL PILE JACKET, NON-STRUCTURAL, 16.1-30."	137.000 LF	1133.00000	155221.00	1200.00000	164400.00	1117.00000	153029.00
0090 0457 2 22 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30."	447.000 LF	1374.00000	614178.00	1475.00000	659325.00	1403.00000	627141.00
0095 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43000815201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 996,026.92		$ 1,050,074.92		$ 1,058,170.09
CONTRACT TOTALS			$ 996,026.92		$ 1,050,074.92		$ 1,058,170.09

CALL ORDER: 006 PROPOSAL ID: T1518 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CMA CORPORATION UNIT PRICE	 AMOUNT	(5) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(6) ORION MARINE CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 43000815201	LUMP	26750.00000	26750.00	107056.00000	107056.00	57105.00000	57105.00
0010 0101 1 MOBILIZATION 43000815201	LUMP	26750.00000	26750.00	35956.00000	35956.00	19721.00000	19721.00
0015 0101 1 MOBILIZATION 43000815201	LUMP	53500.00000	53500.00	35956.00000	35956.00	13570.00000	13570.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43000815201	47.000 LS	16000.00000	16000.00	42888.00000	42888.00	31208.00000	31208.00
0025 0102 1 MAINTENANCE OF TRAFFIC 43000815201	17.000 LS	16000.00000	16000.00	6888.00000	6888.00	5941.00000	5941.00
0030 0102 1 MAINTENANCE OF TRAFFIC 43000815201	18.000 LS	32000.00000	32000.00	3888.00000	3888.00	5941.00000	5941.00
0035 0102 60 WORK ZONE SIGN	1688.000 ED	1.00000	1688.00	0.53000	894.64	0.50000	844.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3898.000 ED	0.10000	389.80	0.22000	857.56	0.20000	779.60
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	188.000 ED	3.00000	564.00	0.41000	77.08	0.40000	75.20
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	328.000 ED	1.00000	328.00	0.46000	150.88	0.40000	131.20
0055 0104 11 FLOATING TURBIDITY BARRIER	3039.000 LF	1.00000	3039.00	10.80000	32821.20	8.50000	25831.50
0060 0110 73 REMOVE EXISTING BULKHEAD	168.000 LF	46.00000	7728.00	90.00000	15120.00	115.00000	19320.00
0065 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	0.600 TN	1800.00000	1080.00	3334.00000	2000.40	10888.00000	6532.80
0070 0400 4 8 CONC CLASS IV, BULKHEAD	18.700 CY	1400.00000	26180.00	1584.00000	29620.80	4154.00000	77679.80
0075 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	59.000 CF	349.00000	20591.00	850.00000	50150.00	979.00000	57761.00
0080 0415 1 8 REINFORCING STEEL- BULKHEAD	2175.000 LB	6.00000	13050.00	3.30000	7177.50	1.25000	2718.75
0085 0457 2 12 CATHODIC PROTECTION INTEGRAL PILE JACKET, NON-STRUCTURAL, 16.1-30."	137.000 LF	1207.00000	165359.00	1137.54000	155842.98	1295.00000	177415.00

CALL ORDER: 006 PROPOSAL ID: T1518 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CMA CORPORATION UNIT PRICE	AMOUNT	(5) M & J CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	(6) ORION MARINE CONSTRUCTION, INC. UNIT PRICE	AMOUNT
0090 0457 2 22 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30."	447.000 LF	1492.00000	666924.00	1263.42000	564748.74	1443.00000	645021.00
0095 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43000815201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,127,920.80		$ 1,142,093.78		$ 1,197,595.85
CONTRACT TOTALS			$ 1,127,920.80		$ 1,142,093.78		$ 1,197,595.85

CALL ORDER: 006 PROPOSAL ID: T1518 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(8) PROSHOT CONCRETE, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 43000815201	LUMP	25688.02000	25688.02	15000.00000	15000.00		
0010 0101 1 MOBILIZATION 43000815201	LUMP	17072.84000	17072.84	5000.00000	5000.00		
0015 0101 1 MOBILIZATION 43000815201	LUMP	93422.00000	93422.00	5000.00000	5000.00		
0020 0102 1 MAINTENANCE OF TRAFFIC 43000815201	47.000 LS	18307.27000	18307.27	25000.00000	25000.00		
0025 0102 1 MAINTENANCE OF TRAFFIC 43000815201	17.000 LS	18307.27000	18307.27	5000.00000	5000.00		
0030 0102 1 MAINTENANCE OF TRAFFIC 43000815201	18.000 LS	58293.34000	58293.34	5000.00000	5000.00		
0035 0102 60 WORK ZONE SIGN	1688.000 ED	0.53000	894.64	0.50000	844.00		
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3898.000 ED	0.22000	857.56	0.10000	389.80		
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	188.000 ED	0.41000	77.08	1.00000	188.00		
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	328.000 ED	0.46000	150.88	1.00000	328.00		
0055 0104 11 FLOATING TURBIDITY BARRIER	3039.000 LF	13.17000	40023.63	15.00000	45585.00		
0060 0110 73 REMOVE EXISTING BULKHEAD	168.000 LF	294.27000	49437.36	225.00000	37800.00		
0065 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	0.600 TN	1454.04000	872.42	2500.00000	1500.00		
0070 0400 4 8 CONC CLASS IV, BULKHEAD	18.700 CY	2920.71000	54617.28	900.00000	16830.00		
0075 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	59.000 CF	1905.86000	112445.74	600.00000	35400.00		
0080 0415 1 8 REINFORCING STEEL- BULKHEAD	2175.000 LB	7.27000	15812.25	5.00000	10875.00		
0085 0457 2 12 CATHODIC PROTECTION INTEGRAL PILE JACKET, NON-STRUCTURAL, 16.1-30."	137.000 LF	1078.41000	147742.17	1800.00000	246600.00		

CALL ORDER: 006 PROPOSAL ID: T1518 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(8) PROSHOT CONCRETE, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0457 2 22 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30."	447.000 LF	1354.68000	605541.96	2000.00000	894000.00		
0095 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43000815201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0001 TOTALS		$ 1,309,563.71		$ 1,400,339.80		$	
CONTRACT TOTALS		$ 1,309,563.71		$ 1,400,339.80		$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.