VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T2436 PROPOSAL DESC :
LETTING DATE : 09/26/12 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutter, traffic signals, lighting, highway signing, guardrail, sidewalks and other incidental construction on SR 9A.

FINPROJ(S) : 21325945201 (*) F.A. NO. : 2955299I COUNTIES : DUVAL

LOCAL NAME : I-295 INTERCHANGE ROAD NAME : SR 9A
PROJ LIMITS : @ COMMONWEALTH OPERATIONAL IMPROVEMENTS

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SAYAR ENTERPRISES, INC. DBA SOUTHERN DEVELOPMENT CORP	Responsive	Winning bid	$ 3,295,279.23	0.00%
2	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 3,691,996.19	12.03%
3	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 3,768,632.93	14.36%
4	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 3,991,515.59	21.12%

CALL ORDER : 008 PROPOSAL ID : T2436 PROPOSAL DESC :
LETTING DATE : 09/26/12 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutter, traffic signals, lighting, highway signing, guardrail, sidewalks and other incidental construction on SR 9A.

FINPROJ(S) : 21325945201 (*) F.A. NO. : 2955299I COUNTIES : DUVAL

LOCAL NAME : I-295 INTERCHANGE ROAD NAME : SR 9A
PROJ LIMITS : @ COMMONWEALTH OPERATIONAL IMPROVEMENTS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21325945201	LUMP	136036.00000	136036.00	203143.76000	203143.76	237969.95000	237969.95
0010 0102 1 MAINTENANCE OF TRAFFIC 21325945201	300.000 LS	32000.00000	32000.00	29225.00000	29225.00	104849.02000	104849.02
0015 0102 14 TRAFFIC CONTROL OFFICER	1136.000 MH	42.00000	47712.00	49.94000	56731.84	38.00000	43168.00
0020 0102 60 WORK ZONE SIGN	23312.000 ED	0.23000	5361.76	0.39000	9091.68	0.22000	5128.64
0025 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	852.000 LF	42.00000	35784.00	61.34000	52261.68	40.40000	34420.80
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	6564.000 LF	25.00000	164100.00	28.50000	187074.00	24.20000	158848.80
0035 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	1008.000 LF	6.00000	6048.00	5.07000	5110.56	5.80000	5846.40
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2832.000 LF	11.75000	33276.00	5.07000	14358.24	11.30000	32001.60
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	32713.000 ED	0.14000	4579.82	0.26000	8505.38	0.13000	4252.69
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	292.000 ED	0.28000	81.76	0.89000	259.88	0.27000	78.84

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	134.000 ED	6.10000	817.40	10.69000	1432.46	6.00000	804.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6373.000 ED	0.27000	1720.71	0.53000	3377.69	0.26000	1656.98
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1485.000 EA	3.10000	4603.50	3.21000	4766.85	3.00000	4455.00
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7874.000 ED	0.11000	866.14	0.21000	1653.54	0.11000	866.14
0075 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	11.000 LO	830.00000	9130.00	1573.00000	17303.00	1923.86000	21162.46
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	120.000 ED	12.25000	1470.00	19.59000	2350.80	12.00000	1440.00
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	600.000 ED	6.00000	3600.00	5.51000	3306.00	2.10000	1260.00
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	600.000 ED	8.25000	4950.00	8.82000	5292.00	3.15000	1890.00
0095 0104 10 3 SEDIMENT BARRIER	5977.000 LF	1.25000	7471.25	1.32000	7889.64	2.52000	15062.04
0100 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1395.000 LF	3.40000	4743.00	4.13000	5761.35	4.18000	5831.10
0105 0104 18 INLET PROTECTION SYSTEM	15.000 EA	71.00000	1065.00	80.85000	1212.75	122.12000	1831.80
0110 0107 1 LITTER REMOVAL	135.000 AC	50.00000	6750.00	26.74000	3609.90	50.00000	6750.00
0115 0107 2 MOWING	135.000 AC	75.00000	10125.00	42.79000	5776.65	75.00000	10125.00
0120 0110 1 1 CLEARING & GRUBBING 21325945201	12.420 LS	10000.00000	10000.00	42580.21000	42580.21	65334.56000	65334.56
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2512.000 SY	11.00000	27632.00	13.39000	33635.68	14.08000	35368.96

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0130 0120 1 REGULAR EXCAVATION	11647.000 CY	3.60000	41929.20	9.34000	108782.98	7.37000	85838.39
0135 0120 6 EMBANKMENT	8078.000 CY	7.00000	56546.00	2.10000	16963.80	17.65000	142576.70
0140 0160 4 TYPE B STABILIZATION	11885.000 SY	3.00000	35655.00	3.65000	43380.25	3.58000	42548.30
0145 0285706 OPTIONAL BASE, BASE GROUP 06	5431.000 SY	9.00000	48879.00	9.44000	51268.64	14.71000	79890.01
0150 0285709 OPTIONAL BASE, BASE GROUP 09	5188.000 SY	11.50000	59662.00	11.35000	58883.80	16.55000	85861.40
0155 0285714 OPTIONAL BASE, BASE GROUP 14	3455.000 SY	48.00000	165840.00	48.21000	166565.55	58.09000	200700.95
0160 0327 70 3 MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH	972.000 SY	4.90000	4762.80	5.24000	5093.28	4.86000	4723.92
0165 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	13013.000 SY	2.30000	29929.90	2.35000	30580.55	2.18000	28368.34
0170 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	5040.000 SY	2.15000	10836.00	2.22000	11188.80	2.06000	10382.40
0175 0327 70 17 MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	740.000 SY	5.90000	4366.00	6.32000	4676.80	5.86000	4336.40
0180 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	15610.000 SY	1.40000	21854.00	1.43000	22322.30	1.33000	20761.30
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1341.300 TN	78.00000	104621.40	82.38000	110496.29	76.44000	102528.97
0190 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	2909.500 TN	105.00000	305497.50	110.63000	321877.99	102.65000	298660.18
0195 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1030.400 TN	136.00000	140134.40	140.46000	144729.98	130.33000	134292.03
0200 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	1731.700 TN	104.00000	180096.80	106.89000	185101.41	99.18000	171750.01
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	74.200 TN	210.00000	15582.00	225.40000	16724.68	209.14000	15518.19
0210 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	186.300 CY	840.00000	156492.00	856.00000	159472.80	507.33000	94515.58

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0215 0415 1 3 REINFORCING STEEL- RETAINING WALL	18402.000 LB	1.05000	19322.10	0.76000	13985.52	1.28000	23554.56
0220 0425 1311 INLETS, CURB, TYPE P-1, <10'	5.000 EA	3675.00000	18375.00	3257.88000	16289.40	4816.78000	24083.90
0225 0425 1321 INLETS, CURB, TYPE P-2, <10'	1.000 EA	3520.00000	3520.00	4142.49000	4142.49	5793.70000	5793.70
0230 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	3520.00000	3520.00	3162.52000	3162.52	4690.90000	4690.90
0235 0425 1515 INLETS, DT BOT, TYPE B, PARTIAL	2.000 EA	3920.00000	7840.00	4588.98000	9177.96	6003.00000	12006.00
0240 0425 1701 INLETS, GUTTER, TYPE S, <10'	4.000 EA	2175.00000	8700.00	2394.57000	9578.28	3340.20000	13360.80
0245 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	3645.00000	10935.00	2738.12000	8214.36	3280.20000	9840.60
0250 0425 2 63 MANHOLES, P-8, PARTIAL	3.000 EA	4175.00000	12525.00	1512.20000	4536.60	2397.22000	7191.66
0255 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	3365.00000	3365.00	3420.50000	3420.50	3973.97000	3973.97
0260 0425 5 1 MANHOLE, ADJUST, UTILITIES	1.000 EA	2153.00000	2153.00	332.76000	332.76	793.19000	793.19
0265 0425 78 INLET CAP, PRECAST	1.000 EA	786.00000	786.00	1143.50000	1143.50	2420.80000	2420.80
0270 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	81.000 LF	39.00000	3159.00	73.30000	5937.30	41.37000	3350.97
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	13.000 LF	94.00000	1222.00	109.87000	1428.31	39.98000	519.74
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	61.000 LF	83.00000	5063.00	132.21000	8064.81	44.27000	2700.47
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	108.000 LF	50.00000	5400.00	110.27000	11909.16	54.30000	5864.40
0290 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	15.000 LF	121.00000	1815.00	179.38000	2690.70	76.39000	1145.85
0295 0430610223 U-ENDWALL, STD 261, 1:3 SLOPE, 15"PIPE	1.000 EA	1025.00000	1025.00	996.16000	996.16	1209.91000	1209.91

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0300 0430610225 U-ENDWALL, STD 261, 1:3 SLOPE, 18"PIPE	2.000 EA	1150.00000	2300.00	1122.00000	2244.00	1355.13000	2710.26
0305 0430610329 U-ENDWALL, STD 261,1:2 SLOPE, 24"PIPE	1.000 EA	1190.00000	1190.00	1111.34000	1111.34	1363.68000	1363.68
0310 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	1.000 EA	1350.00000	1350.00	1408.17000	1408.17	1671.05000	1671.05
0315 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1740.00000	1740.00	1858.87000	1858.87	1715.66000	1715.66
0320 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1105.000 LF	22.00000	24310.00	25.43000	28100.15	16.79000	18552.95
0325 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1738.000 LF	20.00000	34760.00	20.76000	36080.88	12.41000	21568.58
0330 0520 2 1 CONCRETE CURB, TYPE A	421.000 LF	18.00000	7578.00	26.97000	11354.37	16.56000	6971.76
0335 0520 2 4 CONCRETE CURB, TYPE D	44.000 LF	14.00000	616.00	35.55000	1564.20	22.20000	976.80
0340 0520 6 SHOULDER GUTTER- CONCRETE	1156.000 LF	13.00000	15028.00	19.12000	22102.72	15.87000	18345.72
0345 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	64.000 SY	99.00000	6336.00	38.51000	2464.64	38.97000	2494.08
0350 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	52.000 LF	158.00000	8216.00	173.92000	9043.84	440.86000	22924.72
0355 0521 72 10 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	435.000 LF	252.00000	109620.00	330.86000	143924.10	333.40000	145029.00
0360 0522 1 SIDEWALK CONCRETE, 4" THICK	960.000 SY	28.00000	26880.00	35.93000	34492.80	34.05000	32688.00
0365 0522 2 SIDEWALK CONCRETE, 6" THICK	92.000 SY	28.00000	2576.00	34.68000	3190.56	39.49000	3633.08
0370 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	507.000 SY	39.00000	19773.00	47.14000	23899.98	34.88000	17684.16
0375 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	72.000 SY	52.00000	3744.00	60.09000	4326.48	62.46000	4497.12

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0380 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	84.000 TN	88.00000	7392.00	100.74000	8462.16	129.94000	10914.96
0385 0536 1 1 GUARDRAIL -ROADWAY	898.000 LF	17.00000	15266.00	17.60000	15804.80	16.46000	14781.08
0390 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	2060.00000	4120.00	1684.72000	3369.44	1575.00000	3150.00
0395 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	650.00000	650.00	743.42000	743.42	695.00000	695.00
0400 0538 1 GUARDRAIL RESET	261.000 LF	10.00000	2610.00	15.99000	4173.39	14.95000	3901.95
0405 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	0.800 PM	9615.00000	7692.00	3369.31000	2695.45	9250.00000	7400.00
0410 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	400.000 LF	16.00000	6400.00	15.61000	6244.00	15.00000	6000.00
0415 0570 1 1 PERFORMANCE TURF	31308.000 SY	0.25000	7827.00	0.44000	13775.52	0.23000	7200.84
0420 0570 1 2 PERFORMANCE TURF, SOD	15571.000 SY	2.45000	38148.95	2.95000	45934.45	2.35000	36591.85
0425 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.554 NM	936.00000	4262.54	961.85000	4380.26	899.21000	4095.00
0430 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	9723.000 LF	0.25000	2430.75	0.27000	2625.21	0.25000	2430.75
0435 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	262.000 LF	1.05000	275.10	1.07000	280.34	1.00000	262.00
0440 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1905.000 LF	1.55000	2952.75	1.60000	3048.00	1.50000	2857.50
0445 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	241.000 LF	2.10000	506.10	2.14000	515.74	2.00000	482.00
0450 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	3.129 GM	416.00000	1301.66	428.00000	1339.21	400.13000	1252.01
0455 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1155.000 LF	0.35000	404.25	0.32000	369.60	0.30000	346.50

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0460 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	42.000 EA	31.25000	1312.50	32.09000	1347.78	30.00000	1260.00
0465 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	75.000 EA	10.50000	787.50	10.70000	802.50	10.00000	750.00
0470 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	50.000 LF	5.25000	262.50	5.35000	267.50	5.00000	250.00
0475 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.815 NM	936.00000	2634.84	964.40000	2714.79	898.40000	2529.00
0480 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	935.000 LF	0.25000	233.75	0.27000	252.45	0.25000	233.75
0485 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	627.000 LF	1.55000	971.85	1.60000	1003.20	1.50000	940.50
0490 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21325945201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,475,791.48		$ 2,766,147.08		$ 2,907,308.58
SECTION 0002 SIGNING							
0495 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	21.000 AS	380.00000	7980.00	390.43000	8199.03	365.00000	7665.00
0500 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	440.00000	1320.00	449.26000	1347.78	420.00000	1260.00
0505 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	5.000 AS	700.00000	3500.00	718.81000	3594.05	672.00000	3360.00
0510 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	166.00000	166.00	171.15000	171.15	160.00000	160.00
0515 0700 20 60 SINGLE POST SIGN, REMOVE	14.000 AS	5.25000	73.50	5.35000	74.90	5.00000	70.00
0520 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	4305.00000	8610.00	4428.40000	8856.80	4140.00000	8280.00
0525 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	3722.00000	3722.00	3829.39000	3829.39	3580.00000	3580.00

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0530 0700 21 60 MULTI- POST SIGN, REMOVE	5.000 AS	115.00000	575.00	117.66000	588.30	110.00000	550.00
0535 0700 22122 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 301-500 SF	1.000 AS	94650.00000	94650.00	97384.19000	97384.19	91042.00000	91042.00
0540 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	1.000 AS	68455.00000	68455.00	70432.98000	70432.98	65846.00000	65846.00
0545 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	2.000 AS	156.00000	312.00	160.45000	320.90	150.00000	300.00
0550 0700 83 OVERHEAD SIGN, BRIDGE MOUNTED	2.000 AS	16250.00000	32500.00	16718.82000	33437.64	15630.00000	31260.00
0555 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	107.000 EA	64.00000	6848.00	65.25000	6981.75	61.00000	6527.00
0560 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	10.000 SF	5.25000	52.50	5.35000	53.50	5.00000	50.00
0565 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	18.000 SF	5.25000	94.50	5.35000	96.30	5.00000	90.00
0570 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21325945201	LUMP	25535.00000	25535.00	26273.68000	26273.68	24562.60000	24562.60
SECTION 0002 TOTALS		$	254,393.50	$	261,642.34	$	244,602.60
SECTION 0003 LIGHTING							
0575 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	600.000 LF	22.00000	13200.00	13.23000	7938.00	16.70000	10020.00
0580 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	15315.000 LF	1.05000	16080.75	1.46000	22359.90	1.15000	17612.25
0585 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	10720.000 LF	1.85000	19832.00	2.40000	25728.00	2.20000	23584.00
0590 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	26035.000 LF	0.15000	3905.25	0.28000	7289.80	0.30000	7810.50

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0595 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	7725.000 LF	4.15000	32058.75	4.96000	38316.00	3.25000	25106.25
0600 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	13.000 EA	3639.00000	47307.00	4686.07000	60918.91	3292.00000	42796.00
0605 0715 4129 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, CUSTOM HEIGHT	33.000 EA	2600.00000	85800.00	4024.51000	132808.83	2815.00000	92895.00
0610 0715 4600 LIGHT POLE COMPLETE, REMOVE	39.000 EA	416.00000	16224.00	325.27000	12685.53	429.00000	16731.00
0615 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	1.000 EA	1040.00000	1040.00	2751.00000	2751.00	1033.00000	1033.00
0620 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	66.000 EA	260.00000	17160.00	482.94000	31874.04	638.00000	42108.00
0625 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	46.000 EA	416.00000	19136.00	328.58000	15114.68	509.00000	23414.00
SECTION 0003 TOTALS		$	271,743.75	$	357,784.69	$	303,110.00
SECTION 0004 SIGNALIZATION							
0630 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	5125.000 LF	4.15000	21268.75	5.51000	28238.75	3.05000	15631.25
0635 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	910.000 LF	10.50000	9555.00	13.23000	12039.30	10.55000	9600.50
0640 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	3120.00000	6240.00	2039.82000	4079.64	4567.00000	9134.00
0645 0633121 1 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 1- 25 PR	2405.000 LF	3.10000	7455.50	3.29000	7912.45	3.90000	9379.50
0650 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	2.000 PI	3119.00000	6238.00	1598.78000	3197.56	2508.00000	5016.00
0655 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	50.000 EA	260.00000	13000.00	275.65000	13782.50	425.00000	21250.00

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0660 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	9.000 EA	832.00000	7488.00	656.05000	5904.45	884.00000	7956.00
0665 0639 1 21 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND, METER FURNISHED BY POWER COMPANY	2.000 AS	832.00000	1664.00	1086.07000	2172.14	1223.00000	2446.00
0670 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	325.000 LF	1.05000	341.25	1.46000	474.50	4.10000	1332.50
0675 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	2.000 EA	728.00000	1456.00	1086.07000	2172.14	929.00000	1858.00
0680 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	7797.00000	31188.00	5496.48000	21985.92	8152.00000	32608.00
0685 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	4.000 EA	8837.00000	35348.00	7602.46000	30409.84	8718.00000	34872.00
0690 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	8.000 EA	729.00000	5832.00	1086.07000	8688.56	883.00000	7064.00
0695 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	20.000 AS	988.00000	19760.00	1097.09000	21941.80	1468.00000	29360.00
0700 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	1.000 AS	1248.00000	1248.00	1427.88000	1427.88	1533.00000	1533.00
0705 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	520.00000	4160.00	656.05000	5248.40	501.00000	4008.00
0710 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1040.00000	1040.00	1130.17000	1130.17	1069.00000	1069.00
0715 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	24.000 EA	208.00000	4992.00	248.09000	5954.16	166.00000	3984.00
0720 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	2.000 AS	624.00000	1248.00	441.05000	882.10	634.00000	1268.00
0725 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	19.000 AS	572.00000	10868.00	441.04000	8379.76	762.00000	14478.00
0730 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	146.00000	1460.00	185.24000	1852.40	229.00000	2290.00

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SAYAR ENTERPRISES, INC. DBA UNIT PRICE	 AMOUNT	(2) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0735 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	4.000 AS	17674.00000	70696.00	21500.79000	86003.16	18813.00000	75252.00
0740 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	4.000 EA	2391.00000	9564.00	2370.60000	9482.40	1033.00000	4132.00
0745 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	4.000 EA	1248.00000	4992.00	2370.60000	9482.40	1828.00000	7312.00
0750 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	18.000 EA	52.00000	936.00	55.13000	992.34	54.00000	972.00
0755 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	42.00000	336.00	24.26000	194.08	33.00000	264.00
0760 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	4.000 EA	2600.00000	10400.00	1819.30000	7277.20	1232.00000	4928.00
0765 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	208.00000	832.00	275.65000	1102.60	257.00000	1028.00
0770 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	208.00000	416.00	275.66000	551.32	171.00000	342.00
0775 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	520.00000	2080.00	385.91000	1543.64	342.00000	1368.00
0780 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	312.00000	1248.00	479.63000	1918.52	469.00000	1876.00
SECTION 0004 TOTALS			$ 293,350.50		$ 306,422.08		$ 313,611.75
CONTRACT TOTALS			$ 3,295,279.23		$ 3,691,996.19		$ 3,768,632.93

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21325945201	LUMP	386292.00000	386292.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 21325945201	300.000 LS	200000.00000	200000.00				
0015 0102 14 TRAFFIC CONTROL OFFICER	1136.000 MH	45.00000	51120.00				
0020 0102 60 WORK ZONE SIGN	23312.000 ED	0.25000	5828.00				
0025 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	852.000 LF	17.00000	14484.00				
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	6564.000 LF	13.00000	85332.00				
0035 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	1008.000 LF	7.00000	7056.00				
0040 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	2832.000 LF	5.00000	14160.00				
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	32713.000 ED	0.15000	4906.95				
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	292.000 ED	0.30000	87.60				
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	134.000 ED	6.00000	804.00				
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6373.000 ED	0.30000	1911.90				
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1485.000 EA	3.00000	4455.00				
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7874.000 ED	0.15000	1181.10				

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	11.000 LO	1100.00000	12100.00				
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	120.000 ED	12.00000	1440.00				
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	600.000 ED	6.00000	3600.00				
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	600.000 ED	8.00000	4800.00				
0095 0104 10 3 SEDIMENT BARRIER	5977.000 LF	2.00000	11954.00				
0100 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1395.000 LF	4.00000	5580.00				
0105 0104 18 INLET PROTECTION SYSTEM	15.000 EA	200.00000	3000.00				
0110 0107 1 LITTER REMOVAL	135.000 AC	25.00000	3375.00				
0115 0107 2 MOWING	135.000 AC	40.00000	5400.00				
0120 0110 1 1 CLEARING & GRUBBING 21325945201	12.420 LS	100300.00000	100300.00				
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2512.000 SY	15.00000	37680.00				
0130 0120 1 REGULAR EXCAVATION	11647.000 CY	4.38000	51013.86				
0135 0120 6 EMBANKMENT	8078.000 CY	16.00000	129248.00				
0140 0160 4 TYPE B STABILIZATION	11885.000 SY	5.00000	59425.00				
0145 0285706 OPTIONAL BASE, BASE GROUP 06	5431.000 SY	13.00000	70603.00				
0150 0285709 OPTIONAL BASE, BASE GROUP 09	5188.000 SY	16.00000	83008.00				
0155 0285714 OPTIONAL BASE, BASE GROUP 14	3455.000 SY	43.05000	148737.75				

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0327 70 3 MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH	972.000 SY	8.76000	8514.72				
0165 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	13013.000 SY	2.85000	37087.05				
0170 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	5040.000 SY	3.70000	18648.00				
0175 0327 70 17 MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	740.000 SY	7.45000	5513.00				
0180 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	15610.000 SY	1.17000	18263.70				
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1341.300 TN	88.35000	118503.86				
0190 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	2909.500 TN	108.30000	315098.85				
0195 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1030.400 TN	123.95000	127718.08				
0200 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	1731.700 TN	112.60000	194989.42				
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	74.200 TN	182.00000	13504.40				
0210 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	186.300 CY	700.00000	130410.00				
0215 0415 1 3 REINFORCING STEEL- RETAINING WALL	18402.000 LB	1.50000	27603.00				
0220 0425 1311 INLETS, CURB, TYPE P-1, <10'	5.000 EA	4100.00000	20500.00				
0225 0425 1321 INLETS, CURB, TYPE P-2, <10'	1.000 EA	4500.00000	4500.00				
0230 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	3900.00000	3900.00				
0235 0425 1515 INLETS, DT BOT, TYPE B, PARTIAL	2.000 EA	2500.00000	5000.00				
0240 0425 1701 INLETS, GUTTER, TYPE S, <10'	4.000 EA	3500.00000	14000.00				

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0245 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	3200.00000	9600.00				
0250 0425 2 63 MANHOLES, P-8, PARTIAL	3.000 EA	2100.00000	6300.00				
0255 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	3200.00000	3200.00				
0260 0425 5 1 MANHOLE, ADJUST, UTILITIES	1.000 EA	2800.00000	2800.00				
0265 0425 78 INLET CAP, PRECAST	1.000 EA	1500.00000	1500.00				
0270 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	81.000 LF	125.00000	10125.00				
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	13.000 LF	150.00000	1950.00				
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	61.000 LF	125.00000	7625.00				
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	108.000 LF	130.00000	14040.00				
0290 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	15.000 LF	250.00000	3750.00				
0295 0430610223 U-ENDWALL, STD 261, 1:3 SLOPE, 15"PIPE	1.000 EA	1500.00000	1500.00				
0300 0430610225 U-ENDWALL, STD 261, 1:3 SLOPE, 18"PIPE	2.000 EA	1900.00000	3800.00				
0305 0430610329 U-ENDWALL, STD 261,1:2 SLOPE, 24"PIPE	1.000 EA	1800.00000	1800.00				
0310 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	1.000 EA	1700.00000	1700.00				
0315 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2100.00000	2100.00				
0320 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1105.000 LF	32.00000	35360.00				

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0325 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1738.000 LF	36.00000	62568.00				
0330 0520 2 1 CONCRETE CURB, TYPE A	421.000 LF	10.00000	4210.00				
0335 0520 2 4 CONCRETE CURB, TYPE D	44.000 LF	11.00000	484.00				
0340 0520 6 SHOULDER GUTTER- CONCRETE	1156.000 LF	12.00000	13872.00				
0345 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	64.000 SY	36.00000	2304.00				
0350 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	52.000 LF	139.00000	7228.00				
0355 0521 72 10 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	435.000 LF	375.00000	163125.00				
0360 0522 1 SIDEWALK CONCRETE, 4" THICK	960.000 SY	27.00000	25920.00				
0365 0522 2 SIDEWALK CONCRETE, 6" THICK	92.000 SY	28.00000	2576.00				
0370 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	507.000 SY	34.00000	17238.00				
0375 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	72.000 SY	41.00000	2952.00				
0380 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	84.000 TN	208.70000	17530.80				
0385 0536 1 1 GUARDRAIL -ROADWAY	898.000 LF	15.00000	13470.00				
0390 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1620.00000	3240.00				
0395 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	520.00000	520.00				
0400 0538 1 GUARDRAIL RESET	261.000 LF	5.30000	1383.30				
0405 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	0.800 PM	9250.00000	7400.00				

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0410 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	400.000 LF	15.00000	6000.00				
0415 0570 1 1 PERFORMANCE TURF	31308.000 SY	0.10000	3130.80				
0420 0570 1 2 PERFORMANCE TURF, SOD	15571.000 SY	2.40000	37370.40				
0425 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.554 NM	900.00000	4098.60				
0430 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	9723.000 LF	0.25000	2430.75				
0435 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	262.000 LF	1.00000	262.00				
0440 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1905.000 LF	1.50000	2857.50				
0445 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	241.000 LF	2.00000	482.00				
0450 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	3.129 GM	400.00000	1251.60				
0455 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1155.000 LF	0.30000	346.50				
0460 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	42.000 EA	30.00000	1260.00				
0465 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	75.000 EA	10.00000	750.00				
0470 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	50.000 LF	5.00000	250.00				
0475 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.815 NM	901.60000	2538.00				

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0480 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	935.000 LF	0.25000	233.75				
0485 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	627.000 LF	1.50000	940.50				
0490 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21325945201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	3,140,010.74	$		$	
SECTION 0002 SIGNING							
0495 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	21.000 AS	365.00000	7665.00				
0500 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	420.00000	1260.00				
0505 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	5.000 AS	672.00000	3360.00				
0510 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	160.00000	160.00				
0515 0700 20 60 SINGLE POST SIGN, REMOVE	14.000 AS	5.00000	70.00				
0520 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	4140.00000	8280.00				
0525 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	3680.00000	3680.00				
0530 0700 21 60 MULTI- POST SIGN, REMOVE	5.000 AS	110.00000	550.00				
0535 0700 22122 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 301-500 SF	1.000 AS	91000.00000	91000.00				
0540 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	1.000 AS	66000.00000	66000.00				
0545 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	2.000 AS	150.00000	300.00				

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0550 0700 83 OVERHEAD SIGN, BRIDGE MOUNTED	2.000 AS	15630.00000	31260.00				
0555 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	107.000 EA	61.00000	6527.00				
0560 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	10.000 SF	5.00000	50.00				
0565 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	18.000 SF	5.00000	90.00				
0570 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21325945201	LUMP	24562.60000	24562.60				
SECTION 0002 TOTALS		$	244,814.60	$		$	
SECTION 0003 LIGHTING							
0575 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	600.000 LF	21.00000	12600.00				
0580 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	15315.000 LF	1.00000	15315.00				
0585 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	10720.000 LF	1.75000	18760.00				
0590 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	26035.000 LF	0.15000	3905.25				
0595 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	7725.000 LF	4.00000	30900.00				
0600 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	13.000 EA	4050.00000	52650.00				
0605 0715 4129 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, CUSTOM HEIGHT	33.000 EA	3050.00000	100650.00				
0610 0715 4600 LIGHT POLE COMPLETE, REMOVE	39.000 EA	400.00000	15600.00				

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0615 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	1.000 EA	1000.00000	1000.00				
0620 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	66.000 EA	550.00000	36300.00				
0625 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	46.000 EA	400.00000	18400.00				
SECTION 0003 TOTALS		$	306,080.25	$		$	
SECTION 0004 SIGNALIZATION							
0630 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	5125.000 LF	4.00000	20500.00				
0635 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	910.000 LF	10.00000	9100.00				
0640 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	3000.00000	6000.00				
0645 0633121 1 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 1- 25 PR	2405.000 LF	3.00000	7215.00				
0650 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	2.000 PI	3000.00000	6000.00				
0655 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	50.000 EA	550.00000	27500.00				
0660 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	9.000 EA	1100.00000	9900.00				
0665 0639 1 21 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND, METER FURNISHED BY POWER COMPANY	2.000 AS	800.00000	1600.00				
0670 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	325.000 LF	1.00000	325.00				
0675 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	2.000 EA	700.00000	1400.00				

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0680 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	7500.00000	30000.00				
0685 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	4.000 EA	8500.00000	34000.00				
0690 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	8.000 EA	700.00000	5600.00				
0695 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	20.000 AS	950.00000	19000.00				
0700 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	1.000 AS	1200.00000	1200.00				
0705 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	500.00000	4000.00				
0710 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1000.00000	1000.00				
0715 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	24.000 EA	200.00000	4800.00				
0720 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	2.000 AS	600.00000	1200.00				
0725 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	19.000 AS	550.00000	10450.00				
0730 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	140.00000	1400.00				
0735 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	4.000 AS	17000.00000	68000.00				
0740 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	4.000 EA	2300.00000	9200.00				
0745 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	4.000 EA	1200.00000	4800.00				
0750 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	18.000 EA	50.00000	900.00				

CALL ORDER: 008 PROPOSAL ID: T2436 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0755 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	40.00000	320.00				
0760 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	4.000 EA	2500.00000	10000.00				
0765 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	200.00000	800.00				
0770 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	200.00000	400.00				
0775 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	500.00000	2000.00				
0780 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	500.00000	2000.00				
SECTION 0004 TOTALS		$	300,610.00	$		$	
CONTRACT TOTALS		$	3,991,515.59	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.