VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T2439
LETTING DATE : 09/26/12 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 70 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by the USDOT, (49 CFR Part 26.65). Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the BDI Affidavit and Profile (Form No. 275-000-01) for approval prior to receipt of bid documents.

Bid Bonds of $500 are required for bids over $150,000 and may be in the form of a Cashier’s Check, the BDI Bid or Performance Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form (Form No. 375-020-09).

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid.

A Performance Bond is not required for contracts under $250,000.00.

BDI Affidavit and Reference Sheet may be found at:

http://www.dot.state.fl.us/equalopportunityoffice/

Please upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of curb and gutters, traffic signals, highway signing, pavement markings, sidewalks and other incidental construction on SR 228.

FINPROJ(S) : 42732815201 (*) F.A. NO. : 4501027P COUNTIES : DUVAL
LOCAL NAME : SR 228 (NORMANDY BV) ROAD NAME : SR 228
PROJ LIMITS : FR PUBLIX SHOPPING CENTER TO LANE AVE - SAFETY

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ONAS CORPORATION	Responsive	Winning bid	$ 240,846.77	0.00%
2	GEORGE THOMPSON, INC.	Responsive	Non-Winning Bid	$ 246,219.97	2.23%
3	MAER HOMES, LLC	Responsive	Non-Winning Bid	$ 248,280.97	3.08%
4	L-J CONSTRUCTION CO. OF CENTRAL FLORIDA	Responsive	Non-Winning Bid	$ 258,270.72	7.23%
5	CDM CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 281,570.77	16.90%
6	BUN CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 304,735.47	26.52%
7	CORE CONSTRUCTION COMPANY OF JACKSONVILLE, INC	Responsive	Non-Winning Bid	$ 316,617.30	31.46%

CALL ORDER : 009 PROPOSAL ID : T2439
LETTING DATE : 09/26/12 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 70 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a "Small Business" as defined by the USDOT, (49 CFR Part 26.65). Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the BDI Affidavit and Profile (Form No. 275-000-01) for approval prior to receipt of bid documents.

Bid Bonds of $500 are required for bids over $150,000 and may be in the form of a Cashier’s Check, the BDI Bid or Performance Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form (Form No. 375-020-09).

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid.

A Performance Bond is not required for contracts under $250,000.00.

BDI Affidavit and Reference Sheet may be found at:

http://www.dot.state.fl.us/equalopportunityoffice/

Please upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of curb and gutters, traffic signals, highway signing, pavement markings, sidewalks and other incidental construction on SR 228.

FINPROJ(S) : 42732815201 (*) F.A. NO. : 4501027P COUNTIES : DUVAL

LOCAL NAME : SR 228 (NORMANDY BV) ROAD NAME : SR 228
PROJ LIMITS : FR PUBLIX SHOPPING CENTER TO LANE AVE - SAFETY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ONAS CORPORATION UNIT PRICE	AMOUNT	(2) GEORGE THOMPSON, INC. UNIT PRICE	AMOUNT	(3) MAER HOMES, LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							

CALL ORDER: 009 PROPOSAL ID: T2439 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ONAS CORPORATION UNIT PRICE	 AMOUNT	(2) GEORGE THOMPSON, INC. UNIT PRICE	 AMOUNT	(3) MAER HOMES, LLC UNIT PRICE	 AMOUNT
0005 0101 1 MOBILIZATION 42732815201	LUMP	10000.00000	10000.00	22000.00000	22000.00	15900.00000	15900.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42732815201	70.000 LS	8000.00000	8000.00	10500.00000	10500.00	8888.00000	8888.00
0015 0102 60 WORK ZONE SIGN	1260.000 ED	0.33000	415.80	0.45000	567.00	0.70000	882.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	2450.000 ED	0.22000	539.00	0.45000	1102.50	0.50000	1225.00
0025 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	70.000 ED	9.00000	630.00	18.00000	1260.00	7.00000	490.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	560.000 ED	0.45000	252.00	0.45000	252.00	0.50000	280.00
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	30.000 ED	17.00000	510.00	18.00000	540.00	19.00000	570.00
0040 0104 10 3 SEDIMENT BARRIER	1887.000 LF	2.00000	3774.00	2.50000	4717.50	1.80000	3396.60
0045 0104 18 INLET PROTECTION SYSTEM	13.000 EA	130.00000	1690.00	50.00000	650.00	75.00000	975.00
0050 0110 1 1 CLEARING & GRUBBING 42732815201	1.230 LS	8000.00000	8000.00	12000.00000	12000.00	5000.00000	5000.00
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	149.000 SY	15.00000	2235.00	20.00000	2980.00	15.00000	2235.00
0060 0120 1 REGULAR EXCAVATION	651.000 CY	10.00000	6510.00	20.00000	13020.00	5.90000	3840.90
0065 0120 6 EMBANKMENT	199.000 CY	15.00000	2985.00	10.00000	1990.00	18.00000	3582.00
0070 0425 1319 INLETS, CURB TYPE P-1, MODIFY	4.000 EA	1500.00000	6000.00	1250.00000	5000.00	4000.00000	16000.00
0075 0425 6 VALVE BOXES, ADJUST	2.000 EA	20.00000	40.00	50.00000	100.00	300.00000	600.00
0080 0515 2101 PEDESTRIAN/ BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	95.000 LF	60.00000	5700.00	65.00000	6175.00	52.00000	4940.00
0085 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	301.000 LF	25.00000	7525.00	12.00000	3612.00	17.00000	5117.00

CALL ORDER: 009 PROPOSAL ID: T2439 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ONAS CORPORATION UNIT PRICE	 AMOUNT	(2) GEORGE THOMPSON, INC. UNIT PRICE	 AMOUNT	(3) MAER HOMES, LLC UNIT PRICE	 AMOUNT
0090 0522 1 SIDEWALK CONCRETE, 4" THICK	3389.000 SY	28.00000	94892.00	29.00000	98281.00	32.00000	108448.00
0095 0522 2 SIDEWALK CONCRETE, 6" THICK	70.000 SY	40.00000	2800.00	35.00000	2450.00	35.00000	2450.00
0100 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	9.000 EA	220.00000	1980.00	150.00000	1350.00	250.00000	2250.00
0105 0570 1 2 PERFORMANCE TURF, SOD	2544.000 SY	5.00000	12720.00	3.00000	7632.00	2.50000	6360.00
0110 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42732815201	LUMP	16501.97000	16501.97	16501.97000	16501.97	16501.97000	16501.97
SECTION 0001 TOTALS		$	193,699.77	$	212,680.97	$	209,931.47
SECTION 0002 SIGNING							
0115 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	1.000 AS	300.00000	300.00	290.00000	290.00	280.00000	280.00
0120 0700 20 40 SINGLE POST SIGN, RELOCATE	21.000 AS	90.00000	1890.00	45.00000	945.00	215.00000	4515.00
0125 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3200.00000	3200.00	3300.00000	3300.00	3550.00000	3550.00
0130 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	400.00000	400.00	3500.00000	3500.00	3900.00000	3900.00
0135 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	800.00000	1600.00	750.00000	1500.00	350.00000	700.00
0140 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	306.000 LF	5.00000	1530.00	9.00000	2754.00	4.25000	1300.50
0145 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	103.000 LF	9.00000	927.00	18.00000	1854.00	8.00000	824.00
SECTION 0002 TOTALS		$	9,847.00	$	14,143.00	$	15,069.50
SECTION 0003 SIGNALIZATION							
0150 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	20.000 LF	12.00000	240.00	15.00000	300.00	12.00000	240.00

CALL ORDER: 009 PROPOSAL ID: T2439 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ONAS CORPORATION UNIT PRICE	 AMOUNT	(2) GEORGE THOMPSON, INC. UNIT PRICE	 AMOUNT	(3) MAER HOMES, LLC UNIT PRICE	 AMOUNT
0155 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1800.00000	1800.00	220.00000	220.00	350.00000	350.00
0160 0632 7 4 CABLE SIGNAL, ADJUST	2.000 PI	1500.00000	3000.00	1100.00000	2200.00	1200.00000	2400.00
0165 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	1.000 EA	800.00000	800.00	275.00000	275.00	325.00000	325.00
0170 0635 1 40 PULL & JUNCTION BOXES, RELOCATE	8.000 EA	1200.00000	9600.00	220.00000	1760.00	325.00000	2600.00
0175 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1.000 EA	1300.00000	1300.00	935.00000	935.00	1250.00000	1250.00
0180 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	900.00000	7200.00	605.00000	4840.00	700.00000	5600.00
0185 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1600.00000	6400.00	1210.00000	4840.00	1300.00000	5200.00
0190 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	2.000 EA	250.00000	500.00	165.00000	330.00	300.00000	600.00
0195 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	14.000 EA	300.00000	4200.00	154.00000	2156.00	200.00000	2800.00
0200 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	12.000 EA	70.00000	840.00	66.00000	792.00	70.00000	840.00
0205 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	300.00000	300.00	220.00000	220.00	275.00000	275.00
0210 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	16.000 EA	70.00000	1120.00	33.00000	528.00	50.00000	800.00
SECTION 0003 TOTALS		$	37,300.00	$	19,396.00	$	23,280.00
CONTRACT TOTALS		$	240,846.77	$	246,219.97	$	248,280.97

CALL ORDER: 009 PROPOSAL ID: T2439 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(5) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT	(6) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42732815201	LUMP	20000.00000	20000.00	32000.00000	32000.00	20000.00000	20000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42732815201	70.000 LS	10000.00000	10000.00	11000.00000	11000.00	20000.00000	20000.00
0015 0102 60 WORK ZONE SIGN	1260.000 ED	1.50000	1890.00	0.36000	453.60	1.00000	1260.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	2450.000 ED	0.50000	1225.00	0.24000	588.00	0.50000	1225.00
0025 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	70.000 ED	20.00000	1400.00	7.20000	504.00	15.00000	1050.00
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	560.000 ED	1.00000	560.00	0.48000	268.80	1.00000	560.00
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	30.000 ED	20.00000	600.00	15.00000	450.00	30.00000	900.00
0040 0104 10 3 SEDIMENT BARRIER	1887.000 LF	1.25000	2358.75	2.00000	3774.00	1.50000	2830.50
0045 0104 18 INLET PROTECTION SYSTEM	13.000 EA	200.00000	2600.00	200.00000	2600.00	75.00000	975.00
0050 0110 1 1 CLEARING & GRUBBING 42732815201	1.230 LS	5000.00000	5000.00	4800.00000	4800.00	20000.00000	20000.00
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	149.000 SY	20.00000	2980.00	24.00000	3576.00	15.00000	2235.00
0060 0120 1 REGULAR EXCAVATION	651.000 CY	20.00000	13020.00	16.00000	10416.00	10.00000	6510.00
0065 0120 6 EMBANKMENT	199.000 CY	20.00000	3980.00	8.00000	1592.00	10.00000	1990.00
0070 0425 1319 INLETS, CURB TYPE P-1, MODIFY	4.000 EA	1000.00000	4000.00	1.00000	4.00	5500.00000	22000.00
0075 0425 6 VALVE BOXES, ADJUST	2.000 EA	200.00000	400.00	252.00000	504.00	350.00000	700.00
0080 0515 2101 PEDESTRIAN/ BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	95.000 LF	75.00000	7125.00	99.00000	9405.00	75.00000	7125.00

CALL ORDER: 009 PROPOSAL ID: T2439 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(5) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT	(6) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
0085 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	301.000 LF	25.00000	7525.00	35.00000	10535.00	18.00000	5418.00
0090 0522 1 SIDEWALK CONCRETE, 4" THICK	3389.000 SY	30.00000	101670.00	36.00000	122004.00	35.00000	118615.00
0095 0522 2 SIDEWALK CONCRETE, 6" THICK	70.000 SY	32.00000	2240.00	60.00000	4200.00	40.00000	2800.00
0100 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	9.000 EA	500.00000	4500.00	504.00000	4536.00	500.00000	4500.00
0105 0570 1 2 PERFORMANCE TURF, SOD	2544.000 SY	3.50000	8904.00	2.70000	6868.80	2.50000	6360.00
0110 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42732815201	LUMP	16501.97000	16501.97	16501.97000	16501.97	16501.97000	16501.97
SECTION 0001 TOTALS		$	218,479.72	$	246,581.17	$	263,555.47
SECTION 0002 SIGNING							
0115 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	1.000 AS	350.00000	350.00	348.00000	348.00	350.00000	350.00
0120 0700 20 40 SINGLE POST SIGN, RELOCATE	21.000 AS	175.00000	3675.00	90.00000	1890.00	250.00000	5250.00
0125 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	4000.00000	4000.00	3960.00000	3960.00	2500.00000	2500.00
0130 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	4500.00000	4500.00	4200.00000	4200.00	5000.00000	5000.00
0135 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	800.00000	1600.00	900.00000	1800.00	350.00000	700.00
0140 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	306.000 LF	6.00000	1836.00	3.60000	1101.60	10.00000	3060.00
0145 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	103.000 LF	10.00000	1030.00	6.00000	618.00	10.00000	1030.00
SECTION 0002 TOTALS		$	16,991.00	$	13,917.60	$	17,890.00
SECTION 0003 SIGNALIZATION							

CALL ORDER: 009 PROPOSAL ID: T2439 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(5) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT	(6) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
0150 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	20.000 LF	20.00000	400.00	12.00000	240.00	100.00000	2000.00
0155 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	300.00000	300.00	240.00000	240.00	2000.00000	2000.00
0160 0632 7 4 CABLE SIGNAL, ADJUST	2.000 PI	1250.00000	2500.00	1200.00000	2400.00	350.00000	700.00
0165 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	1.000 EA	300.00000	300.00	300.00000	300.00	350.00000	350.00
0170 0635 1 40 PULL & JUNCTION BOXES, RELOCATE	8.000 EA	300.00000	2400.00	240.00000	1920.00	250.00000	2000.00
0175 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1.000 EA	1000.00000	1000.00	1020.00000	1020.00	850.00000	850.00
0180 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	650.00000	5200.00	660.00000	5280.00	650.00000	5200.00
0185 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1300.00000	5200.00	1320.00000	5280.00	1200.00000	4800.00
0190 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	2.000 EA	200.00000	400.00	180.00000	360.00	200.00000	400.00
0195 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	14.000 EA	200.00000	2800.00	168.00000	2352.00	150.00000	2100.00
0200 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	12.000 EA	100.00000	1200.00	72.00000	864.00	170.00000	2040.00
0205 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	300.00000	300.00	240.00000	240.00	210.00000	210.00
0210 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	16.000 EA	50.00000	800.00	36.00000	576.00	40.00000	640.00
SECTION 0003 TOTALS		$	22,800.00	$	21,072.00	$	23,290.00
CONTRACT TOTALS		$	258,270.72	$	281,570.77	$	304,735.47

CALL ORDER: 009 PROPOSAL ID: T2439 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CORE CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42732815201	LUMP	48266.00000	48266.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 42732815201	70.000 LS	23997.00000	23997.00				
0015 0102 60 WORK ZONE SIGN	1260.000 ED	0.34000	428.40				
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	2450.000 ED	0.23000	563.50				
0025 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	70.000 ED	6.84000	478.80				
0030 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	560.000 ED	0.46000	257.60				
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	30.000 ED	14.25000	427.50				
0040 0104 10 3 SEDIMENT BARRIER	1887.000 LF	2.28000	4302.36				
0045 0104 18 INLET PROTECTION SYSTEM	13.000 EA	74.10000	963.30				
0050 0110 1 1 CLEARING & GRUBBING 42732815201	1.230 LS	39558.00000	39558.00				
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	149.000 SY	6.27000	934.23				
0060 0120 1 REGULAR EXCAVATION	651.000 CY	17.10000	11132.10				
0065 0120 6 EMBANKMENT	199.000 CY	17.10000	3402.90				
0070 0425 1319 INLETS, CURB TYPE P-1, MODIFY	4.000 EA	912.00000	3648.00				
0075 0425 6 VALVE BOXES, ADJUST	2.000 EA	171.00000	342.00				
0080 0515 2101 PEDESTRIAN/ BICYCLE RAILING, NON SPECIFIED,42" PICKET RAIL	95.000 LF	49.13000	4667.35				

CALL ORDER: 009 PROPOSAL ID: T2439 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CORE CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	301.000 LF	27.36000	8235.36				
0090 0522 1 SIDEWALK CONCRETE, 4" THICK	3389.000 SY	28.73000	97365.97				
0095 0522 2 SIDEWALK CONCRETE, 6" THICK	70.000 SY	38.76000	2713.20				
0100 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	9.000 EA	399.00000	3591.00				
0105 0570 1 2 PERFORMANCE TURF, SOD	2544.000 SY	4.56000	11600.64				
0110 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42732815201	LUMP	16501.97000	16501.97				
SECTION 0001 TOTALS		$	283,377.18	$		$	
SECTION 0002 SIGNING							
0115 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	1.000 AS	330.60000	330.60				
0120 0700 20 40 SINGLE POST SIGN, RELOCATE	21.000 AS	85.50000	1795.50				
0125 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3762.00000	3762.00				
0130 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	3990.00000	3990.00				
0135 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	855.00000	1710.00				
0140 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	306.000 LF	3.42000	1046.52				
0145 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	103.000 LF	5.70000	587.10				
SECTION 0002 TOTALS		$	13,221.72	$		$	
SECTION 0003 SIGNALIZATION							

CALL ORDER: 009 PROPOSAL ID: T2439 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CORE CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	20.000 LF	11.40000	228.00				
0155 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	228.00000	228.00				
0160 0632 7 4 CABLE SIGNAL, ADJUST	2.000 PI	1140.00000	2280.00				
0165 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	1.000 EA	285.00000	285.00				
0170 0635 1 40 PULL & JUNCTION BOXES, RELOCATE	8.000 EA	228.00000	1824.00				
0175 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1.000 EA	969.00000	969.00				
0180 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	627.00000	5016.00				
0185 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1254.00000	5016.00				
0190 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	2.000 EA	171.00000	342.00				
0195 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	14.000 EA	159.60000	2234.40				
0200 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	12.000 EA	68.40000	820.80				
0205 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	228.00000	228.00				
0210 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	16.000 EA	34.20000	547.20				
SECTION 0003 TOTALS		$	20,018.40	$		$	
CONTRACT TOTALS		$	316,617.30	$	0.00	$	0.00

CALL ORDER: 009 PROPOSAL ID: T2439 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CORE CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.