VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T2441 PROPOSAL DESC :
LETTING DATE : 09/26/12 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 210 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing, guardrail, sidewalk, bike lane and other incidental construction on SR 16.

FINPROJ(S) : 42448115201 F.A. NO. : 4282019P COUNTIES : ST JOHNS
43089615201 (*) 4282017P
LOCAL NAME : SR 16 ROAD NAME : SR 16
PROJ LIMITS : FROM: TOM ROAD TO: KENTON MORRISION RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$ 6,198,490.65	0.00%
2	DUVAL ASPHALT PRODUCTS, INC.	Responsive	Non-Winning Bid	$ 6,480,017.26	4.54%
3	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$ 6,645,441.17	7.21%
4	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 6,952,355.79	12.16%
5	P & S PAVING, INC.	Responsive	Non-Winning Bid	$ 7,241,704.84	16.83%

CALL ORDER : 011 PROPOSAL ID : T2441 PROPOSAL DESC :
LETTING DATE : 09/26/12 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE : The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing, guardrail, sidewalk, bike lane and other incidental construction on SR 16.
CONTRACT TIME : 210 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42448115201 F.A. NO. : 4282019P COUNTIES : ST JOHNS
43089615201 (*) 4282017P
LOCAL NAME : SR 16 ROAD NAME : SR 16
PROJ LIMITS : FROM: TOM ROAD TO: KENTON MORRISION RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42448115201	LUMP	273400.00000	273400.00	185917.28000	185917.28	147175.69000	147175.69
0010 0101 1 MOBILIZATION 43089615201	LUMP	175000.00000	175000.00	104217.28000	104217.28	48770.67000	48770.67
0015 0102 1 MAINTENANCE OF TRAFFIC 42448115201	210.000 LS	75000.00000	75000.00	140992.65000	140992.65	182704.45000	182704.45
0020 0102 1 MAINTENANCE OF TRAFFIC 43089615201	210.000 LS	20000.00000	20000.00	44995.44000	44995.44	61881.78000	61881.78
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1139.000 CY	9.79000	11150.81	47.03000	53567.17	20.00000	22780.00
0030 0102 14 TRAFFIC CONTROL OFFICER	408.000 MH	51.35000	20950.80	35.00000	14280.00	50.00000	20400.00
0035 0102 60 WORK ZONE SIGN	24999.000 ED	0.31000	7749.69	0.25000	6249.75	0.25000	6249.75
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	271474.000 ED	0.18000	48865.32	0.14000	38006.36	0.15000	40721.10
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	5082.000 ED	0.43000	2185.26	0.30000	1524.60	0.35000	1778.70
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1848.000 ED	6.10000	11272.80	7.00000	12936.00	5.00000	9240.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	15624.000 ED	0.43000	6718.32	0.30000	4687.20	0.35000	5468.40

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	231.000 ED	13.43000	3102.33	7.00000	1617.00	11.00000	2541.00
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1470.000 ED	5.28000	7761.60	5.00000	7350.00	3.00000	4410.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1470.000 ED	8.45000	12421.50	8.00000	11760.00	5.00000	7350.00
0075 0102150 1 PORTABLE REGULATORY, SIGN	231.000 ED	6.10000	1409.10	7.00000	1617.00	5.00000	1155.00
0080 0102150 2 RADAR SPEED DISPLAY UNIT	231.000 ED	6.10000	1409.10	7.00000	1617.00	5.00000	1155.00
0085 0104 10 3 SEDIMENT BARRIER	23334.000 LF	4.87000	113636.58	0.63000	14700.42	0.50000	11667.00
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	2369.00000	9476.00	2500.00000	10000.00	1500.00000	6000.00
0095 0104 18 INLET PROTECTION SYSTEM	129.000 EA	134.00000	17286.00	65.00000	8385.00	40.00000	5160.00
0100 0107 1 LITTER REMOVAL	275.200 AC	45.00000	12384.00	30.00000	8256.00	25.00000	6880.00
0105 0107 2 MOWING	275.200 AC	76.00000	20915.20	45.00000	12384.00	40.00000	11008.00
0110 0110 1 1 CLEARING & GRUBBING 43089615201	10.900 LS	60000.00000	60000.00	47210.29000	47210.29	10000.00000	10000.00
0115 0110 1 1 CLEARING & GRUBBING 42448115201	7.950 LS	52000.00000	52000.00	47210.29000	47210.29	43300.16000	43300.16
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3788.000 SY	7.76000	29394.88	7.83000	29660.04	16.00000	60608.00
0125 0110 7 1 MAILBOX, F&I SINGLE	88.000 EA	132.00000	11616.00	77.00000	6776.00	125.00000	11000.00
0130 0120 1 REGULAR EXCAVATION	4003.000 CY	22.87000	91548.61	5.02000	20095.06	12.39000	49597.17
0135 0120 6 EMBANKMENT	10922.000 CY	13.83000	151051.26	15.43000	168526.46	9.97000	108892.34
0140 0160 4 TYPE B STABILIZATION	9755.000 SY	4.60000	44873.00	6.23000	60773.65	7.53000	73455.15
0145 0285701 OPTIONAL BASE, BASE GROUP 01	1355.000 SY	12.50000	16937.50	8.81000	11937.55	9.04000	12249.20

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0150 0285709 OPTIONAL BASE, BASE GROUP 09	6200.000 SY	16.43000	101866.00	17.58000	108996.00	17.15000	106330.00
0155 0286 1 TURNOUT CONSTRUCTION	7047.000 SY	13.99000	98587.53	23.98000	168987.06	5.53000	38969.91
0160 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	14146.000 SY	1.64000	23199.44	2.11000	29848.06	2.59000	36638.14
0165 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	146229.000 SY	1.41000	206182.89	1.67000	244202.43	2.19000	320241.51
0170 0327 70 12 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	10092.000 SY	1.64000	16550.88	2.31000	23312.52	4.17000	42083.64
0175 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	20400.700 TN	86.84000	1771596.79	91.65000	1869724.16	100.69000	2054146.48
0180 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	6138.300 TN	111.32000	683315.56	123.54000	758325.58	138.84000	852241.57
0185 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	1368.100 TN	87.91000	120269.67	126.49000	173050.97	102.75000	140572.28
0190 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	13.300 TN	440.00000	5852.00	263.82000	3508.81	254.12000	3379.80
0195 0352 70 GRINDING CONCRETE PAVEMENT	35.000 SY	85.00000	2975.00	75.00000	2625.00	43.00000	1505.00
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	26.700 CY	629.10000	16796.97	863.85000	23064.80	361.00000	9638.70
0205 0400 1 2 CONCRETE CLASS I, ENDWALLS	10.250 CY	693.66000	7110.02	614.20000	6295.55	823.00000	8435.75
0210 0400 4 11 CONC CLASS IV, RETAINING WALLS	137.100 CY	910.00000	124761.00	1288.10000	176598.51	1130.00000	154923.00
0215 0415 1 3 REINFORCING STEEL- RETAINING WALL	15176.000 LB	0.71000	10774.96	0.59000	8953.84	0.90000	13658.40
0220 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	2.000 EA	6591.02000	13182.04	3398.23000	6796.46	5230.00000	10460.00
0225 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	2.000 EA	2897.92000	5795.84	4024.58000	8049.16	4826.00000	9652.00
0230 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2604.14000	2604.14	2169.08000	2169.08	3117.00000	3117.00
0235 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	1.000 EA	2371.62000	2371.62	3032.16000	3032.16	4543.00000	4543.00

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0240 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	1750.00000	1750.00	2265.25000	2265.25	2941.00000	2941.00
0245 0425 1541 INLETS, DT BOT, TYPE D, <10'	32.000 EA	1726.20000	55238.40	2346.62000	75091.84	3534.00000	113088.00
0250 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	2702.93000	2702.93	3495.86000	3495.86	5697.00000	5697.00
0255 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	1.000 EA	3456.00000	3456.00	4108.15000	4108.15	7726.00000	7726.00
0260 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2432.00000	2432.00	2669.58000	2669.58	3590.00000	3590.00
0265 0425 2 93 MANHOLES, J-8, PARTIAL	1.000 EA	2190.00000	2190.00	2422.99000	2422.99	2100.00000	2100.00
0270 0425 4 INLETS, ADJUST	4.000 EA	833.00000	3332.00	2845.28000	11381.12	1500.00000	6000.00
0275 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	73.000 LF	94.00000	6862.00	46.37000	3385.01	32.00000	2336.00
0280 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	716.000 LF	94.00000	67304.00	48.70000	34869.20	36.40000	26062.40
0285 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	432.000 LF	94.00000	40608.00	50.01000	21604.32	42.90000	18532.80
0290 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	51.000 LF	159.00000	8109.00	70.15000	3577.65	51.00000	2601.00
0295 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	171.000 LF	112.00000	19152.00	86.65000	14817.15	68.00000	11628.00
0300 0430174142 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD	135.000 LF	108.00000	14580.00	105.34000	14220.90	85.00000	11475.00
0305 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	3.000 LF	456.00000	1368.00	51.99000	155.97	65.00000	195.00
0310 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	20.000 LF	69.00000	1380.00	43.39000	867.80	42.00000	840.00

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0315 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	306.00000	306.00	978.92000	978.92	690.00000	690.00
0320 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	11.000 EA	434.00000	4774.00	1055.40000	11609.40	753.00000	8283.00
0325 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	9.000 EA	616.00000	5544.00	852.46000	7672.14	800.00000	7200.00
0330 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	4.000 EA	996.00000	3984.00	2271.59000	9086.36	2000.00000	8000.00
0335 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD	6.000 EA	1983.00000	11898.00	3543.39000	21260.34	2200.00000	13200.00
0340 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	194.000 LF	55.46000	10759.24	39.99000	7758.06	33.80000	6557.20
0345 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	97.000 LF	28.00000	2716.00	29.00000	2813.00	28.00000	2716.00
0350 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	1111.000 LF	53.35000	59271.85	71.00000	78881.00	53.35000	59271.85
0355 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1192.000 LF	12.77000	15221.84	17.27000	20585.84	18.00000	21456.00
0360 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	18.000 LF	41.14000	740.52	66.22000	1191.96	68.00000	1224.00
0365 0522 1 SIDEWALK CONCRETE, 4" THICK	17771.000 SY	24.37000	433079.27	27.57000	489946.47	34.50000	613099.50
0370 0522 2 SIDEWALK CONCRETE, 6" THICK	553.000 SY	29.80000	16479.40	33.48000	18514.44	46.00000	25438.00
0375 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	115.000 SY	44.23000	5086.45	46.55000	5353.25	87.00000	10005.00
0380 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	71.000 EA	260.00000	18460.00	526.02000	37347.42	500.00000	35500.00

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0385 0536 6 GUARDRAIL- PIPE RAIL	190.000 LF	12.00000	2280.00	12.00000	2280.00	12.00000	2280.00
0390 0570 1 1 PERFORMANCE TURF	6342.000 SY	0.58000	3678.36	1.25000	7927.50	0.01000	63.42
0395 0570 1 2 PERFORMANCE TURF, SOD	61860.000 SY	2.01000	124338.60	2.65000	163929.00	1.77000	109492.20
0400 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	30.288 NM	913.83000	27678.08	800.00000	24230.40	900.06000	27261.02
0405 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	8643.000 LF	0.20000	1728.60	0.28000	2420.04	0.20000	1728.60
0410 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	16011.000 LF	1.02000	16331.22	0.60000	9606.60	1.00000	16011.00
0415 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2787.000 LF	1.52000	4236.24	0.90000	2508.30	1.50000	4180.50
0420 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	6126.000 LF	2.03000	12435.78	1.40000	8576.40	2.00000	12252.00
0425 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	21.351 GM	456.98000	9756.98	350.00000	7472.85	449.98000	9607.52
0430 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	4788.000 LF	0.25000	1197.00	0.28000	1340.64	0.25000	1197.00
0435 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	165.000 EA	10.15000	1674.75	30.00000	4950.00	10.00000	1650.00
0440 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	621.000 EA	20.30000	12606.30	20.00000	12420.00	20.00000	12420.00
0445 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	28.608 NM	914.06000	26149.43	800.00000	22886.40	900.06000	25748.92
0450 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1428.000 LF	0.20000	285.60	0.28000	399.84	0.20000	285.60

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0455 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1017.000 LF	1.52000	1545.84	0.90000	915.30	1.50000	1525.50
0460 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	6534.000 LF	0.25000	1633.50	0.28000	1829.52	0.25000	1633.50
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
0470 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43089615201	LUMP	9957.90000	9957.90	9957.90000	9957.90	9957.90000	9957.90
SECTION 0001 TOTALS		$	5,649,607.09	$	5,936,371.72	$	6,098,882.17
SECTION 0002 SIGNING							
0475 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	92.000 AS	228.00000	20976.00	228.00000	20976.00	275.00000	25300.00
0480 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	28.000 AS	1055.00000	29540.00	1055.00000	29540.00	875.00000	24500.00
0485 0700 20 40 SINGLE POST SIGN, RELOCATE	38.000 AS	68.00000	2584.00	68.00000	2584.00	75.00000	2850.00
0490 0700 20 60 SINGLE POST SIGN, REMOVE	97.000 AS	1.00000	97.00	1.00000	97.00	10.00000	970.00
0495 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2510.00000	10040.00	2510.00000	10040.00	3300.00000	13200.00
0500 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	1120.00000	2240.00	1120.00000	2240.00	1395.00000	2790.00
0505 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	190.00000	570.00	190.00000	570.00	500.00000	1500.00
0510 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2874.000 EA	3.05000	8765.70	2.85000	8190.90	3.00000	8622.00
0515 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	30.000 SF	5.08000	152.40	1.00000	30.00	5.00000	150.00
0520 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42448115201	LUMP	75126.00000	75126.00	81655.00000	81655.00	74000.00000	74000.00

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0525 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43089615201	LUMP	11167.00000	11167.00	9172.00000	9172.00	11000.00000	11000.00
0530 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	2082.000 LF	8.12000	16905.84	9.10000	18946.20	8.00000	16656.00
0535 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	325.000 LF	15.23000	4949.75	15.60000	5070.00	15.00000	4875.00
0540 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	55.000 EA	341.12000	18761.60	145.00000	7975.00	336.00000	18480.00
0545 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	244.000 EA	192.89000	47065.16	180.00000	43920.00	190.00000	46360.00
0550 0711 14224 THERMOPLASTIC, PREFORMED,YELLOW,SOLID, 18"	88.000 LF	10.15000	893.20	15.60000	1372.80	10.00000	880.00
0555 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.983 NM	18218.40000	36127.09	22010.00000	43645.83	17972.77000	35640.00
0560 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.831 NM	18236.03000	33390.17	22010.00000	40300.31	17990.17000	32940.00
0565 0713102231 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SKIP, 6"	0.925 GM	6773.42000	6265.41	6500.00000	6012.50	6635.68000	6138.00
0570 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	1.570 GM	9137.00000	14345.09	8800.00000	13816.00	9000.00000	14130.00
SECTION 0002 TOTALS		$	339,961.41	$	346,153.54	$	340,981.00
SECTION 0003 SIGNALIZATION							
0575 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	10.000 LF	31.70000	317.00	30.00000	300.00	15.00000	150.00
0580 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	924.000 LF	5.28000	4878.72	5.00000	4620.00	5.00000	4620.00

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0585 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	98.000 LF	21.13000	2070.74	20.00000	1960.00	14.00000	1372.00
0590 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	942.000 LF	11.62000	10946.04	11.00000	10362.00	12.00000	11304.00
0595 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	8.000 PI	2114.00000	16912.00	2000.00000	16000.00	1250.00000	10000.00
0600 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	35.000 EA	264.00000	9240.00	250.00000	8750.00	250.00000	8750.00
0605 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	1.000 EA	1056.00000	1056.00	1000.00000	1000.00	598.00000	598.00
0610 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	18.000 EA	740.00000	13320.00	700.00000	12600.00	950.00000	17100.00
0615 0646 1 41 ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	5.000 EA	423.00000	2115.00	400.00000	2000.00	695.00000	3475.00
0620 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	27.000 AS	582.00000	15714.00	550.00000	14850.00	495.00000	13365.00
0625 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1162.00000	3486.00	1100.00000	3300.00	1000.00000	3000.00
0630 0653400 SIGNAL PEDESTRIAN, RELOCATE	4.000 AS	159.00000	636.00	150.00000	600.00	165.00000	660.00
0635 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	16.000 AS	687.00000	10992.00	650.00000	10400.00	380.00000	6080.00
0640 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	25.000 AS	687.00000	17175.00	650.00000	16250.00	400.00000	10000.00
0645 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	18.000 EA	4967.00000	89406.00	4700.00000	84600.00	5850.00000	105300.00
0650 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	28.000 EA	148.00000	4144.00	140.00000	3920.00	168.00000	4704.00
0655 0665 40 PEDESTRIAN DETECTOR, RELOCATE	5.000 EA	84.54000	422.70	80.00000	400.00	148.00000	740.00
0660 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	3.000 AS	529.00000	1587.00	500.00000	1500.00	495.00000	1485.00

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) DUVAL ASPHALT PRODUCTS, INC UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0665 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	19.000 EA	52.27000	993.13	40.00000	760.00	23.00000	437.00
0670 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	22.000 EA	21.13000	464.86	20.00000	440.00	10.00000	220.00
0675 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	14.000 EA	21.14000	295.96	20.00000	280.00	12.00000	168.00
0680 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	423.00000	2538.00	400.00000	2400.00	200.00000	1200.00
0685 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	106.00000	212.00	100.00000	200.00	425.00000	850.00
SECTION 0003 TOTALS		$	208,922.15	$	197,492.00	$	205,578.00
CONTRACT TOTALS		$	6,198,490.65	$	6,480,017.26	$	6,645,441.17

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) P & S PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42448115201	LUMP	84438.75000	84438.75	215350.00000	215350.00		
0010 0101 1 MOBILIZATION 43089615201	LUMP	84438.75000	84438.75	150000.00000	150000.00		
0015 0102 1 MAINTENANCE OF TRAFFIC 42448115201	210.000 LS	96059.91000	96059.91	100000.00000	100000.00		
0020 0102 1 MAINTENANCE OF TRAFFIC 43089615201	210.000 LS	96059.91000	96059.91	64000.00000	64000.00		
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1139.000 CY	23.50000	26766.50	15.00000	17085.00		
0030 0102 14 TRAFFIC CONTROL OFFICER	408.000 MH	41.80000	17054.40	47.00000	19176.00		
0035 0102 60 WORK ZONE SIGN	24999.000 ED	0.36000	8999.64	0.35000	8749.65		
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	271474.000 ED	0.20000	54294.80	0.15000	40721.10		
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	5082.000 ED	0.61000	3100.02	0.30000	1524.60		
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1848.000 ED	9.90000	18295.20	5.25000	9702.00		
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	15624.000 ED	0.50000	7812.00	0.30000	4687.20		
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	231.000 ED	18.15000	4192.65	13.70000	3164.70		
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1470.000 ED	4.40000	6468.00	5.25000	7717.50		
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1470.000 ED	8.80000	12936.00	8.40000	12348.00		
0075 0102150 1 PORTABLE REGULATORY, SIGN	231.000 ED	9.90000	2286.90	5.25000	1212.75		

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) P & S PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102150 2 RADAR SPEED DISPLAY UNIT	231.000 ED	9.90000	2286.90	5.25000	1212.75		
0085 0104 10 3 SEDIMENT BARRIER	23334.000 LF	1.55000	36167.70	0.80000	18667.20		
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	3311.42000	13245.68	1250.00000	5000.00		
0095 0104 18 INLET PROTECTION SYSTEM	129.000 EA	148.19000	19116.51	9.50000	1225.50		
0100 0107 1 LITTER REMOVAL	275.200 AC	82.50000	22704.00	26.00000	7155.20		
0105 0107 2 MOWING	275.200 AC	82.50000	22704.00	26.00000	7155.20		
0110 0110 1 1 CLEARING & GRUBBING 43089615201	10.900 LS	84164.66500	84164.67	250000.00000	250000.00		
0115 0110 1 1 CLEARING & GRUBBING 42448115201	7.950 LS	84164.66500	84164.67	120000.00000	120000.00		
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3788.000 SY	6.58000	24925.04	15.80000	59850.40		
0125 0110 7 1 MAILBOX, F&I SINGLE	88.000 EA	137.50000	12100.00	150.00000	13200.00		
0130 0120 1 REGULAR EXCAVATION	4003.000 CY	13.14000	52599.42	13.50000	54040.50		
0135 0120 6 EMBANKMENT	10922.000 CY	17.37000	189715.14	17.31000	189059.82		
0140 0160 4 TYPE B STABILIZATION	9755.000 SY	10.37000	101159.35	9.00000	87795.00		
0145 0285701 OPTIONAL BASE, BASE GROUP 01	1355.000 SY	12.76000	17289.80	20.70000	28048.50		
0150 0285709 OPTIONAL BASE, BASE GROUP 09	6200.000 SY	19.41000	120342.00	20.70000	128340.00		
0155 0286 1 TURNOUT CONSTRUCTION	7047.000 SY	30.06000	211832.82	34.00000	239598.00		
0160 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	14146.000 SY	2.24000	31687.04	1.00000	14146.00		
0165 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	146229.000 SY	1.77000	258825.33	0.70000	102360.30		
0170 0327 70 12 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	10092.000 SY	2.44000	24624.48	0.95000	9587.40		

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) P & S PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0175 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	20400.700 TN	97.41000	1987232.19	118.00000	2407282.60		
0180 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	6138.300 TN	131.88000	809519.00	141.00000	865500.30		
0185 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	1368.100 TN	135.03000	184734.54	117.00000	160067.70		
0190 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	13.300 TN	281.61000	3745.41	280.00000	3724.00		
0195 0352 70 GRINDING CONCRETE PAVEMENT	35.000 SY	178.13000	6234.55	160.00000	5600.00		
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	26.700 CY	905.87000	24186.73	550.00000	14685.00		
0205 0400 1 2 CONCRETE CLASS I, ENDWALLS	10.250 CY	1216.08000	12464.82	680.00000	6970.00		
0210 0400 4 11 CONC CLASS IV, RETAINING WALLS	137.100 CY	864.37000	118505.13	630.00000	86373.00		
0215 0415 1 3 REINFORCING STEEL- RETAINING WALL	15176.000 LB	0.65000	9864.40	0.75000	11382.00		
0220 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	2.000 EA	3707.73000	7415.46	4400.00000	8800.00		
0225 0425 1335 INLETS, CURB, TYPE P-3, PARTIAL	2.000 EA	4601.07000	9202.14	3100.00000	6200.00		
0230 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2427.27000	2427.27	2300.00000	2300.00		
0235 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	1.000 EA	3592.68000	3592.68	3400.00000	3400.00		
0240 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	2316.28000	2316.28	1800.00000	1800.00		
0245 0425 1541 INLETS, DT BOT, TYPE D, <10'	32.000 EA	2790.02000	89280.64	2950.00000	94400.00		
0250 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	4169.29000	4169.29	4000.00000	4000.00		
0255 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	1.000 EA	5885.59000	5885.59	7300.00000	7300.00		
0260 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2550.44000	2550.44	2600.00000	2600.00		

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) P & S PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0265 0425 2 93 MANHOLES, J-8, PARTIAL	1.000 EA	2029.33000	2029.33	2300.00000	2300.00		
0270 0425 4 INLETS, ADJUST	4.000 EA	809.60000	3238.40	550.00000	2200.00		
0275 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	73.000 LF	48.45000	3536.85	34.00000	2482.00		
0280 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	716.000 LF	61.51000	44041.16	38.00000	27208.00		
0285 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	432.000 LF	71.06000	30697.92	44.00000	19008.00		
0290 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	51.000 LF	86.40000	4406.40	53.00000	2703.00		
0295 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	171.000 LF	96.76000	16545.96	63.00000	10773.00		
0300 0430174142 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD	135.000 LF	119.53000	16136.55	75.00000	10125.00		
0305 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	3.000 LF	140.14000	420.42	36.00000	108.00		
0310 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	20.000 LF	143.03000	2860.60	42.00000	840.00		
0315 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	1913.86000	1913.86	600.00000	600.00		
0320 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	11.000 EA	2130.47000	23435.17	660.00000	7260.00		
0325 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	9.000 EA	2522.35000	22701.15	840.00000	7560.00		
0330 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	4.000 EA	4065.75000	16263.00	1800.00000	7200.00		

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) P & S PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0430984140 MITERED END SECTION , OPTIONAL ROUND, 42" SD	6.000 EA	5626.93000	33761.58	3400.00000	20400.00		
0340 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	194.000 LF	11.00000	2134.00	36.00000	6984.00		
0345 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	97.000 LF	53.63000	5202.11	43.00000	4171.00		
0350 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	1111.000 LF	69.03000	76692.33	58.00000	64438.00		
0355 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1192.000 LF	13.01000	15507.92	12.00000	14304.00		
0360 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	18.000 LF	76.77000	1381.86	25.00000	450.00		
0365 0522 1 SIDEWALK CONCRETE, 4" THICK	17771.000 SY	25.30000	449606.30	24.00000	426504.00		
0370 0522 2 SIDEWALK CONCRETE, 6" THICK	553.000 SY	34.88000	19288.64	27.00000	14931.00		
0375 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	115.000 SY	45.62000	5246.30	50.00000	5750.00		
0380 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	71.000 EA	286.00000	20306.00	390.00000	27690.00		
0385 0536 6 GUARDRAIL- PIPE RAIL	190.000 LF	28.33000	5382.70	32.00000	6080.00		
0390 0570 1 1 PERFORMANCE TURF	6342.000 SY	1.03000	6532.26	0.50000	3171.00		
0395 0570 1 2 PERFORMANCE TURF, SOD	61860.000 SY	2.63000	162691.80	2.00000	123720.00		
0400 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	30.288 NM	990.00000	29985.12	950.00000	28773.60		
0405 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	8643.000 LF	0.22000	1901.46	0.20000	1728.60		

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) P & S PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0410 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	16011.000 LF	1.10000	17612.10	1.00000	16011.00		
0415 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2787.000 LF	1.65000	4598.55	1.60000	4459.20		
0420 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	6126.000 LF	2.20000	13477.20	2.10000	12864.60		
0425 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	21.351 GM	495.00000	10568.75	470.00000	10034.97		
0430 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	4788.000 LF	0.28000	1340.64	0.30000	1436.40		
0435 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	165.000 EA	11.00000	1815.00	10.50000	1732.50		
0440 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	621.000 EA	22.00000	13662.00	21.00000	13041.00		
0445 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	28.608 NM	989.99000	28321.63	950.00000	27177.60		
0450 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1428.000 LF	0.22000	314.16	0.20000	285.60		
0455 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1017.000 LF	1.65000	1678.05	1.60000	1627.20		
0460 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	6534.000 LF	0.28000	1829.52	0.25000	1633.50		
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	50000.00000	50000.00	50000.00000	50000.00		
0470 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43089615201	LUMP	9957.90000	9957.90	9957.90000	9957.90		
SECTION 0001 TOTALS		$	6,315,207.19	$	6,683,988.54	$	

SECTION 0002 SIGNING

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) P & S PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0475 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	92.000 AS	388.30000	35723.60	240.00000	22080.00		
0480 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	28.000 AS	1482.80000	41518.40	1100.00000	30800.00		
0485 0700 20 40 SINGLE POST SIGN, RELOCATE	38.000 AS	176.00000	6688.00	71.00000	2698.00		
0490 0700 20 60 SINGLE POST SIGN, REMOVE	97.000 AS	5.50000	533.50	1.00000	97.00		
0495 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	4308.70000	17234.80	2600.00000	10400.00		
0500 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	3062.40000	6124.80	1100.00000	2200.00		
0505 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	82.50000	247.50	200.00000	600.00		
0510 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2874.000 EA	3.30000	9484.20	3.00000	8622.00		
0515 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	30.000 SF	5.50000	165.00	5.00000	150.00		
0520 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42448115201	LUMP	81400.00000	81400.00	77000.00000	77000.00		
0525 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43089615201	LUMP	12100.00000	12100.00	11000.00000	11000.00		
0530 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	2082.000 LF	8.80000	18321.60	8.40000	17488.80		
0535 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	325.000 LF	16.50000	5362.50	16.00000	5200.00		
0540 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	55.000 EA	369.60000	20328.00	350.00000	19250.00		
0545 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	244.000 EA	209.00000	50996.00	200.00000	48800.00		
0550 0711 14224 THERMOPLASTIC, PREFORMED,YELLOW,SOLID, 18"	88.000 LF	11.00000	968.00	11.00000	968.00		

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) P & S PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0555 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.983 NM	19800.00000	39263.40	19000.00000	37677.00		
0560 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.831 NM	19800.00000	36253.80	19000.00000	34789.00		
0565 0713102231 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SKIP, 6"	0.925 GM	7260.00000	6715.50	6900.00000	6382.50		
0570 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	1.570 GM	9900.00000	15543.00	9400.00000	14758.00		
SECTION 0002 TOTALS		$	404,971.60	$	350,960.30	$	
SECTION 0003 SIGNALIZATION							
0575 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	10.000 LF	16.50000	165.00	32.00000	320.00		
0580 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	924.000 LF	5.50000	5082.00	5.00000	4620.00		
0585 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	98.000 LF	15.40000	1509.20	21.00000	2058.00		
0590 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	942.000 LF	14.30000	13470.60	12.00000	11304.00		
0595 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	8.000 PI	1516.90000	12135.20	2100.00000	16800.00		
0600 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	35.000 EA	275.00000	9625.00	260.00000	9100.00		
0605 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	1.000 EA	657.80000	657.80	1050.00000	1050.00		
0610 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	18.000 EA	1045.00000	18810.00	740.00000	13320.00		
0615 0646 1 41 ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	5.000 EA	764.50000	3822.50	420.00000	2100.00		

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) P & S PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0620 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	27.000 AS	572.00000	15444.00	570.00000	15390.00		
0625 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1127.50000	3382.50	1160.00000	3480.00		
0630 0653400 SIGNAL PEDESTRIAN, RELOCATE	4.000 AS	181.50000	726.00	160.00000	640.00		
0635 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	16.000 AS	440.00000	7040.00	680.00000	10880.00		
0640 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	25.000 AS	440.00000	11000.00	680.00000	17000.00		
0645 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	18.000 EA	6584.60000	118522.80	4900.00000	88200.00		
0650 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	28.000 EA	184.80000	5174.40	150.00000	4200.00		
0655 0665 40 PEDESTRIAN DETECTOR, RELOCATE	5.000 EA	162.80000	814.00	84.00000	420.00		
0660 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	3.000 AS	544.50000	1633.50	530.00000	1590.00		
0665 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	19.000 EA	25.30000	480.70	42.00000	798.00		
0670 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	22.000 EA	11.00000	242.00	21.00000	462.00		
0675 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	14.000 EA	13.20000	184.80	21.00000	294.00		
0680 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	220.00000	1320.00	420.00000	2520.00		
0685 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	467.50000	935.00	105.00000	210.00		
SECTION 0003 TOTALS			$ 232,177.00		$ 206,756.00		$
CONTRACT TOTALS			$ 6,952,355.79		$ 7,241,704.84		$ 0.00

CALL ORDER: 011 PROPOSAL ID: T2441 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) P & S PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.