VENDOR RANKING

CALL ORDER : 019 PROPOSAL ID : T6282 PROPOSAL DESC :
LETTING DATE : 09/26/12 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing.
CONTRACT TIME : 210 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42262015201 (*) F.A. NO. : 6197008U COUNTIES : MIAMI-DADE
42262015202 6197008U
42262015601 N/A
42262015602 N/A
LOCAL NAME : SR 915/NE 6 AVENUE ROAD NAME : SR 915
PROJ LIMITS : FROM NE 145 STREET TO SR860/MIAMI GARDENS DR

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | WEEKLEY ASPHALT PAVING, INC. | Responsive | Winning bid | $ 2,870,603.87 | 0.00% |
| 2 | H & R PAVING, INC. | Responsive | Non-Winning Bid | $ 3,071,202.31 | 6.98% |
| 3 | RANGER CONSTRUCTION INDUSTRIES, INC. | Responsive | Non-Winning Bid | $ 3,278,872.00 | 14.22% |
| 4 | GENERAL ASPHALT CO., INC. | Responsive | Non-Winning Bid | $ 3,303,119.79 | 15.06% |
| 5 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bid | $ 3,497,299.85 | 21.83% |

CALL ORDER : 019 PROPOSAL ID : T6282 PROPOSAL DESC :
LETTING DATE : 09/26/12 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing.
CONTRACT TIME : 210 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42262015201 (*) F.A. NO. : 6197008U COUNTIES : MIAMI-DADE
42262015202 6197008U
42262015601 N/A
42262015602 N/A
LOCAL NAME : SR 915/NE 6 AVENUE ROAD NAME : SR 915
PROJ LIMITS : FROM NE 145 STREET TO SR860/MIAMI GARDENS DR

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) H & R PAVING, INC.<br>UNIT PRICE | <br>AMOUNT | (3) RANGER CONSTRUCTION INDUSTRIES,<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42262015202 | LUMP | 63600.00000 | 63600.00 | 182340.50000 | 182340.50 | 3720.00000 | 3720.00 |
| 0010 0101 1<br>MOBILIZATION 42262015201 | LUMP | 95400.00000 | 95400.00 | 105540.50000 | 105540.50 | 252525.00000 | 252525.00 |
| 0015 0102 1<br>MAINTENANCE OF TRAFFIC 42262015201 | 210.000 LS | 108900.00000 | 108900.00 | 105540.50000 | 105540.50 | 90569.00000 | 90569.00 |
| 0020 0102 1<br>MAINTENANCE OF TRAFFIC 42262015202 | 110.000 LS | 72723.00000 | 72723.00 | 105540.50000 | 105540.50 | 5641.00000 | 5641.00 |
| 0025 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 750.000 CY | 1.00000 | 750.00 | 9.00000 | 6750.00 | 3.00000 | 2250.00 |
| 0030 0102 14<br>TRAFFIC CONTROL OFFICER | 1280.000 MH | 35.00000 | 44800.00 | 0.01000 | 12.80 | 50.00000 | 64000.00 |
| 0035 0102 60<br>WORK ZONE SIGN | 33660.000 ED | 0.01000 | 336.60 | 0.23000 | 7741.80 | 0.30000 | 10098.00 |
| 0040 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 167021.000 ED | 0.01000 | 1670.21 | 0.10000 | 16702.10 | 0.10000 | 16702.10 |
| 0045 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 33845.000 ED | 0.01000 | 338.45 | 0.25000 | 8461.25 | 0.30000 | 10153.50 |
| 0050 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 6016.000 ED | 0.01000 | 60.16 | 0.01000 | 60.16 | 0.01000 | 60.16 |
| 0055 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 12127.000 ED | 0.01000 | 121.27 | 0.30000 | 3638.10 | 0.40000 | 4850.80 |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>H & R PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>RANGER CONSTRUCTION INDUSTRIES,<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0060 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 4128.000 EA | 3.00000 | 12384.00 | 3.00000 | 12384.00 | 2.90000 | 11971.20 |
| 0065 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 668.000 ED | 0.01000 | 6.68 | 10.00000 | 6680.00 | 12.00000 | 8016.00 |
| 0070 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION | 630.000 ED | 22.02000 | 13872.60 | 6.00000 | 3780.00 | 27.00000 | 17010.00 |
| 0075 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 630.000 ED | 9.08000 | 5720.40 | 12.00000 | 7560.00 | 11.00000 | 6930.00 |
| 0080 0107 1<br>LITTER REMOVAL | 155.200 AC | 30.00000 | 4656.00 | 50.00000 | 7760.00 | 10.00000 | 1552.00 |
| 0085 0107 2<br>MOWING | 5.520 AC | 75.00000 | 414.00 | 100.00000 | 552.00 | 450.00000 | 2484.00 |
| 0090 0109 71 3<br>FIELD OFFICE, 900 SQ FT | 270.000 DA | 20.00000 | 5400.00 | 120.00000 | 32400.00 | 35.00000 | 9450.00 |
| 0095 0110 1 1<br>CLEARING & GRUBBING 42262015201 | 0.213 LS | 138915.00000 | 138915.00 | 25000.00000 | 25000.00 | 30185.39000 | 30185.39 |
| 0100 0110 86<br>DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42262015201 | LUMP | 1000.00000 | 1000.00 | 1000.00000 | 1000.00 | 1760.00000 | 1760.00 |
| 0105 0120 1<br>REGULAR EXCAVATION | 412.000 CY | 25.00000 | 10300.00 | 18.00000 | 7416.00 | 15.00000 | 6180.00 |
| 0110 0120 6<br>EMBANKMENT | 192.000 CY | 28.00000 | 5376.00 | 18.00000 | 3456.00 | 13.00000 | 2496.00 |
| 0115 0210 1 1<br>REWORKING LIMEROCK BASE, 6" | 1105.900 SY | 0.10000 | 110.59 | 15.00000 | 16588.50 | 2.00000 | 2211.80 |
| 0120 0285709<br>OPTIONAL BASE, BASE GROUP 09 | 1105.900 SY | 24.77000 | 27393.14 | 30.00000 | 33177.00 | 38.00000 | 42024.20 |
| 0125 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 5551.600 SY | 1.70000 | 9437.72 | 2.00000 | 11103.20 | 3.20000 | 17765.12 |
| 0130 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 75038.600 SY | 1.70000 | 127565.62 | 2.25000 | 168836.85 | 1.80000 | 135069.48 |
| 0135 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 4659.880 TN | 93.00000 | 433368.84 | 110.00000 | 512586.80 | 109.00000 | 507926.92 |
| 0140 0337 7 32<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER | 4487.790 TN | 115.00000 | 516095.85 | 115.00000 | 516095.85 | 153.00000 | 686631.87 |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) H & R PAVING, INC.<br>UNIT PRICE | <br>AMOUNT | (3) RANGER CONSTRUCTION INDUSTRIES,<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0145 0425 1351<br>INLETS, CURB, TYPE P-5, <10' | 3.000 EA | 3900.00000 | 11700.00 | 2900.00000 | 8700.00 | 3260.00000 | 9780.00 |
| 0150 0425 1355<br>INLETS, CURB, TYPE P-5, PARTIAL | 1.000 EA | 2900.00000 | 2900.00 | 2400.00000 | 2400.00 | 2500.00000 | 2500.00 |
| 0155 0425 2 43<br>MANHOLES, P-7, PARTIAL | 1.000 EA | 2200.00000 | 2200.00 | 2000.00000 | 2000.00 | 1420.00000 | 1420.00 |
| 0160 0425 2 71<br>MANHOLES, J-7, <10' | 6.000 EA | 11500.00000 | 69000.00 | 3800.00000 | 22800.00 | 5350.00000 | 32100.00 |
| 0165 0425 5<br>MANHOLE, ADJUST | 43.000 EA | 250.00000 | 10750.00 | 300.00000 | 12900.00 | 800.00000 | 34400.00 |
| 0170 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 2.000 EA | 600.00000 | 1200.00 | 300.00000 | 600.00 | 800.00000 | 1600.00 |
| 0175 0430175112<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD | 8.000 LF | 80.00000 | 640.00 | 50.00000 | 400.00 | 46.00000 | 368.00 |
| 0180 0430175115<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | 115.000 LF | 100.00000 | 11500.00 | 60.00000 | 6900.00 | 45.00000 | 5175.00 |
| 0185 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 94.000 LF | 110.00000 | 10340.00 | 65.00000 | 6110.00 | 48.00000 | 4512.00 |
| 0190 0430175124<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | 8.000 LF | 100.00000 | 800.00 | 65.00000 | 520.00 | 53.00000 | 424.00 |
| 0195 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 64.000 LF | 150.00000 | 9600.00 | 80.00000 | 5120.00 | 71.00000 | 4544.00 |
| 0200 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 7694.900 LF | 26.18000 | 201452.48 | 25.00000 | 192372.50 | 32.00000 | 246236.80 |
| 0205 0521 72 3<br>SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER | 6.000 LF | 872.00000 | 5232.00 | 800.00000 | 4800.00 | 330.00000 | 1980.00 |
| 0210 0521 73<br>CONCRETE BARRIER WALL, REMOVAL | 6.000 LF | 200.00000 | 1200.00 | 500.00000 | 3000.00 | 394.00000 | 2364.00 |
| 0215 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 3353.200 SY | 41.80000 | 140163.76 | 35.00000 | 117362.00 | 48.00000 | 160953.60 |
| 0220 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 453.600 SY | 60.70000 | 27533.52 | 40.00000 | 18144.00 | 61.00000 | 27669.60 |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) H & R PAVING, INC.<br>UNIT PRICE | <br>AMOUNT | (3) RANGER CONSTRUCTION INDUSTRIES,<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0225 0527 1<br>DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT | 1.000 EA | 695.00000 | 695.00 | 1000.00000 | 1000.00 | 351.00000 | 351.00 |
| 0230 0550 10228<br>FENCING, TYPE B, 5.1-6.0, RESET EXISTIN | 30.000 LF | 18.00000 | 540.00 | 50.00000 | 1500.00 | 61.00000 | 1830.00 |
| 0235 0570 1 2<br>PERFORMANCE TURF, SOD | 1102.200 SY | 4.30000 | 4739.46 | 4.00000 | 4408.80 | 6.50000 | 7164.30 |
| 0240 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 10.664 NM | 600.00000 | 6398.40 | 800.00000 | 8531.20 | 1110.00000 | 11837.04 |
| 0245 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 5390.000 LF | 0.25000 | 1347.50 | 0.30000 | 1617.00 | 0.30000 | 1617.00 |
| 0250 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12" | 8488.000 LF | 0.52000 | 4413.76 | 0.50000 | 4244.00 | 0.50000 | 4244.00 |
| 0255 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 1156.000 LF | 0.85000 | 982.60 | 0.60000 | 693.60 | 0.70000 | 809.20 |
| 0260 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 11506.000 LF | 0.95000 | 10930.70 | 0.90000 | 10355.40 | 0.90000 | 10355.40 |
| 0265 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 7.260 GM | 350.00000 | 2541.00 | 264.00000 | 1916.64 | 309.00000 | 2243.34 |
| 0270 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | 850.000 LF | 0.20000 | 170.00 | 1.00000 | 850.00 | 0.30000 | 255.00 |
| 0275 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 66.000 EA | 35.00000 | 2310.00 | 30.00000 | 1980.00 | 41.00000 | 2706.00 |
| 0280 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 214.000 EA | 18.00000 | 3852.00 | 15.00000 | 3210.00 | 18.00000 | 3852.00 |
| 0285 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 9.876 NM | 600.00000 | 5925.60 | 800.00000 | 7900.80 | 1110.00000 | 10962.36 |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) H & R PAVING, INC.<br>UNIT PRICE | <br>AMOUNT | (3) RANGER CONSTRUCTION INDUSTRIES,<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0290 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 18" | 898.000 LF | 0.85000 | 763.30 | 0.60000 | 538.80 | 1.20000 | 1077.60 |
| 0295 0710 11231<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SKIP, 6" | 3.326 GM | 350.00000 | 1164.10 | 264.00000 | 878.06 | 386.00000 | 1283.84 |
| 0300 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, ISLAND NOSE | 62.000 SF | 2.00000 | 124.00 | 1.00000 | 62.00 | 3.50000 | 217.00 |
| 0305 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 30.000 EA | 370.00000 | 11100.00 | 586.00000 | 17580.00 | 432.00000 | 12960.00 |
| 0310 0781 5600<br>ITS DYNAMIC MESSAGE SIGN SUPPORT<br>STRUCTURE, REMOVE | 6.000 EA | 3000.00000 | 18000.00 | 2778.00000 | 16668.00 | 2110.00000 | 12660.00 |
| 0315 0781 46<br>ITS DYNAMIC MESSAGE SIGN, REMOVE | 6.000 EA | 1600.00000 | 9600.00 | 2225.00000 | 13350.00 | 2110.00000 | 12660.00 |
| 0320 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42262015201 | LUMP | 43535.00000 | 43535.00 | 43535.00000 | 43535.00 | 43535.00000 | 43535.00 |
| 0325 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42262015202 | LUMP | 3500.00000 | 3500.00 | 3500.00000 | 3500.00 | 3500.00000 | 3500.00 |
| SECTION 0001 TOTALS | | | $ 2,339,560.31 | | $ 2,457,152.21 | | $ 2,632,380.62 |
| SECTION 0002 SIGNING | | | | | | | |
| 0330 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 124.000 AS | 235.00000 | 29140.00 | 200.00000 | 24800.00 | 304.00000 | 37696.00 |
| 0335 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 23.000 AS | 850.00000 | 19550.00 | 350.00000 | 8050.00 | 995.00000 | 22885.00 |
| 0340 0700 20 60<br>SINGLE POST SIGN, REMOVE | 91.000 AS | 10.00000 | 910.00 | 20.00000 | 1820.00 | 12.00000 | 1092.00 |
| 0345 0700 46 16<br>SIGN EXISTING- REMOVE, BRIDGE MOUNTED | 1.000 AS | 400.00000 | 400.00 | 2225.00000 | 2225.00 | 933.00000 | 933.00 |
| 0350 0700 48 48<br>SIGN PANELS RELOCATE, 15 OR < | 63.000 EA | 115.00000 | 7245.00 | 60.00000 | 3780.00 | 88.00000 | 5544.00 |
| 0355 0700 48 60<br>SIGN PANELS, REMOVE | 20.000 EA | 50.00000 | 1000.00 | 20.00000 | 400.00 | 59.00000 | 1180.00 |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) H & R PAVING, INC.<br>UNIT PRICE | <br>AMOUNT | (3) RANGER CONSTRUCTION INDUSTRIES,<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0360 0700 70<br>SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED | 1.000 AS | 14175.00000 | 14175.00 | 19425.00000 | 19425.00 | 17560.00000 | 17560.00 |
| 0365 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 2064.000 EA | 3.00000 | 6192.00 | 3.00000 | 6192.00 | 3.50000 | 7224.00 |
| 0370 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 31.000 SF | 2.00000 | 62.00 | 1.00000 | 31.00 | 3.50000 | 108.50 |
| 0375 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 5.332 NM | 3300.00000 | 17595.60 | 3500.00000 | 18662.00 | 4330.00000 | 23087.56 |
| 0380 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 2695.000 LF | 0.90000 | 2425.50 | 0.80000 | 2156.00 | 1.10000 | 2964.50 |
| 0385 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 4244.000 LF | 1.85000 | 7851.40 | 1.20000 | 5092.80 | 1.60000 | 6790.40 |
| 0390 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 578.000 LF | 2.25000 | 1300.50 | 2.00000 | 1156.00 | 2.60000 | 1502.80 |
| 0395 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 5753.000 LF | 3.10000 | 17834.30 | 2.50000 | 14382.50 | 3.50000 | 20135.50 |
| 0400 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP | 3.630 GM | 1250.00000 | 4537.50 | 800.00000 | 2904.00 | 1160.00000 | 4210.80 |
| 0405 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 425.000 LF | 0.78000 | 331.50 | 0.60000 | 255.00 | 1.20000 | 510.00 |
| 0410 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 33.000 EA | 100.00000 | 3300.00 | 120.00000 | 3960.00 | 105.00000 | 3465.00 |
| 0415 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 108.000 EA | 45.00000 | 4860.00 | 50.00000 | 5400.00 | 53.00000 | 5724.00 |
| 0420 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 4.938 NM | 3300.00000 | 16295.40 | 3500.00000 | 17283.00 | 4330.00000 | 21381.54 |
| 0425 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 449.000 LF | 2.25000 | 1010.25 | 2.00000 | 898.00 | 3.50000 | 1571.50 |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) H & R PAVING, INC.<br>UNIT PRICE | <br>AMOUNT | (3) RANGER CONSTRUCTION INDUSTRIES,<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0430 0711 11231<br>THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6" | 1.663 GM | 1250.00000 | 2078.75 | 900.00000 | 1496.70 | 1160.00000 | 1929.08 |
| SECTION 0002 TOTALS | | $ | 158,094.70 | $ | 140,369.00 | $ | 187,495.18 |
| SECTION 0003 LIGHTING | | | | | | | |
| 0435 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 9291.000 LF | 1.28000 | 11892.48 | 2.00000 | 18582.00 | 1.60000 | 14865.60 |
| 0440 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 9291.000 LF | 0.28000 | 2601.48 | 0.10000 | 929.10 | 0.40000 | 3716.40 |
| 0445 0715 2 11<br>LIGHTING - CONDUIT, F&I, UNDERGROUND | 2472.000 LF | 6.95000 | 17180.40 | 14.00000 | 34608.00 | 8.60000 | 21259.20 |
| 0450 0715 4111<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40' | 14.000 EA | 3275.00000 | 45850.00 | 3713.00000 | 51982.00 | 4060.00000 | 56840.00 |
| 0455 0715 4600<br>LIGHT POLE COMPLETE, REMOVE | 14.000 EA | 377.00000 | 5278.00 | 445.00000 | 6230.00 | 466.00000 | 6524.00 |
| 0460 0715 10 2<br>LIGHT POLE FOUNDATION, F&I | 12.000 EA | 2939.00000 | 35268.00 | 3584.00000 | 43008.00 | 3640.00000 | 43680.00 |
| 0465 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 14.000 EA | 370.00000 | 5180.00 | 586.00000 | 8204.00 | 457.00000 | 6398.00 |
| 0470 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 14.000 EA | 1540.00000 | 21560.00 | 1655.00000 | 23170.00 | 1910.00000 | 26740.00 |
| 0475 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42262015602 | LUMP | 6300.00000 | 6300.00 | 6300.00000 | 6300.00 | 6300.00000 | 6300.00 |
| SECTION 0003 TOTALS | | $ | 151,110.36 | $ | 193,013.10 | $ | 186,323.20 |
| SECTION 0004 SIGNALIZATION | | | | | | | |
| 0480 0630 1 12<br>CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND | 270.000 LF | 6.95000 | 1876.50 | 13.00000 | 3510.00 | 8.60000 | 2322.00 |
| 0485 0630 1 13<br>CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | 1360.000 LF | 15.75000 | 21420.00 | 24.00000 | 32640.00 | 19.00000 | 25840.00 |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>H & R PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>RANGER CONSTRUCTION INDUSTRIES,<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0490 0632 7 1<br>CABLE, SIGNAL, FURNISH & INSTALL | 4.000 PI | 2029.00000 | 8116.00 | 4845.00000 | 19380.00 | 2510.00000 | 10040.00 |
| 0495 0635 1 11<br>PULL & JUNCTION BOX, F&I, PULL BOX | 43.000 EA | 370.00000 | 15910.00 | 400.00000 | 17200.00 | 457.00000 | 19651.00 |
| 0500 0639 1 23<br>SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND | 1.000 AS | 2215.00000 | 2215.00 | 3563.00000 | 3563.00 | 2750.00000 | 2750.00 |
| 0505 0639 2 1<br>SIGNALS, ELECTRICAL SERVICE WIRE | 620.000 LF | 1.25000 | 775.00 | 2.10000 | 1302.00 | 1.60000 | 992.00 |
| 0510 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL | 3.000 EA | 1011.00000 | 3033.00 | 1484.00000 | 4452.00 | 1250.00000 | 3750.00 |
| 0515 0649 31103<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60 | 2.000 EA | 28100.00000 | 56200.00 | 36490.00000 | 72980.00 | 34820.00000 | 69640.00 |
| 0520 0649 31104<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5 | 1.000 EA | 32390.00000 | 32390.00 | 39366.00000 | 39366.00 | 40130.00000 | 40130.00 |
| 0525 0650 51111<br>TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, STANDARD | 4.000 AS | 450.00000 | 1800.00 | 475.00000 | 1900.00 | 552.00000 | 2208.00 |
| 0530 0650 51311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD | 3.000 AS | 846.00000 | 2538.00 | 828.00000 | 2484.00 | 1050.00000 | 3150.00 |
| 0535 0650 51511<br>TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD | 3.000 AS | 1251.00000 | 3753.00 | 1230.00000 | 3690.00 | 1550.00000 | 4650.00 |
| 0540 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 16.000 AS | 601.00000 | 9616.00 | 538.00000 | 8608.00 | 744.00000 | 11904.00 |
| 0545 0660 1109<br>LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | 4.000 EA | 182.00000 | 728.00 | 105.00000 | 420.00 | 225.00000 | 900.00 |
| 0550 0660 2101<br>LOOP ASSEMBLY- F&I, TYPE A | 13.000 AS | 704.00000 | 9152.00 | 700.00000 | 9100.00 | 871.00000 | 11323.00 |
| 0555 0665 11<br>PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN | 8.000 EA | 191.00000 | 1528.00 | 154.00000 | 1232.00 | 237.00000 | 1896.00 |
| 0560 0670 4 1<br>FLASHING BEACON CONTROLLER ASSEMBLY, F& | 1.000 AS | 506.00000 | 506.00 | 1778.00000 | 1778.00 | 627.00000 | 627.00 |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>H & R PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>RANGER CONSTRUCTION INDUSTRIES,<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0565 0671 2 42<br>TRAFFIC CONTROLLER, MODIFY, 170 | 3.000 EA | 888.00000 | 2664.00 | 482.00000 | 1446.00 | 1100.00000 | 3300.00 |
| 0570 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 6.000 EA | 48.00000 | 288.00 | 56.00000 | 336.00 | 58.00000 | 348.00 |
| 0575 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 16.000 EA | 48.00000 | 768.00 | 56.00000 | 896.00 | 58.00000 | 928.00 |
| 0580 0690 34 1<br>COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL | 3.000 EA | 2809.00000 | 8427.00 | 1334.00000 | 4002.00 | 3480.00000 | 10440.00 |
| 0585 0690 34 2<br>COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT | 2.000 EA | 2809.00000 | 5618.00 | 1334.00000 | 2668.00 | 3480.00000 | 6960.00 |
| 0590 0690 80<br>SPAN WIRE ASSEMBLY, REMOVE | 1.000 EA | 142.00000 | 142.00 | 482.00000 | 482.00 | 175.00000 | 175.00 |
| 0595 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 4.000 PI | 377.00000 | 1508.00 | 750.00000 | 3000.00 | 466.00000 | 1864.00 |
| 0600 0699 1 41<br>INTERNAL ILLUM SIGN, RELOCATE, ST NAME | 4.000 EA | 964.00000 | 3856.00 | 2378.00000 | 9512.00 | 1170.00000 | 4680.00 |
| 0605 0700 48 19<br>SIGN PANELS, F & I, 16 - 100 | 4.000 EA | 1257.00000 | 5028.00 | 1279.00000 | 5116.00 | 1560.00000 | 6240.00 |
| 0610 0741 1 11<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD | 4.000 EA | 916.00000 | 3664.00 | 1809.00000 | 7236.00 | 1140.00000 | 4560.00 |
| 0615 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 4.000 AS | 1141.00000 | 4564.00 | 1651.00000 | 6604.00 | 1410.00000 | 5640.00 |
| SECTION 0004 TOTALS | | | $ 208,083.50 | | $ 264,903.00 | | $ 256,908.00 |
| SECTION 0005 LANDSCAPE / PERIPHERAL | | | | | | | |
| 0620 0580 1 2<br>LANDSCAPE COMPLETE- LARGE PLANTS<br>42262015201 | LUMP | 12550.00000 | 12550.00 | 14600.00000 | 14600.00 | 14000.00000 | 14000.00 |
| SECTION 0005 TOTALS | | | $ 12,550.00 | | $ 14,600.00 | | $ 14,000.00 |
| SECTION 0006 UTILITIES | | | | | | | |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>H & R PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>RANGER CONSTRUCTION INDUSTRIES,<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0625 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 2.000 EA | 520.00000 | 1040.00 | 500.00000 | 1000.00 | 800.00000 | 1600.00 |
| 0630 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42262015601 | LUMP | 165.00000 | 165.00 | 165.00000 | 165.00 | 165.00000 | 165.00 |
| SECTION 0006 TOTALS | | $ | 1,205.00 | $ | 1,165.00 | $ | 1,765.00 |
| CONTRACT TOTALS | | $ | 2,870,603.87 | $ | 3,071,202.31 | $ | 3,278,872.00 |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42262015202 | LUMP | 10000.00000 | 10000.00 | 50000.00000 | 50000.00 | | |
| 0010 0101 1<br>MOBILIZATION 42262015201 | LUMP | 90000.00000 | 90000.00 | 250000.00000 | 250000.00 | | |
| 0015 0102 1<br>MAINTENANCE OF TRAFFIC 42262015201 | 210.000 LS | 175000.00000 | 175000.00 | 258000.00000 | 258000.00 | | |
| 0020 0102 1<br>MAINTENANCE OF TRAFFIC 42262015202 | 110.000 LS | 25000.00000 | 25000.00 | 32000.00000 | 32000.00 | | |
| 0025 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 750.000 CY | 10.00000 | 7500.00 | 0.01000 | 7.50 | | |
| 0030 0102 14<br>TRAFFIC CONTROL OFFICER | 1280.000 MH | 55.00000 | 70400.00 | 0.01000 | 12.80 | | |
| 0035 0102 60<br>WORK ZONE SIGN | 33660.000 ED | 0.28000 | 9424.80 | 0.25000 | 8415.00 | | |
| 0040 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 167021.000 ED | 0.15000 | 25053.15 | 0.01000 | 1670.21 | | |
| 0045 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 33845.000 ED | 0.28000 | 9476.60 | 0.01000 | 338.45 | | |
| 0050 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 6016.000 ED | 7.00000 | 42112.00 | 0.01000 | 60.16 | | |
| 0055 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 12127.000 ED | 0.32000 | 3880.64 | 0.30000 | 3638.10 | | |
| 0060 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 4128.000 EA | 3.30000 | 13622.40 | 3.00000 | 12384.00 | | |
| 0065 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 668.000 ED | 11.00000 | 7348.00 | 0.01000 | 6.68 | | |
| 0070 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION | 630.000 ED | 25.00000 | 15750.00 | 7.00000 | 4410.00 | | |
| 0075 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 630.000 ED | 10.00000 | 6300.00 | 7.00000 | 4410.00 | | |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0107 1<br>LITTER REMOVAL | 155.200 AC | 50.00000 | 7760.00 | 50.00000 | 7760.00 | | |
| 0085 0107 2<br>MOWING | 5.520 AC | 100.00000 | 552.00 | 125.00000 | 690.00 | | |
| 0090 0109 71 3<br>FIELD OFFICE, 900 SQ FT | 270.000 DA | 70.00000 | 18900.00 | 0.01000 | 2.70 | | |
| 0095 0110 1 1<br>CLEARING & GRUBBING 42262015201 | 0.213 LS | 150000.00000 | 150000.00 | 31000.00000 | 31000.00 | | |
| 0100 0110 86<br>DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42262015201 | LUMP | 500.00000 | 500.00 | 0.01000 | 0.01 | | |
| 0105 0120 1<br>REGULAR EXCAVATION | 412.000 CY | 20.00000 | 8240.00 | 28.00000 | 11536.00 | | |
| 0110 0120 6<br>EMBANKMENT | 192.000 CY | 20.00000 | 3840.00 | 28.00000 | 5376.00 | | |
| 0115 0210 1 1<br>REWORKING LIMEROCK BASE, 6" | 1105.900 SY | 6.00000 | 6635.40 | 1.00000 | 1105.90 | | |
| 0120 0285709<br>OPTIONAL BASE, BASE GROUP 09 | 1105.900 SY | 72.00000 | 79624.80 | 80.50000 | 89024.95 | | |
| 0125 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 5551.600 SY | 3.00000 | 16654.80 | 3.00000 | 16654.80 | | |
| 0130 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 75038.600 SY | 3.00000 | 225115.80 | 3.00000 | 225115.80 | | |
| 0135 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 4659.880 TN | 105.00000 | 489287.40 | 125.00000 | 582485.00 | | |
| 0140 0337 7 32<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER | 4487.790 TN | 125.00000 | 560973.75 | 147.00000 | 659705.13 | | |
| 0145 0425 1351<br>INLETS, CURB, TYPE P-5, <10' | 3.000 EA | 5000.00000 | 15000.00 | 3900.00000 | 11700.00 | | |
| 0150 0425 1355<br>INLETS, CURB, TYPE P-5, PARTIAL | 1.000 EA | 5000.00000 | 5000.00 | 2900.00000 | 2900.00 | | |
| 0155 0425 2 43<br>MANHOLES, P-7, PARTIAL | 1.000 EA | 5000.00000 | 5000.00 | 2200.00000 | 2200.00 | | |
| 0160 0425 2 71<br>MANHOLES, J-7, <10' | 6.000 EA | 12000.00000 | 72000.00 | 11500.00000 | 69000.00 | | |
| 0165 0425 5<br>MANHOLE, ADJUST | 43.000 EA | 300.00000 | 12900.00 | 250.00000 | 10750.00 | | |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0170 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 2.000 EA | 1000.00000 | 2000.00 | 600.00000 | 1200.00 | | |
| 0175 0430175112<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND,<br>12"S/CD | 8.000 LF | 160.00000 | 1280.00 | 80.00000 | 640.00 | | |
| 0180 0430175115<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND,<br>15"S/CD | 115.000 LF | 120.00000 | 13800.00 | 100.00000 | 11500.00 | | |
| 0185 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND,<br>18"S/CD | 94.000 LF | 130.00000 | 12220.00 | 110.00000 | 10340.00 | | |
| 0190 0430175124<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND,<br>24"S/CD | 8.000 LF | 120.00000 | 960.00 | 100.00000 | 800.00 | | |
| 0195 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND,<br>36"S/CD | 64.000 LF | 200.00000 | 12800.00 | 150.00000 | 9600.00 | | |
| 0200 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 7694.900 LF | 23.00000 | 176982.70 | 24.00000 | 184677.60 | | |
| 0205 0521 72 3<br>SHOULDER CONCRETE BARRIER WALL,<br>RIGID-SHOULDER | 6.000 LF | 2000.00000 | 12000.00 | 300.00000 | 1800.00 | | |
| 0210 0521 73<br>CONCRETE BARRIER WALL, REMOVAL | 6.000 LF | 200.00000 | 1200.00 | 75.00000 | 450.00 | | |
| 0215 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 3353.200 SY | 35.00000 | 117362.00 | 48.00000 | 160953.60 | | |
| 0220 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 453.600 SY | 44.00000 | 19958.40 | 58.00000 | 26308.80 | | |
| 0225 0527 1<br>DETECTABLE WARNING ON EXISTING WALKING<br>SURFACE, RETROFIT | 1.000 EA | 1000.00000 | 1000.00 | 1000.00000 | 1000.00 | | |
| 0230 0550 10228<br>FENCING, TYPE B, 5.1-6.0, RESET EXISTIN | 30.000 LF | 100.00000 | 3000.00 | 30.00000 | 900.00 | | |
| 0235 0570 1 2<br>PERFORMANCE TURF, SOD | 1102.200 SY | 5.00000 | 5511.00 | 5.00000 | 5511.00 | | |
| 0240 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 6" | 10.664 NM | 880.00000 | 9384.32 | 600.00000 | 6398.40 | | |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0245 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 8" | 5390.000 LF | 0.33000 | 1778.70 | 0.25000 | 1347.50 | | |
| 0250 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 12" | 8488.000 LF | 0.55000 | 4668.40 | 0.52000 | 4413.76 | | |
| 0255 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 18" | 1156.000 LF | 0.66000 | 762.96 | 0.85000 | 982.60 | | |
| 0260 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 24" | 11506.000 LF | 1.00000 | 11506.00 | 0.95000 | 10930.70 | | |
| 0265 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 7.260 GM | 300.00000 | 2178.00 | 350.00000 | 2541.00 | | |
| 0270 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, DOTTED / GUIDELINE/ 6-10 GAP<br>EXTENSION, 6" | 850.000 LF | 1.10000 | 935.00 | 0.20000 | 170.00 | | |
| 0275 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, MESSAGE | 66.000 EA | 33.00000 | 2178.00 | 35.00000 | 2310.00 | | |
| 0280 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, ARROWS | 214.000 EA | 17.00000 | 3638.00 | 18.00000 | 3852.00 | | |
| 0285 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 6" | 9.876 NM | 880.00000 | 8690.88 | 600.00000 | 5925.60 | | |
| 0290 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 18" | 898.000 LF | 0.66000 | 592.68 | 0.85000 | 763.30 | | |
| 0295 0710 11231<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SKIP, 6" | 3.326 GM | 300.00000 | 997.80 | 350.00000 | 1164.10 | | |
| 0300 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, ISLAND NOSE | 62.000 SF | 1.10000 | 68.20 | 2.00000 | 124.00 | | |
| 0305 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 30.000 EA | 400.00000 | 12000.00 | 645.00000 | 19350.00 | | |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0310 0781 5600<br>ITS DYNAMIC MESSAGE SIGN SUPPORT STRUCTURE, REMOVE | 6.000 EA | 3000.00000 | 18000.00 | 2955.00000 | 17730.00 | | |
| 0315 0781 46<br>ITS DYNAMIC MESSAGE SIGN, REMOVE | 6.000 EA | 3000.00000 | 18000.00 | 1600.00000 | 9600.00 | | |
| 0320 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42262015201 | LUMP | 43535.00000 | 43535.00 | 43535.00000 | 43535.00 | | |
| 0325 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42262015202 | LUMP | 3500.00000 | 3500.00 | 3500.00000 | 3500.00 | | |
| SECTION 0001 TOTALS | | $ | 2,711,339.58 | $ | 2,902,678.15 | $ | |
| SECTION 0002 SIGNING | | | | | | | |
| 0330 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 124.000 AS | 220.00000 | 27280.00 | 235.00000 | 29140.00 | | |
| 0335 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 23.000 AS | 385.00000 | 8855.00 | 850.00000 | 19550.00 | | |
| 0340 0700 20 60<br>SINGLE POST SIGN, REMOVE | 91.000 AS | 22.00000 | 2002.00 | 10.00000 | 910.00 | | |
| 0345 0700 46 16<br>SIGN EXISTING- REMOVE, BRIDGE MOUNTED | 1.000 AS | 1000.00000 | 1000.00 | 400.00000 | 400.00 | | |
| 0350 0700 48 48<br>SIGN PANELS RELOCATE, 15 OR < | 63.000 EA | 66.00000 | 4158.00 | 115.00000 | 7245.00 | | |
| 0355 0700 48 60<br>SIGN PANELS, REMOVE | 20.000 EA | 22.00000 | 440.00 | 50.00000 | 1000.00 | | |
| 0360 0700 70<br>SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED | 1.000 AS | 16000.00000 | 16000.00 | 22000.00000 | 22000.00 | | |
| 0365 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 2064.000 EA | 3.30000 | 6811.20 | 3.00000 | 6192.00 | | |
| 0370 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 31.000 SF | 2.00000 | 62.00 | 2.00000 | 62.00 | | |
| 0375 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 5.332 NM | 3850.00000 | 20528.20 | 3300.00000 | 17595.60 | | |
| 0380 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 2695.000 LF | 1.00000 | 2695.00 | 0.90000 | 2425.50 | | |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0385 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 4244.000 LF | 1.32000 | 5602.08 | 1.85000 | 7851.40 | | |
| 0390 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 578.000 LF | 2.20000 | 1271.60 | 2.25000 | 1300.50 | | |
| 0395 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 5753.000 LF | 3.00000 | 17259.00 | 3.10000 | 17834.30 | | |
| 0400 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP | 3.630 GM | 900.00000 | 3267.00 | 1250.00000 | 4537.50 | | |
| 0405 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 425.000 LF | 0.66000 | 280.50 | 0.78000 | 331.50 | | |
| 0410 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 33.000 EA | 132.00000 | 4356.00 | 100.00000 | 3300.00 | | |
| 0415 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 108.000 EA | 55.00000 | 5940.00 | 45.00000 | 4860.00 | | |
| 0420 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 4.938 NM | 3850.00000 | 19011.30 | 3300.00000 | 16295.40 | | |
| 0425 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 449.000 LF | 2.20000 | 987.80 | 2.25000 | 1010.25 | | |
| 0430 0711 11231<br>THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6" | 1.663 GM | 1000.00000 | 1663.00 | 1250.00000 | 2078.75 | | |
| SECTION 0002 TOTALS | | $ | 149,469.68 | $ | 165,919.70 | $ | |
| SECTION 0003 LIGHTING | | | | | | | |
| 0435 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 9291.000 LF | 1.50000 | 13936.50 | 2.00000 | 18582.00 | | |
| 0440 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 9291.000 LF | 0.33000 | 3066.03 | 1.00000 | 9291.00 | | |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0445 0715 2 11<br>LIGHTING - CONDUIT, F&I, UNDERGROUND | 2472.000 LF | 8.00000 | 19776.00 | 7.00000 | 17304.00 | | |
| 0450 0715 4111<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40' | 14.000 EA | 3800.00000 | 53200.00 | 4200.00000 | 58800.00 | | |
| 0455 0715 4600<br>LIGHT POLE COMPLETE, REMOVE | 14.000 EA | 440.00000 | 6160.00 | 600.00000 | 8400.00 | | |
| 0460 0715 10 2<br>LIGHT POLE FOUNDATION, F&I | 12.000 EA | 3400.00000 | 40800.00 | 850.00000 | 10200.00 | | |
| 0465 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 14.000 EA | 430.00000 | 6020.00 | 645.00000 | 9030.00 | | |
| 0470 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 14.000 EA | 2000.00000 | 28000.00 | 1800.00000 | 25200.00 | | |
| 0475 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42262015602 | LUMP | 6300.00000 | 6300.00 | 6300.00000 | 6300.00 | | |
| SECTION 0003 TOTALS | | $ | 177,258.53 | $ | 163,107.00 | $ | |
| SECTION 0004 SIGNALIZATION | | | | | | | |
| 0480 0630 1 12<br>CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND | 270.000 LF | 8.00000 | 2160.00 | 8.00000 | 2160.00 | | |
| 0485 0630 1 13<br>CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | 1360.000 LF | 18.00000 | 24480.00 | 20.00000 | 27200.00 | | |
| 0490 0632 7 1<br>CABLE, SIGNAL, FURNISH & INSTALL | 4.000 PI | 2400.00000 | 9600.00 | 2750.00000 | 11000.00 | | |
| 0495 0635 1 11<br>PULL & JUNCTION BOX, F&I, PULL BOX | 43.000 EA | 430.00000 | 18490.00 | 480.00000 | 20640.00 | | |
| 0500 0639 1 23<br>SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND | 1.000 AS | 2600.00000 | 2600.00 | 2900.00000 | 2900.00 | | |
| 0505 0639 2 1<br>SIGNALS, ELECTRICAL SERVICE WIRE | 620.000 LF | 1.60000 | 992.00 | 2.00000 | 1240.00 | | |
| 0510 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL | 3.000 EA | 1200.00000 | 3600.00 | 1350.00000 | 4050.00 | | |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0515 0649 31103<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60 | 2.000 EA | 33000.00000 | 66000.00 | 35900.00000 | 71800.00 | | |
| 0520 0649 31104<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5 | 1.000 EA | 38000.00000 | 38000.00 | 37800.00000 | 37800.00 | | |
| 0525 0650 51111<br>TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, STANDARD | 4.000 AS | 550.00000 | 2200.00 | 600.00000 | 2400.00 | | |
| 0530 0650 51311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD | 3.000 AS | 1000.00000 | 3000.00 | 1000.00000 | 3000.00 | | |
| 0535 0650 51511<br>TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD | 3.000 AS | 1500.00000 | 4500.00 | 1350.00000 | 4050.00 | | |
| 0540 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 16.000 AS | 700.00000 | 11200.00 | 700.00000 | 11200.00 | | |
| 0545 0660 1109<br>LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | 4.000 EA | 210.00000 | 840.00 | 200.00000 | 800.00 | | |
| 0550 0660 2101<br>LOOP ASSEMBLY- F&I, TYPE A | 13.000 AS | 810.00000 | 10530.00 | 800.00000 | 10400.00 | | |
| 0555 0665 11<br>PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN | 8.000 EA | 220.00000 | 1760.00 | 200.00000 | 1600.00 | | |
| 0560 0670 4 1<br>FLASHING BEACON CONTROLLER ASSEMBLY, F& | 1.000 AS | 600.00000 | 600.00 | 2700.00000 | 2700.00 | | |
| 0565 0671 2 42<br>TRAFFIC CONTROLLER, MODIFY, 170 | 3.000 EA | 1100.00000 | 3300.00 | 1600.00000 | 4800.00 | | |
| 0570 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 6.000 EA | 55.00000 | 330.00 | 50.00000 | 300.00 | | |
| 0575 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 16.000 EA | 55.00000 | 880.00 | 50.00000 | 800.00 | | |
| 0580 0690 34 1<br>COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL | 3.000 EA | 3300.00000 | 9900.00 | 90.00000 | 270.00 | | |
| 0585 0690 34 2<br>COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT | 2.000 EA | 3300.00000 | 6600.00 | 2000.00000 | 4000.00 | | |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0590 0690 80<br>SPAN WIRE ASSEMBLY, REMOVE | 1.000 EA | 165.00000 | 165.00 | 600.00000 | 600.00 | | |
| 0595 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 4.000 PI | 440.00000 | 1760.00 | 1600.00000 | 6400.00 | | |
| 0600 0699 1 41<br>INTERNAL ILLUM SIGN, RELOCATE, ST NAME | 4.000 EA | 1100.00000 | 4400.00 | 925.00000 | 3700.00 | | |
| 0605 0700 48 19<br>SIGN PANELS, F & I, 16 - 100 | 4.000 EA | 1500.00000 | 6000.00 | 925.00000 | 3700.00 | | |
| 0610 0741 1 11<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD | 4.000 EA | 1100.00000 | 4400.00 | 1280.00000 | 5120.00 | | |
| 0615 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 4.000 AS | 1400.00000 | 5600.00 | 1200.00000 | 4800.00 | | |
| SECTION 0004 TOTALS | | $ | 243,887.00 | $ | 249,430.00 | $ | |
| SECTION 0005 LANDSCAPE / PERIPHERAL | | | | | | | |
| 0620 0580 1 2<br>LANDSCAPE COMPLETE- LARGE PLANTS<br>42262015201 | LUMP | 20000.00000 | 20000.00 | 15000.00000 | 15000.00 | | |
| SECTION 0005 TOTALS | | $ | 20,000.00 | $ | 15,000.00 | $ | |
| SECTION 0006 UTILITIES | | | | | | | |
| 0625 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 2.000 EA | 500.00000 | 1000.00 | 500.00000 | 1000.00 | | |
| 0630 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42262015601 | LUMP | 165.00000 | 165.00 | 165.00000 | 165.00 | | |
| SECTION 0006 TOTALS | | $ | 1,165.00 | $ | 1,165.00 | $ | |
| CONTRACT TOTALS | | $ | 3,303,119.79 | $ | 3,497,299.85 | $ | 0.00 |

CALL ORDER: 019 PROPOSAL ID: T6282 LETTING DATE: 09/26/12 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.