VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : T6298 PROPOSAL DESC :
LETTING DATE : 09/12/12 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of widening and
SET-ASIDE : U/R CODE : milling and resurfacing SR 836.
CONTRACT TIME : 420 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 25168835201 (*) F.A. NO. : 3951500I COUNTIES : MIAMI-DADE

LOCAL NAME : SR 836/I-395/INTERIM ROAD NAME : SR 836
PROJ LIMITS : FROM NE 1ST AVENUE TO MACARTHUR CAUSEWAY

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ODEBRECHT CONSTRUCTION, INC.	Responsive	Winning bid	$ 4,246,241.72	0.00%
2	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bid	$ 5,520,263.67	30.00%
3	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 5,567,209.07	31.10%
4	CENTRAL FLORIDA EQUIPMENT RENTALS, INC.	Responsive	Non-Winning Bid	$ 6,182,335.19	45.59%
5	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 6,442,520.60	51.72%
6	MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	Responsive	Non-Winning Bid	$ 7,345,678.91	72.99%
7	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 8,533,361.70	100 %

CALL ORDER : 010 PROPOSAL ID : T6298 PROPOSAL DESC :
LETTING DATE : 09/12/12 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of widening and
SET-ASIDE : U/R CODE : milling and resurfacing SR 836.
CONTRACT TIME : 420 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 25168835201 (*) F.A. NO. : 3951500I COUNTIES : MIAMI-DADE

LOCAL NAME : SR 836/I-395/INTERIM ROAD NAME : SR 836
PROJ LIMITS : FROM NE 1ST AVENUE TO MACARTHUR CAUSEWAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1492.000 LF	28.00000	41776.00	17.00000	25364.00	22.76000	33957.92
0010 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1492.000 LF	5.00000	7460.00	5.00000	7460.00	4.61000	6878.12
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 25168835201	3533.000 LS	45000.00000	45000.00	50000.00000	50000.00	89963.27000	89963.27
0020 0110 3 REMOVAL OF EXISTING STRUCTURE 25168835201	8681.000 LS	100000.00000	100000.00	50000.00000	50000.00	70453.16000	70453.16
0025 0110 3 REMOVAL OF EXISTING STRUCTURE 25168835201	633.000 LS	10000.00000	10000.00	50000.00000	50000.00	16258.42000	16258.42
0030 0110 3 REMOVAL OF EXISTING STRUCTURE 25168835201	633.000 LS	10000.00000	10000.00	50000.00000	50000.00	16258.42000	16258.42
0035 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	512.100 CY	768.00000	393292.80	1000.00000	512100.00	1002.60000	513431.46
0040 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	52.800 CY	320.00000	16896.00	700.00000	36960.00	487.75000	25753.20
0045 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	124.300 CY	1100.00000	136730.00	1300.00000	161590.00	1393.98000	173271.71
0050 0400 4 11 CONC CLASS IV, RETAINING WALLS	516.900 CY	400.00000	206760.00	600.00000	310140.00	596.14000	308144.77
0055 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	1834.000 SY	5.80000	10637.20	6.50000	11921.00	4.34000	7959.56

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0060 0400147 COMPOSITE NEOPRENE PADS	14.000 CF	900.00000	12600.00	980.00000	13720.00	1029.70000	14415.80
0065 0415 1 3 REINFORCING STEEL- RETAINING WALL	62700.000 LB	0.70000	43890.00	0.80000	50160.00	0.81000	50787.00
0070 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	158869.000 LB	0.72000	114385.68	0.80000	127095.20	0.94000	149336.86
0075 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	35341.000 LB	0.72000	25445.52	0.80000	28272.80	0.87000	30746.67
0080 0415 1 9 REINFORCING STEEL- APPROACH SLABS	11048.000 LB	0.72000	7954.56	0.80000	8838.40	0.89000	9832.72
0085 0450 1 1 PRESTRESSED BEAMS, TYPE II	628.000 LF	170.00000	106760.00	130.00000	81640.00	107.48000	67497.44
0090 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	324.000 LF	180.00000	58320.00	130.00000	42120.00	198.31000	64252.44
0095 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	296.000 LF	200.00000	59200.00	130.00000	38480.00	241.13000	71374.48
0100 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1830.000 LF	100.00000	183000.00	100.00000	183000.00	107.89000	197438.70
0105 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	546.000 SF	45.00000	24570.00	25.00000	13650.00	21.68000	11837.28
0110 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	465.000 LF	120.00000	55800.00	250.00000	116250.00	216.78000	100802.70
0115 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	326.000 LF	75.00000	24450.00	35.00000	11410.00	27.10000	8834.60
0120 0460 2 1 STRUCT STEEL, CARBON 25168835201	6732.000 LS	25000.00000	25000.00	270000.00000	270000.00	270973.71000	270973.71
0125 0460 2 1 STRUCT STEEL, CARBON 25168835201	34530.000 LS	130000.00000	130000.00	50000.00000	50000.00	65033.71000	65033.71
0130 0506 2 BRIDGE DRAINAGE PIPE	1177.000 LF	48.00000	56496.00	100.00000	117700.00	72.62000	85473.74
0135 0506 3 BRIDGE DRAINS	46.000 EA	900.00000	41400.00	1500.00000	69000.00	1409.06000	64816.76
0140 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	2588.000 LF	48.00000	124224.00	70.00000	181160.00	57.45000	148680.60
0145 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	350.000 LF	52.00000	18200.00	60.00000	21000.00	65.03000	22760.50

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0150 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	894.000 LF	155.00000	138570.00	190.00000	169860.00	200.52000	179264.88
0155 0524 2 29 CONCRETE SLOPE PAVEMENT, 4", REINFORCED	688.000 SY	45.00000	30960.00	55.00000	37840.00	54.19000	37282.72
0160 0550 10354 FENCING, TYPE R, 8.1-10.0', WITH PARTIAL ENCLOSURE, TYPE R ONLY	233.000 LF	85.00000	19805.00	60.00000	13980.00	102.97000	23992.01
SECTION 0001 TOTALS			$ 2,279,582.76		$ 2,910,711.40		$ 2,937,765.33
SECTION 0002 ROADWAY							
0165 0101 1 MOBILIZATION 25168835201	LUMP	105000.00000	105000.00	540000.00000	540000.00	673765.49000	673765.49
0170 0102 1 MAINTENANCE OF TRAFFIC 25168835201	420.000 LS	120000.00000	120000.00	223000.00000	223000.00	155228.06000	155228.06
0175 0102 14 TRAFFIC CONTROL OFFICER	72.000 MH	45.00000	3240.00	50.00000	3600.00	108.39000	7804.08
0180 0102 60 WORK ZONE SIGN	36792.000 ED	0.29000	10669.68	0.24000	8830.08	0.29000	10669.68
0185 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	850.000 LF	12.00000	10200.00	17.00000	14450.00	22.76000	19346.00
0190 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	3600.000 LF	20.00000	72000.00	17.00000	61200.00	22.76000	81936.00
0195 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	3600.000 LF	4.25000	15300.00	5.00000	18000.00	4.61000	16596.00
0200 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	95400.000 ED	0.16000	15264.00	0.15000	14310.00	0.16000	15264.00
0205 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	168.000 ED	1.07000	179.76	0.28000	47.04	1.08000	181.44
0210 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1008.000 ED	7.49000	7549.92	6.00000	6048.00	7.59000	7650.72
0215 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6620.000 ED	0.27000	1787.40	0.28000	1853.60	0.27000	1787.40

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0220 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	414.000 EA	3.78000	1564.92	3.40000	1407.60	3.47000	1436.58
0225 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	17760.000 ED	0.27000	4795.20	0.13000	2308.80	0.27000	4795.20
0230 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	11.000 LO	1391.00000	15301.00	1680.00000	18480.00	1409.06000	15499.66
0235 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1428.000 ED	11.77000	16807.56	13.00000	18564.00	11.92000	17021.76
0240 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	3226.000 LF	1.77000	5710.02	1.80000	5806.80	1.84000	5935.84
0245 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	8128.000 LF	1.53000	12435.84	1.60000	13004.80	1.63000	13248.64
0250 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	5460.000 LF	1.54000	8408.40	1.60000	8736.00	1.63000	8899.80
0255 0104 10 3 SEDIMENT BARRIER	2510.000 LF	1.25000	3137.50	0.80000	2008.00	14.25000	35767.50
0260 0107 1 LITTER REMOVAL	120.500 AC	50.00000	6025.00	15.00000	1807.50	56.78000	6841.99
0265 0107 2 MOWING	29.700 AC	180.00000	5346.00	75.00000	2227.50	179.71000	5337.39
0270 0109 71 3 FIELD OFFICE, 900 SQ FT	480.000 DA	112.83000	54158.40	80.00000	38400.00	102.74000	49315.20
0275 0110 1 1 CLEARING & GRUBBING 25168835201	1.650 LS	65000.00000	65000.00	111000.00000	111000.00	90924.83000	90924.83
0280 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	482.000 SY	55.00000	26510.00	30.00000	14460.00	5.43000	2617.26
0285 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25168835201	LUMP	5000.00000	5000.00	500.00000	500.00	7019.47000	7019.47
0290 0120 1 REGULAR EXCAVATION	1877.000 CY	9.00000	16893.00	14.00000	26278.00	7.11000	13345.47

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0295 0120 6 EMBANKMENT	493.000 CY	12.00000	5916.00	10.00000	4930.00	59.28000	29225.04
0300 0160 4 TYPE B STABILIZATION	3786.000 SY	10.00000	37860.00	2.60000	9843.60	18.17000	68791.62
0305 0285704 OPTIONAL BASE, BASE GROUP 04	1557.000 SY	9.00000	14013.00	16.00000	24912.00	21.46000	33413.22
0310 0285709 OPTIONAL BASE, BASE GROUP 09	1655.000 SY	12.00000	19860.00	21.00000	34755.00	30.59000	50626.45
0315 0288001 CEMENT TREATED PERMEABLE BASE	71.000 CY	160.00000	11360.00	300.00000	21300.00	43.36000	3078.56
0320 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	5324.000 SY	5.00000	26620.00	5.00000	26620.00	3.25000	17303.00
0325 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	794.000 SY	10.00000	7940.00	8.00000	6352.00	2.55000	2024.70
0330 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	1488.200 TN	110.00000	163702.00	100.00000	148820.00	113.81000	169372.04
0335 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	875.700 TN	145.00000	126976.50	120.00000	105084.00	113.81000	99663.42
0340 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	333.100 TN	170.00000	56627.00	130.00000	43303.00	160.42000	53435.90
0345 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.100 TN	1000.00000	4100.00	350.00000	1435.00	216.78000	888.80
0350 0350 1 12 PLAIN CEMENT CONCRETE PAVEMENT, 11"	502.000 SY	60.00000	30120.00	73.00000	36646.00	108.39000	54411.78
0355 0352 70 GRINDING CONCRETE PAVEMENT	1751.000 SY	10.00000	17510.00	9.00000	15759.00	6.50000	11381.50
0360 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	3.000 EA	3278.97000	9836.91	3100.00000	9300.00	5636.25000	16908.75
0365 0425 1802 INLETS, MEDIAN BARRIER, TYPE 1, >10'	1.000 EA	4420.00000	4420.00	5400.00000	5400.00	9429.89000	9429.89
0370 0425 1813 INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'	1.000 EA	4800.00000	4800.00	6200.00000	6200.00	8454.38000	8454.38
0375 0425 1891 INLETS, BARRIER WALL, <10'	5.000 EA	3900.00000	19500.00	5200.00000	26000.00	4335.58000	21677.90

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0380 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2000.00000	2000.00	2500.00000	2500.00	2384.56000	2384.56
0385 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2300.00000	2300.00	1000.00000	1000.00	2167.79000	2167.79
0390 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	225.000 LF	54.00000	12150.00	39.00000	8775.00	58.53000	13169.25
0395 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	188.000 LF	57.00000	10716.00	45.00000	8460.00	61.78000	11614.64
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	8.000 LF	65.00000	520.00	56.00000	448.00	98.63000	789.04
0405 0436 1 1 TRENCH DRAIN, STANDARD	123.000 LF	180.00000	22140.00	180.00000	22140.00	130.07000	15998.61
0415 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	37.000 LF	30.00000	1110.00	32.00000	1184.00	59.61000	2205.57
0420 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	177.000 LF	11.00000	1947.00	12.00000	2124.00	21.68000	3837.36
0425 0521 1 MEDIAN CONCRETE BARRIER WALL	550.000 LF	98.00000	53900.00	120.00000	66000.00	7.37000	4053.50
0430 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	284.000 LF	120.00000	34080.00	155.00000	44020.00	150.62000	42776.08
0435 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	750.000 LF	110.00000	82500.00	150.00000	112500.00	137.61000	103207.50
0440 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	132.000 LF	230.00000	30360.00	340.00000	44880.00	281.77000	37193.64
0445 0536 73 GUARDRAIL REMOVAL	704.000 LF	2.00000	1408.00	2.10000	1478.40	2.39000	1682.56
0450 0544 75 40 CRASH CUSHION - OPTIONAL	1.000 EA	17000.00000	17000.00	20000.00000	20000.00	1409.06000	1409.06
0455 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	0.545 PM	17000.00000	9265.00	14000.00000	7630.00	6563.03000	3576.85
0460 0570 1 2 PERFORMANCE TURF, SOD	1103.000 SY	2.10000	2316.30	2.20000	2426.60	1.90000	2095.70

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0465 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.500 NM	900.00000	1350.00	800.00000	1200.00	812.93000	1219.40
0470 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3428.000 LF	0.30000	1028.40	0.26000	891.28	0.27000	925.56
0475 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1215.000 LF	0.80000	972.00	0.63000	765.45	0.65000	789.75
0480 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	3.038 GM	300.00000	911.40	240.00000	729.12	244.04000	741.39
0485 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	5.000 EA	90.00000	450.00	48.00000	240.00	48.78000	243.90
0490 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	5.000 EA	70.00000	350.00	26.00000	130.00	27.10000	135.50
0495 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.730 NM	880.00000	1522.40	780.00000	1349.40	812.92000	1406.35
0500 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25168835201	LUMP	59864.00000	59864.00	59864.00000	59864.00	59864.00000	59864.00
SECTION 0002 TOTALS			$ 1,519,605.51		$ 2,093,722.57		$ 2,231,809.97
SECTION 0003 SIGNING							
0505 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	1550.00000	4650.00	900.00000	2700.00	785.82000	2357.46
0510 0700 20 60 SINGLE POST SIGN, REMOVE	3.000 AS	850.00000	2550.00	84.00000	252.00	16.26000	48.78
0515 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	4900.00000	4900.00	2800.00000	2800.00	4584.88000	4584.88
0520 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	7000.00000	7000.00	7900.00000	7900.00	7381.32000	7381.32
0525 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	4800.00000	4800.00	2900.00000	2900.00	2243.66000	2243.66

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0530 0700 22124 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA >700 SF	1.000 AS	120000.00000	120000.00	200000.00000	200000.00	161500.33000	161500.33
0535 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	6700.00000	6700.00	6500.00000	6500.00	6069.81000	6069.81
0540 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	2.000 AS	3500.00000	7000.00	2700.00000	5400.00	1176.03000	2352.06
0545 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	2000.00000	2000.00	170.00000	170.00	346.85000	346.85
0550 0700 83 OVERHEAD SIGN, BRIDGE MOUNTED	1.000 AS	12000.00000	12000.00	13000.00000	13000.00	23992.01000	23992.01
0555 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	19.000 EA	80.00000	1520.00	73.00000	1387.00	75.87000	1441.53
0560 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	207.000 EA	4.35000	900.45	3.40000	703.80	3.47000	718.29
0565 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.600 NM	4000.00000	2400.00	3800.00000	2280.00	4006.07000	2403.64
0570 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1371.000 LF	1.15000	1576.65	1.00000	1371.00	1.08000	1480.68
0575 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	486.000 LF	3.00000	1458.00	2.70000	1312.20	2.82000	1370.52
0580 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	1.215 GM	1150.00000	1397.25	1000.00000	1215.00	1077.47000	1309.13
0585 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	6.000 EA	160.00000	960.00	140.00000	840.00	140.91000	845.46
0590 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	2.000 EA	170.00000	340.00	58.00000	116.00	59.62000	119.24
0595 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.692 NM	4300.00000	2975.60	4100.00000	2837.20	4279.81000	2961.63
0600 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	240.000 SF	10.00000	2400.00	10.00000	2400.00	10.39000	2493.60
SECTION 0003 TOTALS		$	187,527.95	$	256,084.20	$	226,020.88
SECTION 0004 LIGHTING							

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0605 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	14000.000 LF	2.00000	28000.00	1.30000	18200.00	1.14000	15960.00
0610 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	787.000 LF	6.50000	5115.50	11.50000	9050.50	4.55000	3580.85
0615 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	105.000 LF	32.00000	3360.00	21.00000	2205.00	16.26000	1707.30
0620 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	410.000 LF	27.00000	11070.00	21.00000	8610.00	8.45000	3464.50
0625 0715 4011 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, POLE HEIGHT 40'	11.000 EA	2700.00000	29700.00	3200.00000	35200.00	2655.54000	29210.94
0630 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	4.000 EA	4500.00000	18000.00	4900.00000	19600.00	4335.58000	17342.32
0635 0715 4600 LIGHT POLE COMPLETE, REMOVE	10.000 EA	430.00000	4300.00	260.00000	2600.00	325.17000	3251.70
0640 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	11500.00000	11500.00	8500.00000	8500.00	13223.52000	13223.52
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	12.000 EA	425.00000	5100.00	540.00000	6480.00	628.66000	7543.92
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	4.000 EA	1800.00000	7200.00	1600.00000	6400.00	541.95000	2167.80
0655 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	11.000 EA	380.00000	4180.00	500.00000	5500.00	997.18000	10968.98
SECTION 0004 TOTALS		$	127,525.50	$	122,345.50	$	108,421.83
SECTION 0005 LANDSCAPE / PERIPHERAL							
0660 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25168835201	LUMP	120000.00000	120000.00	135000.00000	135000.00	61782.00000	61782.00
SECTION 0005 TOTALS		$	120,000.00	$	135,000.00	$	61,782.00
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(2) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(3) BERGERON LAND DEVELOPMENT, INC UNIT PRICE	 AMOUNT
0665 0786 1 50 ITS VEHICLE DETECTION SYSTEM, ADJUST & MODIFY	2.000 EA	6000.00000	12000.00	1200.00000	2400.00	704.53000	1409.06
SECTION 0006 TOTALS			$ 12,000.00		$ 2,400.00		$ 1,409.06
CONTRACT TOTALS			$ 4,246,241.72		$ 5,520,263.67		$ 5,567,209.07

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1492.000 LF	25.35000	37822.20	14.00000	20888.00	51.50000	76838.00
0010 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1492.000 LF	11.55000	17232.60	7.00000	10444.00	13.00000	19396.00
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 25168835201	3533.000 LS	91185.00000	91185.00	140000.00000	140000.00	120000.00000	120000.00
0020 0110 3 REMOVAL OF EXISTING STRUCTURE 25168835201	8681.000 LS	91185.00000	91185.00	110000.00000	110000.00	120000.00000	120000.00
0025 0110 3 REMOVAL OF EXISTING STRUCTURE 25168835201	633.000 LS	91185.00000	91185.00	26000.00000	26000.00	60000.00000	60000.00
0030 0110 3 REMOVAL OF EXISTING STRUCTURE 25168835201	633.000 LS	91185.00000	91185.00	26000.00000	26000.00	60000.00000	60000.00
0035 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	512.100 CY	693.20000	354987.72	1200.00000	614520.00	1200.00000	614520.00
0040 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	52.800 CY	483.50000	25528.80	400.00000	21120.00	500.00000	26400.00
0045 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	124.300 CY	930.65000	115679.80	1400.00000	174020.00	1500.00000	186450.00
0050 0400 4 11 CONC CLASS IV, RETAINING WALLS	516.900 CY	303.75000	157008.38	550.00000	284295.00	600.00000	310140.00
0055 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	1834.000 SY	11.50000	21091.00	6.00000	11004.00	6.50000	11921.00
0060 0400147 COMPOSITE NEOPRENE PADS	14.000 CF	1461.50000	20461.00	860.00000	12040.00	1440.00000	20160.00
0065 0415 1 3 REINFORCING STEEL- RETAINING WALL	62700.000 LB	0.85000	53295.00	0.76000	47652.00	1.00000	62700.00
0070 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	158869.000 LB	0.76000	120740.44	0.76000	120740.44	1.00000	158869.00
0075 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	35341.000 LB	0.91000	32160.31	0.76000	26859.16	1.00000	35341.00
0080 0415 1 9 REINFORCING STEEL- APPROACH SLABS	11048.000 LB	1.33000	14693.84	0.76000	8396.48	1.00000	11048.00

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0085 0450 1 1 PRESTRESSED BEAMS, TYPE II	628.000 LF	124.55000	78217.40	330.00000	207240.00	123.00000	77244.00
0090 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	324.000 LF	212.00000	68688.00	320.00000	103680.00	216.00000	69984.00
0095 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	296.000 LF	230.70000	68287.20	330.00000	97680.00	185.00000	54760.00
0100 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1830.000 LF	66.45000	121603.50	160.00000	292800.00	141.00000	258030.00
0105 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	546.000 SF	14.45000	7889.70	45.00000	24570.00	37.00000	20202.00
0110 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	465.000 LF	171.55000	79770.75	200.00000	93000.00	169.00000	78585.00
0115 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	326.000 LF	53.70000	17506.20	48.00000	15648.00	25.00000	8150.00
0120 0460 2 1 STRUCT STEEL, CARBON 25168835201	6732.000 LS	154000.00000	154000.00	190000.00000	190000.00	97200.00000	97200.00
0125 0460 2 1 STRUCT STEEL, CARBON 25168835201	34530.000 LS	154000.00000	154000.00	190000.00000	190000.00	155400.00000	155400.00
0130 0506 2 BRIDGE DRAINAGE PIPE	1177.000 LF	74.75000	87980.75	160.00000	188320.00	58.00000	68266.00
0135 0506 3 BRIDGE DRAINS	46.000 EA	4265.00000	196190.00	1600.00000	73600.00	4670.00000	214820.00
0140 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	2588.000 LF	33.55000	86827.40	71.00000	183748.00	63.00000	163044.00
0145 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	350.000 LF	81.15000	28402.50	78.00000	27300.00	69.00000	24150.00
0150 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	894.000 LF	193.00000	172542.00	310.00000	277140.00	200.00000	178800.00
0155 0524 2 29 CONCRETE SLOPE PAVEMENT, 4", REINFORCED	688.000 SY	63.40000	43619.20	57.00000	39216.00	46.00000	31648.00
0160 0550 10354 FENCING, TYPE R, 8.1-10.0', WITH PARTIAL ENCLOSURE, TYPE R ONLY	233.000 LF	103.61000	24141.13	58.00000	13514.00	99.50000	23183.50
SECTION 0001 TOTALS			$ 2,725,106.82		$ 3,671,435.08		$ 3,417,249.50
SECTION 0002 ROADWAY							

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0165 0101 1 MOBILIZATION 25168835201	LUMP	565112.61000	565112.61	440770.00000	440770.00	1068734.73000	1068734.73
0170 0102 1 MAINTENANCE OF TRAFFIC 25168835201	420.000 LS	348439.40000	348439.40	250000.00000	250000.00	335600.00000	335600.00
0175 0102 14 TRAFFIC CONTROL OFFICER	72.000 MH	49.08000	3533.76	55.00000	3960.00	48.00000	3456.00
0180 0102 60 WORK ZONE SIGN	36792.000 ED	0.25000	9198.00	0.30000	11037.60	0.20000	7358.40
0185 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	850.000 LF	17.88000	15198.00	11.00000	9350.00	52.50000	44625.00
0190 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	3600.000 LF	12.21000	43956.00	12.00000	43200.00	52.00000	187200.00
0195 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	3600.000 LF	12.21000	43956.00	5.00000	18000.00	9.80000	35280.00
0200 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	95400.000 ED	0.15000	14310.00	0.16000	15264.00	0.20000	19080.00
0205 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	168.000 ED	0.29000	48.72	1.00000	168.00	0.30000	50.40
0210 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1008.000 ED	5.45000	5493.60	8.00000	8064.00	5.20000	5241.60
0215 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6620.000 ED	0.29000	1919.80	0.27000	1787.40	0.30000	1986.00
0220 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	414.000 EA	3.50000	1449.00	3.00000	1242.00	3.20000	1324.80
0225 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	17760.000 ED	0.13000	2308.80	0.27000	4795.20	0.10000	1776.00
0230 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	11.000 LO	1745.02000	19195.22	1400.00000	15400.00	2700.00000	29700.00
0235 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1428.000 ED	13.09000	18692.52	12.00000	17136.00	12.50000	17850.00

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0240 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	3226.000 LF	2.59000	8355.34	3.00000	9678.00	2.50000	8065.00
0245 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	8128.000 LF	2.57000	20888.96	3.00000	24384.00	2.50000	20320.00
0250 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	5460.000 LF	2.58000	14086.80	3.00000	16380.00	2.50000	13650.00
0255 0104 10 3 SEDIMENT BARRIER	2510.000 LF	0.93000	2334.30	1.00000	2510.00	1.20000	3012.00
0260 0107 1 LITTER REMOVAL	120.500 AC	70.89000	8542.25	47.00000	5663.50	26.50000	3193.25
0265 0107 2 MOWING	29.700 AC	109.06000	3239.08	350.00000	10395.00	95.50000	2836.35
0270 0109 71 3 FIELD OFFICE, 900 SQ FT	480.000 DA	148.88000	71462.40	250.00000	120000.00	216.00000	103680.00
0275 0110 1 1 CLEARING & GRUBBING 25168835201	1.650 LS	620865.92000	620865.92	110000.00000	110000.00	377900.00000	377900.00
0280 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	482.000 SY	28.98000	13968.36	12.00000	5784.00	10.50000	5061.00
0285 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25168835201	LUMP	1635.95000	1635.95	2900.00000	2900.00	500.00000	500.00
0290 0120 1 REGULAR EXCAVATION	1877.000 CY	13.89000	26071.53	7.00000	13139.00	12.00000	22524.00
0295 0120 6 EMBANKMENT	493.000 CY	17.86000	8804.98	13.00000	6409.00	18.50000	9120.50
0300 0160 4 TYPE B STABILIZATION	3786.000 SY	1.97000	7458.42	9.00000	34074.00	10.00000	37860.00
0305 0285704 OPTIONAL BASE, BASE GROUP 04	1557.000 SY	10.76000	16753.32	13.00000	20241.00	12.00000	18684.00
0310 0285709 OPTIONAL BASE, BASE GROUP 09	1655.000 SY	14.00000	23170.00	15.00000	24825.00	12.50000	20687.50
0315 0288001 CEMENT TREATED PERMEABLE BASE	71.000 CY	267.20000	18971.20	270.00000	19170.00	333.00000	23643.00
0320 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	5324.000 SY	5.25000	27951.00	5.00000	26620.00	4.80000	25555.20

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0325 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	794.000 SY	11.01000	8741.94	9.00000	7146.00	8.40000	6669.60
0330 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	1488.200 TN	126.65000	188480.53	130.00000	193466.00	120.00000	178584.00
0335 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	875.700 TN	160.22000	140304.65	160.00000	140112.00	152.00000	133106.40
0340 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	333.100 TN	187.59000	62486.23	180.00000	59958.00	175.00000	58292.50
0345 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.100 TN	1125.00000	4612.50	690.00000	2829.00	679.00000	2783.90
0350 0350 1 12 PLAIN CEMENT CONCRETE PAVEMENT, 11"	502.000 SY	80.47000	40395.94	100.00000	50200.00	70.00000	35140.00
0355 0352 70 GRINDING CONCRETE PAVEMENT	1751.000 SY	11.55000	20224.05	9.00000	15759.00	9.60000	16809.60
0360 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	3.000 EA	3241.84000	9725.52	2800.00000	8400.00	2470.00000	7410.00
0365 0425 1802 INLETS, MEDIAN BARRIER, TYPE 1, >10'	1.000 EA	4062.22000	4062.22	2800.00000	2800.00	4070.00000	4070.00
0370 0425 1813 INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'	1.000 EA	5036.65000	5036.65	4900.00000	4900.00	4390.00000	4390.00
0375 0425 1891 INLETS, BARRIER WALL, <10'	5.000 EA	4019.04000	20095.20	3800.00000	19000.00	3530.00000	17650.00
0380 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2853.24000	2853.24	3600.00000	3600.00	2440.00000	2440.00
0385 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2498.47000	2498.47	3900.00000	3900.00	2050.00000	2050.00
0390 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	225.000 LF	63.73000	14339.25	50.00000	11250.00	56.00000	12600.00
0395 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	188.000 LF	77.03000	14481.64	46.00000	8648.00	63.00000	11844.00
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	8.000 LF	39.42000	315.36	360.00000	2880.00	197.00000	1576.00

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0405 0436 1 1 TRENCH DRAIN, STANDARD	123.000 LF	203.77000	25063.71	140.00000	17220.00	47.00000	5781.00
0415 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	37.000 LF	112.15000	4149.55	140.00000	5180.00	25.00000	925.00
0420 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	177.000 LF	22.08000	3908.16	20.00000	3540.00	14.00000	2478.00
0425 0521 1 MEDIAN CONCRETE BARRIER WALL	550.000 LF	132.52000	72886.00	190.00000	104500.00	114.00000	62700.00
0430 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	284.000 LF	106.33000	30197.72	170.00000	48280.00	150.00000	42600.00
0435 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	750.000 LF	119.97000	89977.50	170.00000	127500.00	147.00000	110250.00
0440 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	132.000 LF	256.30000	33831.60	350.00000	46200.00	291.00000	38412.00
0445 0536 73 GUARDRAIL REMOVAL	704.000 LF	2.73000	1921.92	2.00000	1408.00	1.70000	1196.80
0450 0544 75 40 CRASH CUSHION - OPTIONAL	1.000 EA	21812.71000	21812.71	22000.00000	22000.00	19600.00000	19600.00
0455 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	0.545 PM	5453.17000	2971.98	19000.00000	10355.00	14200.00000	7739.00
0460 0570 1 2 PERFORMANCE TURF, SOD	1103.000 SY	2.29000	2525.87	4.00000	4412.00	2.90000	3198.70
0465 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.500 NM	1099.73000	1649.60	1100.00000	1650.00	1020.00000	1530.00
0470 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3428.000 LF	0.35000	1199.80	0.34000	1165.52	0.30000	1028.40
0475 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1215.000 LF	0.73000	886.95	1.00000	1215.00	0.70000	850.50
0480 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	3.038 GM	319.34000	970.15	300.00000	911.40	274.00000	832.41
0485 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	5.000 EA	89.98000	449.90	74.00000	370.00	70.00000	350.00

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0490 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	5.000 EA	57.26000	286.30	40.00000	200.00	37.50000	187.50
0495 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.730 NM	1091.27000	1887.90	1100.00000	1903.00	1030.00000	1781.90
0500 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25168835201	LUMP	59864.00000	59864.00	59864.00000	59864.00	59864.00000	59864.00
SECTION 0002 TOTALS			$ 2,882,465.95		$ 2,285,068.62		$ 3,312,275.94
SECTION 0003 SIGNING							
0505 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	1071.55000	3214.65	1500.00000	4500.00	1040.00000	3120.00
0510 0700 20 60 SINGLE POST SIGN, REMOVE	3.000 AS	52.03000	156.09	28.00000	84.00	50.50000	151.50
0515 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	4968.93000	4968.93	4800.00000	4800.00	4820.00000	4820.00
0520 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	7891.83000	7891.83	6900.00000	6900.00	7650.00000	7650.00
0525 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	4883.86000	4883.86	2000.00000	2000.00	4740.00000	4740.00
0530 0700 22124 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA >700 SF	1.000 AS	222222.38000	222222.38	220000.00000	220000.00	260700.00000	260700.00
0535 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	5711.65000	5711.65	7000.00000	7000.00	5540.00000	5540.00
0540 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	2.000 AS	1664.31000	3328.62	1300.00000	2600.00	1610.00000	3220.00
0545 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	52.35000	52.35	28.00000	28.00	51.00000	51.00
0550 0700 83 OVERHEAD SIGN, BRIDGE MOUNTED	1.000 AS	14256.79000	14256.79	14000.00000	14000.00	13800.00000	13800.00
0555 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	19.000 EA	92.70000	1761.30	70.00000	1330.00	91.50000	1738.50
0560 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	207.000 EA	4.82000	997.74	5.00000	1035.00	4.30000	890.10

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0565 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.600 NM	4190.03000	2514.02	4200.00000	2520.00	3970.00000	2382.00
0570 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1371.000 LF	1.16000	1590.36	1.00000	1371.00	1.10000	1508.10
0575 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	486.000 LF	2.92000	1419.12	3.00000	1458.00	2.70000	1312.20
0580 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	1.215 GM	1158.27000	1407.30	1100.00000	1336.50	1070.00000	1300.05
0585 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	6.000 EA	108.61000	651.66	96.00000	576.00	91.50000	549.00
0590 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	2.000 EA	118.60000	237.20	74.00000	148.00	70.00000	140.00
0595 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.692 NM	4168.89000	2884.87	4200.00000	2906.40	3960.00000	2740.32
0600 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	240.000 SF	9.12000	2188.80	9.00000	2160.00	8.60000	2064.00
SECTION 0003 TOTALS		$	282,339.52	$	276,752.90	$	318,416.77
SECTION 0004 LIGHTING							
0605 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	14000.000 LF	2.26000	31640.00	1.00000	14000.00	2.20000	30800.00
0610 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	787.000 LF	7.87000	6193.69	12.00000	9444.00	6.60000	5194.20
0615 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	105.000 LF	40.49000	4251.45	22.00000	2310.00	32.50000	3412.50
0620 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	410.000 LF	30.90000	12669.00	22.00000	9020.00	28.50000	11685.00
0625 0715 4011 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, POLE HEIGHT 40'	11.000 EA	3023.38000	33257.18	3400.00000	37400.00	2930.00000	32230.00

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(5) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(6) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0630 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	4.000 EA	5120.08000	20480.32	5300.00000	21200.00	4860.00000	19440.00
0635 0715 4600 LIGHT POLE COMPLETE, REMOVE	10.000 EA	521.14000	5211.40	280.00000	2800.00	417.00000	4170.00
0640 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	13287.58000	13287.58	9100.00000	9100.00	12200.00000	12200.00
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	12.000 EA	517.90000	6214.80	1000.00000	12000.00	431.00000	5172.00
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	4.000 EA	2172.09000	8688.36	1700.00000	6800.00	1910.00000	7640.00
0655 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	11.000 EA	458.20000	5040.20	550.00000	6050.00	363.00000	3993.00
SECTION 0004 TOTALS		$	146,933.98	$	130,124.00	$	135,936.70
SECTION 0005 LANDSCAPE / PERIPHERAL							
0660 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25168835201	LUMP	141946.16000	141946.16	79000.00000	79000.00	159300.00000	159300.00
SECTION 0005 TOTALS		$	141,946.16	$	79,000.00	$	159,300.00
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
0665 0786 1 50 ITS VEHICLE DETECTION SYSTEM, ADJUST & MODIFY	2.000 EA	1771.38000	3542.76	70.00000	140.00	1250.00000	2500.00
SECTION 0006 TOTALS		$	3,542.76	$	140.00	$	2,500.00
CONTRACT TOTALS		$	6,182,335.19	$	6,442,520.60	$	7,345,678.91

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1492.000 LF	40.00000	59680.00				
0010 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1492.000 LF	12.00000	17904.00				
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 25168835201	3533.000 LS	275000.00000	275000.00				
0020 0110 3 REMOVAL OF EXISTING STRUCTURE 25168835201	8681.000 LS	275000.00000	275000.00				
0025 0110 3 REMOVAL OF EXISTING STRUCTURE 25168835201	633.000 LS	100000.00000	100000.00				
0030 0110 3 REMOVAL OF EXISTING STRUCTURE 25168835201	633.000 LS	100000.00000	100000.00				
0035 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	512.100 CY	1850.00000	947385.00				
0040 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	52.800 CY	900.00000	47520.00				
0045 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	124.300 CY	2300.00000	285890.00				
0050 0400 4 11 CONC CLASS IV, RETAINING WALLS	516.900 CY	1365.00000	705568.50				
0055 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	1834.000 SY	13.00000	23842.00				
0060 0400147 COMPOSITE NEOPRENE PADS	14.000 CF	1200.00000	16800.00				
0065 0415 1 3 REINFORCING STEEL- RETAINING WALL	62700.000 LB	0.90000	56430.00				
0070 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	158869.000 LB	0.90000	142982.10				
0075 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	35341.000 LB	0.90000	31806.90				
0080 0415 1 9 REINFORCING STEEL- APPROACH SLABS	11048.000 LB	0.90000	9943.20				

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0450 1 1 PRESTRESSED BEAMS, TYPE II	628.000 LF	142.00000	89176.00				
0090 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	324.000 LF	326.00000	105624.00				
0095 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	296.000 LF	351.00000	103896.00				
0100 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1830.000 LF	135.00000	247050.00				
0105 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	546.000 SF	35.00000	19110.00				
0110 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	465.000 LF	240.00000	111600.00				
0115 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	326.000 LF	30.00000	9780.00				
0120 0460 2 1 STRUCT STEEL, CARBON 25168835201	6732.000 LS	150000.00000	150000.00				
0125 0460 2 1 STRUCT STEEL, CARBON 25168835201	34530.000 LS	150000.00000	150000.00				
0130 0506 2 BRIDGE DRAINAGE PIPE	1177.000 LF	92.00000	108284.00				
0135 0506 3 BRIDGE DRAINS	46.000 EA	1800.00000	82800.00				
0140 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	2588.000 LF	70.00000	181160.00				
0145 0521 5 8 CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	350.000 LF	152.00000	53200.00				
0150 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	894.000 LF	232.00000	207408.00				
0155 0524 2 29 CONCRETE SLOPE PAVEMENT, 4", REINFORCED	688.000 SY	55.00000	37840.00				
0160 0550 10354 FENCING, TYPE R, 8.1-10.0', WITH PARTIAL ENCLOSURE, TYPE R ONLY	233.000 LF	107.00000	24931.00				
SECTION 0001 TOTALS			$ 4,777,610.70		$		$
SECTION 0002 ROADWAY							

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0101 1 MOBILIZATION 25168835201	LUMP	1434109.00000	1434109.00				
0170 0102 1 MAINTENANCE OF TRAFFIC 25168835201	420.000 LS	375122.00000	375122.00				
0175 0102 14 TRAFFIC CONTROL OFFICER	72.000 MH	110.62000	7964.64				
0180 0102 60 WORK ZONE SIGN	36792.000 ED	0.30000	11037.60				
0185 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	850.000 LF	23.33000	19830.50				
0190 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	3600.000 LF	23.23000	83628.00				
0195 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	3600.000 LF	4.70000	16920.00				
0200 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	95400.000 ED	0.17000	16218.00				
0205 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	168.000 ED	1.11000	186.48				
0210 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1008.000 ED	7.74000	7801.92				
0215 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	6620.000 ED	0.28000	1853.60				
0220 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	414.000 EA	3.54000	1465.56				
0225 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	17760.000 ED	0.28000	4972.80				
0230 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	11.000 LO	1438.07000	15818.77				
0235 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1428.000 ED	12.17000	17378.76				

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	3226.000 LF	1.88000	6064.88				
0245 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	8128.000 LF	1.66000	13492.48				
0250 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	5460.000 LF	1.66000	9063.60				
0255 0104 10 3 SEDIMENT BARRIER	2510.000 LF	29.06000	72940.60				
0260 0107 1 LITTER REMOVAL	120.500 AC	74.84000	9018.22				
0265 0107 2 MOWING	29.700 AC	231.39000	6872.28				
0270 0109 71 3 FIELD OFFICE, 900 SQ FT	480.000 DA	104.86000	50332.80				
0275 0110 1 1 CLEARING & GRUBBING 25168835201	1.650 LS	108284.00000	108284.00				
0280 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	482.000 SY	6.08000	2930.56				
0285 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25168835201	LUMP	8760.00000	8760.00				
0290 0120 1 REGULAR EXCAVATION	1877.000 CY	7.68000	14415.36				
0295 0120 6 EMBANKMENT	493.000 CY	72.96000	35969.28				
0300 0160 4 TYPE B STABILIZATION	3786.000 SY	21.59000	81739.74				
0305 0285704 OPTIONAL BASE, BASE GROUP 04	1557.000 SY	25.35000	39469.95				
0310 0285709 OPTIONAL BASE, BASE GROUP 09	1655.000 SY	35.97000	59530.35				
0315 0288001 CEMENT TREATED PERMEABLE BASE	71.000 CY	44.24000	3141.04				
0320 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	5324.000 SY	3.32000	17675.68				

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0325 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	794.000 SY	2.60000	2064.40				
0330 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	1488.200 TN	116.15000	172854.43				
0335 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	875.700 TN	116.15000	101712.56				
0340 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	333.100 TN	163.72000	54535.13				
0345 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.100 TN	221.24000	907.08				
0350 0350 1 12 PLAIN CEMENT CONCRETE PAVEMENT, 11"	502.000 SY	71.90000	36093.80				
0355 0352 70 GRINDING CONCRETE PAVEMENT	1751.000 SY	6.64000	11626.64				
0360 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	3.000 EA	5752.00000	17256.00				
0365 0425 1802 INLETS, MEDIAN BARRIER, TYPE 1, >10'	1.000 EA	9624.00000	9624.00				
0370 0425 1813 INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'	1.000 EA	8629.00000	8629.00				
0375 0425 1891 INLETS, BARRIER WALL, <10'	5.000 EA	4425.00000	22125.00				
0380 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2434.00000	2434.00				
0385 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2213.00000	2213.00				
0390 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	225.000 LF	59.74000	13441.50				
0395 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	188.000 LF	63.05000	11853.40				
0400 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	8.000 LF	167.00000	1336.00				

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0405 0436 1 1 TRENCH DRAIN, STANDARD	123.000 LF	132.74000	16327.02				
0415 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	37.000 LF	60.84000	2251.08				
0420 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	177.000 LF	19.36000	3426.72				
0425 0521 1 MEDIAN CONCRETE BARRIER WALL	550.000 LF	134.40000	73920.00				
0430 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	284.000 LF	107.86000	30632.24				
0435 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	750.000 LF	121.68000	91260.00				
0440 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	132.000 LF	259.96000	34314.72				
0445 0536 73 GUARDRAIL REMOVAL	704.000 LF	3.37000	2372.48				
0450 0544 75 40 CRASH CUSHION - OPTIONAL	1.000 EA	1438.00000	1438.00				
0455 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	0.545 PM	6698.00000	3650.41				
0460 0570 1 2 PERFORMANCE TURF, SOD	1103.000 SY	1.94000	2139.82				
0465 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.500 NM	830.00000	1245.00				
0470 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3428.000 LF	0.28000	959.84				
0475 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1215.000 LF	0.66000	801.90				
0480 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	3.038 GM	249.06000	756.64				
0485 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	5.000 EA	49.78000	248.90				

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0490 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	5.000 EA	27.66000	138.30				
0495 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.730 NM	829.66000	1435.31				
0500 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25168835201	LUMP	59864.00000	59864.00				
SECTION 0002 TOTALS			$ 3,349,896.77		$		$
SECTION 0003 SIGNING							
0505 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	802.00000	2406.00				
0510 0700 20 60 SINGLE POST SIGN, REMOVE	3.000 AS	16.59000	49.77				
0515 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	4679.26000	4679.26				
0520 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	7533.00000	7533.00				
0525 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2290.00000	2290.00				
0530 0700 22124 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA >700 SF	1.000 AS	164825.00000	164825.00				
0535 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	1.000 AS	6195.00000	6195.00				
0540 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	2.000 AS	1200.00000	2400.00				
0545 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	354.00000	354.00				
0550 0700 83 OVERHEAD SIGN, BRIDGE MOUNTED	1.000 AS	24486.00000	24486.00				
0555 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	19.000 EA	77.43000	1471.17				
0560 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	207.000 EA	3.54000	732.78				

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0565 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.600 NM	4089.00000	2453.40				
0570 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1371.000 LF	1.11000	1521.81				
0575 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	486.000 LF	2.88000	1399.68				
0580 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	1.215 GM	1100.00000	1336.50				
0585 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	6.000 EA	144.00000	864.00				
0590 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	2.000 EA	61.00000	122.00				
0595 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.692 NM	4368.00000	3022.66				
0600 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	240.000 SF	10.61000	2546.40				
SECTION 0003 TOTALS		$	230,688.43	$		$	
SECTION 0004 LIGHTING							
0605 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	14000.000 LF	1.16000	16240.00				
0610 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	787.000 LF	4.65000	3659.55				
0615 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	105.000 LF	16.59000	1741.95				
0620 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	410.000 LF	8.63000	3538.30				
0625 0715 4011 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, POLE HEIGHT 40'	11.000 EA	2710.00000	29810.00				

CALL ORDER: 010 PROPOSAL ID: T6298 LETTING DATE: 09/12/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ZEP CONSTRUCTION, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0630 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	4.000 EA	4425.00000	17700.00				
0635 0715 4600 LIGHT POLE COMPLETE, REMOVE	10.000 EA	332.00000	3320.00				
0640 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	13500.00000	13500.00				
0645 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	12.000 EA	642.00000	7704.00				
0650 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	4.000 EA	554.00000	2216.00				
0655 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	11.000 EA	1018.00000	11198.00				
SECTION 0004 TOTALS		$	110,627.80	$		$	
SECTION 0005 LANDSCAPE / PERIPHERAL							
0660 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25168835201	LUMP	63100.00000	63100.00				
SECTION 0005 TOTALS		$	63,100.00	$		$	
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
0665 0786 1 50 ITS VEHICLE DETECTION SYSTEM, ADJUST & MODIFY	2.000 EA	719.00000	1438.00				
SECTION 0006 TOTALS		$	1,438.00	$		$	
CONTRACT TOTALS		$	8,533,361.70	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.