VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T2465 PROPOSAL DESC :
LETTING DATE : 04/24/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 125 WORKING DAYS (AVAILABLE DAYS) improvements, highway signing, box or three-sided
culverts and other incidental construction on CR 241A.

FINPROJ(S) : 42877015201 (*) F.A. NO. : 8886114A COUNTIES : UNION

LOCAL NAME : CR 241A (CR 791) SW ROAD NAME : CR 241A
PROJ LIMITS : FROM SW 67TH ST TO CR 245 SW/1.1M N-CR791

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WHITEHURST, V. E. & SONS, INC.	Responsive	Winning bid	$ 1,043,967.15	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 1,050,830.12	0.65%
3	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 1,182,801.75	13.29%
4	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$ 1,239,857.70	18.76%
5	HIPP, JOHN C., CONSTRUCTION EQUIPMENT COMPANY, INC.	Responsive	Non-Winning Bid	$ 1,387,490.13	32.90%

CALL ORDER : 008 PROPOSAL ID : T2465 PROPOSAL DESC :
LETTING DATE : 04/24/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 125 WORKING DAYS (AVAILABLE DAYS) improvements, highway signing, box or three-sided
culverts and other incidental construction on CR 241A.

FINPROJ(S) : 42877015201 (*) F.A. NO. : 8886114A COUNTIES : UNION

LOCAL NAME : CR 241A (CR 791) SW ROAD NAME : CR 241A
PROJ LIMITS : FROM SW 67TH ST TO CR 245 SW/1.1M N-CR791

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42877015201	LUMP	85131.41000	85131.41	75063.00000	75063.00	132029.09000	132029.09
0010 0102 1 MAINTENANCE OF TRAFFIC 42877015201	125.000 LS	39845.00000	39845.00	44881.42000	44881.42	99586.00000	99586.00
0015 0102 60 WORK ZONE SIGN	3500.000 ED	0.33000	1155.00	0.28000	980.00	0.40000	1400.00
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	3875.000 ED	0.20000	775.00	0.23000	891.25	0.25000	968.75
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2000.000 ED	0.43000	860.00	0.51000	1020.00	0.35000	700.00
0030 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	592.000 EA	3.60000	2131.20	3.67000	2172.64	3.20000	1894.40
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	250.000 ED	19.35000	4837.50	12.97000	3242.50	14.45000	3612.50
0040 0104 10 3 SEDIMENT BARRIER	4000.000 LF	0.95000	3800.00	1.61000	6440.00	0.65000	2600.00
0045 0110 1 1 CLEARING & GRUBBING 42877015201	1.000 LS	6792.00000	6792.00	10457.49000	10457.49	16132.40000	16132.40
0050 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	394.000 SY	11.00000	4334.00	12.39000	4881.66	23.10000	9101.40
0055 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	100.00000	800.00	140.95000	1127.60	159.00000	1272.00

CALL ORDER: 008 PROPOSAL ID: T2465 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0060 0120 1 REGULAR EXCAVATION	2182.000 CY	2.50000	5455.00	5.73000	12502.86	4.25000	9273.50
0065 0120 6 EMBANKMENT	7213.000 CY	12.27000	88503.51	11.66000	84103.58	9.00000	64917.00
0070 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	21278.000 SY	0.45000	9575.10	0.82000	17447.96	0.50000	10639.00
0075 0285701 OPTIONAL BASE, BASE GROUP 01	5289.000 SY	7.45000	39403.05	5.86000	30993.54	8.65000	45749.85
0080 0285706 OPTIONAL BASE, BASE GROUP 06	2878.000 SY	11.55000	33240.90	9.99000	28751.22	8.55000	24606.90
0085 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	12090.000 SY	1.07000	12936.30	1.50000	18135.00	1.75000	21157.50
0090 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1909.500 TN	84.58000	161505.51	75.75000	144644.63	103.00000	196678.50
0095 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	1609.100 TN	91.72000	147586.65	87.51000	140812.34	107.00000	172173.70
0100 0400 1 2 CONCRETE CLASS I, ENDWALLS	15.040 CY	750.00000	11280.00	676.55000	10175.31	825.00000	12408.00
0105 0400 4 1 CONCRETE CLASS IV, CULVERTS	209.900 CY	815.00000	171068.50	1020.58000	214219.74	875.00000	183662.50
0110 0415 1 1 REINF STEEL- ROADWAY	24576.000 LB	1.00000	24576.00	1.41000	34652.16	0.80000	19660.80
0115 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	4170.00000	8340.00	4150.97000	8301.94	3616.00000	7232.00
0120 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	96.000 LF	63.00000	6048.00	31.32000	3006.72	38.20000	3667.20
0125 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	150.000 LF	74.00000	11100.00	49.71000	7456.50	49.90000	7485.00
0130 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	154.000 LF	140.00000	21560.00	91.49000	14089.46	57.80000	8901.20
0135 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	76.000 LF	97.00000	7372.00	135.43000	10292.68	70.15000	5331.40

CALL ORDER: 008 PROPOSAL ID: T2465 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0140 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	14.000 EA	750.00000	10500.00	790.93000	11073.02	752.20000	10530.80
0145 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	14.000 EA	860.00000	12040.00	884.49000	12382.86	905.00000	12670.00
0150 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	510.000 SY	75.00000	38250.00	44.47000	22679.70	39.60000	20196.00
0155 0536 73 GUARDRAIL REMOVAL	634.000 LF	7.00000	4438.00	6.60000	4184.40	2.00000	1268.00
0160 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	105.000 LF	12.90000	1354.50	13.53000	1420.65	8.65000	908.25
0165 0570 1 1 PERFORMANCE TURF	14700.000 SY	0.25000	3675.00	0.26000	3822.00	0.85000	12495.00
0170 0570 1 2 PERFORMANCE TURF, SOD	6578.000 SY	1.89000	12432.42	1.97000	12958.66	2.45000	16116.10
0175 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.400 NM	800.00000	3520.00	806.23000	3547.41	846.00000	3722.40
0180 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	172.000 LF	2.70000	464.40	2.54000	436.88	1.50000	258.00
0185 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	216.000 LF	0.55000	118.80	0.56000	120.96	0.30000	64.80
0190 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.000 NM	800.00000	3200.00	806.23000	3224.92	845.30000	3381.20
0195 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.500 GM	480.00000	240.00	507.42000	253.71	367.55000	183.78
SECTION 0001 TOTALS			$ 1,000,244.75		$ 1,006,848.37		$ 1,144,634.92
SECTION 0002 SIGNING							
0200 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	282.00000	1410.00	338.28000	1691.40	275.15000	1375.75

CALL ORDER: 008 PROPOSAL ID: T2465 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0205 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	887.95000	6215.65	526.74000	3687.18	867.35000	6071.45
0210 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	1.10000	8.80	11.28000	90.24	1.10000	8.80
0215 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6"	2.000 NM	7570.00000	15140.00	8310.33000	16620.66	6457.55000	12915.10
0220 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	150.00000	450.00	197.33000	591.99	146.00000	438.00
0225 0705 10 2 OBJECT MARKER, TYPE 2	8.000 EA	64.00000	512.00	140.95000	1127.60	62.00000	496.00
0230 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42877015201	LUMP	6550.00000	6550.00	5694.33000	5694.33	5377.00000	5377.00
0235 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.200 NM	5790.00000	1158.00	6077.77000	1215.55	4831.00000	966.20
0240 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	86.000 LF	7.00000	602.00	6.99000	601.14	4.70000	404.20
0245 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	108.000 LF	2.15000	232.20	2.26000	244.08	1.15000	124.20
0250 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.000 NM	5500.00000	11000.00	5976.22000	11952.44	4831.00000	9662.00
0255 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.250 GM	1775.00000	443.75	1860.55000	465.14	1312.50000	328.13
SECTION 0002 TOTALS			$ 43,722.40		$ 43,981.75		$ 38,166.83
CONTRACT TOTALS			$ 1,043,967.15		$ 1,050,830.12		$ 1,182,801.75

CALL ORDER: 008 PROPOSAL ID: T2465 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(5) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42877015201	LUMP	74732.65000	74732.65	149716.50000	149716.50		
0010 0102 1 MAINTENANCE OF TRAFFIC 42877015201	125.000 LS	61881.78000	61881.78	68708.00000	68708.00		
0015 0102 60 WORK ZONE SIGN	3500.000 ED	0.35000	1225.00	0.26000	910.00		
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	3875.000 ED	0.18000	697.50	0.21000	813.75		
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2000.000 ED	0.30000	600.00	0.47000	940.00		
0030 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	592.000 EA	3.00000	1776.00	3.52000	2083.84		
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	250.000 ED	13.00000	3250.00	12.08000	3020.00		
0040 0104 10 3 SEDIMENT BARRIER	4000.000 LF	0.60000	2400.00	2.00000	8000.00		
0045 0110 1 1 CLEARING & GRUBBING 42877015201	1.000 LS	25950.00000	25950.00	27560.00000	27560.00		
0050 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	394.000 SY	14.00000	5516.00	13.50000	5319.00		
0055 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	92.00000	736.00	96.60000	772.80		
0060 0120 1 REGULAR EXCAVATION	2182.000 CY	6.70000	14619.40	4.60000	10037.20		
0065 0120 6 EMBANKMENT	7213.000 CY	20.97000	151256.61	22.25000	160489.25		
0070 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	21278.000 SY	0.57000	12128.46	1.50000	31917.00		
0075 0285701 OPTIONAL BASE, BASE GROUP 01	5289.000 SY	7.93000	41941.77	7.35000	38874.15		
0080 0285706 OPTIONAL BASE, BASE GROUP 06	2878.000 SY	15.42000	44378.76	18.65000	53674.70		

CALL ORDER: 008 PROPOSAL ID: T2465 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(5) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	12090.000 SY	1.52000	18376.80	2.50000	30225.00		
0090 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1909.500 TN	95.30000	181975.35	95.65000	182643.68		
0095 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	1609.100 TN	99.00000	159300.90	97.50000	156887.25		
0100 0400 1 2 CONCRETE CLASS I, ENDWALLS	15.040 CY	1015.00000	15265.60	1065.75000	16028.88		
0105 0400 4 1 CONCRETE CLASS IV, CULVERTS	209.900 CY	950.00000	199405.00	997.50000	209375.25		
0110 0415 1 1 REINF STEEL- ROADWAY	24576.000 LB	2.35000	57753.60	1.94000	47677.44		
0115 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	6483.12000	12966.24	6807.28000	13614.56		
0120 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	96.000 LF	41.18000	3953.28	43.24000	4151.04		
0125 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	150.000 LF	50.20000	7530.00	52.71000	7906.50		
0130 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	154.000 LF	87.00000	13398.00	91.35000	14067.90		
0135 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	76.000 LF	131.92000	10025.92	138.52000	10527.52		
0140 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	14.000 EA	720.00000	10080.00	756.00000	10584.00		
0145 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	14.000 EA	927.60000	12986.40	973.98000	13635.72		
0150 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	510.000 SY	58.00000	29580.00	60.90000	31059.00		
0155 0536 73 GUARDRAIL REMOVAL	634.000 LF	7.00000	4438.00	10.00000	6340.00		

CALL ORDER: 008 PROPOSAL ID: T2465 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(5) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	105.000 LF	12.00000	1260.00	10.00000	1050.00		
0165 0570 1 1 PERFORMANCE TURF	14700.000 SY	0.23000	3381.00	0.32000	4704.00		
0170 0570 1 2 PERFORMANCE TURF, SOD	6578.000 SY	1.75000	11511.50	1.94000	12761.32		
0175 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.400 NM	805.00000	3542.00	782.25000	3441.90		
0180 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	172.000 LF	1.40000	240.80	2.63000	452.36		
0185 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	216.000 LF	0.28000	60.48	0.53000	114.48		
0190 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.000 NM	805.00000	3220.00	782.25000	3129.00		
0195 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.500 GM	350.00000	175.00	472.50000	236.25		
SECTION 0001 TOTALS			$ 1,203,515.80		$ 1,343,449.24		$
SECTION 0002 SIGNING							
0200 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	262.00000	1310.00	275.10000	1375.50		
0205 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	826.00000	5782.00	867.30000	6071.10		
0210 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	1.00000	8.00	1.05000	8.40		
0215 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6"	2.000 NM	6150.00000	12300.00	7738.50000	15477.00		
0220 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	139.00000	417.00	145.95000	437.85		
0225 0705 10 2 OBJECT MARKER, TYPE 2	8.000 EA	59.00000	472.00	61.95000	495.60		

CALL ORDER: 008 PROPOSAL ID: T2465 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(5) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0230 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42877015201	LUMP	5120.00000	5120.00	6693.75000	6693.75		
0235 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.200 NM	4600.00000	920.00	5659.50000	1131.90		
0240 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	86.000 LF	4.50000	387.00	6.51000	559.86		
0245 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	108.000 LF	1.05000	113.40	2.10000	226.80		
0250 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.000 NM	4600.00000	9200.00	5565.00000	11130.00		
0255 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.250 GM	1250.00000	312.50	1732.50000	433.13		
SECTION 0002 TOTALS		$	36,341.90	$	44,040.89	$	
CONTRACT TOTALS		$	1,239,857.70	$	1,387,490.13	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.