VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T2473 PROPOSAL DESC :
LETTING DATE : 04/24/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, drainage improvements, curb and
CONTRACT TIME : 360 WORKING DAYS (AVAILABLE DAYS) gutters, traffic signals, lighting, highway signing,
guardrail, sidewalks/bicycle path, concrete rehabilitation
and other incidental construction on SR 115/115A.

FINPROJ(S) : 42449415201 (*) F.A. NO. : 4051023P COUNTIES : DUVAL

LOCAL NAME : SR 115 (MLK JR PKWY) ROAD NAME : SR 115
PROJ LIMITS : FROM HART EXPRESSWAY TO BOULEVARD STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Winning bid	$ 6,447,454.30	0.00%
2	COSTELLO INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 7,539,876.43	16.94%
3	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 7,569,512.11	17.40%
4	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 7,595,559.97	17.80%
5	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 7,712,522.89	19.62%
6	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 7,773,530.79	20.56%

CALL ORDER : 009
LETTING DATE : 04/24/13 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 360 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2473
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutters, traffic signals, lighting, highway signing, guardrail, sidewalks/bicycle path, concrete rehabilitation and other incidental construction on SR 115/115A.

FINPROJ(S) : 42449415201 (*)
F.A. NO. : 4051023P
COUNTIES : DUVAL

LOCAL NAME : SR 115 (MLK JR PKWY)
ROAD NAME : SR 115
PROJ LIMITS : FROM HART EXPRESSWAY TO BOULEVARD STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42449415201	LUMP	288116.00000	288116.00	740000.11000	740000.11	356892.30000	356892.30
0010 0102 1 MAINTENANCE OF TRAFFIC 42449415201	360.000 LS	158666.00000	158666.00	493000.23000	493000.23	248568.90000	248568.90
0015 0102 14 TRAFFIC CONTROL OFFICER	156.000 MH	75.00000	11700.00	56.78000	8857.68	41.04000	6402.24
0020 0102 60 WORK ZONE SIGN	5397.000 ED	0.30000	1619.10	0.27000	1457.19	0.38000	2050.86
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	991.000 LF	20.00000	19820.00	25.60000	25369.60	27.65000	27401.15
0030 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	120705.000 ED	0.14000	16898.70	0.14000	16898.70	0.19000	22933.95
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	354.000 ED	0.30000	106.20	0.28000	99.12	1.08000	382.32
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	360.000 ED	8.00000	2880.00	5.00000	1800.00	9.72000	3499.20
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1200.000 ED	0.30000	360.00	0.28000	336.00	0.49000	588.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	41.000 EA	3.00000	123.00	6.50000	266.50	7.02000	287.82
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	660.000 ED	0.11000	72.60	0.11000	72.60	1.08000	712.80

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	3.000 LO	970.00000	2910.00	970.00000	2910.00	1369.35000	4108.05
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	342.000 ED	100.00000	34200.00	13.00000	4446.00	19.44000	6648.48
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	480.000 ED	6.50000	3120.00	6.50000	3120.00	7.02000	3369.60
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	480.000 ED	5.00000	2400.00	5.50000	2640.00	5.40000	2592.00
0080 0102150 1 PORTABLE REGULATORY, SIGN	240.000 ED	5.00000	1200.00	5.00000	1200.00	5.40000	1296.00
0085 0102150 2 RADAR SPEED DISPLAY UNIT	240.000 ED	6.00000	1440.00	6.00000	1440.00	6.48000	1555.20
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1470.000 LF	1.80000	2646.00	2.20000	3234.00	2.38000	3498.60
0095 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	466.000 LF	1.80000	838.80	2.20000	1025.20	2.38000	1109.08
0100 0104 10 3 SEDIMENT BARRIER	275.000 LF	5.00000	1375.00	2.50000	687.50	6.03000	1658.25
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1.00000	2.00	2500.00000	5000.00	2906.21000	5812.42
0110 0104 18 INLET PROTECTION SYSTEM	259.000 EA	75.00000	19425.00	60.00000	15540.00	202.52000	52452.68
0115 0107 1 LITTER REMOVAL	150.000 AC	65.00000	9750.00	55.00000	8250.00	81.00000	12150.00
0120 0107 2 MOWING	150.000 AC	65.00000	9750.00	75.00000	11250.00	81.00000	12150.00
0125 0110 1 1 CLEARING & GRUBBING 42449415201	1.000 LS	152568.00000	152568.00	123000.02000	123000.02	43057.46000	43057.46
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	16039.000 SY	18.00000	288702.00	40.00000	641560.00	30.66000	491755.74
0135 0120 1 REGULAR EXCAVATION	938.000 CY	15.00000	14070.00	44.96000	42172.48	14.43000	13535.34

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0140 0120 6 EMBANKMENT	2.000 CY	300.00000	600.00	29.99000	59.98	171.17000	342.34
0145 0160 4 TYPE B STABILIZATION	854.000 SY	15.00000	12810.00	18.14000	15491.56	8.10000	6917.40
0150 0285709 OPTIONAL BASE, BASE GROUP 09	64.000 SY	44.00000	2816.00	75.40000	4825.60	27.03000	1729.92
0155 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	21920.000 SY	2.75000	60280.00	2.75000	60280.00	2.89000	63348.80
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	78856.000 SY	2.10000	165597.60	2.20000	173483.20	2.24000	176637.44
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1576.800 TN	86.00000	135604.80	98.03000	154573.70	93.00000	146642.40
0170 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	1873.700 TN	104.00000	194864.80	103.75000	194396.38	112.97000	211671.89
0175 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA	7847.000 TN	110.00000	863170.00	103.94000	815617.18	118.92000	933165.24
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	19.600 TN	500.00000	9800.00	358.00000	7016.80	405.53000	7948.39
0185 0350 1 4 PLAIN CEMENT CONCRETE PAVEMENT, 9"	638.000 SY	60.00000	38280.00	78.67000	50191.46	77.22000	49266.36
0190 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	109915.000 LF	2.00000	219830.00	1.89000	207739.35	1.91000	209937.65
0195 0352 70 GRINDING CONCRETE PAVEMENT	86866.000 SY	4.00000	347464.00	3.50000	304031.00	4.96000	430855.36
0200 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	3355.200 CY	450.00000	1509840.00	483.04000	1620695.81	563.86537	1891881.09
0205 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	23.500 CY	650.00000	15275.00	788.60000	18532.10	579.15000	13610.03
0210 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	102.100 CY	650.00000	66365.00	1077.14000	109975.99	1296.00000	132321.60
0215 0415 1 3 REINFORCING STEEL- RETAINING WALL	6069.000 LB	1.00000	6069.00	2.14000	12987.66	3.24000	19663.56
0220 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	4000.00000	8000.00	4315.00000	8630.00	4378.49000	8756.98

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0225 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL	1.000 EA	4000.00000	4000.00	2467.00000	2467.00	3728.24000	3728.24
0230 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	3000.00000	3000.00	1400.00000	1400.00	2686.32000	2686.32
0235 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	3000.00000	3000.00	1500.00000	1500.00	2686.32000	2686.32
0240 0425 5 MANHOLE, ADJUST	36.000 EA	1100.00000	39600.00	1050.00000	37800.00	879.66000	31667.76
0245 0425 5 1 MANHOLE, ADJUST, UTILITIES	31.000 EA	1100.00000	34100.00	1050.00000	32550.00	879.66000	27269.46
0250 0425 6 VALVE BOXES, ADJUST	24.000 EA	900.00000	21600.00	850.00000	20400.00	635.51000	15252.24
0255 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	10.000 LF	250.00000	2500.00	175.00000	1750.00	98.29000	982.90
0260 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	18.000 LF	150.00000	2700.00	175.00000	3150.00	101.65000	1829.70
0265 0432 3 7 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 42"	1.000 EA	3000.00000	3000.00	6000.00000	6000.00	3240.00000	3240.00
0270 0455133 3 SHEET PILING STEEL, F&I PERMANENT	7530.000 SF	20.00000	150600.00	26.00000	195780.00	31.35000	236065.50
0275 0460 71 1 METAL TRAFFIC RAILING,THRIE BEAM RETROFIT	3662.000 LF	160.00000	585920.00	137.00000	501694.00	180.36000	660478.32
0280 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	237.000 LF	30.00000	7110.00	17.00000	4029.00	21.22000	5029.14
0285 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1223.000 LF	25.00000	30575.00	14.00000	17122.00	14.20000	17366.60
0290 0522 1 SIDEWALK CONCRETE, 4" THICK	647.000 SY	55.00000	35585.00	34.00000	21998.00	67.29000	43536.63
0295 0522 2 SIDEWALK CONCRETE, 6" THICK	282.000 SY	45.00000	12690.00	37.00000	10434.00	39.83000	11232.06
0300 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	32.000 EA	397.50000	12720.00	250.00000	8000.00	496.80000	15897.60
0305 0536 1 1 GUARDRAIL -ROADWAY	698.000 LF	50.00000	34900.00	22.00000	15356.00	53.46000	37315.08

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0310 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	10.000 EA	1800.00000	18000.00	1850.00000	18500.00	1863.00000	18630.00
0315 0536 73 GUARDRAIL REMOVAL	698.000 LF	3.20000	2233.60	4.00000	2792.00	3.40000	2373.20
0320 0544 75140 CRASH CUSHION - OPTIONAL, CAPACITY PROJECTS LESS THAN 50	1.000 EA	13000.00000	13000.00	12580.00000	12580.00	15100.65000	15100.65
0325 0570 1 1 PERFORMANCE TURF	1704.000 SY	5.00000	8520.00	0.55000	937.20	1.81000	3084.24
0330 0570 1 2 PERFORMANCE TURF, SOD	558.000 SY	6.00000	3348.00	3.30000	1841.40	4.48000	2499.84
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42449415201	LUMP	73389.55000	73389.55	73389.55000	73389.55	73389.55000	73389.55
SECTION 0001 TOTALS			$ 5,803,515.75		$ 6,905,630.85		$ 6,862,506.24
SECTION 0002 SIGNING							
0340 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	72.000 AS	186.00000	13392.00	186.00000	13392.00	392.04000	28226.88
0345 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	9.000 AS	827.00000	7443.00	827.00000	7443.00	697.68000	6279.12
0350 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	1680.00000	1680.00	1680.00000	1680.00	2136.24000	2136.24
0355 0700 20 40 SINGLE POST SIGN, RELOCATE	6.000 AS	80.00000	480.00	80.00000	480.00	228.96000	1373.76
0360 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	1.00000	8.00	1.00000	8.00	10.80000	86.40
0365 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	4490.00000	13470.00	4490.00000	13470.00	5734.80000	17204.40
0370 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	2.000 AS	5145.00000	10290.00	5145.00000	10290.00	7215.48000	14430.96
0375 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2480.00000	2480.00	2480.00000	2480.00	4158.00000	4158.00
0380 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	480.00000	480.00	480.00000	480.00	820.80000	820.80
0385 0700 48 33 SIGN PANELS, OVERLAY, 201-300	1.000 EA	4673.00000	4673.00	4673.00000	4673.00	4476.60000	4476.60

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0390 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	5.000 EA	40.00000	200.00	40.00000	200.00	48.60000	243.00
0395 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	1.000 EA	308.00000	308.00	308.00000	308.00	4222.80000	4222.80
0400 0700 48 53 SIGN PANELS, REPLACE, 201 - 300	1.000 EA	4673.00000	4673.00	4673.00000	4673.00	6089.04000	6089.04
0405 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	2.000 EA	88.00000	176.00	88.00000	176.00	124.20000	248.40
0410 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	80.00000	80.00	80.00000	80.00	162.00000	162.00
0415 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	130.00000	780.00	130.00000	780.00	218.16000	1308.96
0420 0705 10 3 OBJECT MARKER, TYPE 3	5.000 EA	130.00000	650.00	130.00000	650.00	223.56000	1117.80
0425 0705 11 2 DELINEATOR, NON-FLEXIBLE	181.000 EA	47.00000	8507.00	47.00000	8507.00	57.24000	10360.44
0430 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42449415201	LUMP	38100.00000	38100.00	68000.00000	68000.00	68580.00000	68580.00
0435 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	8.158 NM	5240.00000	42747.92	3560.00000	29042.48	3844.80000	31365.88
0440 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	195.000 LF	1.45000	282.75	1.70000	331.50	1.84000	358.80
0445 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	12633.000 LF	2.10000	26529.30	1.40000	17686.20	1.51000	19075.83
0450 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2264.000 LF	3.60000	8150.40	3.50000	7924.00	3.78000	8557.92
0455 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	300.000 LF	5.10000	1530.00	5.45000	1635.00	5.89000	1767.00
0460 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	1.396 GM	1700.00000	2373.20	1150.00000	1605.40	1241.69000	1733.40
0465 0711 11133 THERMOPLASTIC, STANDARD, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.644 GM	2706.00000	1742.66	1700.00000	1094.80	1836.00000	1182.38

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0470 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	22.000 LF	1.45000	31.90	3.00000	66.00	3.24000	71.28
0475 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	3.000 EA	190.00000	570.00	165.00000	495.00	178.20000	534.60
0480 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	41.000 EA	77.00000	3157.00	75.00000	3075.00	81.00000	3321.00
0485 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	82.000 LF	7.00000	574.00	10.00000	820.00	10.80000	885.60
0490 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	8.048 NM	5240.00000	42171.52	3450.00000	27765.60	3726.00000	29986.85
0495 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	55.000 LF	3.55000	195.25	3.90000	214.50	4.21000	231.55
0500 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	18.000 LF	1.45000	26.10	3.00000	54.00	3.24000	58.32
0505 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	6.291 GM	8750.00000	55046.25	9050.00000	56933.55	9774.00000	61488.23
SECTION 0002 TOTALS		$	292,998.25	$	286,513.03	$	332,144.24
SECTION 0003 LIGHTING							
0510 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	103.000 LF	12.00000	1236.00	12.00000	1236.00	12.96000	1334.88
0515 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	2340.000 LF	1.35000	3159.00	1.29000	3018.60	1.39000	3252.60
0520 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1245.000 LF	0.30000	373.50	0.30000	373.50	0.32000	398.40
0525 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	677.000 LF	5.00000	3385.00	5.00000	3385.00	5.40000	3655.80
0530 0715 4129 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, CUSTOM HEIGHT	4.000 EA	3300.00000	13200.00	3298.00000	13192.00	3561.84000	14247.36

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0535 0715 4600 LIGHT POLE COMPLETE, REMOVE	4.000 EA	350.00000	1400.00	350.00000	1400.00	378.00000	1512.00
0540 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	1.000 EA	150.00000	150.00	150.00000	150.00	162.00000	162.00
0545 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	8.000 EA	425.00000	3400.00	423.00000	3384.00	456.84000	3654.72
0550 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	4.000 EA	150.00000	600.00	150.00000	600.00	162.00000	648.00
SECTION 0003 TOTALS		$	26,903.50	$	26,739.10	$	28,865.76
SECTION 0004 SIGNALIZATION							
0555 0630 1 11 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	20.000 LF	12.00000	240.00	12.00000	240.00	12.96000	259.20
0560 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	812.000 LF	5.00000	4060.00	5.00000	4060.00	5.40000	4384.80
0565 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	159.000 LF	14.00000	2226.00	13.50000	2146.50	14.58000	2318.22
0570 0630 1 14 CONDUIT, F & I, UNDERGROUND -JACKED	791.000 LF	12.00000	9492.00	12.00000	9492.00	12.96000	10251.36
0575 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4.000 PI	1850.00000	7400.00	1850.00000	7400.00	1998.00000	7992.00
0580 0633121 1 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 1- 25 PR	415.000 LF	4.00000	1660.00	3.98000	1651.70	4.30000	1784.50
0585 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	24.000 EA	330.00000	7920.00	328.00000	7872.00	354.24000	8501.76
0590 0635 1 30 PULL & JUNCTION BOXES, INSTALL	2.000 EA	220.00000	440.00	220.00000	440.00	237.60000	475.20
0595 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	2.000 AS	1000.00000	2000.00	985.00000	1970.00	1063.80000	2127.60
0600 0639 2 1 ELECTRICAL SERVICE WIRE	1257.000 LF	1.40000	1759.80	1.25000	1571.25	1.35000	1696.95

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0605 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2.000 EA	70.00000	140.00	68.00000	136.00	73.44000	146.88
0610 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	950.00000	1900.00	950.00000	1900.00	1026.00000	2052.00
0615 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	9.000 EA	950.00000	8550.00	950.00000	8550.00	1026.00000	9234.00
0620 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	27000.00000	54000.00	26084.00000	52168.00	28171.22000	56342.44
0625 0649 31211 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-46	1.000 EA	28000.00000	28000.00	27615.00000	27615.00	29824.32000	29824.32
0630 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	2.000 EA	34000.00000	68000.00	33451.00000	66902.00	36127.86000	72255.72
0635 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	18.000 AS	950.00000	17100.00	950.00000	17100.00	1026.00000	18468.00
0640 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	2.000 AS	1650.00000	3300.00	1650.00000	3300.00	1782.00000	3564.00
0645 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	14.000 AS	585.00000	8190.00	585.00000	8190.00	631.80000	8845.20
0650 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1198.00000	4792.00	1198.00000	4792.00	1293.84000	5175.36
0655 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	8.000 EA	223.00000	1784.00	223.00000	1784.00	240.84000	1926.72
0660 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	3.000 AS	400.00000	1200.00	400.00000	1200.00	432.00000	1296.00
0665 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	27.000 AS	400.00000	10800.00	400.00000	10800.00	432.00000	11664.00
0670 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	168.00000	3696.00	168.00000	3696.00	181.44000	3991.68

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(2) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0675 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	19985.00000	39970.00	19985.00000	39970.00	21583.80000	43167.60
0680 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2.000 AS	1250.00000	2500.00	1250.00000	2500.00	1350.00000	2700.00
0685 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	2.000 EA	2650.00000	5300.00	2650.00000	5300.00	2862.00000	5724.00
0690 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	2.000 EA	1650.00000	3300.00	1650.00000	3300.00	1782.00000	3564.00
0695 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	2.000 EA	2150.00000	4300.00	2150.00000	4300.00	2322.00000	4644.00
0700 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	18.000 EA	50.00000	900.00	50.00000	900.00	54.00000	972.00
0705 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	20.000 EA	20.00000	400.00	20.00000	400.00	21.60000	432.00
0710 0690 31 SIGNAL PEDESTAL REMOVAL	6.000 EA	150.00000	900.00	150.00000	900.00	162.00000	972.00
0715 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	5.000 EA	1250.00000	6250.00	1250.00000	6250.00	1350.00000	6750.00
0720 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	350.00000	700.00	350.00000	700.00	378.00000	756.00
0725 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	20.000 EA	10.00000	200.00	10.00000	200.00	10.80000	216.00
0730 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	350.00000	1400.00	350.00000	1400.00	378.00000	1512.00
0735 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	240.000 LF	0.50000	120.00	0.50000	120.00	0.54000	129.60
0740 0700 48 18 SIGN PANELS, F & I, 15 OR <	14.000 EA	438.00000	6132.00	483.00000	6762.00	473.04000	6622.56
0745 0700 48 19 SIGN PANELS, F & I, 16 - 100	5.000 EA	523.00000	2615.00	523.00000	2615.00	564.84000	2824.20
0750 0700 48 60 SIGN PANELS, REMOVE	8.000 EA	50.00000	400.00	50.00000	400.00	54.00000	432.00
SECTION 0004 TOTALS		$	324,036.80	$	320,993.45	$	345,995.87
CONTRACT TOTALS		$	6,447,454.30	$	7,539,876.43	$	7,569,512.11

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42449415201	LUMP	605815.00000	605815.00	540761.61000	540761.61	725000.00000	725000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42449415201	360.000 LS	265600.00000	265600.00	380134.86000	380134.86	475000.00000	475000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	156.000 MH	40.00000	6240.00	52.50000	8190.00	50.00000	7800.00
0020 0102 60 WORK ZONE SIGN	5397.000 ED	0.36000	1942.92	1.32000	7124.04	0.38000	2050.86
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	991.000 LF	30.77000	30493.07	26.88000	26638.08	28.00000	27748.00
0030 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	120705.000 ED	0.18000	21726.90	0.19000	22933.95	0.20000	24141.00
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	354.000 ED	2.00000	708.00	1.05000	371.70	0.40000	141.60
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	360.000 ED	9.25000	3330.00	9.45000	3402.00	7.00000	2520.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1200.000 ED	0.46000	552.00	0.47000	564.00	0.40000	480.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	41.000 EA	6.67000	273.47	3.15000	129.15	3.90000	159.90
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	660.000 ED	1.03000	679.80	1.05000	693.00	0.16000	105.60
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	3.000 LO	2000.00000	6000.00	1018.50000	3055.50	5000.00000	15000.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	342.000 ED	18.50000	6327.00	18.90000	6463.80	20.00000	6840.00
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	480.000 ED	6.70000	3216.00	52.50000	25200.00	6.69000	3211.20

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	AMOUNT
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	480.000 ED	5.15000	2472.00	5.25000	2520.00	5.15000	2472.00
0080 0102150 1 PORTABLE REGULATORY, SIGN	240.000 ED	9.25000	2220.00	9.45000	2268.00	8.00000	1920.00
0085 0102150 2 RADAR SPEED DISPLAY UNIT	240.000 ED	9.23000	2215.20	9.45000	2268.00	9.00000	2160.00
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1470.000 LF	2.26000	3322.20	1.89000	2778.30	2.34000	3439.80
0095 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	466.000 LF	2.26000	1053.16	1.89000	880.74	2.34000	1090.44
0100 0104 10 3 SEDIMENT BARRIER	275.000 LF	16.40000	4510.00	4.03000	1108.25	3.49000	959.75
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1540.00000	3080.00	2122.18000	4244.36	2000.00000	4000.00
0110 0104 18 INLET PROTECTION SYSTEM	259.000 EA	110.00000	28490.00	251.56000	65154.04	85.00000	22015.00
0115 0107 1 LITTER REMOVAL	150.000 AC	77.00000	11550.00	57.75000	8662.50	55.00000	8250.00
0120 0107 2 MOWING	150.000 AC	77.00000	11550.00	78.75000	11812.50	75.00000	11250.00
0125 0110 1 1 CLEARING & GRUBBING 42449415201	1.000 LS	82065.00000	82065.00	31353.44000	31353.44	15000.00000	15000.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	16039.000 SY	39.00000	625521.00	27.60000	442676.40	26.00000	417014.00
0135 0120 1 REGULAR EXCAVATION	938.000 CY	15.40000	14445.20	5.40000	5065.20	20.00000	18760.00
0140 0120 6 EMBANKMENT	2.000 CY	32.00000	64.00	173.24000	346.48	300.00000	600.00
0145 0160 4 TYPE B STABILIZATION	854.000 SY	15.40000	13151.60	5.63000	4808.02	10.00000	8540.00
0150 0285709 OPTIONAL BASE, BASE GROUP 09	64.000 SY	72.00000	4608.00	48.69000	3116.16	30.00000	1920.00
0155 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	21920.000 SY	2.75000	60280.00	2.21000	48443.20	2.70000	59184.00
0160 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	78856.000 SY	1.88000	148249.28	1.89000	149037.84	2.09000	164809.04

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1576.800 TN	96.20000	151688.16	94.93000	149685.62	86.76000	136803.17
0170 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	1873.700 TN	115.25000	215943.93	104.59000	195970.28	105.39000	197469.24
0175 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA	7847.000 TN	101.50000	796470.50	104.59000	820717.73	110.94000	870546.18
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	19.600 TN	420.00000	8232.00	330.91000	6485.84	317.53000	6223.59
0185 0350 1 4 PLAIN CEMENT CONCRETE PAVEMENT, 9"	638.000 SY	102.60000	65458.80	68.25000	43543.50	82.47000	52615.86
0190 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	109915.000 LF	2.57000	282481.55	3.07000	337439.05	1.47000	161575.05
0195 0352 70 GRINDING CONCRETE PAVEMENT	86866.000 SY	4.62000	401320.92	4.08000	354413.28	5.17000	449097.22
0200 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	3355.200 CY	512.90000	1720882.08	600.94000	2016273.89	575.00000	1929240.00
0205 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	23.500 CY	821.00000	19293.50	672.82000	15811.27	900.00000	21150.00
0210 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	102.100 CY	1025.80000	104734.18	1260.00000	128646.00	1250.00000	127625.00
0215 0415 1 3 REINFORCING STEEL- RETAINING WALL	6069.000 LB	1.55000	9406.95	3.15000	19117.35	3.03000	18389.07
0220 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	4821.25000	9642.50	5717.02000	11434.04	3571.27000	7142.54
0225 0425 1345 INLETS, CURB, TYPE P-4, PARTIAL	1.000 EA	5000.00000	5000.00	3443.95000	3443.95	2657.83000	2657.83
0230 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2873.00000	2873.00	1329.33000	1329.33	3700.88000	3700.88
0235 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	2975.00000	2975.00	430.98000	430.98	3212.00000	3212.00
0240 0425 5 MANHOLE, ADJUST	36.000 EA	1080.00000	38880.00	1218.11000	43851.96	445.32000	16031.52
0245 0425 5 1 MANHOLE, ADJUST, UTILITIES	31.000 EA	1080.00000	33480.00	1481.27000	45919.37	445.32000	13804.92
0250 0425 6 VALVE BOXES, ADJUST	24.000 EA	872.00000	20928.00	322.60000	7742.40	379.32000	9103.68

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0255 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	10.000 LF	46.16000	461.60	90.96000	909.60	433.51000	4335.10
0260 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	18.000 LF	51.29000	923.22	84.63000	1523.34	299.01000	5382.18
0265 0432 3 7 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 42"	1.000 EA	3078.00000	3078.00	15387.36000	15387.36	3715.51000	3715.51
0270 0455133 3 SHEET PILING STEEL, F&I PERMANENT	7530.000 SF	30.77000	231698.10	27.83000	209559.90	31.57000	237722.10
0275 0460 71 1 METAL TRAFFIC RAILING,THRIE BEAM RETROFIT	3662.000 LF	171.31000	627337.22	143.85000	526778.70	142.69000	522530.78
0280 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	237.000 LF	13.34000	3161.58	22.03000	5221.11	23.63000	5600.31
0285 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1223.000 LF	15.40000	18834.20	22.04000	26954.92	18.16000	22209.68
0290 0522 1 SIDEWALK CONCRETE, 4" THICK	647.000 SY	39.00000	25233.00	37.26000	24107.22	53.28000	34472.16
0295 0522 2 SIDEWALK CONCRETE, 6" THICK	282.000 SY	35.90000	10123.80	48.37000	13640.34	34.56000	9745.92
0300 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	32.000 EA	543.67000	17397.44	767.60000	24563.20	460.00000	14720.00
0305 0536 1 1 GUARDRAIL -ROADWAY	698.000 LF	50.78000	35444.44	23.10000	16123.80	22.45000	15670.10
0310 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	10.000 EA	1770.00000	17700.00	1942.50000	19425.00	1887.76000	18877.60
0315 0536 73 GUARDRAIL REMOVAL	698.000 LF	3.23000	2254.54	4.20000	2931.60	4.08000	2847.84
0320 0544 75140 CRASH CUSHION - OPTIONAL, CAPACITY PROJECTS LESS THAN 50	1.000 EA	14679.00000	14679.00	13209.00000	13209.00	10714.29000	10714.29
0325 0570 1 1 PERFORMANCE TURF	1704.000 SY	2.37000	4038.48	0.58000	988.32	5.00000	8520.00
0330 0570 1 2 PERFORMANCE TURF, SOD	558.000 SY	4.71000	2628.18	3.47000	1936.26	10.00000	5580.00

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0335 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42449415201	LUMP	73389.55000	73389.55	73389.55000	73389.55	73389.55000	73389.55
SECTION 0001 TOTALS			$ 6,949,824.22		$ 6,991,110.18		$ 7,056,003.06
SECTION 0002 SIGNING							
0340 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	72.000 AS	190.80000	13737.60	195.30000	14061.60	189.80000	13665.60
0345 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	9.000 AS	848.33000	7634.97	868.35000	7815.15	843.88000	7594.92
0350 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	1724.00000	1724.00	1764.00000	1764.00	1714.29000	1714.29
0355 0700 20 40 SINGLE POST SIGN, RELOCATE	6.000 AS	82.06000	492.36	84.00000	504.00	81.63000	489.78
0360 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	1.03000	8.24	1.05000	8.40	1.02000	8.16
0365 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	4605.81000	13817.43	4714.50000	14143.50	4581.63000	13744.89
0370 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	2.000 AS	5277.70000	10555.40	5402.25000	10804.50	5250.00000	10500.00
0375 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2545.00000	2545.00	2604.00000	2604.00	2530.61000	2530.61
0380 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	500.00000	500.00	504.00000	504.00	489.80000	489.80
0385 0700 48 33 SIGN PANELS, OVERLAY, 201-300	1.000 EA	4795.00000	4795.00	4906.65000	4906.65	4768.37000	4768.37
0390 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	5.000 EA	41.03000	205.15	42.00000	210.00	40.82000	204.10
0395 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	1.000 EA	315.94000	315.94	323.40000	323.40	314.29000	314.29
0400 0700 48 53 SIGN PANELS, REPLACE, 201 - 300	1.000 EA	4795.00000	4795.00	4906.65000	4906.65	4768.37000	4768.37
0405 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	2.000 EA	92.00000	184.00	92.40000	184.80	89.80000	179.60
0410 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	90.00000	90.00	84.00000	84.00	81.63000	81.63
0415 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	140.00000	840.00	136.50000	819.00	132.65000	795.90

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0420 0705 10 3 OBJECT MARKER, TYPE 3	5.000 EA	140.00000	700.00	136.50000	682.50	132.65000	663.25
0425 0705 11 2 DELINEATOR, NON-FLEXIBLE	181.000 EA	48.21000	8726.01	49.35000	8932.35	47.96000	8680.76
0430 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42449415201	LUMP	65140.00000	65140.00	40007.10000	40007.10	49483.13000	49483.13
0435 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	8.158 NM	3651.82000	29791.55	5496.60000	44841.26	6806.87000	55530.45
0440 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	195.000 LF	1.74000	339.30	1.50000	292.50	1.86000	362.70
0445 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	12633.000 LF	1.44000	18191.52	2.15000	27160.95	2.66000	33603.78
0450 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	2264.000 LF	3.60000	8150.40	3.73000	8444.72	4.61000	10437.04
0455 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	300.000 LF	5.60000	1680.00	5.30000	1590.00	6.56000	1968.00
0460 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	1.396 GM	1179.66000	1646.81	1777.33000	2481.15	2214.12000	3090.91
0465 0711 11133 THERMOPLASTIC, STANDARD, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.644 GM	1743.85000	1123.04	2823.65000	1818.43	3492.45000	2249.14
0470 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	22.000 LF	3.08000	67.76	1.50000	33.00	1.86000	40.92
0475 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	3.000 EA	169.26000	507.78	199.50000	598.50	246.75000	740.25
0480 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	41.000 EA	76.93000	3154.13	80.85000	3314.85	100.00000	4100.00
0485 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	82.000 LF	10.26000	841.32	7.35000	602.70	9.09000	745.38

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0490 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	8.048 NM	3538.98000	28481.71	5496.53000	44236.07	6806.89000	54781.85
0495 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	55.000 LF	4.00000	220.00	3.73000	205.15	4.61000	253.55
0500 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	18.000 LF	3.08000	55.44	1.50000	27.00	1.86000	33.48
0505 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	6.291 GM	9283.42000	58402.00	9186.04000	57789.38	11361.83000	71477.27
SECTION 0002 TOTALS		$	289,458.86	$	306,701.26	$	360,092.17
SECTION 0003 LIGHTING							
0510 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	103.000 LF	12.31000	1267.93	21.00000	2163.00	12.36000	1273.08
0515 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	2340.000 LF	1.32000	3088.80	1.05000	2457.00	1.33000	3112.20
0520 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1245.000 LF	0.31000	385.95	0.26000	323.70	0.31000	385.95
0525 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	677.000 LF	5.13000	3473.01	7.35000	4975.95	5.15000	3486.55
0530 0715 4129 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, CUSTOM HEIGHT	4.000 EA	3383.06000	13532.24	4200.00000	16800.00	3396.03000	13584.12
0535 0715 4600 LIGHT POLE COMPLETE, REMOVE	4.000 EA	359.03000	1436.12	367.50000	1470.00	360.40000	1441.60
0540 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE	1.000 EA	153.87000	153.87	105.00000	105.00	154.46000	154.46
0545 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	8.000 EA	433.91000	3471.28	367.50000	2940.00	435.57000	3484.56
0550 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	4.000 EA	153.87000	615.48	105.00000	420.00	154.46000	617.84
SECTION 0003 TOTALS		$	27,424.68	$	31,654.65	$	27,540.36
SECTION 0004 SIGNALIZATION							

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0555 0630 1 11 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	20.000 LF	12.31000	246.20	15.75000	315.00	12.36000	247.20
0560 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	812.000 LF	5.13000	4165.56	7.35000	5968.20	5.15000	4181.80
0565 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	159.000 LF	13.85000	2202.15	21.00000	3339.00	13.90000	2210.10
0570 0630 1 14 CONDUIT, F & I, UNDERGROUND -JACKED	791.000 LF	12.31000	9737.21	15.75000	12458.25	12.36000	9776.76
0575 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4.000 PI	1897.72000	7590.88	2100.00000	8400.00	1904.99000	7619.96
0580 0633121 1 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 1- 25 PR	415.000 LF	4.08000	1693.20	2.10000	871.50	4.10000	1701.50
0585 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	24.000 EA	336.46000	8075.04	577.50000	13860.00	337.75000	8106.00
0590 0635 1 30 PULL & JUNCTION BOXES, INSTALL	2.000 EA	225.68000	451.36	210.00000	420.00	226.54000	453.08
0595 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	2.000 AS	1010.41000	2020.82	1260.00000	2520.00	1014.28000	2028.56
0600 0639 2 1 ELECTRICAL SERVICE WIRE	1257.000 LF	1.28000	1608.96	1.05000	1319.85	1.29000	1621.53
0605 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2.000 EA	69.76000	139.52	157.50000	315.00	70.02000	140.04
0610 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	974.51000	1949.02	735.00000	1470.00	978.24000	1956.48
0615 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	9.000 EA	974.50000	8770.50	735.00000	6615.00	978.24000	8804.16
0620 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	26760.00000	53520.00	30450.00000	60900.00	26859.77000	53719.54
0625 0649 31211 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-46	1.000 EA	28400.00000	28400.00	28350.00000	28350.00	28435.91000	28435.91

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0630 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	2.000 EA	34315.00000	68630.00	33600.00000	67200.00	34446.01000	68892.02
0635 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	18.000 AS	974.50000	17541.00	840.00000	15120.00	978.24000	17608.32
0640 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	2.000 AS	1692.56000	3385.12	1155.00000	2310.00	1699.05000	3398.10
0645 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	14.000 AS	600.00000	8400.00	525.00000	7350.00	602.39000	8433.46
0650 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1229.00000	4916.00	1050.00000	4200.00	1233.61000	4934.44
0655 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	8.000 EA	228.75000	1830.00	210.00000	1680.00	229.63000	1837.04
0660 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	3.000 AS	410.32000	1230.96	525.00000	1575.00	411.89000	1235.67
0665 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	27.000 AS	410.32000	11078.64	630.00000	17010.00	411.89000	11121.03
0670 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	172.33000	3791.26	147.00000	3234.00	172.99000	3805.78
0675 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	20500.46000	41000.92	31500.00000	63000.00	20579.02000	41158.04
0680 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2.000 AS	1282.24000	2564.48	420.00000	840.00	1287.16000	2574.32
0685 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	2.000 EA	2718.35000	5436.70	5250.00000	10500.00	2728.77000	5457.54
0690 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	2.000 EA	1692.56000	3385.12	2310.00000	4620.00	1699.05000	3398.10
0695 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	2.000 EA	2205.46000	4410.92	2205.00000	4410.00	2213.91000	4427.82

CALL ORDER: 009 PROPOSAL ID: T2473 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0700 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	18.000 EA	51.29000	923.22	52.50000	945.00	51.49000	926.82
0705 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	20.000 EA	20.52000	410.40	42.00000	840.00	20.59000	411.80
0710 0690 31 SIGNAL PEDESTAL REMOVAL	6.000 EA	153.87000	923.22	210.00000	1260.00	154.46000	926.76
0715 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	5.000 EA	1282.24000	6411.20	3675.00000	18375.00	1287.15000	6435.75
0720 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	359.03000	718.06	210.00000	420.00	360.41000	720.82
0725 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	20.000 EA	11.00000	220.00	21.00000	420.00	10.30000	206.00
0730 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	359.03000	1436.12	210.00000	840.00	360.40000	1441.60
0735 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	240.000 LF	1.00000	240.00	1.05000	252.00	0.51000	122.40
0740 0700 48 18 SIGN PANELS, F & I, 15 OR <	14.000 EA	450.00000	6300.00	420.00000	5880.00	451.02000	6314.28
0745 0700 48 19 SIGN PANELS, F & I, 16 - 100	5.000 EA	536.49000	2682.45	630.00000	3150.00	538.55000	2692.75
0750 0700 48 60 SIGN PANELS, REMOVE	8.000 EA	52.00000	416.00	63.00000	504.00	51.49000	411.92
SECTION 0004 TOTALS			$ 328,852.21		$ 383,056.80		$ 329,895.20
CONTRACT TOTALS			$ 7,595,559.97		$ 7,712,522.89		$ 7,773,530.79

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.