VENDOR RANKING

CALL ORDER : 019 PROPOSAL ID : T4365
LETTING DATE : 04/24/13 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 290 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
The improvements under this contract consist of installation of sheet pile wall to provide protection of SR-A1A against the combined effect of storm surge and wave action that may cause overtopping and washout
of the roadway. For added protection against dropoff from the proposed sheet pile cap elevation to existing ground, bedding stone will be installed along the face of wall. The project proposes to improve aesthetics and the environment by removing invasive exotic vegetation, litter, and debris and by planting native plant species waterward of the proposed walls. The areas between the walls and SR-A1A will be regraded and sod will be installed over Plastic Erosion Mat.

FINPROJ(S) : 41965335201 (*) F.A. NO. : N/A COUNTIES : ST LUCIE

LOCAL NAME : SR-A1A/OCEAN DRIVE ROAD NAME : SR A1A
PROJ LIMITS : FROM MP 3.381 TO MP 5.741

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ZEP CONSTRUCTION, INC.	Responsive	Winning bid	$ 3,339,649.73	0.00%
2	DRAGADOS USA, INC.	Responsive	Non-Winning Bid	$ 3,382,363.55	1.27%
3	GULF GROUP, INC.	Responsive	Non-Winning Bid	$ 3,435,536.33	2.87%
4	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$ 3,521,368.86	5.44%
5	ORION MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 3,599,798.75	7.78%
6	SHORELINE FOUNDATION, INC.	Responsive	Non-Winning Bid	$ 3,822,642.20	14.46%
7	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 3,917,636.18	17.30%
8	FERREIRA CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 4,198,177.46	25.70%
9	HAL JONES CONTRACTOR, INC	Responsive	Non-Winning Bid	$ 4,206,531.79	25.95%
10	ARCHER WESTERN CONTRACTORS, LLC.	Responsive	Non-Winning Bid	$ 4,859,952.10	45.52%

CALL ORDER : 019
LETTING DATE : 04/24/13 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 290 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4365
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of installation of sheet pile wall to provide protection of SR-A1A against the combined effect of storm surge and wave action that may cause overtopping and washout of the roadway. For added protection against dropoff from the proposed sheet pile cap elevation to existing ground, bedding stone will be installed along the face of wall. The project proposes to improve aesthetics and the environment by removing invasive exotic vegetation, litter, and debris and by planting native plant species waterward of the proposed walls. The areas between the walls and SR-A1A will be regraded and sod will be installed over Plastic Erosion Mat.

FINPROJ(S) : 41965335201 (*)
F.A. NO. : N/A
COUNTIES : ST LUCIE

LOCAL NAME : SR-A1A/OCEAN DRIVE
ROAD NAME : SR A1A
PROJ LIMITS : FROM MP 3.381 TO MP 5.741

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(3) GULF GROUP, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41965335201	LUMP	570170.00000	570170.00	100000.00000	100000.00	138672.00000	138672.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41965335201	290.000 LS	64762.00000	64762.00	73500.00000	73500.00	153075.21000	153075.21
0015 0102 60 WORK ZONE SIGN	4497.000 ED	0.28000	1259.16	0.25000	1124.25	0.28000	1259.16
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	10178.000 ED	0.18000	1832.04	0.20000	2035.60	0.14000	1424.92
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1314.000 ED	0.35000	459.90	0.35000	459.90	0.52000	683.28
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	822.000 ED	13.15000	10809.30	13.00000	10686.00	13.91000	11434.02
0035 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	7039.000 LF	5.09000	35828.51	4.50000	31675.50	5.80000	40826.20

CALL ORDER: 019 PROPOSAL ID: T4365 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(3) GULF GROUP, INC. UNIT PRICE	 AMOUNT
0040 0107 1 LITTER REMOVAL	91.700 AC	90.88000	8333.70	95.00000	8711.50	86.94000	7972.40
0045 0107 2 MOWING	91.700 AC	137.83000	12639.01	150.00000	13755.00	144.90000	13287.33
0050 0110 1 1 CLEARING & GRUBBING 41965335201	5.170 LS	451126.00000	451126.00	100000.00000	100000.00	187293.51000	187293.51
0055 0120 1 REGULAR EXCAVATION	496.000 CY	19.06000	9453.76	3.80000	1884.80	24.26000	12032.96
0060 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	848.000 CY	34.82000	29527.36	9.50000	8056.00	17.50000	14840.00
0065 0120 6 EMBANKMENT	275.000 CY	16.21000	4457.75	7.50000	2062.50	18.00000	4950.00
0070 0125 1 EXCAVATION FOR STRUCTURES	904.000 CY	22.51000	20349.04	16.50000	14916.00	92.32000	83457.28
0073 0400 4 8 CONC CLASS IV, BULKHEAD	995.600 CY	544.15000	541755.74	610.00000	607316.00	1043.65000	1039057.94
0083 0415 1 8 REINFORCING STEEL- BULKHEAD	87942.000 LB	1.15000	101133.30	1.00000	87942.00	1.76000	154777.92
0085 0455133 5 SHEET PILING VINYL, F&I PERMANENT	91502.000 SF	13.35000	1221551.70	23.00000	2104546.00	14.81000	1355144.62
0090 0530 74 BEDDING STONE	1011.500 TN	114.93000	116251.70	48.00000	48552.00	54.88000	55511.12
0095 0570 1 2 PERFORMANCE TURF, SOD	6699.000 SY	2.57000	17216.43	3.50000	23446.50	3.13000	20967.87
0100 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	6699.000 SY	6.67000	44682.33	6.00000	40194.00	9.56000	64042.44
0105 0999 16 PARTNERING, DO NOT BID 41965335201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0110 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41965335201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,319,598.73		$ 3,336,863.55		$ 3,416,710.18
SECTION 0002 LANDSCAPE / PERIPHERAL							
0115 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41965335201	LUMP	9460.00000	9460.00	35100.00000	35100.00	10652.81000	10652.81

CALL ORDER: 019 PROPOSAL ID: T4365 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) DRAGADOS USA, INC. UNIT PRICE	 AMOUNT	(3) GULF GROUP, INC. UNIT PRICE	 AMOUNT
0120 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41965335201	LUMP	10591.00000	10591.00	10400.00000	10400.00	8173.34000	8173.34
SECTION 0002 TOTALS			$ 20,051.00		$ 45,500.00		$ 18,826.15
CONTRACT TOTALS			$ 3,339,649.73		$ 3,382,363.55		$ 3,435,536.33

CALL ORDER: 019 PROPOSAL ID: T4365 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(5) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(6) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41965335201	LUMP	160000.00000	160000.00	99500.00000	99500.00	37173.00000	37173.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41965335201	290.000 LS	110000.00000	110000.00	214681.00000	214681.00	133650.00000	133650.00
0015 0102 60 WORK ZONE SIGN	4497.000 ED	0.21000	944.37	0.35000	1573.95	0.30000	1349.10
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	10178.000 ED	0.14000	1424.92	0.15000	1526.70	0.20000	2035.60
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1314.000 ED	0.27000	354.78	0.35000	459.90	0.40000	525.60
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	822.000 ED	11.00000	9042.00	13.00000	10686.00	13.50000	11097.00
0035 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	7039.000 LF	3.50000	24636.50	5.50000	38714.50	7.50000	52792.50
0040 0107 1 LITTER REMOVAL	91.700 AC	15.00000	1375.50	82.00000	7519.40	65.50000	6006.35
0045 0107 2 MOWING	91.700 AC	25.00000	2292.50	137.00000	12562.90	127.00000	11645.90
0050 0110 1 1 CLEARING & GRUBBING 41965335201	5.170 LS	149660.69000	149660.69	128340.00000	128340.00	70152.00000	70152.00
0055 0120 1 REGULAR EXCAVATION	496.000 CY	22.00000	10912.00	6.25000	3100.00	47.00000	23312.00
0060 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	848.000 CY	25.00000	21200.00	7.50000	6360.00	35.00000	29680.00
0065 0120 6 EMBANKMENT	275.000 CY	10.00000	2750.00	11.50000	3162.50	47.00000	12925.00
0070 0125 1 EXCAVATION FOR STRUCTURES	904.000 CY	22.00000	19888.00	7.00000	6328.00	45.50000	41132.00
0073 0400 4 8 CONC CLASS IV, BULKHEAD	995.600 CY	716.00000	712849.60	784.00000	780550.40	628.00000	625236.80
0083 0415 1 8 REINFORCING STEEL- BULKHEAD	87942.000 LB	1.00000	87942.00	1.00000	87942.00	0.80000	70353.60

CALL ORDER: 019 PROPOSAL ID: T4365 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	(5) ORION MARINE CONSTRUCTION, UNIT PRICE	 AMOUNT	(6) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT
0085 0455133 5 SHEET PILING VINYL, F&I PERMANENT	91502.000 SF	21.75000	1990168.50	21.75000	1990168.50	26.50000	2424803.00
0090 0530 74 BEDDING STONE	1011.500 TN	60.00000	60690.00	72.00000	72828.00	154.00000	155771.00
0095 0570 1 2 PERFORMANCE TURF, SOD	6699.000 SY	2.50000	16747.50	3.00000	20097.00	3.00000	20097.00
0100 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	6699.000 SY	10.00000	66990.00	6.00000	40194.00	4.25000	28470.75
0105 0999 16 PARTNERING, DO NOT BID 41965335201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0110 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41965335201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,505,868.86		$ 3,582,294.75		$ 3,814,208.20
SECTION 0002 LANDSCAPE / PERIPHERAL							
0115 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41965335201	LUMP	7300.00000	7300.00	8205.00000	8205.00	7002.00000	7002.00
0120 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41965335201	LUMP	8200.00000	8200.00	9299.00000	9299.00	1432.00000	1432.00
SECTION 0002 TOTALS			$ 15,500.00		$ 17,504.00		$ 8,434.00
CONTRACT TOTALS			$ 3,521,368.86		$ 3,599,798.75		$ 3,822,642.20

CALL ORDER: 019 PROPOSAL ID: T4365 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) FERREIRA CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41965335201	LUMP	513000.00000	513000.00	400000.00000	400000.00	410000.00000	410000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41965335201	290.000 LS	355000.00000	355000.00	103000.00000	103000.00	90000.00000	90000.00
0015 0102 60 WORK ZONE SIGN	4497.000 ED	0.24000	1079.28	0.26000	1169.22	0.27000	1214.19
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	10178.000 ED	0.25000	2544.50	0.18000	1832.04	0.15000	1526.70
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1314.000 ED	0.45000	591.30	0.35000	459.90	0.50000	657.00
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	822.000 ED	12.00000	9864.00	12.00000	9864.00	15.00000	12330.00
0035 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	7039.000 LF	5.00000	35195.00	5.00000	35195.00	5.50000	38714.50
0040 0107 1 LITTER REMOVAL	91.700 AC	78.00000	7152.60	80.00000	7336.00	80.00000	7336.00
0045 0107 2 MOWING	91.700 AC	100.00000	9170.00	130.00000	11921.00	135.00000	12379.50
0050 0110 1 1 CLEARING & GRUBBING 41965335201	5.170 LS	146675.00000	146675.00	110000.00000	110000.00	345000.00000	345000.00
0055 0120 1 REGULAR EXCAVATION	496.000 CY	40.00000	19840.00	22.00000	10912.00	12.00000	5952.00
0060 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	848.000 CY	20.00000	16960.00	26.00000	22048.00	12.30000	10430.40
0065 0120 6 EMBANKMENT	275.000 CY	50.00000	13750.00	13.50000	3712.50	15.00000	4125.00
0070 0125 1 EXCAVATION FOR STRUCTURES	904.000 CY	16.00000	14464.00	113.00000	102152.00	25.00000	22600.00
0073 0400 4 8 CONC CLASS IV, BULKHEAD	995.600 CY	650.00000	647140.00	600.00000	597360.00	730.00000	726788.00
0083 0415 1 8 REINFORCING STEEL- BULKHEAD	87942.000 LB	1.00000	87942.00	1.15000	101133.30	1.50000	131913.00

CALL ORDER: 019 PROPOSAL ID: T4365 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) FERREIRA CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(9) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0085 0455133 5 SHEET PILING VINYL, F&I PERMANENT	91502.000 SF	20.00000	1830040.00	27.10000	2479704.20	23.50000	2150297.00
0090 0530 74 BEDDING STONE	1011.500 TN	60.00000	60690.00	65.00000	65747.50	85.00000	85977.50
0095 0570 1 2 PERFORMANCE TURF, SOD	6699.000 SY	5.50000	36844.50	3.00000	20097.00	3.00000	20097.00
0100 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	6699.000 SY	6.00000	40194.00	6.20000	41533.80	6.00000	40194.00
0105 0999 16 PARTNERING, DO NOT BID 41965335201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0110 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41965335201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,904,136.18		$ 4,181,177.46		$ 4,173,531.79
SECTION 0002 LANDSCAPE / PERIPHERAL							
0115 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41965335201	LUMP	8000.00000	8000.00	8000.00000	8000.00	15000.00000	15000.00
0120 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41965335201	LUMP	5500.00000	5500.00	9000.00000	9000.00	18000.00000	18000.00
SECTION 0002 TOTALS			$ 13,500.00		$ 17,000.00		$ 33,000.00
CONTRACT TOTALS			$ 3,917,636.18		$ 4,198,177.46		$ 4,206,531.79

CALL ORDER: 019 PROPOSAL ID: T4365 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) ARCHER WESTERN CONTRACTORS, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41965335201	LUMP	475000.00000	475000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 41965335201	290.000 LS	485000.00000	485000.00				
0015 0102 60 WORK ZONE SIGN	4497.000 ED	0.21000	944.37				
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	10178.000 ED	0.14000	1424.92				
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1314.000 ED	0.27000	354.78				
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	822.000 ED	10.00000	8220.00				
0035 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	7039.000 LF	4.31000	30338.09				
0040 0107 1 LITTER REMOVAL	91.700 AC	75.00000	6877.50				
0045 0107 2 MOWING	91.700 AC	125.00000	11462.50				
0050 0110 1 1 CLEARING & GRUBBING 41965335201	5.170 LS	313000.00000	313000.00				
0055 0120 1 REGULAR EXCAVATION	496.000 CY	45.00000	22320.00				
0060 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	848.000 CY	50.00000	42400.00				
0065 0120 6 EMBANKMENT	275.000 CY	150.00000	41250.00				
0070 0125 1 EXCAVATION FOR STRUCTURES	904.000 CY	60.00000	54240.00				
0073 0400 4 8 CONC CLASS IV, BULKHEAD	995.600 CY	500.00000	497800.00				
0083 0415 1 8 REINFORCING STEEL- BULKHEAD	87942.000 LB	1.00000	87942.00				

CALL ORDER: 019 PROPOSAL ID: T4365 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0455133 5 SHEET PILING VINYL, F&I PERMANENT	91502.000 SF	28.47000	2605061.94				
0090 0530 74 BEDDING STONE	1011.500 TN	80.00000	80920.00				
0095 0570 1 2 PERFORMANCE TURF, SOD	6699.000 SY	1.50000	10048.50				
0100 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	6699.000 SY	2.50000	16747.50				
0105 0999 16 PARTNERING, DO NOT BID 41965335201	LUMP	6000.00000	6000.00				
0110 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41965335201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	4,847,352.10	$		$	
SECTION 0002 LANDSCAPE / PERIPHERAL							
0115 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41965335201	LUMP	5000.00000	5000.00				
0120 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41965335201	LUMP	7600.00000	7600.00				
SECTION 0002 TOTALS		$	12,600.00	$		$	
CONTRACT TOTALS		$	4,859,952.10	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.