VENDOR RANKING

CALL ORDER : 024 PROPOSAL ID : T6296 PROPOSAL DESC :
LETTING DATE : 04/24/13 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing.
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42848615201 (*) F.A. NO. : 6268020U COUNTIES : MIAMI-DADE
42904015201 6282002U
LOCAL NAME : SR 856/LEHMAN CSWY ROAD NAME : SR 856
PROJ LIMITS : FROM SR 5/BISCAYNE BLVD. TO COLLINS/OCEAN BLVD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 2,559,780.91	0.00%
2	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 2,642,622.46	3.23%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 2,665,078.84	4.11%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 3,047,430.00	19.05%
5	H & R PAVING, INC.	Responsive	Non-Winning Bid	$ 3,406,693.46	33.08%

CALL ORDER : 024 PROPOSAL ID : T6296 PROPOSAL DESC :
LETTING DATE : 04/24/13 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing.
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42848615201 (*) F.A. NO. : 6268020U COUNTIES : MIAMI-DADE
42904015201 6282002U
LOCAL NAME : SR 856/LEHMAN CSWY ROAD NAME : SR 856
PROJ LIMITS : FROM SR 5/BISCAYNE BLVD. TO COLLINS/OCEAN BLVD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0405 70 1 LATEX MODIFIED PORTLAND CEMENT CONCRETE, TYPE I	35.000 CF	600.00000	21000.00	550.00000	19250.00	599.00000	20965.00
0010 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	144.000 LF	25.00000	3600.00	40.00000	5760.00	39.50000	5688.00
SECTION 0001 TOTALS		$	24,600.00	$	25,010.00	$	26,653.00
SECTION 0002 ROADWAY							
0015 0101 1 MOBILIZATION 42848615201	LUMP	160000.00000	160000.00	40000.00000	40000.00	80270.00000	80270.00
0020 0101 1 MOBILIZATION 42904015201	LUMP	70000.00000	70000.00	20000.00000	20000.00	41357.00000	41357.00
0025 0102 1 MAINTENANCE OF TRAFFIC 42904015201	160.000 LS	25000.00000	25000.00	40000.00000	40000.00	53947.00000	53947.00
0030 0102 1 MAINTENANCE OF TRAFFIC 42848615201	120.000 LS	49000.00000	49000.00	120000.00000	120000.00	102000.00000	102000.00
0035 0102 14 TRAFFIC CONTROL OFFICER	64.000 MH	57.00000	3648.00	50.00000	3200.00	55.00000	3520.00
0040 0102 60 WORK ZONE SIGN	9699.000 ED	0.25000	2424.75	0.25000	2424.75	0.21000	2036.79
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1080.000 LF	0.01000	10.80	22.00000	23760.00	19.00000	20520.00
0050 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	31019.000 ED	0.01000	310.19	0.15000	4652.85	0.12000	3722.28

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	338.000 ED	0.01000	3.38	0.40000	135.20	0.25000	84.50
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	328.000 ED	0.01000	3.28	6.00000	1968.00	5.00000	1640.00
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1053.000 ED	0.27000	284.31	0.35000	368.55	0.27000	284.31
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3093.000 EA	3.20000	9897.60	3.30000	10206.90	3.00000	9279.00
0075 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1087.000 ED	0.01000	10.87	0.12000	130.44	0.10000	108.70
0080 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	2.000 LO	0.01000	0.02	1000.00000	2000.00	1560.00000	3120.00
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	378.000 ED	13.00000	4914.00	13.00000	4914.00	10.00000	3780.00
0090 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	271.000 ED	6.80000	1842.80	6.00000	1626.00	6.00000	1626.00
0095 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	276.000 ED	6.80000	1876.80	6.00000	1656.00	3.00000	828.00
0100 0102150 1 PORTABLE REGULATORY, SIGN	174.000 ED	5.00000	870.00	7.00000	1218.00	5.00000	870.00
0105 0102150 2 RADAR SPEED DISPLAY UNIT	174.000 ED	7.00000	1218.00	7.00000	1218.00	7.00000	1218.00
0110 0104 10 3 SEDIMENT BARRIER	960.000 LF	2.00000	1920.00	2.00000	1920.00	1.10000	1056.00
0115 0107 1 LITTER REMOVAL	171.800 AC	0.01000	1.72	10.00000	1718.00	10.00000	1718.00
0120 0107 2 MOWING	42.800 AC	0.01000	0.43	100.00000	4280.00	25.00000	1070.00
0125 0109 71 3 FIELD OFFICE, 900 SQ FT	220.000 DA	0.01000	2.20	1.00000	220.00	35.00000	7700.00

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0130 0110 1 1 CLEARING & GRUBBING 42848615201	0.240 LS	1000.00000	1000.00	2500.00000	2500.00	20600.00000	20600.00
0135 0110 1 1 CLEARING & GRUBBING 42904015201	0.730 LS	8000.00000	8000.00	2500.00000	2500.00	11139.00000	11139.00
0140 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42848615201	LUMP	0.01000	0.01	500.00000	500.00	1000.00000	1000.00
0145 0120 1 REGULAR EXCAVATION	213.000 CY	31.50000	6709.50	10.00000	2130.00	29.00000	6177.00
0150 0120 6 EMBANKMENT	285.000 CY	31.50000	8977.50	16.75000	4773.75	9.95000	2835.75
0155 0160 4 TYPE B STABILIZATION	1868.000 SY	3.00000	5604.00	3.25000	6071.00	3.87000	7229.16
0160 0285702 OPTIONAL BASE, BASE GROUP 02	992.000 SY	21.25000	21080.00	12.00000	11904.00	11.80000	11705.60
0165 0285709 OPTIONAL BASE, BASE GROUP 09	703.000 SY	34.50000	24253.50	20.00000	14060.00	17.65000	12407.95
0170 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	40639.000 SY	1.70000	69086.30	2.00000	81278.00	2.00000	81278.00
0175 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	1139.000 SY	1.70000	1936.30	5.00000	5695.00	2.50000	2847.50
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	62918.000 SY	1.70000	106960.60	2.00000	125836.00	2.25000	141565.50
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	7206.100 TN	90.50000	652152.05	100.00000	720610.00	104.00000	749434.40
0190 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2041.600 TN	128.75000	262856.00	125.00000	255200.00	140.00000	285824.00
0195 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1784.900 TN	123.25000	219988.93	150.00000	267735.00	140.00000	249886.00
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	123.100 TN	300.00000	36930.00	225.00000	27697.50	200.00000	24620.00
0205 0425 5 MANHOLE, ADJUST	14.000 EA	350.00000	4900.00	360.00000	5040.00	345.00000	4830.00
0210 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	1241.000 LF	27.50000	34127.50	32.00000	39712.00	27.00000	33507.00

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0215 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	293.000 LF	32.30000	9463.90	23.65000	6929.45	32.00000	9376.00
0220 0522 1 SIDEWALK CONCRETE, 4" THICK	223.000 SY	52.60000	11729.80	36.80000	8206.40	44.10000	9834.30
0223 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS-GREEN BIKE LANE	230.000 SY	110.00000	25300.00	55.00000	12650.00	53.00000	12190.00
0225 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	2.000 EA	350.00000	700.00	440.00000	880.00	245.00000	490.00
0230 0536 1 1 GUARDRAIL -ROADWAY	2487.500 LF	16.40000	40795.00	15.40000	38307.50	14.00000	34825.00
0235 0536 1 11 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM	162.500 LF	30.00000	4875.00	27.50000	4468.75	25.00000	4062.50
0240 0536 2 GUARDRAIL- SHOP-BENT PANELS	37.500 LF	23.00000	862.50	18.00000	675.00	16.50000	618.75
0245 0536 7 SPECIAL GUARDRAIL POST	39.000 EA	140.00000	5460.00	330.00000	12870.00	300.00000	11700.00
0250 0536 8 1 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, INSTALL	8.000 EA	2120.00000	16960.00	2145.00000	17160.00	1950.00000	15600.00
0255 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	7.000 EA	400.00000	2800.00	275.00000	1925.00	250.00000	1750.00
0260 0536 73 GUARDRAIL REMOVAL	610.750 LF	1.00000	610.75	2.00000	1221.50	1.00000	610.75
0265 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	6.000 EA	1800.00000	10800.00	2000.00000	12000.00	1825.00000	10950.00
0270 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1900.00000	3800.00	1650.00000	3300.00	1500.00000	3000.00
0275 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	5.000 EA	1900.00000	9500.00	1925.00000	9625.00	1750.00000	8750.00
0280 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	7.000 EA	550.00000	3850.00	550.00000	3850.00	500.00000	3500.00
0285 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	6.700 PM	2500.00000	16750.00	1400.00000	9380.00	1250.00000	8375.00

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0290 0570 1 1 PERFORMANCE TURF	2353.000 SY	2.50000	5882.50	2.90000	6823.70	1.50000	3529.50
0295 0570 1 2 PERFORMANCE TURF, SOD	4232.000 SY	3.75000	15870.00	4.30000	18197.60	2.20000	9310.40
0300 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.763 NM	760.00000	2859.88	836.00000	3145.87	760.00000	2859.88
0305 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	477.000 LF	0.50000	238.50	0.55000	262.35	0.50000	238.50
0310 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1920.000 LF	0.60000	1152.00	0.66000	1267.20	0.60000	1152.00
0315 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	198.000 LF	1.00000	198.00	2.00000	396.00	1.00000	198.00
0320 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.180 GM	250.00000	1295.00	275.00000	1424.50	251.00000	1300.18
0325 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1350.000 LF	0.35000	472.50	0.38000	513.00	0.35000	472.50
0330 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	49.000 EA	35.00000	1715.00	39.00000	1911.00	35.00000	1715.00
0335 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	61.000 EA	15.00000	915.00	17.00000	1037.00	15.00000	915.00
0340 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	11.000 LF	1.25000	13.75	1.40000	15.40	1.25000	13.75
0345 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.333 NM	760.00000	2533.08	836.00000	2786.39	760.00000	2533.08
0350 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	336.000 LF	1.00000	336.00	2.00000	672.00	1.00000	336.00

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42848615201	LUMP	34900.00000	34900.00	34900.00000	34900.00	34900.00000	34900.00
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42904015201	LUMP	15100.00000	15100.00	15100.00000	15100.00	15100.00000	15100.00
SECTION 0002 TOTALS			$ 2,045,539.50		$ 2,092,759.55		$ 2,198,848.53
SECTION 0003 SIGNING							
0365 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	48.000 AS	285.00000	13680.00	315.00000	15120.00	350.00000	16800.00
0370 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	16.000 AS	950.00000	15200.00	1045.00000	16720.00	500.00000	8000.00
0375 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	3.000 AS	1150.00000	3450.00	1265.00000	3795.00	900.00000	2700.00
0380 0700 20 15 SINGLE POST SIGN, F&I, 31+ SF	2.000 AS	1450.00000	2900.00	1600.00000	3200.00	1100.00000	2200.00
0385 0700 20 22 SINGLE POST SIGN, F&I BARRIER MOUNTED, 12-20 SF	3.000 AS	1250.00000	3750.00	1375.00000	4125.00	650.00000	1950.00
0388 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	500.00000	500.00	1000.00000	1000.00	130.00000	130.00
0390 0700 20 51 SINGLE POST SIGN, F&I BRIDGE MOUNT, <12 SF	4.000 AS	1150.00000	4600.00	1265.00000	5060.00	700.00000	2800.00
0395 0700 20 52 SINGLE POST SIGN, F&I BRIDGE MOUNT, 12-20 SF	7.000 AS	1250.00000	8750.00	3135.00000	21945.00	700.00000	4900.00
0400 0700 20 60 SINGLE POST SIGN, REMOVE	91.000 AS	20.00000	1820.00	22.00000	2002.00	25.00000	2275.00
0405 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	7.000 AS	2850.00000	19950.00	3135.00000	21945.00	3650.00000	25550.00
0410 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	5580.00000	16740.00	6140.00000	18420.00	4500.00000	13500.00
0415 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	1.000 AS	8250.00000	8250.00	9075.00000	9075.00	9500.00000	9500.00
0420 0700 21 16 MULTI- POST SIGN, F&I, 251 - 300 SF	1.000 AS	11900.00000	11900.00	13100.00000	13100.00	12500.00000	12500.00

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0425 0700 21 60 MULTI- POST SIGN, REMOVE	9.000 AS	850.00000	7650.00	935.00000	8415.00	550.00000	4950.00
0430 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	3.000 EA	225.00000	675.00	250.00000	750.00	125.00000	375.00
0435 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	400.00000	400.00	440.00000	440.00	45.00000	45.00
0440 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6"	0.423 NM	17000.00000	7191.00	19000.00000	8037.00	17000.00000	7191.00
0445 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	62.000 EA	225.00000	13950.00	60.00000	3720.00	165.00000	10230.00
0450 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1675.000 EA	3.00000	5025.00	3.30000	5527.50	3.00000	5025.00
0455 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	46.000 SF	1.00000	46.00	2.00000	92.00	1.00000	46.00
0460 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	3.520 NM	3960.00000	13939.20	4400.00000	15488.00	3960.00000	13939.20
0465 0711 11112 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1.123 NM	4488.00000	5040.02	5000.00000	5615.00	4490.00000	5042.27
0470 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	373.000 LF	1.50000	559.50	1.65000	615.45	1.50000	559.50
0475 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1820.000 LF	2.25000	4095.00	2.50000	4550.00	2.25000	4095.00
0480 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	225.000 LF	3.00000	675.00	3.30000	742.50	3.00000	675.00
0485 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	5.353 GM	990.00000	5299.47	1100.00000	5888.30	990.00000	5299.47
0490 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1356.000 LF	0.75000	1017.00	0.82000	1111.92	0.75000	1017.00

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0495 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	40.000 EA	175.00000	7000.00	190.00000	7600.00	175.00000	7000.00
0500 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	58.000 EA	55.00000	3190.00	61.00000	3538.00	55.00000	3190.00
0510 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.329 NM	3400.00000	11318.60	3715.00000	12367.24	3380.00000	11252.02
0515 0711 11212 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	0.115 NM	4488.00000	516.12	5000.00000	575.00	4490.00000	516.35
0520 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	336.000 LF	2.25000	756.00	2.50000	840.00	2.25000	756.00
0525 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	8002.000 SF	2.00000	16004.00	2.20000	17604.40	2.00000	16004.00
0530 0713101111 PREFORMED TAPE, STANDARD, WHITE, SOLID, 6"	0.094 NM	18000.00000	1692.00	20000.00000	1880.00	18000.00000	1692.00
0535 0713101112 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	0.129 NM	29000.00000	3741.00	32000.00000	4128.00	29000.00000	3741.00
0540 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	148.000 LF	11.00000	1628.00	12.00000	1776.00	11.00000	1628.00
0542 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	2.000 EA	250.00000	500.00	165.00000	330.00	223.00000	446.00
0543 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	2.000 EA	250.00000	500.00	110.00000	220.00	112.00000	224.00
0545 0713101211 PREFORMED TAPE, STANDARD, YELLOW,SOLID, 6"	1.152 NM	18000.00000	20736.00	20000.00000	23040.00	18000.00000	20736.00
0550 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	2.038 GM	7000.00000	14266.00	7700.00000	15692.60	7000.00000	14266.00
SECTION 0003 TOTALS		$	258,899.91	$	286,090.91	$	242,745.81
SECTION 0004 LIGHTING							

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0555 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	15.000 LF	9.00000	135.00	8.00000	120.00	6.00000	90.00
0560 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	5.000 LF	19.50000	97.50	16.00000	80.00	8.50000	42.50
0565 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	1.000 EA	3600.00000	3600.00	3500.00000	3500.00	3250.00000	3250.00
0570 0715 4600 LIGHT POLE COMPLETE, REMOVE	1.000 EA	280.00000	280.00	240.00000	240.00	250.00000	250.00
0575 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	1.000 EA	550.00000	550.00	525.00000	525.00	450.00000	450.00
0580 0715 14 42 LIGHTING - PULL BOX, RELOCATE, SIDEWALK	1.000 EA	600.00000	600.00	550.00000	550.00	350.00000	350.00
0585 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1.000 EA	1889.00000	1889.00	1600.00000	1600.00	1250.00000	1250.00
SECTION 0004 TOTALS		$	7,151.50	$	6,615.00	$	5,682.50
SECTION 0005 SIGNALIZATION							
0590 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	1841.000 LF	15.40000	28351.40	16.00000	29456.00	13.00000	23933.00
0595 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	6200.00000	6200.00	6000.00000	6000.00	4500.00000	4500.00
0600 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	41.000 EA	600.00000	24600.00	560.00000	22960.00	375.00000	15375.00
0605 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	1.000 AS	1650.00000	1650.00	1490.00000	1490.00	1150.00000	1150.00
0610 0639 2 1 ELECTRICAL SERVICE WIRE	558.000 LF	2.20000	1227.60	2.00000	1116.00	2.00000	1116.00
0615 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	930.00000	930.00	900.00000	900.00	1550.00000	1550.00
0620 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	6.000 EA	1900.00000	11400.00	1800.00000	10800.00	900.00000	5400.00

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0625 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	32800.00000	32800.00	38000.00000	38000.00	32500.00000	32500.00
0630 0649 31119 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 70.5' AND 70.5'	1.000 EA	52700.00000	52700.00	56000.00000	56000.00	49000.00000	49000.00
0635 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	19.000 AS	845.00000	16055.00	850.00000	16150.00	750.00000	14250.00
0640 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	1.000 AS	1160.00000	1160.00	1190.00000	1190.00	950.00000	950.00
0645 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	560.00000	1120.00	560.00000	1120.00	450.00000	900.00
0650 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1000.00000	1000.00	1030.00000	1030.00	800.00000	800.00
0655 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	5.000 EA	111.00000	555.00	115.00000	575.00	125.00000	625.00
0660 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	8.000 AS	730.00000	5840.00	765.00000	6120.00	825.00000	6600.00
0665 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	1100.00000	2200.00	1150.00000	2300.00	825.00000	1650.00
0670 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	24100.00000	24100.00	25000.00000	25000.00	19500.00000	19500.00
0675 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	11.000 EA	70.00000	770.00	60.00000	660.00	45.00000	495.00
0680 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	72.00000	144.00	60.00000	120.00	45.00000	90.00
0685 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	2.000 EA	580.00000	1160.00	500.00000	1000.00	750.00000	1500.00
0690 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	1150.00000	1150.00	1000.00000	1000.00	550.00000	550.00
0695 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	73.00000	73.00	65.00000	65.00	750.00000	750.00

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	 AMOUNT
0700 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	3.000 EA	2370.00000	7110.00	2430.00000	7290.00	2200.00000	6600.00
0705 0700 48 18 SIGN PANELS, F & I, 15 OR <	3.000 EA	261.00000	783.00	450.00000	1350.00	350.00000	1050.00
0710 0700 48 60 SIGN PANELS, REMOVE	7.000 EA	73.00000	511.00	65.00000	455.00	45.00000	315.00
SECTION 0005 TOTALS			$ 223,590.00		$ 232,147.00		$ 191,149.00
CONTRACT TOTALS			$ 2,559,780.91		$ 2,642,622.46		$ 2,665,078.84

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0405 70 1 LATEX MODIFIED PORTLAND CEMENT CONCRETE, TYPE I	35.000 CF	1110.00000	38850.00	200.00000	7000.00		
0010 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	144.000 LF	29.10000	4190.40	80.00000	11520.00		
SECTION 0001 TOTALS		$	43,040.40	$	18,520.00	$	
SECTION 0002 ROADWAY							
0015 0101 1 MOBILIZATION 42848615201	LUMP	268000.00000	268000.00	82439.00000	82439.00		
0020 0101 1 MOBILIZATION 42904015201	LUMP	40000.00000	40000.00	82439.00000	82439.00		
0025 0102 1 MAINTENANCE OF TRAFFIC 42904015201	160.000 LS	60000.00000	60000.00	82439.00000	82439.00		
0030 0102 1 MAINTENANCE OF TRAFFIC 42848615201	120.000 LS	40000.00000	40000.00	82439.00000	82439.00		
0035 0102 14 TRAFFIC CONTROL OFFICER	64.000 MH	69.30000	4435.20	60.00000	3840.00		
0040 0102 60 WORK ZONE SIGN	9699.000 ED	0.20000	1939.80	0.21000	2036.79		
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1080.000 LF	34.10000	36828.00	30.00000	32400.00		
0050 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	31019.000 ED	0.10000	3101.90	0.12000	3722.28		
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	338.000 ED	0.30000	101.40	0.25000	84.50		
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	328.000 ED	5.80000	1902.40	0.25000	82.00		
0065 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1053.000 ED	0.30000	315.90	0.27000	284.31		

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3093.000 EA	3.70000	11444.10	3.00000	9279.00		
0075 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1087.000 ED	0.10000	108.70	0.10000	108.70		
0080 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	2.000 LO	1100.00000	2200.00	1600.00000	3200.00		
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	378.000 ED	11.60000	4384.80	10.00000	3780.00		
0090 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	271.000 ED	8.60000	2330.60	8.00000	2168.00		
0095 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	276.000 ED	5.70000	1573.20	8.00000	2208.00		
0100 0102150 1 PORTABLE REGULATORY, SIGN	174.000 ED	5.80000	1009.20	5.00000	870.00		
0105 0102150 2 RADAR SPEED DISPLAY UNIT	174.000 ED	8.10000	1409.40	7.00000	1218.00		
0110 0104 10 3 SEDIMENT BARRIER	960.000 LF	1.40000	1344.00	12.00000	11520.00		
0115 0107 1 LITTER REMOVAL	171.800 AC	110.00000	18898.00	100.00000	17180.00		
0120 0107 2 MOWING	42.800 AC	174.00000	7447.20	100.00000	4280.00		
0125 0109 71 3 FIELD OFFICE, 900 SQ FT	220.000 DA	154.00000	33880.00	140.00000	30800.00		
0130 0110 1 1 CLEARING & GRUBBING 42848615201	0.240 LS	11916.22000	11916.22	10000.00000	10000.00		
0135 0110 1 1 CLEARING & GRUBBING 42904015201	0.730 LS	3000.00000	3000.00	10000.00000	10000.00		
0140 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42848615201	LUMP	1480.00000	1480.00	1500.00000	1500.00		
0145 0120 1 REGULAR EXCAVATION	213.000 CY	28.70000	6113.10	30.00000	6390.00		

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0120 6 EMBANKMENT	285.000 CY	21.30000	6070.50	30.00000	8550.00		
0155 0160 4 TYPE B STABILIZATION	1868.000 SY	8.90000	16625.20	20.00000	37360.00		
0160 0285702 OPTIONAL BASE, BASE GROUP 02	992.000 SY	10.20000	10118.40	60.00000	59520.00		
0165 0285709 OPTIONAL BASE, BASE GROUP 09	703.000 SY	19.40000	13638.20	100.00000	70300.00		
0170 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	40639.000 SY	1.90000	77214.10	3.00000	121917.00		
0175 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	1139.000 SY	1.90000	2164.10	3.00000	3417.00		
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	62918.000 SY	1.90000	119544.20	2.50000	157295.00		
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	7206.100 TN	106.00000	763846.60	130.00000	936793.00		
0190 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	2041.600 TN	149.00000	304198.40	180.00000	367488.00		
0195 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1784.900 TN	146.00000	260595.40	180.00000	321282.00		
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	123.100 TN	285.00000	35083.50	200.00000	24620.00		
0205 0425 5 MANHOLE, ADJUST	14.000 EA	398.00000	5572.00	500.00000	7000.00		
0210 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	1241.000 LF	32.50000	40332.50	80.00000	99280.00		
0215 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	293.000 LF	50.70000	14855.10	35.00000	10255.00		
0220 0522 1 SIDEWALK CONCRETE, 4" THICK	223.000 SY	56.50000	12599.50	60.00000	13380.00		
0223 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS-GREEN BIKE LANE	230.000 SY	51.10000	11753.00	100.00000	23000.00		
0225 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	2.000 EA	350.00000	700.00	1000.00000	2000.00		

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0536 1 1 GUARDRAIL -ROADWAY	2487.500 LF	16.40000	40795.00	14.00000	34825.00		
0235 0536 1 11 GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM	162.500 LF	29.20000	4745.00	25.00000	4062.50		
0240 0536 2 GUARDRAIL- SHOP-BENT PANELS	37.500 LF	19.30000	723.75	16.50000	618.75		
0245 0536 7 SPECIAL GUARDRAIL POST	39.000 EA	351.00000	13689.00	300.00000	11700.00		
0250 0536 8 1 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, INSTALL	8.000 EA	2280.00000	18240.00	1950.00000	15600.00		
0255 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	7.000 EA	292.00000	2044.00	250.00000	1750.00		
0260 0536 73 GUARDRAIL REMOVAL	610.750 LF	1.20000	732.90	1.00000	610.75		
0265 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	6.000 EA	2130.00000	12780.00	1825.00000	10950.00		
0270 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1750.00000	3500.00	1500.00000	3000.00		
0275 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	5.000 EA	2050.00000	10250.00	1750.00000	8750.00		
0280 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	7.000 EA	585.00000	4095.00	500.00000	3500.00		
0285 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	6.700 PM	2260.00000	15142.00	1200.00000	8040.00		
0290 0570 1 1 PERFORMANCE TURF	2353.000 SY	2.20000	5176.60	0.90000	2117.70		
0295 0570 1 2 PERFORMANCE TURF, SOD	4232.000 SY	3.80000	16081.60	2.00000	8464.00		
0300 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.763 NM	935.00000	3518.41	760.00000	2859.88		
0305 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	477.000 LF	0.50000	238.50	0.50000	238.50		

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1920.000 LF	0.70000	1344.00	0.60000	1152.00		
0315 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	198.000 LF	1.20000	237.60	1.00000	198.00		
0320 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.180 GM	263.00000	1362.34	250.80000	1299.14		
0325 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1350.000 LF	0.20000	270.00	0.35000	472.50		
0330 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	49.000 EA	52.60000	2577.40	35.00000	1715.00		
0335 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	61.000 EA	29.30000	1787.30	15.00000	915.00		
0340 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	11.000 LF	5.90000	64.90	1.25000	13.75		
0345 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.333 NM	935.00000	3116.36	760.00000	2533.08		
0350 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	336.000 LF	0.70000	235.20	1.00000	336.00		
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42848615201	LUMP	34900.00000	34900.00	34900.00000	34900.00		
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42904015201	LUMP	15100.00000	15100.00	15100.00000	15100.00		
SECTION 0002 TOTALS			$ 2,472,820.68		$ 2,925,886.13		$
SECTION 0003 SIGNING							

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0365 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	48.000 AS	330.00000	15840.00	260.00000	12480.00		
0370 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	16.000 AS	1100.00000	17600.00	500.00000	8000.00		
0375 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	3.000 AS	1330.00000	3990.00	1500.00000	4500.00		
0380 0700 20 15 SINGLE POST SIGN, F&I, 31+ SF	2.000 AS	1680.00000	3360.00	2000.00000	4000.00		
0385 0700 20 22 SINGLE POST SIGN, F&I BARRIER MOUNTED, 12-20 SF	3.000 AS	1450.00000	4350.00	600.00000	1800.00		
0388 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	244.00000	244.00	160.00000	160.00		
0390 0700 20 51 SINGLE POST SIGN, F&I BRIDGE MOUNT, <12 SF	4.000 AS	1330.00000	5320.00	600.00000	2400.00		
0395 0700 20 52 SINGLE POST SIGN, F&I BRIDGE MOUNT, 12-20 SF	7.000 AS	1450.00000	10150.00	1000.00000	7000.00		
0400 0700 20 60 SINGLE POST SIGN, REMOVE	91.000 AS	23.20000	2111.20	100.00000	9100.00		
0405 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	7.000 AS	3300.00000	23100.00	2350.00000	16450.00		
0410 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	6470.00000	19410.00	3250.00000	9750.00		
0415 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	1.000 AS	9570.00000	9570.00	5500.00000	5500.00		
0420 0700 21 16 MULTI- POST SIGN, F&I, 251 - 300 SF	1.000 AS	13800.00000	13800.00	7250.00000	7250.00		
0425 0700 21 60 MULTI- POST SIGN, REMOVE	9.000 AS	986.00000	8874.00	1550.00000	13950.00		
0430 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	3.000 EA	261.00000	783.00	350.00000	1050.00		
0435 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	464.00000	464.00	100.00000	100.00		
0440 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6"	0.423 NM	8750.00000	3701.25	17000.00000	7191.00		

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0445 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	62.000 EA	263.00000	16306.00	80.00000	4960.00		
0450 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1675.000 EA	3.70000	6197.50	3.00000	5025.00		
0455 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	46.000 SF	2.30000	105.80	1.00000	46.00		
0460 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	3.520 NM	3970.00000	13974.40	3960.00000	13939.20		
0465 0711 11112 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1.123 NM	5600.00000	6288.80	4488.00000	5040.02		
0470 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	373.000 LF	1.60000	596.80	1.50000	559.50		
0475 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1820.000 LF	2.80000	5096.00	2.25000	4095.00		
0480 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	225.000 LF	4.00000	900.00	3.00000	675.00		
0485 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	5.353 GM	1290.00000	6905.37	990.00000	5299.47		
0490 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	1356.000 LF	1.20000	1627.20	0.75000	1017.00		
0495 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	40.000 EA	140.00000	5600.00	175.00000	7000.00		
0500 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	58.000 EA	64.30000	3729.40	55.00000	3190.00		
0510 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	3.329 NM	3960.00000	13182.84	3380.00000	11252.02		
0515 0711 11212 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8"	0.115 NM	5860.00000	673.90	4488.00000	516.12		

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0520 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	336.000 LF	2.80000	940.80	2.25000	756.00		
0525 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	8002.000 SF	2.10000	16804.20	2.00000	16004.00		
0530 0713101111 PREFORMED TAPE, STANDARD, WHITE, SOLID, 6"	0.094 NM	20700.00000	1945.80	18000.00000	1692.00		
0535 0713101112 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	0.129 NM	29000.00000	3741.00	29000.00000	3741.00		
0540 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	148.000 LF	12.30000	1820.40	11.00000	1628.00		
0542 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	2.000 EA	585.00000	1170.00	250.00000	500.00		
0543 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	2.000 EA	292.00000	584.00	100.00000	200.00		
0545 0713101211 PREFORMED TAPE, STANDARD, YELLOW,SOLID, 6"	1.152 NM	21600.00000	24883.20	18000.00000	20736.00		
0550 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	2.038 GM	7570.00000	15427.66	7000.00000	14266.00		
SECTION 0003 TOTALS		$	291,168.52	$	232,818.33	$	
SECTION 0004 LIGHTING							
0555 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	15.000 LF	7.20000	108.00	2.00000	30.00		
0560 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	5.000 LF	10.30000	51.50	52.00000	260.00		
0565 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	1.000 EA	3910.00000	3910.00	3767.00000	3767.00		
0570 0715 4600 LIGHT POLE COMPLETE, REMOVE	1.000 EA	344.00000	344.00	502.00000	502.00		

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0575 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	1.000 EA	549.00000	549.00	518.00000	518.00		
0580 0715 14 42 LIGHTING - PULL BOX, RELOCATE, SIDEWALK	1.000 EA	454.00000	454.00	441.00000	441.00		
0585 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1.000 EA	1730.00000	1730.00	1654.00000	1654.00		
SECTION 0004 TOTALS		$	7,146.50	$	7,172.00	$	
SECTION 0005 SIGNALIZATION							
0590 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	1841.000 LF	15.90000	29271.90	11.00000	20251.00		
0595 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	5290.00000	5290.00	5184.00000	5184.00		
0600 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	41.000 EA	454.00000	18614.00	518.00000	21238.00		
0605 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	1.000 AS	1400.00000	1400.00	4183.00000	4183.00		
0610 0639 2 1 ELECTRICAL SERVICE WIRE	558.000 LF	2.40000	1339.20	1.50000	837.00		
0615 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1890.00000	1890.00	1341.00000	1341.00		
0620 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	6.000 EA	1100.00000	6600.00	1861.00000	11166.00		
0625 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	38400.00000	38400.00	32828.00000	32828.00		
0630 0649 31119 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 70.5' AND 70.5'	1.000 EA	60600.00000	60600.00	52641.00000	52641.00		
0635 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	19.000 AS	939.00000	17841.00	906.00000	17214.00		

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0640 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	1.000 AS	1200.00000	1200.00	1348.00000	1348.00		
0645 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	537.00000	1074.00	653.00000	1306.00		
0650 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	989.00000	989.00	1091.00000	1091.00		
0655 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	5.000 EA	170.00000	850.00	170.00000	850.00		
0660 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	8.000 AS	968.00000	7744.00	1173.00000	9384.00		
0665 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	968.00000	1936.00	984.00000	1968.00		
0670 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	23800.00000	23800.00	23620.00000	23620.00		
0675 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	11.000 EA	57.40000	631.40	63.00000	693.00		
0680 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	2.000 EA	57.40000	114.80	63.00000	126.00		
0685 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	2.000 EA	919.00000	1838.00	1504.00000	3008.00		
0690 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	689.00000	689.00	251.00000	251.00		
0695 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	919.00000	919.00	1254.00000	1254.00		
0700 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	3.000 EA	2820.00000	8460.00	2850.00000	8550.00		
0705 0700 48 18 SIGN PANELS, F & I, 15 OR <	3.000 EA	455.00000	1365.00	361.00000	1083.00		
0710 0700 48 60 SIGN PANELS, REMOVE	7.000 EA	56.80000	397.60	126.00000	882.00		
SECTION 0005 TOTALS		$	233,253.90	$	222,297.00	$	
CONTRACT TOTALS		$	3,047,430.00	$	3,406,693.46	$	0.00

CALL ORDER: 024 PROPOSAL ID: T6296 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) H & R PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.