VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : Z4042 PROPOSAL DESC :
LETTING DATE : 04/24/13 10:30 A.M. DISTRICT : 04 No Contract Plans
SET-ASIDE : U/R CODE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS) A Bid Bond is not required for this project.

This is an Emergency Push Button Contract that consists of providing all labor, equipment, materials and incidentals necessary to furnish, install or repair single-post and multi-post signs on the Primary and Interstate Systems in Broward, Palm Beach, Martin, St. Lucie and Indian River Counties after a hurricane event.

FINPROJ(S) : 43258815201 (*) F.A. NO. : ER13400E COUNTIES : DIST/ST-WIDE

LOCAL NAME : EMERGENCY CONTRACT ROAD NAME :
PROJ LIMITS : PRE-EVENT, PERMANENT SIGNS

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	Responsive	Winning bid	$ 95,638.00	0.00%
2	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 96,857.60	1.27%
3	ACME BARRICADES, L.C.	Responsive	Non-Winning Bid	$ 98,127.00	2.60%
4	B SQUARE CONSTRUCTION MANAGEMEN	Responsive	Non-Winning Bid	$ 115,977.50	21.26%

CALL ORDER : 014 PROPOSAL ID : Z4042 PROPOSAL DESC :
LETTING DATE : 04/24/13 10:30 A.M. DISTRICT : 04 No Contract Plans
SET-ASIDE : U/R CODE :
CONTRACT TIME : 365 WORKING DAYS (AVAILABLE DAYS) A Bid Bond is not required for this project.

This is an Emergency Push Button Contract that consists of providing all labor, equipment, materials and incidentals necessary to furnish, install or repair single-post and multi-post signs on the Primary and Interstate Systems in Broward, Palm Beach, Martin, St. Lucie and Indian River Counties after a hurricane event.

FINPROJ(S) : 43258815201 (*) F.A. NO. : ER13400E COUNTIES : DIST/ST-WIDE

LOCAL NAME : EMERGENCY CONTRACT ROAD NAME :
PROJ LIMITS : PRE-EVENT, PERMANENT SIGNS

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRAFFIC CONTROL PRODUCTS OF UNIT PRICE	 AMOUNT	(2) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ACME BARRICADES, L.C. UNIT PRICE	 AMOUNT
SECTION 0001 SIGNING							
0005 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	1.000 ED	10.00000	10.00	0.60000	0.60	2.00000	2.00
0010 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1.000 ED	20.00000	20.00	18.00000	18.00	50.00000	50.00
0015 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1.000 ED	40.00000	40.00	50.00000	50.00	75.00000	75.00
0020 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	1.000 EA	6250.00000	6250.00	2900.00000	2900.00	3850.00000	3850.00
0025 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	1.000 AS	575.00000	575.00	415.00000	415.00	500.00000	500.00
0030 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	1475.00000	1475.00	680.00000	680.00	1300.00000	1300.00
0035 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	1781.00000	1781.00	1115.00000	1115.00	2200.00000	2200.00
0040 0700 20 51 SINGLE POST SIGN, F&I BRIDGE MOUNT, <12 SF	1.000 AS	1785.00000	1785.00	1265.00000	1265.00	2000.00000	2000.00

CALL ORDER: 014 PROPOSAL ID: Z4042 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRAFFIC CONTROL PRODUCTS OF UNIT PRICE	 AMOUNT	(2) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(3) ACME BARRICADES, L.C. UNIT PRICE	 AMOUNT
0045 0700 20 52 SINGLE POST SIGN, F&I BRIDGE MOUNT, 12-20 SF	1.000 AS	2352.00000	2352.00	1945.00000	1945.00	2500.00000	2500.00
0050 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3660.00000	3660.00	4360.00000	4360.00	3500.00000	3500.00
0055 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	5363.00000	5363.00	5584.00000	5584.00	5000.00000	5000.00
0060 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	7336.00000	7336.00	7575.00000	7575.00	6500.00000	6500.00
0065 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	1.000 AS	9438.00000	9438.00	9460.00000	9460.00	9000.00000	9000.00
0070 0700 21 15 MULTI- POST SIGN, F&I, 201 - 250 SF	1.000 AS	10401.00000	10401.00	11700.00000	11700.00	11000.00000	11000.00
0075 0700 21 16 MULTI- POST SIGN, F&I, 251 - 300 SF	1.000 AS	13413.00000	13413.00	14100.00000	14100.00	13000.00000	13000.00
0080 0700 21 17 MULTI- POST SIGN, F&I, GREATER THAN 300 SF	1.000 AS	14295.00000	14295.00	16050.00000	16050.00	16000.00000	16000.00
0085 0700 48 12 SIGN PANELS, F & I, 101 - 200	1.000 EA	5465.00000	5465.00	4450.00000	4450.00	4800.00000	4800.00
0090 0700 48 13 SIGN PANELS, F&I, 201 - 300	1.000 EA	7307.00000	7307.00	6390.00000	6390.00	7300.00000	7300.00
0095 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	480.00000	480.00	290.00000	290.00	250.00000	250.00
0100 0700 48 19 SIGN PANELS, F & I, 16 - 100	1.000 EA	2717.00000	2717.00	2275.00000	2275.00	2300.00000	2300.00
0105 0700 82 OVERHEAD SIGN, SPAN WIRE MOUNTED	1.000 AS	1475.00000	1475.00	6235.00000	6235.00	7000.00000	7000.00
SECTION 0001 TOTALS			$ 95,638.00		$ 96,857.60		$ 98,127.00
CONTRACT TOTALS			$ 95,638.00		$ 96,857.60		$ 98,127.00

CALL ORDER: 014 PROPOSAL ID: Z4042 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) B SQUARE CONSTRUCTION MANAG UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 SIGNING							
0005 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	1.000 ED	1.00000	1.00				
0010 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1.000 ED	25.00000	25.00				
0015 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1.000 ED	14.00000	14.00				
0020 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	1.000 EA	3000.00000	3000.00				
0025 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	1.000 AS	437.50000	437.50				
0030 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	1250.00000	1250.00				
0035 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	1875.00000	1875.00				
0040 0700 20 51 SINGLE POST SIGN, F&I BRIDGE MOUNT, <12 SF	1.000 AS	625.00000	625.00				
0045 0700 20 52 SINGLE POST SIGN, F&I BRIDGE MOUNT, 12-20 SF	1.000 AS	1875.00000	1875.00				
0050 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3750.00000	3750.00				
0055 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	6250.00000	6250.00				
0060 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	7500.00000	7500.00				
0065 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	1.000 AS	10000.00000	10000.00				
0070 0700 21 15 MULTI- POST SIGN, F&I, 201 - 250 SF	1.000 AS	15000.00000	15000.00				
0075 0700 21 16 MULTI- POST SIGN, F&I, 251 - 300 SF	1.000 AS	18750.00000	18750.00				

CALL ORDER: 014 PROPOSAL ID: Z4042 LETTING DATE: 04/24/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) B SQUARE CONSTRUCTION MANAG UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0700 21 17 MULTI- POST SIGN, F&I, GREATER THAN 300 SF	1.000 AS	25000.00000	25000.00				
0085 0700 48 12 SIGN PANELS, F & I, 101 - 200	1.000 EA	5000.00000	5000.00				
0090 0700 48 13 SIGN PANELS, F&I, 201 - 300	1.000 EA	10000.00000	10000.00				
0095 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	625.00000	625.00				
0100 0700 48 19 SIGN PANELS, F & I, 16 - 100	1.000 EA	1250.00000	1250.00				
0105 0700 82 OVERHEAD SIGN, SPAN WIRE MOUNTED	1.000 AS	3750.00000	3750.00				
SECTION 0001 TOTALS		$	115,977.50	$		$	
CONTRACT TOTALS		$	115,977.50	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.