VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T3400 PROPOSAL DESC :
LETTING DATE : 08/28/13 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of the widening
SET-ASIDE : U/R CODE : of SR 8 (I-10), the replacement of the US 90 overpass over
CONTRACT TIME : 850 WORKING DAYS (AVAILABLE DAYS) SR 8 (Br. No. 480230), milling and resurfacing, signalization, sound barrier walls, stormwater ponds, drainage improvements, signing, sidewalks, guardrails, lighting and other incidental construction.

FINPROJ(S) : 22247715201 (*) F.A. NO. : 0101203I COUNTIES : ESCAMBIA

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : FROM SR 291 DAVIS HIGHWAY TO SR 10A (US 90) SCENIC

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Winning bid	$ 43,091,371.17	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 48,900,967.57	13.48%
3	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 49,137,252.31	14.03%
4	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 52,141,108.47	21.00%

CALL ORDER : 001 PROPOSAL ID : T3400 PROPOSAL DESC :
LETTING DATE : 08/28/13 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of the widening
SET-ASIDE : U/R CODE : of SR 8 (I-10), the replacement of the US 90 overpass over
CONTRACT TIME : 850 WORKING DAYS (AVAILABLE DAYS) SR 8 (Br. No. 480230), milling and resurfacing,
signalization, sound barrier walls, stormwater ponds,
drainage improvements, signing, sidewalks, guardrails,
lighting and other incidental construction.

FINPROJ(S) : 22247715201 (*) F.A. NO. : 0101203I COUNTIES : ESCAMBIA

LOCAL NAME : SR 8 (I-10) ROAD NAME : SR 8
PROJ LIMITS : FROM SR 291 DAVIS HIGHWAY TO SR 10A (US 90) SCENIC

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 22247715201	11292.000 LS	500000.00000	500000.00	481287.54000	481287.54	1500000.00000	1500000.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	194.000 CY	350.00000	67900.00	387.23000	75122.62	350.00000	67900.00
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	531.300 CY	750.00000	398475.00	700.93000	372404.11	500.00000	265650.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	51.800 CY	900.00000	46620.00	1197.31000	62020.66	800.00000	41440.00
0025 0400 4 8 CONC CLASS IV, BULKHEAD	147.300 CY	700.00000	103110.00	1136.50000	167406.45	800.00000	117840.00
0030 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	425.700 CY	650.00000	276705.00	803.21000	341926.50	650.00000	276705.00
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1574.000 SY	8.00000	12592.00	20.29000	31936.46	10.00000	15740.00
0040 0400147 COMPOSITE NEOPRENE PADS	15.200 CF	1000.00000	15200.00	748.84000	11382.37	800.00000	12160.00
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	133678.000 LB	1.00000	133678.00	0.87000	116299.86	0.70000	93574.60
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	89581.000 LB	1.00000	89581.00	0.87000	77935.47	0.70000	62706.70
0055 0415 1 8 REINFORCING STEEL- BULKHEAD	14056.000 LB	1.00000	14056.00	2.23000	31344.88	0.70000	9839.20

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	(3) AMOUNT
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	33978.000 LB	1.00000	33978.00	0.87000	29560.86	0.70000	23784.60
0065 0450 2 63 PREST BEAMS: FLORIDA-I BEAM 63"	1702.000 LF	215.00000	365930.00	244.34000	415866.68	200.00000	340400.00
0070 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	2721.000 LF	95.00000	258495.00	148.85000	405020.85	37.00000	100677.00
0075 0455133 3 SHEET PILING STEEL, F&I PERMANENT	21736.000 SF	36.00000	782496.00	46.48000	1010289.28	41.00000	891176.00
0080 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	205.000 LF	95.00000	19475.00	222.46000	45604.30	37.00000	7585.00
0085 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	168.000 LF	60.00000	10080.00	45.32000	7613.76	60.00000	10080.00
0090 0459 71 PILES, POLYETHYLENE SHEETING	304.000 SY	15.00000	4560.00	13.42000	4079.68	1.75000	532.00
0095 0515 2213 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 3	274.000 LF	125.00000	34250.00	67.07000	18377.18	200.00000	54800.00
0100 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	274.000 LF	35.00000	9590.00	49.58000	13584.92	30.00000	8220.00
0105 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	549.000 LF	70.00000	38430.00	82.08000	45061.92	80.00000	43920.00
0110 0521 6 31 CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	37.000 LF	190.00000	7030.00	445.10000	16468.70	185.00000	6845.00
0115 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	304.000 LF	215.00000	65360.00	302.57000	91981.28	195.00000	59280.00
0120 0548 12 RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	11831.000 SF	30.00000	354930.00	34.68000	410299.08	35.00000	414085.00
0125 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	1776.000 SF	17.00000	30192.00	14.21000	25236.96	15.00000	26640.00
SECTION 0001 TOTALS			$ 3,672,713.00		$ 4,308,112.37		$ 4,451,580.10
SECTION 0002 ROADWAY							

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0130 0101 1 MOBILIZATION 22247715201	LUMP	4250000.00000	4250000.00	4444879.65000	4444879.65	4255000.00000	4255000.00
0135 0102 1 MAINTENANCE OF TRAFFIC 22247715201	850.000 LS	1500000.00000	1500000.00	3308843.52000	3308843.52	1500000.00000	1500000.00
0140 0102 2 1 SPECIAL DETOUR 1 22247715201	LUMP	19800.00000	19800.00	25727.04000	25727.04	30000.00000	30000.00
0145 0102 2 2 SPECIAL DETOUR 2 22247715201	LUMP	9300.00000	9300.00	17227.37000	17227.37	15000.00000	15000.00
0150 0102 2 3 SPECIAL DETOUR 3 22247715201	LUMP	21700.00000	21700.00	32983.42000	32983.42	35000.00000	35000.00
0155 0102 2 4 SPECIAL DETOUR 4 22247715201	LUMP	28800.00000	28800.00	36126.42000	36126.42	50000.00000	50000.00
0160 0102 2 5 SPECIAL DETOUR 5 22247715201	LUMP	16400.00000	16400.00	25733.93000	25733.93	30000.00000	30000.00
0165 0102 2 6 SPECIAL DETOUR 6 22247715201	LUMP	20800.00000	20800.00	14385.58000	14385.58	40000.00000	40000.00
0170 0102 2 7 SPECIAL DETOUR 7 22247715201	LUMP	12500.00000	12500.00	23476.51000	23476.51	30000.00000	30000.00
0175 0102 2 8 SPECIAL DETOUR 8 22247715201	LUMP	382000.00000	382000.00	373169.84000	373169.84	475000.00000	475000.00
0180 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	18.20000	4550.00	44.75000	11187.50	18.00000	4500.00
0185 0102 14 TRAFFIC CONTROL OFFICER	600.000 MH	40.00000	24000.00	36.96000	22176.00	75.00000	45000.00
0190 0102 60 WORK ZONE SIGN	59331.000 ED	0.20000	11866.20	0.26000	15426.06	0.25000	14832.75
0195 0102 61 BUSINESS SIGN	8.000 EA	50.00000	400.00	36.96000	295.68	35.00000	280.00
0200 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	11459.000 LF	28.00000	320852.00	29.67000	339988.53	40.00000	458360.00
0205 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	5946.000 LF	6.00000	35676.00	6.13000	36448.98	8.65000	51432.90
0210 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	328227.000 ED	0.15000	49234.05	0.12000	39387.24	0.11000	36104.97
0215 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	13629.000 ED	0.25000	3407.25	0.32000	4361.28	0.30000	4088.70

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0220 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	406.000 ED	6.00000	2436.00	5.28000	2143.68	5.00000	2030.00
0225 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7480.000 ED	0.20000	1496.00	0.26000	1944.80	0.25000	1870.00
0230 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	15868.000 EA	3.00000	47604.00	3.17000	50301.56	3.62000	57442.16
0235 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	19057.000 ED	0.25000	4764.25	0.11000	2096.27	0.10000	1905.70
0240 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	20.000 LO	1000.00000	20000.00	913.57000	18271.40	2207.79000	44155.80
0245 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	3516.000 ED	12.00000	42192.00	13.20000	46411.20	12.50000	43950.00
0250 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1700.000 ED	6.00000	10200.00	7.39000	12563.00	7.29000	12393.00
0255 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	968.000 ED	6.00000	5808.00	7.39000	7153.52	7.29000	7056.72
0260 0102150 1 PORTABLE REGULATORY, SIGN	76.000 ED	5.00000	380.00	5.28000	401.28	50.00000	3800.00
0265 0102150 2 RADAR SPEED DISPLAY UNIT	76.000 ED	5.00000	380.00	5.28000	401.28	50.00000	3800.00
0270 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	110.000 LF	3.00000	330.00	2.22000	244.20	1.76000	193.60
0275 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	5764.000 LF	2.15000	12392.60	2.22000	12796.08	1.65000	9510.60
0280 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1474.000 LF	2.15000	3169.10	2.22000	3272.28	1.65000	2432.10

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	(3) AMOUNT
0285 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	34913.000 SY	0.90000	31421.70	1.49000	52020.37	0.37000	12917.81
0290 0104 10 3 SEDIMENT BARRIER	29559.000 LF	1.10000	32514.90	2.96000	87494.64	0.55000	16257.45
0295 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	9.00000	900.00	27.66000	2766.00	11.50000	1150.00
0300 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	58.000 LF	5.00000	290.00	29.58000	1715.64	3.05000	176.90
0305 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	1750.00000	14000.00	2975.44000	23803.52	3073.60000	24588.80
0310 0104 18 INLET PROTECTION SYSTEM	161.000 EA	75.00000	12075.00	102.04000	16428.44	420.48000	67697.28
0315 0107 1 LITTER REMOVAL	2264.700 AC	15.00000	33970.50	7.39000	16736.13	25.00000	56617.50
0320 0107 2 MOWING	2264.700 AC	25.00000	56617.50	19.01000	43051.95	25.00000	56617.50
0325 0110 1 1 CLEARING & GRUBBING 22247715201	108.960 LS	821000.00000	821000.00	1043721.79000	1043721.79	3500000.00000	3500000.00
0330 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	19079.000 SY	4.00000	76316.00	11.85000	226086.15	4.39000	83756.81
0335 0120 1 REGULAR EXCAVATION	361553.000 CY	4.35000	1572755.55	9.92000	3586605.76	4.51000	1630604.03
0340 0120 4 SUBSOIL EXCAVATION	30597.000 CY	4.80000	146865.60	11.29000	345440.13	5.04000	154208.88
0345 0120 6 EMBANKMENT	73747.000 CY	4.60000	339236.20	12.61000	929949.67	2.72000	200591.84
0350 0142 70 FILL SAND	30597.000 CY	8.00000	244776.00	14.86000	454671.42	9.30000	284552.10
0355 0160 4 TYPE B STABILIZATION	171512.000 SY	1.90000	325872.80	1.66000	284709.92	3.75000	643170.00
0360 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	393670.000 SY	0.65000	255885.50	0.98000	385796.60	0.10000	39367.00
0365 0285701 OPTIONAL BASE, BASE GROUP 01	92.000 SY	25.00000	2300.00	22.04000	2027.68	39.06000	3593.52
0370 0285704 OPTIONAL BASE, BASE GROUP 04	60393.000 SY	11.50000	694519.50	7.84000	473481.12	11.00000	664323.00

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0375 0285706 OPTIONAL BASE, BASE GROUP 06	19655.000 SY	16.00000	314480.00	11.96000	235073.80	13.00000	255515.00
0380 0285709 OPTIONAL BASE, BASE GROUP 09	65893.000 SY	18.40000	1212431.20	12.52000	824980.36	14.00000	922502.00
0385 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	17678.000 SY	1.20000	21213.60	1.72000	30406.16	1.19000	21036.82
0390 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	40538.000 SY	1.65000	66887.70	2.35000	95264.30	2.68000	108641.84
0395 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	1919.000 SY	1.65000	3166.35	6.60000	12665.40	2.96000	5680.24
0400 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	29773.000 SY	1.65000	49125.45	2.10000	62523.30	2.26000	67286.98
0405 0327 70 22 MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH	8400.000 SY	1.85000	15540.00	4.99000	41916.00	2.95000	24780.00
0410 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	12011.500 TN	85.20000	1023379.80	94.73000	1137849.40	90.23000	1083797.65
0415 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	32303.600 TN	88.45000	2857253.42	91.07000	2941888.85	87.78000	2835610.01
0420 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	6396.600 TN	116.50000	745203.90	139.77000	894052.78	143.07000	915161.56
0425 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	1129.500 TN	102.40000	115660.80	120.14000	135698.13	112.85000	127464.08
0430 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	755.800 TN	165.00000	124707.00	203.31000	153661.70	131.48000	99372.58
0435 0350 1 1 PLAIN CEMENT CONCRETE PAVEMENT, 6"	363.000 SY	50.00000	18150.00	46.48000	16872.24	69.05000	25065.15
0440 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	233.000 CY	350.00000	81550.00	418.02000	97398.66	504.91000	117644.03
0445 0400 1 2 CONCRETE CLASS I, ENDWALLS	70.600 CY	800.00000	56480.00	804.55000	56801.23	707.50000	49949.50

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0450 0415 1 1 REINF STEEL- ROADWAY	2858.000 LB	1.00000	2858.00	2.13000	6087.54	0.67000	1914.86
0455 0425 1201 INLETS, CURB, TYPE 9, <10'	2.000 EA	3000.00000	6000.00	2697.42000	5394.84	3000.00000	6000.00
0460 0425 1311 INLETS, CURB, TYPE P-1, <10'	6.000 EA	3200.00000	19200.00	5343.72000	32062.32	4500.00000	27000.00
0465 0425 1312 INLETS, CURB TYPE P-1, >10'	1.000 EA	4500.00000	4500.00	9875.97000	9875.97	6500.00000	6500.00
0470 0425 1321 INLETS, CURB, TYPE P-2, <10'	2.000 EA	4500.00000	9000.00	7252.74000	14505.48	5000.00000	10000.00
0475 0425 1351 INLETS, CURB, TYPE P-5, <10'	5.000 EA	4000.00000	20000.00	4280.11000	21400.55	4000.00000	20000.00
0480 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	4000.00000	4000.00	4520.25000	4520.25	5000.00000	5000.00
0485 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	4500.00000	4500.00	5450.29000	5450.29	5000.00000	5000.00
0490 0425 1471 INLETS, CURB, TYPE 7, <10'	9.000 EA	4000.00000	36000.00	7728.59000	69557.31	4500.00000	40500.00
0495 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	2500.00000	2500.00	4542.22000	4542.22	4000.00000	4000.00
0500 0425 1521 INLETS, DT BOT, TYPE C,<10'	41.000 EA	2000.00000	82000.00	2397.88000	98313.08	3000.00000	123000.00
0505 0425 1524 INLETS, DT BOT, TYPE C, JBOT, >10'	2.000 EA	4000.00000	8000.00	6343.10000	12686.20	5500.00000	11000.00
0510 0425 1541 INLETS, DT BOT, TYPE D, <10'	12.000 EA	2700.00000	32400.00	3077.96000	36935.52	3500.00000	42000.00
0515 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	6.000 EA	4000.00000	24000.00	5312.67000	31876.02	5500.00000	33000.00
0520 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	3500.00000	7000.00	5398.04000	10796.08	5500.00000	11000.00
0525 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	1.000 EA	10000.00000	10000.00	17426.03000	17426.03	8500.00000	8500.00
0530 0425 1701 INLETS, GUTTER, TYPE S, <10'	14.000 EA	3000.00000	42000.00	2840.56000	39767.84	3000.00000	42000.00
0535 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	1.000 EA	5200.00000	5200.00	9230.27000	9230.27	5500.00000	5500.00
0540 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	3000.00000	3000.00	4116.86000	4116.86	3000.00000	3000.00

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	(3) AMOUNT
0545 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	17.000 EA	3000.00000	51000.00	2412.25000	41008.25	5000.00000	85000.00
0550 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	6.000 EA	2800.00000	16800.00	2314.62000	13887.72	3500.00000	21000.00
0555 0425 1841 INLETS, MEDIAN BARRIER, TYPE 3, <10'	2.000 EA	3500.00000	7000.00	4354.95000	8709.90	7000.00000	14000.00
0560 0425 1861 INLETS, MEDIAN BARRIER TYPE 5, < 10'	1.000 EA	3600.00000	3600.00	4548.86000	4548.86	6000.00000	6000.00
0565 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	4.000 EA	3700.00000	14800.00	2688.33000	10753.32	4000.00000	16000.00
0570 0425 1883 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT<10'	4.000 EA	4500.00000	18000.00	4632.98000	18531.92	4000.00000	16000.00
0575 0425 1891 INLETS, BARRIER WALL, <10'	12.000 EA	3500.00000	42000.00	4161.19000	49934.28	4000.00000	48000.00
0580 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	8.000 EA	4500.00000	36000.00	7251.87000	58014.96	4000.00000	32000.00
0585 0425 1894 INLETS, BARRIER WALL, J BOT, >10'	1.000 EA	7600.00000	7600.00	11415.15000	11415.15	5000.00000	5000.00
0590 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	2000.00000	4000.00	3416.01000	6832.02	7000.00000	14000.00
0595 0425 2 61 MANHOLES, P-8, <10'	14.000 EA	2500.00000	35000.00	2732.71000	38257.94	3000.00000	42000.00
0600 0425 2 62 MANHOLES, P-8, >10'	15.000 EA	3500.00000	52500.00	5139.48000	77092.20	5500.00000	82500.00
0605 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	4000.00000	12000.00	5573.05000	16719.15	2500.00000	7500.00
0610 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	8000.00000	32000.00	8147.41000	32589.64	6000.00000	24000.00
0615 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	3000.00000	3000.00	4432.40000	4432.40	4000.00000	4000.00
0620 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	344.000 LF	58.00000	19952.00	59.13000	20340.72	75.00000	25800.00
0625 0430173124 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 24", GUTTER DRAIN	283.000 LF	65.00000	18395.00	67.37000	19065.71	90.00000	25470.00

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	(3) AMOUNT
0630 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	92.000 LF	58.00000	5336.00	70.86000	6519.12	40.00000	3680.00
0635 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	80.000 LF	100.00000	8000.00	132.68000	10614.40	170.00000	13600.00
0640 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	36.000 LF	45.00000	1620.00	105.76000	3807.36	95.00000	3420.00
0645 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	12054.000 LF	40.00000	482160.00	41.18000	496383.72	38.00000	458052.00
0650 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2610.000 LF	45.00000	117450.00	50.75000	132457.50	47.00000	122670.00
0655 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	8163.000 LF	55.00000	448965.00	107.33000	876134.79	90.00000	734670.00
0660 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1187.000 LF	70.00000	83090.00	90.08000	106924.96	72.00000	85464.00
0665 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	525.000 LF	85.00000	44625.00	97.00000	50925.00	97.00000	50925.00
0670 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	199.000 LF	100.00000	19900.00	122.07000	24291.93	115.00000	22885.00
0675 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	129.000 LF	120.00000	15480.00	150.56000	19422.24	175.00000	22575.00
0680 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	476.000 LF	65.00000	30940.00	72.24000	34386.24	90.00000	42840.00
0685 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	624.000 LF	80.00000	49920.00	116.32000	72583.68	110.00000	68640.00
0690 0430185118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN	410.000 LF	325.00000	133250.00	213.34000	87469.40	210.00000	86100.00

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	(3) AMOUNT
0695 0430185124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	244.000 LF	375.00000	91500.00	255.58000	62361.52	250.00000	61000.00
0700 0430185136 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	378.000 LF	560.00000	211680.00	377.04000	142521.12	360.00000	136080.00
0705 0430185142 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	293.000 LF	525.00000	153825.00	477.37000	139869.41	500.00000	146500.00
0710 0430185148 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	130.000 LF	775.00000	100750.00	540.74000	70296.20	550.00000	71500.00
0715 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	5.000 EA	1200.00000	6000.00	2549.84000	12749.20	2500.00000	12500.00
0720 0430611129 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 24"PIPE	3.000 EA	1500.00000	4500.00	3779.62000	11338.86	3000.00000	9000.00
0725 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	81.200 CY	200.00000	16240.00	367.34000	29828.01	250.00000	20300.00
0730 0430982121 MITERED END SECTION, OPTIONAL ROUND, 12" CD	3.000 EA	700.00000	2100.00	1372.75000	4118.25	900.00000	2700.00
0735 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	10.000 EA	900.00000	9000.00	1149.49000	11494.90	1250.00000	12500.00
0740 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	1200.00000	7200.00	1290.45000	7742.70	1250.00000	7500.00
0745 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1500.00000	1500.00	2342.94000	2342.94	1750.00000	1750.00
0750 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1800.00000	1800.00	2946.76000	2946.76	2000.00000	2000.00
0755 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	2000.00000	4000.00	3034.99000	6069.98	2500.00000	5000.00

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0760 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	2500.00000	2500.00	3762.55000	3762.55	3000.00000	3000.00
0765 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	3500.00000	3500.00	3814.71000	3814.71	3500.00000	3500.00
0770 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	1.000 EA	2000.00000	2000.00	3287.33000	3287.33	1500.00000	1500.00
0775 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	6.000 EA	1000.00000	6000.00	1387.55000	8325.30	1000.00000	6000.00
0780 0436 1 1 TRENCH DRAIN, STANDARD	228.000 LF	150.00000	34200.00	158.27000	36085.56	115.00000	26220.00
0785 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD	1296.000 LF	55.00000	71280.00	23.95000	31039.20	20.00000	25920.00
0790 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	80.000 LF	40.00000	3200.00	47.18000	3774.40	30.00000	2400.00
0795 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	248.000 LF	28.00000	6944.00	23.24000	5763.52	45.00000	11160.00
0800 0515 2213 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 3	93.000 LF	140.00000	13020.00	66.54000	6188.22	140.00000	13020.00
0805 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1262.000 LF	12.60000	15901.20	31.90000	40257.80	16.00000	20192.00
0810 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3777.000 LF	12.00000	45324.00	19.04000	71914.08	12.50000	47212.50
0815 0520 2 4 CONCRETE CURB, TYPE D	316.000 LF	20.00000	6320.00	50.38000	15920.08	19.00000	6004.00
0820 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1299.000 LF	25.50000	33124.50	37.23000	48361.77	14.50000	18835.50
0825 0520 6 SHOULDER GUTTER- CONCRETE	3304.000 LF	17.50000	57820.00	27.98000	92445.92	10.50000	34692.00
0830 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	218.000 SY	44.00000	9592.00	93.57000	20398.26	48.00000	10464.00
0835 0521 1 MEDIAN CONCRETE BARRIER WALL	19265.000 LF	68.50000	1319652.50	71.47000	1376869.55	75.00000	1444875.00

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	(3) AMOUNT
0840 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	179.000 LF	215.00000	38485.00	309.33000	55370.07	200.00000	35800.00
0845 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	78.000 LF	195.00000	15210.00	207.16000	16158.48	450.00000	35100.00
0850 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	1105.000 LF	145.00000	160225.00	148.28000	163849.40	225.00000	248625.00
0855 0521 72 23 SHOULDER CONCRETE BARRIER WALL, F SHAPED, WITH 14' SOUND/NOISE WALL	4693.000 LF	480.00000	2252640.00	490.36000	2301259.48	600.00000	2815800.00
0860 0521 73 CONCRETE BARRIER WALL, REMOVAL	1564.000 LF	18.00000	28152.00	33.03000	51658.92	25.00000	39100.00
0865 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1881.000 SY	33.00000	62073.00	41.40000	77873.40	38.00000	71478.00
0870 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	343.000 SY	42.00000	14406.00	47.22000	16196.46	50.00000	17150.00
0875 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	23725.000 SY	35.00000	830375.00	35.88000	851253.00	42.00000	996450.00
0880 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	278.000 TN	75.00000	20850.00	79.82000	22189.96	78.95000	21948.10
0885 0534 72101 SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT	426833.000 SF	24.25000	10350700.25	22.20000	9475692.60	26.50000	11311074.50
0890 0536 1 1 GUARDRAIL -ROADWAY	3276.000 LF	15.00000	49140.00	16.37000	53628.12	15.60000	51105.60
0895 0536 73 GUARDRAIL REMOVAL	14470.000 LF	1.00000	14470.00	1.06000	15338.20	1.00000	14470.00
0900 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	11.000 EA	1800.00000	19800.00	2006.68000	22073.48	1909.69000	21006.59
0905 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1800.00000	10800.00	1637.02000	9822.12	1557.91000	9347.46
0910 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	600.00000	1800.00	897.72000	2693.16	854.34000	2563.02

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	(3) AMOUNT
0915 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	12.000 PM	900.00000	10800.00	959.33000	11511.96	783.33000	9399.96
0920 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	3948.000 LF	6.00000	23688.00	7.95000	31386.60	7.00000	27636.00
0925 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1093.000 LF	18.00000	19674.00	18.09000	19772.37	20.00000	21860.00
0930 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	2500.00000	2500.00	1056.14000	1056.14	2500.00000	2500.00
0935 0570 1 1 PERFORMANCE TURF	260145.000 SY	0.50000	130072.50	0.40000	104058.00	0.90000	234130.50
0940 0570 1 2 PERFORMANCE TURF, SOD	146697.000 SY	1.75000	256719.75	1.48000	217111.56	1.99000	291927.03
0945 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	32.352 NM	900.00000	29116.80	1013.90000	32801.69	1033.80000	33445.50
0950 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	7342.000 LF	0.40000	2936.80	0.42000	3083.64	0.26000	1908.92
0955 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	632.000 LF	0.65000	410.80	0.85000	537.20	0.41000	259.12
0960 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2869.000 LF	1.00000	2869.00	1.06000	3041.14	0.78000	2237.82
0965 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	959.000 LF	2.00000	1918.00	1.90000	1822.10	1.03000	987.77
0970 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	17.880 GM	900.00000	16092.00	1013.90000	18128.53	258.45000	4621.09
0975 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	562.000 LF	0.75000	421.50	0.37000	207.94	0.21000	118.02
0980 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	5.000 EA	75.00000	375.00	68.65000	343.25	46.52000	232.60

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	(3) AMOUNT
0985 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	64.000 EA	35.00000	2240.00	36.96000	2365.44	25.85000	1654.40
0990 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	29.011 NM	950.00000	27560.45	1013.90000	29414.25	1033.80000	29991.57
0995 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1951.000 LF	1.00000	1951.00	1.06000	2068.06	0.78000	1521.78
1000 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	20.000 LF	0.75000	15.00	0.37000	7.40	0.21000	4.20
1005 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	32.720 GM	900.00000	29448.00	1013.90000	33174.81	310.14000	10147.78
1015 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	12.000 DA	3300.00000	39600.00	3300.00000	39600.00	3300.00000	39600.00
1020 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
1025 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22247715201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 37,231,532.47		$ 42,548,420.52		$ 42,680,070.05
SECTION 0003 SIGNING							
1030 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	9.000 AS	250.00000	2250.00	279.87000	2518.83	265.00000	2385.00
1035 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	1200.00000	3600.00	1240.96000	3722.88	1175.00000	3525.00
1040 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	1500.00000	3000.00	1267.36000	2534.72	1500.00000	3000.00
1045 0700 20 40 SINGLE POST SIGN, RELOCATE	29.000 AS	500.00000	14500.00	369.66000	10720.14	500.00000	14500.00
1050 0700 20 60 SINGLE POST SIGN, REMOVE	17.000 AS	50.00000	850.00	21.13000	359.21	20.00000	340.00

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	(3) AMOUNT
1055 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	4000.00000	4000.00	2798.78000	2798.78	2650.00000	2650.00
1060 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	8000.00000	8000.00	9114.49000	9114.49	8630.00000	8630.00
1065 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	8300.00000	8300.00	9716.49000	9716.49	9200.00000	9200.00
1070 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	1.000 AS	9000.00000	9000.00	8977.19000	8977.19	8500.00000	8500.00
1075 0700 21 40 MULTI- POST SIGN, RELOCATE	5.000 AS	4200.00000	21000.00	3379.65000	16898.25	3200.00000	16000.00
1080 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	300.00000	900.00	316.85000	950.55	500.00000	1500.00
1085 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	100.00000	100.00	68.65000	68.65	100.00000	100.00
1090 0700 48 39 SIGN PANELS, OVERLAY, 16 - 100	3.000 EA	550.00000	1650.00	739.29000	2217.87	1000.00000	3000.00
1095 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	55.000 EA	50.00000	2750.00	36.96000	2032.80	45.00000	2475.00
1100 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	2.000 EA	200.00000	400.00	179.54000	359.08	170.00000	340.00
1105 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22247715201	LUMP	195000.00000	195000.00	83757.05000	83757.05	70000.00000	70000.00
1110 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	2327.000 SF	1.00000	2327.00	2.90000	6748.30	1.85000	4304.95
SECTION 0003 TOTALS		$	277,627.00	$	163,495.28	$	150,449.95
SECTION 0004 LIGHTING							
1115 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	39430.000 LF	5.00000	197150.00	4.81000	189658.30	4.74000	186898.20
1120 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2581.000 LF	18.00000	46458.00	12.68000	32727.08	12.50000	32262.50
1125 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	320.000 LF	15.00000	4800.00	12.68000	4057.60	12.50000	4000.00

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
1130 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	1180.000 LF	1.30000	1534.00	0.79000	932.20	0.78000	920.40
1135 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	146891.000 LF	1.20000	176269.20	1.58000	232087.78	1.56000	229149.96
1140 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	12090.000 LF	1.00000	12090.00	1.06000	12815.40	1.04000	12573.60
1145 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	69.000 EA	4100.00000	282900.00	3907.72000	269632.68	3854.17000	265937.73
1150 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	98.000 EA	4200.00000	411600.00	4647.01000	455406.98	4583.33000	449166.34
1155 0715 4400 LIGHT POLE COMPLETE, RELOCATE	22.000 EA	1500.00000	33000.00	2112.28000	46470.16	2083.33000	45833.26
1160 0715 4600 LIGHT POLE COMPLETE, REMOVE	60.000 EA	600.00000	36000.00	528.07000	31684.20	520.83000	31249.80
1165 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	3.000 EA	10000.00000	30000.00	10561.40000	31684.20	10416.67000	31250.01
1170 0715 7 31 LOAD CENTER, RELOCATE, SECONDARY VOLTAG	1.000 EA	1500.00000	1500.00	4224.57000	4224.57	4166.67000	4166.67
1175 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	900.00000	1800.00	422.45000	844.90	416.67000	833.34
1180 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	8.000 EA	1000.00000	8000.00	906.17000	7249.36	893.75000	7150.00
1185 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	203.000 EA	450.00000	91350.00	337.97000	68607.91	333.33000	67665.99
1190 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	4.000 EA	300.00000	1200.00	211.23000	844.92	208.33000	833.32
1195 0715 14 41 LIGHTING - PULL BOX, RELOCATE, ROADSIDE - MOULDED	22.000 EA	650.00000	14300.00	274.59000	6040.98	270.83000	5958.26
1200 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	155.000 EA	650.00000	100750.00	195.38000	30283.90	192.71000	29870.05

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	(3) AMOUNT
1205 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	23.000 EA	400.00000	9200.00	195.38000	4493.74	192.71000	4432.33
1210 0715513140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 40'	1.000 EA	5000.00000	5000.00	3168.42000	3168.42	3125.00000	3125.00
1215 0715515115 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 15'	10.000 EA	8500.00000	85000.00	8977.19000	89771.90	8854.17000	88541.70
SECTION 0004 TOTALS			$ 1,549,901.20		$ 1,522,687.18		$ 1,501,818.46
SECTION 0005 SIGNALIZATION							
1220 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1100.000 LF	6.00000	6600.00	5.28000	5808.00	5.21000	5731.00
1225 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	425.000 LF	20.00000	8500.00	12.68000	5389.00	12.50000	5312.50
1230 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	3000.00000	6000.00	3168.42000	6336.84	3125.00000	6250.00
1235 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	1690.000 LF	2.25000	3802.50	2.84000	4799.60	2.80000	4732.00
1240 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	2.000 EA	500.00000	1000.00	52.81000	105.62	52.08000	104.16
1245 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	2.000 EA	400.00000	800.00	153.14000	306.28	151.04000	302.08
1250 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	2.000 EA	375.00000	750.00	158.42000	316.84	156.25000	312.50
1255 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	2.000 EA	800.00000	1600.00	607.28000	1214.56	598.96000	1197.92
1260 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	21.000 EA	400.00000	8400.00	343.25000	7208.25	338.54000	7109.34

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	(3) AMOUNT
1265 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	6.000 EA	1600.00000	9600.00	1901.05000	11406.30	1875.00000	11250.00
1270 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2.000 AS	1400.00000	2800.00	1267.36000	2534.72	1250.00000	2500.00
1275 0639 2 1 ELECTRICAL SERVICE WIRE	915.000 LF	3.00000	2745.00	1.65000	1509.75	1.62000	1482.30
1280 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	2.000 EA	900.00000	1800.00	702.33000	1404.66	692.71000	1385.42
1285 0649 1 10 STEEL STRAIN POLE, F&I, PEDESTAL	4.000 EA	700.00000	2800.00	765.70000	3062.80	755.21000	3020.84
1290 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	26000.00000	78000.00	28832.64000	86497.92	28437.51000	85312.53
1295 0649 31115 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	35000.00000	35000.00	41189.48000	41189.48	40625.01000	40625.01
1300 0649 31118 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	1.000 EA	38000.00000	38000.00	44146.68000	44146.68	43541.68000	43541.68
1305 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	15.000 AS	1000.00000	15000.00	844.92000	12673.80	833.33000	12499.95
1310 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	3.000 AS	1200.00000	3600.00	1267.36000	3802.08	1250.00000	3750.00
1315 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	800.00000	4800.00	686.49000	4118.94	677.08000	4062.48
1320 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	2.000 EA	14000.00000	28000.00	6864.91000	13729.82	6770.84000	13541.68
1325 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	7.000 EA	2500.00000	17500.00	3416.61000	23916.27	3369.79000	23588.53

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	(1) AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(2) AMOUNT	(3) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	(3) AMOUNT
1330 0663 1110 SIGNAL PRE-EMPTION, F&I, OPTICAL, COMPLETE SYSTEM	2.000 AS	8000.00000	16000.00	8581.14000	17162.28	8463.54000	16927.08
1335 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	300.00000	1800.00	195.38000	1172.28	192.71000	1156.26
1340 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	24000.00000	48000.00	21122.82000	42245.64	20833.34000	41666.68
1345 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	12.000 EA	50.00000	600.00	52.81000	633.72	52.08000	624.96
1350 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	50.00000	200.00	52.81000	211.24	52.08000	208.32
1355 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	50.00000	200.00	105.61000	422.44	104.17000	416.68
1360 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	5.000 EA	2000.00000	10000.00	2112.28000	10561.40	2083.33000	10416.65
1365 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	200.00000	400.00	163.70000	327.40	161.46000	322.92
1370 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	50.00000	200.00	36.96000	147.84	36.46000	145.84
1375 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	800.00000	1600.00	211.23000	422.46	208.33000	416.66
1380 0700 48 18 SIGN PANELS, F & I, 15 OR <	7.000 EA	500.00000	3500.00	495.33000	3467.31	488.54000	3419.78
SECTION 0005 TOTALS			$ 359,597.50		$ 358,252.22		$ 353,333.75
CONTRACT TOTALS			$ 43,091,371.17		$ 48,900,967.57		$ 49,137,252.31

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE	11292.000 LS	284026.80000	284026.80				
22247715201 0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	194.000 CY	318.76000	61839.44				
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	531.300 CY	709.08000	376734.20				
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	51.800 CY	1466.05000	75941.39				
0025 0400 4 8 CONC CLASS IV, BULKHEAD	147.300 CY	506.84000	74657.53				
0030 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	425.700 CY	587.81000	250230.72				
0035 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1574.000 SY	7.89000	12418.86				
0040 0400147 COMPOSITE NEOPRENE PADS	15.200 CF	787.69000	11972.89				
0045 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	133678.000 LB	0.82000	109615.96				
0050 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	89581.000 LB	0.82000	73456.42				
0055 0415 1 8 REINFORCING STEEL- BULKHEAD	14056.000 LB	0.82000	11525.92				
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	33978.000 LB	0.82000	27861.96				
0065 0450 2 63 PREST BEAMS: FLORIDA-I BEAM 63"	1702.000 LF	238.56000	406029.12				
0070 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	2721.000 LF	74.83000	203612.43				
0075 0455133 3 SHEET PILING STEEL, F&I PERMANENT	21736.000 SF	45.07000	979641.52				
0080 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	205.000 LF	227.86000	46711.30				
0085 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	168.000 LF	28.51000	4789.68				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0459 71 PILES, POLYETHYLENE SHEETING	304.000 SY	2.39000	726.56				
0095 0515 2213 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 3	274.000 LF	139.79000	38302.46				
0100 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	274.000 LF	28.86000	7907.64				
0105 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	549.000 LF	44.70000	24540.30				
0110 0521 6 31 CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	37.000 LF	131.21000	4854.77				
0115 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	304.000 LF	208.81000	63478.24				
0120 0548 12 RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	11831.000 SF	32.14000	380248.34				
0125 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	1776.000 SF	18.95000	33655.20				
SECTION 0001 TOTALS		$	3,564,779.65	$		$	
SECTION 0002 ROADWAY							
0130 0101 1 MOBILIZATION 22247715201	LUMP	5190000.00000	5190000.00				
0135 0102 1 MAINTENANCE OF TRAFFIC 22247715201	850.000 LS	3422390.22000	3422390.22				
0140 0102 2 1 SPECIAL DETOUR 1 22247715201	LUMP	21150.42000	21150.42				
0145 0102 2 2 SPECIAL DETOUR 2 22247715201	LUMP	11505.51000	11505.51				
0150 0102 2 3 SPECIAL DETOUR 3 22247715201	LUMP	28598.34000	28598.34				
0155 0102 2 4 SPECIAL DETOUR 4 22247715201	LUMP	41390.09000	41390.09				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0102 2 5 SPECIAL DETOUR 5 22247715201	LUMP	23097.18000	23097.18				
0165 0102 2 6 SPECIAL DETOUR 6 22247715201	LUMP	27784.33000	27784.33				
0170 0102 2 7 SPECIAL DETOUR 7 22247715201	LUMP	15304.27000	15304.27				
0175 0102 2 8 SPECIAL DETOUR 8 22247715201	LUMP	493321.92000	493321.92				
0180 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	31.68000	7920.00				
0185 0102 14 TRAFFIC CONTROL OFFICER	600.000 MH	55.94000	33564.00				
0190 0102 60 WORK ZONE SIGN	59331.000 ED	0.28000	16612.68				
0195 0102 61 BUSINESS SIGN	8.000 EA	38.85000	310.80				
0200 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	11459.000 LF	31.19000	357406.21				
0205 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	5946.000 LF	5.19000	30859.74				
0210 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	328227.000 ED	0.12000	39387.24				
0215 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	13629.000 ED	0.33000	4497.57				
0220 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	406.000 ED	5.55000	2253.30				
0225 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7480.000 ED	0.28000	2094.40				
0230 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	15868.000 EA	4.44000	70453.92				
0235 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	19057.000 ED	0.11000	2096.27				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	20.000 LO	1110.00000	22200.00				
0245 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	3516.000 ED	13.88000	48802.08				
0250 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1700.000 ED	4.51000	7667.00				
0255 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	968.000 ED	4.51000	4365.68				
0260 0102150 1 PORTABLE REGULATORY, SIGN	76.000 ED	5.55000	421.80				
0265 0102150 2 RADAR SPEED DISPLAY UNIT	76.000 ED	5.55000	421.80				
0270 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	110.000 LF	3.89000	427.90				
0275 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	5764.000 LF	3.16000	18214.24				
0280 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1474.000 LF	2.78000	4097.72				
0285 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	34913.000 SY	0.99000	34563.87				
0290 0104 10 3 SEDIMENT BARRIER	29559.000 LF	0.61000	18030.99				
0295 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	12.77000	1277.00				
0300 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	58.000 LF	3.39000	196.62				
0305 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	2170.01000	17360.08				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0104 18 INLET PROTECTION SYSTEM	161.000 EA	67.71000	10901.31				
0315 0107 1 LITTER REMOVAL	2264.700 AC	18.28000	41398.72				
0320 0107 2 MOWING	2264.700 AC	30.88000	69933.94				
0325 0110 1 1 CLEARING & GRUBBING 22247715201	108.960 LS	239109.10000	239109.10				
0330 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	19079.000 SY	13.39000	255467.81				
0335 0120 1 REGULAR EXCAVATION	361553.000 CY	4.34000	1569140.02				
0340 0120 4 SUBSOIL EXCAVATION	30597.000 CY	5.51000	168589.47				
0345 0120 6 EMBANKMENT	73747.000 CY	3.90000	287613.30				
0350 0142 70 FILL SAND	30597.000 CY	21.41000	655081.77				
0355 0160 4 TYPE B STABILIZATION	171512.000 SY	4.42000	758083.04				
0360 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	393670.000 SY	0.90000	354303.00				
0365 0285701 OPTIONAL BASE, BASE GROUP 01	92.000 SY	15.25000	1403.00				
0370 0285704 OPTIONAL BASE, BASE GROUP 04	60393.000 SY	8.68000	524211.24				
0375 0285706 OPTIONAL BASE, BASE GROUP 06	19655.000 SY	9.98000	196156.90				
0380 0285709 OPTIONAL BASE, BASE GROUP 09	65893.000 SY	12.10000	797305.30				
0385 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	17678.000 SY	1.27000	22451.06				
0390 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	40538.000 SY	2.85000	115533.30				
0395 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	1919.000 SY	3.16000	6064.04				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0400 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	29773.000 SY	2.41000	71752.93				
0405 0327 70 22 MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH	8400.000 SY	3.14000	26376.00				
0410 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	12011.500 TN	96.17000	1155145.96				
0415 0334 1 24 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA	32303.600 TN	93.56000	3022324.82				
0420 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	6396.600 TN	152.48000	975353.57				
0425 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	1129.500 TN	120.27000	135844.97				
0430 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	755.800 TN	140.13000	105910.25				
0435 0350 1 1 PLAIN CEMENT CONCRETE PAVEMENT, 6"	363.000 SY	47.33000	17180.79				
0440 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	233.000 CY	794.47000	185111.51				
0445 0400 1 2 CONCRETE CLASS I, ENDWALLS	70.600 CY	667.68000	47138.21				
0450 0415 1 1 REINF STEEL- ROADWAY	2858.000 LB	2.91000	8316.78				
0455 0425 1201 INLETS, CURB, TYPE 9, <10'	2.000 EA	2779.78000	5559.56				
0460 0425 1311 INLETS, CURB, TYPE P-1, <10'	6.000 EA	6472.57000	38835.42				
0465 0425 1312 INLETS, CURB TYPE P-1, >10'	1.000 EA	9527.76000	9527.76				
0470 0425 1321 INLETS, CURB, TYPE P-2, <10'	2.000 EA	6754.96000	13509.92				
0475 0425 1351 INLETS, CURB, TYPE P-5, <10'	5.000 EA	5363.09000	26815.45				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0480 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	5963.49000	5963.49				
0485 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	6825.89000	6825.89				
0490 0425 1471 INLETS, CURB, TYPE 7, <10'	9.000 EA	7474.89000	67274.01				
0495 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	7758.13000	7758.13				
0500 0425 1521 INLETS, DT BOT, TYPE C,<10'	41.000 EA	2931.66000	120198.06				
0505 0425 1524 INLETS, DT BOT, TYPE C, JBOT, >10'	2.000 EA	7195.35000	14390.70				
0510 0425 1541 INLETS, DT BOT, TYPE D, <10'	12.000 EA	4075.32000	48903.84				
0515 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	6.000 EA	6518.80000	39112.80				
0520 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	10649.38000	21298.76				
0525 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	1.000 EA	17066.04000	17066.04				
0530 0425 1701 INLETS, GUTTER, TYPE S, <10'	14.000 EA	3185.70000	44599.80				
0535 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10'	1.000 EA	9432.80000	9432.80				
0540 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	3578.90000	3578.90				
0545 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	17.000 EA	3288.86000	55910.62				
0550 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	6.000 EA	2508.27000	15049.62				
0555 0425 1841 INLETS, MEDIAN BARRIER, TYPE 3, <10'	2.000 EA	4194.53000	8389.06				
0560 0425 1861 INLETS, MEDIAN BARRIER TYPE 5, < 10'	1.000 EA	4078.97000	4078.97				
0565 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	4.000 EA	2769.60000	11078.40				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0570 0425 1883 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, J BOT<10'	4.000 EA	4856.65000	19426.60				
0575 0425 1891 INLETS, BARRIER WALL, <10'	12.000 EA	4540.22000	54482.64				
0580 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	8.000 EA	6832.24000	54657.92				
0585 0425 1894 INLETS, BARRIER WALL, J BOT, >10'	1.000 EA	12107.62000	12107.62				
0590 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	2906.16000	5812.32				
0595 0425 2 61 MANHOLES, P-8, <10'	14.000 EA	3014.86000	42208.04				
0600 0425 2 62 MANHOLES, P-8, >10'	15.000 EA	6128.87000	91933.05				
0605 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	5332.01000	15996.03				
0610 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	10083.19000	40332.76				
0615 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	5313.89000	5313.89				
0620 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	344.000 LF	83.24000	28634.56				
0625 0430173124 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 24", GUTTER DRAIN	283.000 LF	114.21000	32321.43				
0630 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	92.000 LF	51.04000	4695.68				
0635 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	80.000 LF	124.83000	9986.40				
0640 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	36.000 LF	59.32000	2135.52				
0645 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	12054.000 LF	46.37000	558943.98				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0650 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2610.000 LF	62.11000	162107.10				
0655 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	8163.000 LF	121.78000	994090.14				
0660 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1187.000 LF	85.76000	101797.12				
0665 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	525.000 LF	158.70000	83317.50				
0670 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	199.000 LF	147.52000	29356.48				
0675 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	129.000 LF	171.59000	22135.11				
0680 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	476.000 LF	103.19000	49118.44				
0685 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	624.000 LF	126.64000	79023.36				
0690 0430185118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN	410.000 LF	496.13000	203413.30				
0695 0430185124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	244.000 LF	560.72000	136815.68				
0700 0430185136 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	378.000 LF	514.40000	194443.20				
0705 0430185142 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	293.000 LF	939.79000	275358.47				
0710 0430185148 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 48", STORM AND CROSS DRAIN	130.000 LF	678.14000	88158.20				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0715 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	5.000 EA	2375.14000	11875.70				
0720 0430611129 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 24"PIPE	3.000 EA	2828.70000	8486.10				
0725 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	81.200 CY	290.13000	23558.56				
0730 0430982121 MITERED END SECTION, OPTIONAL ROUND, 12" CD	3.000 EA	450.68000	1352.04				
0735 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	10.000 EA	950.25000	9502.50				
0740 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	1082.59000	6495.54				
0745 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1591.92000	1591.92				
0750 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1908.83000	1908.83				
0755 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	3034.09000	6068.18				
0760 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	1.000 EA	3333.55000	3333.55				
0765 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	3534.36000	3534.36				
0770 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	1.000 EA	1684.64000	1684.64				
0775 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	6.000 EA	828.93000	4973.58				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0780 0436 1 1 TRENCH DRAIN, STANDARD	228.000 LF	192.96000	43994.88				
0785 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD	1296.000 LF	18.13000	23496.48				
0790 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	80.000 LF	19.56000	1564.80				
0795 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	248.000 LF	24.42000	6056.16				
0800 0515 2213 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 3	93.000 LF	69.93000	6503.49				
0805 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1262.000 LF	17.46000	22034.52				
0810 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	3777.000 LF	21.25000	80261.25				
0815 0520 2 4 CONCRETE CURB, TYPE D	316.000 LF	29.30000	9258.80				
0820 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1299.000 LF	37.30000	48452.70				
0825 0520 6 SHOULDER GUTTER- CONCRETE	3304.000 LF	23.15000	76487.60				
0830 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	218.000 SY	86.90000	18944.20				
0835 0521 1 MEDIAN CONCRETE BARRIER WALL	19265.000 LF	85.08000	1639066.20				
0840 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	179.000 LF	41.24000	7381.96				
0845 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	78.000 LF	229.89000	17931.42				
0850 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	1105.000 LF	171.34000	189330.70				
0855 0521 72 23 SHOULDER CONCRETE BARRIER WALL, F SHAPED, WITH 14' SOUND/NOISE WALL	4693.000 LF	623.75000	2927258.75				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0860 0521 73 CONCRETE BARRIER WALL, REMOVAL	1564.000 LF	27.56000	43103.84				
0865 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1881.000 SY	38.49000	72399.69				
0870 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	343.000 SY	53.83000	18463.69				
0875 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	23725.000 SY	47.18000	1119345.50				
0880 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	278.000 TN	94.35000	26229.30				
0885 0534 72101 SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT	426833.000 SF	30.41000	12979991.53				
0890 0536 1 1 GUARDRAIL -ROADWAY	3276.000 LF	17.21000	56379.96				
0895 0536 73 GUARDRAIL REMOVAL	14470.000 LF	1.11000	16061.70				
0900 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	11.000 EA	2109.00000	23199.00				
0905 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1720.50000	10323.00				
0910 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	943.50000	2830.50				
0915 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	12.000 PM	684.50000	8214.00				
0920 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	3948.000 LF	7.77000	30675.96				
0925 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1093.000 LF	22.20000	24264.60				
0930 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	2775.00000	2775.00				
0935 0570 1 1 PERFORMANCE TURF	260145.000 SY	0.78000	202913.10				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0940 0570 1 2 PERFORMANCE TURF, SOD	146697.000 SY	2.44000	357940.68				
0945 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	32.352 NM	1109.93000	35908.46				
0950 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	7342.000 LF	0.33000	2422.86				
0955 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	632.000 LF	1.11000	701.52				
0960 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2869.000 LF	1.39000	3987.91				
0965 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	959.000 LF	1.67000	1601.53				
0970 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	17.880 GM	499.50000	8931.06				
0975 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	562.000 LF	0.44000	247.28				
0980 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	5.000 EA	55.50000	277.50				
0985 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	64.000 EA	38.85000	2486.40				
0990 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	29.011 NM	1109.96000	32201.05				
0995 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1951.000 LF	0.94000	1833.94				
1000 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	20.000 LF	0.44000	8.80				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1005 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	32.720 GM	499.50000	16343.64				
1015 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	12.000 DA	3300.00000	39600.00				
1020 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00				
1025 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 22247715201	LUMP	150000.00000	150000.00				
SECTION 0002 TOTALS			$ 46,338,580.25		$		$
SECTION 0003 SIGNING							
1030 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	9.000 AS	294.15000	2647.35				
1035 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	1304.25000	3912.75				
1040 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	1665.00000	3330.00				
1045 0700 20 40 SINGLE POST SIGN, RELOCATE	29.000 AS	555.00000	16095.00				
1050 0700 20 60 SINGLE POST SIGN, REMOVE	17.000 AS	22.20000	377.40				
1055 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2941.50000	2941.50				
1060 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	9579.30000	9579.30				
1065 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	1.000 AS	10212.00000	10212.00				
1070 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	1.000 AS	9435.00000	9435.00				
1075 0700 21 40 MULTI- POST SIGN, RELOCATE	5.000 AS	3552.00000	17760.00				
1080 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	555.00000	1665.00				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1085 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	111.00000	111.00				
1090 0700 48 39 SIGN PANELS, OVERLAY, 16 - 100	3.000 EA	1110.00000	3330.00				
1095 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	55.000 EA	56.61000	3113.55				
1100 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	2.000 EA	166.50000	333.00				
1105 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 22247715201	LUMP	82695.00000	82695.00				
1110 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	2327.000 SF	2.05000	4770.35				
SECTION 0003 TOTALS		$	172,308.20	$		$	
SECTION 0004 LIGHTING							
1115 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	39430.000 LF	4.79000	188869.70				
1120 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	2581.000 LF	20.28000	52342.68				
1125 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	320.000 LF	18.03000	5769.60				
1130 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	1180.000 LF	1.41000	1663.80				
1135 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	146891.000 LF	1.41000	207116.31				
1140 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	12090.000 LF	0.73000	8825.70				
1145 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	69.000 EA	4620.30000	318800.70				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1150 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	98.000 EA	4507.61000	441745.78				
1155 0715 4400 LIGHT POLE COMPLETE, RELOCATE	22.000 EA	1690.36000	37187.92				
1160 0715 4600 LIGHT POLE COMPLETE, REMOVE	60.000 EA	619.80000	37188.00				
1165 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	3.000 EA	12395.94000	37187.82				
1170 0715 7 31 LOAD CENTER, RELOCATE, SECONDARY VOLTAG	1.000 EA	1126.91000	1126.91				
1175 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	676.14000	1352.28				
1180 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	8.000 EA	1239.59000	9916.72				
1185 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	203.000 EA	507.11000	102943.33				
1190 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	4.000 EA	225.38000	901.52				
1195 0715 14 41 LIGHTING - PULL BOX, RELOCATE, ROADSIDE - MOULDED	22.000 EA	450.76000	9916.72				
1200 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	155.000 EA	732.49000	113535.95				
1205 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	23.000 EA	507.11000	11663.53				
1210 0715513140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 40'	1.000 EA	3944.16000	3944.16				
1215 0715515115 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 15'	10.000 EA	8451.78000	84517.80				
SECTION 0004 TOTALS		$	1,676,516.93	$		$	
SECTION 0005 SIGNALIZATION							

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1220 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1100.000 LF	5.63000	6193.00				
1225 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	425.000 LF	26.69000	11343.25				
1230 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	2817.26000	5634.52				
1235 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND, 13-48 FIBERS	1690.000 LF	2.25000	3802.50				
1240 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	2.000 EA	563.46000	1126.92				
1245 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	2.000 EA	394.42000	788.84				
1250 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	2.000 EA	394.42000	788.84				
1255 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	2.000 EA	901.53000	1803.06				
1260 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	21.000 EA	394.42000	8282.82				
1265 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	6.000 EA	1803.05000	10818.30				
1270 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2.000 AS	1690.36000	3380.72				
1275 0639 2 1 ELECTRICAL SERVICE WIRE	915.000 LF	2.82000	2580.30				
1280 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	2.000 EA	957.87000	1915.74				
1285 0649 1 10 STEEL STRAIN POLE, F&I, PEDESTAL	4.000 EA	845.18000	3380.72				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1290 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	28172.59000	84517.77				
1295 0649 31115 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-60	1.000 EA	38314.72000	38314.72				
1300 0649 31118 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	1.000 EA	41695.43000	41695.43				
1305 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	15.000 AS	1070.56000	16058.40				
1310 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	3.000 AS	1239.59000	3718.77				
1315 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	6.000 AS	957.87000	5747.22				
1320 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	2.000 EA	14649.75000	29299.50				
1325 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	7.000 EA	3155.33000	22087.31				
1330 0663 1110 SIGNAL PRE-EMPTION, F&I, OPTICAL, COMPLETE SYSTEM	2.000 AS	8451.78000	16903.56				
1335 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	281.73000	1690.38				
1340 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	24791.88000	49583.76				
1345 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	12.000 EA	84.52000	1014.24				
1350 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	84.52000	338.08				

CALL ORDER: 001 PROPOSAL ID: T3400 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1355 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	169.04000	676.16				
1360 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	5.000 EA	2253.81000	11269.05				
1365 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	169.04000	338.08				
1370 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	84.52000	338.08				
1375 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	169.04000	338.08				
1380 0700 48 18 SIGN PANELS, F & I, 15 OR <	7.000 EA	450.76000	3155.32				
SECTION 0005 TOTALS		$	388,923.44	$		$	
CONTRACT TOTALS		$	52,141,108.47	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.