VENDOR RANKING

CALL ORDER : 017 PROPOSAL ID : T7333 PROPOSAL DESC :
LETTING DATE : 08/28/13 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE : FLEXIBLE START TIME
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of constructing Intelligent Transportation System (ITS) field devices including surveillance system with Closed Circuit Television (CCTV) cameras and pole, Dynamic Messaging Sign, replacing existing signal cabinets, installing 2.34 miles of ITS fiber optics cable within existing conduit and connecting to an existing ITS system.

FINPROJ(S) : 25705025201 (*) F.A. NO. : 1394027U COUNTIES : PINELLAS

LOCAL NAME : SR 688 (ULMERTON RD) ROAD NAME : SR 688
PROJ LIMITS : FROM CR694/OAKHURST RD TO 119TH AVENUE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PAH CONSTRUCTORS, INC.	Responsive	Winning bid	$ 615,166.00	0.00%
2	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 616,715.60	0.25%
3	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$ 655,226.95	6.51%
4	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 674,800.00	9.69%

CALL ORDER : 017 PROPOSAL ID : T7333 PROPOSAL DESC :
LETTING DATE : 08/28/13 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE : FLEXIBLE START TIME
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of constructing Intelligent Transportation System (ITS) field devices including surveillance system with Closed Circuit Television (CCTV) cameras and pole, Dynamic Messaging Sign, replacing existing signal cabinets, installing 2.34 miles of ITS fiber optics cable within existing conduit and connecting to an existing ITS system.

FINPROJ(S) : 25705025201 (*) F.A. NO. : 1394027U COUNTIES : PINELLAS

LOCAL NAME : SR 688 (ULMERTON RD) ROAD NAME : SR 688
PROJ LIMITS : FROM CR694/OAKHURST RD TO 119TH AVENUE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 INTELLIGENT TRANSPORTATION SYSTEM							
0005 0101 1 MOBILIZATION 25705025201	LUMP	28346.00000	28346.00	11000.00000	11000.00	61500.00000	61500.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25705025201	90.000 LS	5970.00000	5970.00	7000.00000	7000.00	11000.00000	11000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	54.00000	2160.00	100.00000	4000.00	50.00000	2000.00
0020 0102 60 WORK ZONE SIGN	2180.000 ED	0.50000	1090.00	0.50000	1090.00	4.00000	8720.00
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	9780.000 ED	0.25000	2445.00	0.30000	2934.00	0.20000	1956.00
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	200.000 ED	7.75000	1550.00	18.00000	3600.00	10.00000	2000.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	620.000 ED	0.50000	310.00	1.00000	620.00	4.00000	2480.00
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	194.000 ED	20.00000	3880.00	30.00000	5820.00	15.00000	2910.00

CALL ORDER: 017 PROPOSAL ID: T7333 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
0045 0104 10 3 SEDIMENT BARRIER	110.000 LF	6.50000	715.00	5.00000	550.00	6.50000	715.00
0050 0104 18 INLET PROTECTION SYSTEM	1.000 EA	323.00000	323.00	150.00000	150.00	220.00000	220.00
0055 0107 1 LITTER REMOVAL	26.430 AC	300.00000	7929.00	100.00000	2643.00	80.00000	2114.40
0060 0107 2 MOWING	23.040 AC	400.00000	9216.00	100.00000	2304.00	100.00000	2304.00
0065 0110 1 1 CLEARING & GRUBBING 25705025201	0.100 LS	2366.00000	2366.00	9000.00000	9000.00	5300.00000	5300.00
0070 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	56.000 SY	38.00000	2128.00	110.00000	6160.00	55.00000	3080.00
0075 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	59.000 SY	60.00000	3540.00	110.00000	6490.00	75.00000	4425.00
0080 0570 1 2 PERFORMANCE TURF, SOD	43.000 SY	27.00000	1161.00	8.00000	344.00	20.00000	860.00
0085 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1375.000 LF	6.00000	8250.00	6.00000	8250.00	6.00000	8250.00
0090 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	180.000 LF	21.25000	3825.00	25.00000	4500.00	23.00000	4140.00
0095 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	120.000 LF	22.75000	2730.00	25.00000	3000.00	30.00000	3600.00
0100 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	16025.000 LF	2.50000	40062.50	2.40000	38460.00	2.00000	32050.00
0105 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	132.000 EA	32.00000	4224.00	33.00000	4356.00	35.00000	4620.00
0110 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	7.000 EA	461.00000	3227.00	600.00000	4200.00	600.00000	4200.00
0115 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	15.000 EA	87.00000	1305.00	40.00000	600.00	40.00000	600.00
0120 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	8.000 EA	1727.00000	13816.00	1250.00000	10000.00	1300.00000	10400.00

CALL ORDER: 017 PROPOSAL ID: T7333 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
0125 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	729.00000	5832.00	700.00000	5600.00	500.00000	4000.00
0130 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	8.000 EA	1195.00000	9560.00	1700.00000	13600.00	1900.00000	15200.00
0135 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	8.000 EA	2232.00000	17856.00	2500.00000	20000.00	3000.00000	24000.00
0140 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4.000 AS	1505.00000	6020.00	1600.00000	6400.00	3500.00000	14000.00
0145 0639 2 1 ELECTRICAL SERVICE WIRE	1250.000 LF	4.75000	5937.50	4.00000	5000.00	2.00000	2500.00
0150 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	1046.00000	1046.00	200.00000	200.00	700.00000	700.00
0155 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	1095.00000	4380.00	700.00000	2800.00	1100.00000	4400.00
0160 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	5.000 AS	21927.00000	109635.00	19000.00000	95000.00	20500.00000	102500.00
0165 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	4.000 EA	6325.00000	25300.00	6800.00000	27200.00	6200.00000	24800.00
0170 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	5.000 EA	231.00000	1155.00	200.00000	1000.00	800.00000	4000.00
0175 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	797.000 LF	1.50000	1195.50	2.00000	1594.00	2.00000	1594.00
0180 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	253.000 LF	0.50000	126.50	0.20000	50.60	0.35000	88.55
0185 0781 5122 ITS DYNAMIC MESSAGE SIGN SUPPORT STRUCTURE, F&I, CANTILEVER, 26-50'	1.000 EA	39959.00000	39959.00	53000.00000	53000.00	40000.00000	40000.00

CALL ORDER: 017 PROPOSAL ID: T7333 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
0190 0781 41133 ITS DYNAMIC MESSAGE SIGN, F&I WITH UPS, FRONT ACCESS, FULL COLOR, 51-100 SF	1.000 EA	94933.00000	94933.00	118000.00000	118000.00	90000.00000	90000.00
0195 0782 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	4.000 EA	5535.00000	22140.00	5800.00000	23200.00	7000.00000	28000.00
0200 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	8.000 EA	2065.00000	16520.00	2000.00000	16000.00	2400.00000	19200.00
0205 0784 2 1 ITS DEVICE SERVER, F&I	1.000 EA	683.00000	683.00	1000.00000	1000.00	1200.00000	1200.00
0210 0784 3 11 ITS DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER, F&I, HARDENED ENCODER	4.000 EA	2458.00000	9832.00	4000.00000	16000.00	4400.00000	17600.00
0215 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	15897.00000	15897.00	14000.00000	14000.00	17000.00000	17000.00
0222 0785 2141 ITS FIELD CABINET, F&I, TYPE 336S WITH SUNSHIELDS, POLE MOUNT	5.000 EA	10318.00000	51590.00	7000.00000	35000.00	8000.00000	40000.00
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25705025201	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
SECTION 0001 TOTALS			$ 615,166.00		$ 616,715.60		$ 655,226.95
CONTRACT TOTALS			$ 615,166.00		$ 616,715.60		$ 655,226.95

CALL ORDER: 017 PROPOSAL ID: T7333 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 INTELLIGENT TRANSPORTATION SYSTEM							
0005 0101 1 MOBILIZATION 25705025201	LUMP	30000.00000	30000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 25705025201	90.000 LS	16080.00000	16080.00				
0015 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	50.00000	2000.00				
0020 0102 60 WORK ZONE SIGN	2180.000 ED	0.40000	872.00				
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	9780.000 ED	0.20000	1956.00				
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	200.000 ED	7.70000	1540.00				
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	620.000 ED	0.30000	186.00				
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	194.000 ED	20.00000	3880.00				
0045 0104 10 3 SEDIMENT BARRIER	110.000 LF	16.50000	1815.00				
0050 0104 18 INLET PROTECTION SYSTEM	1.000 EA	186.00000	186.00				
0055 0107 1 LITTER REMOVAL	26.430 AC	428.00000	11312.04				
0060 0107 2 MOWING	23.040 AC	428.00000	9861.12				
0065 0110 1 1 CLEARING & GRUBBING 25705025201	0.100 LS	5050.00000	5050.00				
0070 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	56.000 SY	16.50000	924.00				
0075 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	59.000 SY	101.00000	5959.00				
0080 0570 1 2 PERFORMANCE TURF, SOD	43.000 SY	23.00000	989.00				

CALL ORDER: 017 PROPOSAL ID: T7333 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1375.000 LF	7.20000	9900.00				
0090 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	180.000 LF	16.50000	2970.00				
0095 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	120.000 LF	18.50000	2220.00				
0100 0633 1123 FIBER OPTIC CABLE, F&I, UNDERGROUND, 49-96 FIBERS	16025.000 LF	2.00000	32050.00				
0105 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	132.000 EA	33.50000	4422.00				
0110 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	7.000 EA	608.00000	4256.00				
0115 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	15.000 EA	38.50000	577.50				
0120 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	8.000 EA	1242.00000	9936.00				
0125 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	659.00000	5272.00				
0130 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	8.000 EA	1560.00000	12480.00				
0135 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	8.000 EA	3710.00000	29680.00				
0140 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	4.000 AS	2333.00000	9332.00				
0145 0639 2 1 ELECTRICAL SERVICE WIRE	1250.000 LF	6.50000	8125.00				
0150 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	904.00000	904.00				

CALL ORDER: 017 PROPOSAL ID: T7333 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	4.000 EA	923.00000	3692.00				
0160 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	5.000 AS	20134.00000	100670.00				
0165 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	4.000 EA	6271.00000	25084.00				
0170 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	5.000 EA	448.00000	2240.00				
0175 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	797.000 LF	1.60000	1275.20				
0180 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	253.000 LF	1.10000	278.30				
0185 0781 5122 ITS DYNAMIC MESSAGE SIGN SUPPORT STRUCTURE, F&I, CANTILEVER, 26-50'	1.000 EA	49600.00000	49600.00				
0190 0781 41133 ITS DYNAMIC MESSAGE SIGN, F&I WITH UPS, FRONT ACCESS, FULL COLOR, 51-100 SF	1.000 EA	109140.00000	109140.00				
0195 0782 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	4.000 EA	5840.00000	23360.00				
0200 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	8.000 EA	2392.00000	19136.00				
0205 0784 2 1 ITS DEVICE SERVER, F&I	1.000 EA	870.84000	870.84				
0210 0784 3 11 ITS DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER, F&I, HARDENED ENCODER	4.000 EA	2847.00000	11388.00				
0215 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	17621.00000	17621.00				
0222 0785 2141 ITS FIELD CABINET, F&I, TYPE 336S WITH SUNSHIELDS, POLE MOUNT	5.000 EA	12142.00000	60710.00				

CALL ORDER: 017 PROPOSAL ID: T7333 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25705025201	LUMP	25000.00000	25000.00				
SECTION 0001 TOTALS			$ 674,800.00		$		$
CONTRACT TOTALS			$ 674,800.00		$ 0.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.