VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T7334 PROPOSAL DESC :
LETTING DATE : 08/28/13 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE : FLEXIBLE START TIME
CONTRACT TIME : 385 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, sidewalks, drainage improvements, guardrail, traffic signals, lighting, signing and pavement marking.

FINPROJ(S) : 42455015201 (*) F.A. NO. : 3111055P COUNTIES : HILLSBOROUGH

LOCAL NAME : US 41 (SR 45) ROAD NAME : SR 45
PROJ LIMITS : FROM MANATEE/HILLS CO/L TO N OF 15TH AVE

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | AJAX PAVING INDUSTRIES OF FLORIDA LLC | Responsive | Winning bid | $ 8,989,958.77 | 0.00% |
| 2 | OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST, | Responsive | Non-Winning Bid | $ 9,609,329.82 | 6.88% |
| 3 | LANE CONSTRUCTION CORPORATION (THE) | Responsive | Non-Winning Bid | $ 10,358,794.60 | 15.22% |
| 4 | HUBBARD CONSTRUCTION COMPANY | Responsive | Non-Winning Bid | $ 11,172,280.33 | 24.27% |

CALL ORDER : 018 PROPOSAL ID : T7334 PROPOSAL DESC :
LETTING DATE : 08/28/13 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE : FLEXIBLE START TIME
CONTRACT TIME : 385 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, sidewalks, drainage improvements, guardrail, traffic signals, lighting, signing and pavement marking.

FINPROJ(S) : 42455015201 (*) F.A. NO. : 3111055P COUNTIES : HILLSBOROUGH

LOCAL NAME : US 41 (SR 45) ROAD NAME : SR 45
PROJ LIMITS : FROM MANATEE/HILLS CO/L TO N OF 15TH AVE

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | (1)<br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | (2)<br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | (3)<br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0010 0458 1 22<br>BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL | 240.000 LF | 76.53000 | 18367.20 | 119.82000 | 28756.80 | 140.00000 | 33600.00 |
| 0015 0460 70 1<br>ALUMINUM BULLET RAILINGS, SINGLE RAIL | 771.000 LF | 24.34000 | 18766.14 | 24.85000 | 19159.35 | 29.50000 | 22744.50 |
| 0025 0521 5 9<br>CONCRETE TRAFFIC RAILING, BRIDGE, SPECIAL DESIGN | 799.000 LF | 109.69000 | 87642.31 | 119.82000 | 95736.18 | 141.00000 | 112659.00 |
| 0026 0327 70 20<br>MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH | 2803.000 SY | 8.00000 | 22424.00 | 18.42000 | 51631.26 | 15.00000 | 42045.00 |
| 0027 0458 1 21<br>BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | 488.000 LF | 25.51000 | 12448.88 | 33.55000 | 16372.40 | 40.00000 | 19520.00 |
| 0028 0460 70 2<br>ALUMINUM BULLET RAILINGS, DOUBLE RAIL | 752.000 LF | 33.06000 | 24861.12 | 33.76000 | 25387.52 | 41.00000 | 30832.00 |
| SECTION 0001 TOTALS | | | $ 184,509.65 | | $ 237,043.51 | | $ 261,400.50 |
| SECTION 0002 ROADWAY | | | | | | | |
| 0030 0101 1<br>MOBILIZATION 42455015201 | LUMP | 360000.00000 | 360000.00 | 580000.00000 | 580000.00 | 416000.00000 | 416000.00 |
| 0035 0102 1<br>MAINTENANCE OF TRAFFIC 42455015201 | 385.000 LS | 425000.00000 | 425000.00 | 328000.00000 | 328000.00 | 500000.00000 | 500000.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0040 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 2597.000 CY | 3.50000 | 9089.50 | 1.50000 | 3895.50 | 6.70000 | 17399.90 |
| 0045 0102 14<br>TRAFFIC CONTROL OFFICER | 172.000 MH | 50.00000 | 8600.00 | 36.47000 | 6272.84 | 54.20000 | 9322.40 |
| 0050 0102 60<br>WORK ZONE SIGN | 17985.000 ED | 0.20000 | 3597.00 | 0.21000 | 3776.85 | 0.35000 | 6294.75 |
| 0055 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 3250.000 LF | 0.01000 | 32.50 | 20.06000 | 65195.00 | 25.30000 | 82225.00 |
| 0060 0102 71 24<br>BARRIER WALL, TEMPORARY, RELOCATE, TYPE K | 1538.000 LF | 0.01000 | 15.38 | 5.26000 | 8089.88 | 6.65000 | 10227.70 |
| 0065 0102 74 1<br>TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD | 87115.000 ED | 0.14000 | 12196.10 | 0.15000 | 13067.25 | 0.20000 | 17423.00 |
| 0070 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 1350.000 ED | 0.31000 | 418.50 | 0.31000 | 418.50 | 0.45000 | 607.50 |
| 0075 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 770.000 ED | 5.10000 | 3927.00 | 5.21000 | 4011.70 | 6.60000 | 5082.00 |
| 0080 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 23100.000 ED | 0.31000 | 7161.00 | 0.31000 | 7161.00 | 0.38000 | 8778.00 |
| 0085 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 4606.000 EA | 3.27000 | 15061.62 | 2.60000 | 11975.60 | 3.10000 | 14278.60 |
| 0090 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 2092.000 ED | 0.12000 | 251.04 | 0.13000 | 271.96 | 0.18000 | 376.56 |
| 0095 0102 89 7<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50 | 6.000 LO | 500.00000 | 3000.00 | 1375.34000 | 8252.04 | 1080.00000 | 6480.00 |
| 0100 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 1283.000 ED | 5.10000 | 6543.30 | 10.42000 | 13368.86 | 17.10000 | 21939.30 |
| 0105 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION | 1155.000 ED | 4.71000 | 5440.05 | 4.81000 | 5555.55 | 5.65000 | 6525.75 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0110 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 1155.000 ED | 3.97000 | 4585.35 | 4.05000 | 4677.75 | 4.75000 | 5486.25 |
| 0115 0102150 1<br>PORTABLE REGULATORY, SIGN | 870.000 ED | 5.10000 | 4437.00 | 5.21000 | 4532.70 | 0.15000 | 130.50 |
| 0120 0102150 2<br>RADAR SPEED DISPLAY UNIT | 870.000 ED | 10.20000 | 8874.00 | 5.21000 | 4532.70 | 0.15000 | 130.50 |
| 0125 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID | 3585.000 LF | 1.00000 | 3585.00 | 1.56000 | 5592.60 | 1.85000 | 6632.25 |
| 0130 0102912 2<br>PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID | 2548.000 LF | 1.00000 | 2548.00 | 1.56000 | 3974.88 | 1.85000 | 4713.80 |
| 0135 0104 1<br>ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS | 638.000 SY | 1.75000 | 1116.50 | 1.82000 | 1161.16 | 2.15000 | 1371.70 |
| 0140 0104 10 3<br>SEDIMENT BARRIER | 24004.000 LF | 0.65000 | 15602.60 | 0.83000 | 19923.32 | 1.05000 | 25204.20 |
| 0145 0104 11<br>FLOATING TURBIDITY BARRIER | 465.000 LF | 7.00000 | 3255.00 | 11.51000 | 5352.15 | 12.00000 | 5580.00 |
| 0150 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 8.000 EA | 500.00000 | 4000.00 | 1000.00000 | 8000.00 | 475.00000 | 3800.00 |
| 0155 0104 18<br>INLET PROTECTION SYSTEM | 287.000 EA | 50.00000 | 14350.00 | 62.52000 | 17943.24 | 77.10000 | 22127.70 |
| 0160 0104 19<br>CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL | 638.000 SY | 0.35000 | 223.30 | 0.36000 | 229.68 | 0.45000 | 287.10 |
| 0165 0107 1<br>LITTER REMOVAL | 1218.000 AC | 15.00000 | 18270.00 | 20.84000 | 25383.12 | 33.00000 | 40194.00 |
| 0170 0107 2<br>MOWING | 1099.000 AC | 35.00000 | 38465.00 | 52.10000 | 57257.90 | 86.00000 | 94514.00 |
| 0175 0109 71 4<br>FIELD OFFICE,1200 SQ FT | 445.000 DA | 60.00000 | 26700.00 | 80.78000 | 35947.10 | 107.00000 | 47615.00 |
| 0180 0110 1 1<br>CLEARING & GRUBBING 42455015201 | 17.500 LS | 125000.00000 | 125000.00 | 130240.90000 | 130240.90 | 120000.00000 | 120000.00 |
| 0185 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 2672.000 SY | 31.00000 | 82832.00 | 18.75000 | 50100.00 | 14.00000 | 37408.00 |
| 0190 0110 7 1<br>MAILBOX, F&I SINGLE | 28.000 EA | 100.00000 | 2800.00 | 125.03000 | 3500.84 | 185.00000 | 5180.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0195 0120 1<br>REGULAR EXCAVATION | 8224.000 CY | 14.00000 | 115136.00 | 15.63000 | 128541.12 | 5.30000 | 43587.20 |
| 0200 0120 6<br>EMBANKMENT | 5111.000 CY | 7.00000 | 35777.00 | 15.63000 | 79884.93 | 11.50000 | 58776.50 |
| 0205 0160 4<br>TYPE B STABILIZATION | 16978.000 SY | 6.50000 | 110357.00 | 18.75000 | 318337.50 | 7.75000 | 131579.50 |
| 0210 0285701<br>OPTIONAL BASE, BASE GROUP 01 | 6603.000 SY | 11.00000 | 72633.00 | 18.75000 | 123806.25 | 11.00000 | 72633.00 |
| 0215 0285709<br>OPTIONAL BASE, BASE GROUP 09 | 8979.000 SY | 25.00000 | 224475.00 | 25.01000 | 224564.79 | 21.00000 | 188559.00 |
| 0220 0286 1<br>TURNOUT CONSTRUCTION | 3477.000 SY | 8.00000 | 27816.00 | 31.26000 | 108691.02 | 12.50000 | 43462.50 |
| 0225 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 10448.000 SY | 1.70000 | 17761.60 | 1.36000 | 14209.28 | 4.00000 | 41792.00 |
| 0230 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 28092.000 SY | 1.36000 | 38205.12 | 1.72000 | 48318.24 | 4.00000 | 112368.00 |
| 0235 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 56957.000 SY | 1.36000 | 77461.52 | 1.64000 | 93409.48 | 2.10000 | 119609.70 |
| 0240 0327 70 13<br>MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH | 234356.000 SY | 1.10000 | 257791.60 | 1.65000 | 386687.40 | 1.58000 | 370282.48 |
| 0245 0327 70 19<br>MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | 118.000 SY | 25.00000 | 2950.00 | 21.28000 | 2511.04 | 9.00000 | 1062.00 |
| 0255 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 3689.400 TN | 120.00000 | 442728.00 | 92.58000 | 341564.65 | 106.00000 | 391076.40 |
| 0260 0334 1 23<br>SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA | 15773.400 TN | 110.00000 | 1735074.00 | 103.47000 | 1632073.70 | 128.00000 | 2018995.20 |
| 0265 0337 7 22<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA | 11072.100 TN | 126.00000 | 1395084.60 | 135.72000 | 1502705.41 | 143.00000 | 1583310.30 |
| 0270 0337 7 43<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA | 4703.800 TN | 120.00000 | 564456.00 | 103.52000 | 486937.38 | 124.00000 | 583271.20 |
| 0275 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 332.100 TN | 209.60000 | 69608.16 | 147.19000 | 48881.80 | 150.00000 | 49815.00 |
| 0280 0400 1 2<br>CONCRETE CLASS I, ENDWALLS | 2.500 CY | 1756.47000 | 4391.18 | 1250.31000 | 3125.78 | 2100.00000 | 5250.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0285 0400 4 1<br>CONCRETE CLASS IV, CULVERTS | 13.500 CY | 1545.81000 | 20868.44 | 1578.52000 | 21310.02 | 1900.00000 | 25650.00 |
| 0290 0400 4 11<br>CONC CLASS IV, RETAINING WALLS | 260.400 CY | 402.52000 | 104816.21 | 328.21000 | 85465.88 | 400.00000 | 104160.00 |
| 0295 0400153<br>NON SHRINK GROUT, F&I, MISCELLANEOUS-<br>STRUCTURES REHAB | 24.100 CF | 214.27000 | 5163.91 | 218.80000 | 5273.08 | 260.00000 | 6266.00 |
| 0300 0415 1 3<br>REINFORCING STEEL- RETAINING WALL | 17320.000 LB | 0.77000 | 13336.40 | 2.08000 | 36025.60 | 1.00000 | 17320.00 |
| 0305 0415 1 6<br>REINFORCING STEEL- MISCELLANEOUS | 1378.000 LB | 0.77000 | 1061.06 | 2.08000 | 2866.24 | 0.95000 | 1309.10 |
| 0310 0425 1471<br>INLETS, CURB, TYPE 7, <10' | 1.000 EA | 2638.19000 | 2638.19 | 3646.75000 | 3646.75 | 3000.00000 | 3000.00 |
| 0315 0425 1521<br>INLETS, DT BOT, TYPE C,<10' | 3.000 EA | 2982.43000 | 8947.29 | 3646.75000 | 10940.25 | 2500.00000 | 7500.00 |
| 0320 0425 1525<br>INLETS, DITCH BOTTOM, TYPE C, PARTIAL | 5.000 EA | 1183.14000 | 5915.70 | 1927.57000 | 9637.85 | 2700.00000 | 13500.00 |
| 0325 0425 1531<br>INLETS, DITCH BOTTOM, TYPE C MODIFIED-<br>BACK OF SIDEWALK, <10' | 1.000 EA | 6622.09000 | 6622.09 | 2242.23000 | 2242.23 | 2500.00000 | 2500.00 |
| 0330 0425 1541<br>INLETS, DT BOT, TYPE D, <10' | 4.000 EA | 2699.82000 | 10799.28 | 3250.81000 | 13003.24 | 3000.00000 | 12000.00 |
| 0335 0425 1549<br>INLETS, DT BOT, TYPE D, MODIFY | 3.000 EA | 2730.40000 | 8191.20 | 1927.57000 | 5782.71 | 3000.00000 | 9000.00 |
| 0340 0425 2 41<br>MANHOLES, P-7, <10' | 1.000 EA | 2572.09000 | 2572.09 | 5001.25000 | 5001.25 | 3400.00000 | 3400.00 |
| 0345 0425 2 61<br>MANHOLES, P-8, <10' | 1.000 EA | 2589.56000 | 2589.56 | 5001.25000 | 5001.25 | 3600.00000 | 3600.00 |
| 0350 0425 2 71<br>MANHOLES, J-7, <10' | 1.000 EA | 3580.71000 | 3580.71 | 8335.42000 | 8335.42 | 4200.00000 | 4200.00 |
| 0355 0425 82<br>REPLACE GRATE | 9.000 EA | 742.22000 | 6679.98 | 744.98000 | 6704.82 | 700.00000 | 6300.00 |
| 0360 0430 94 1<br>DESILTING PIPE, 0 - 24" | 9340.000 LF | 3.06000 | 28580.40 | 2.87000 | 26805.80 | 3.10000 | 28954.00 |
| 0365 0430 94 2<br>DESILTING PIPE, 25 - 36" | 1610.000 LF | 3.83000 | 6166.30 | 4.95000 | 7969.50 | 5.00000 | 8050.00 |
| 0370 0430 94 3<br>DESILTING PIPE, 37 - 48" | 221.000 LF | 6.12000 | 1352.52 | 7.03000 | 1553.63 | 8.00000 | 1768.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0375 0430174118<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD | 98.000 LF | 85.04000 | 8333.92 | 93.77000 | 9189.46 | 45.00000 | 4410.00 |
| 0380 0430174124<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD | 146.000 LF | 58.39000 | 8524.94 | 98.98000 | 14451.08 | 54.00000 | 7884.00 |
| 0385 0430174136<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD | 102.000 LF | 113.05000 | 11531.10 | 119.82000 | 12221.64 | 99.00000 | 10098.00 |
| 0390 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD | 133.000 LF | 41.16000 | 5474.28 | 98.98000 | 13164.34 | 55.00000 | 7315.00 |
| 0395 0430174224<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD | 104.000 LF | 56.24000 | 5848.96 | 98.98000 | 10293.92 | 69.00000 | 7176.00 |
| 0400 0430175115<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | 20.000 LF | 52.50000 | 1050.00 | 88.56000 | 1771.20 | 41.00000 | 820.00 |
| 0405 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 169.000 LF | 40.73000 | 6883.37 | 93.77000 | 15847.13 | 42.00000 | 7098.00 |
| 0410 0430175124<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | 326.000 LF | 54.63000 | 17809.38 | 98.98000 | 32267.48 | 54.00000 | 17604.00 |
| 0415 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 13.000 LF | 192.27000 | 2499.51 | 119.82000 | 1557.66 | 110.00000 | 1430.00 |
| 0420 0430175218<br>PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD | 82.000 LF | 75.25000 | 6170.50 | 93.77000 | 7689.14 | 54.00000 | 4428.00 |
| 0425 0430175230<br>PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD | 342.000 LF | 63.54000 | 21730.68 | 119.82000 | 40978.44 | 96.00000 | 32832.00 |
| 0430 0430950<br>DESILTING CONCRETE BOX CULVERT, | 126.000 CY | 66.32000 | 8356.32 | 104.19000 | 13127.94 | 80.00000 | 10080.00 |
| 0435 0430963 1<br>PVC PIPE FOR BACK OF SIDEWALK, 4" | 48.000 LF | 11.01000 | 528.48 | 5.21000 | 250.08 | 27.50000 | 1320.00 |
| 0440 0430982123<br>MITERED END SECTION, OPTIONAL ROUND, 15" CD | 1.000 EA | 473.94000 | 473.94 | 625.16000 | 625.16 | 780.00000 | 780.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0445 0430984121<br>MITERED END SECTION, OPTIONAL ROUND, 12" SD | 4.000 EA | 518.43000 | 2073.72 | 520.96000 | 2083.84 | 900.00000 | 3600.00 |
| 0450 0430984123<br>MITERED END SECTION, OPTIONAL ROUND, 15" SD | 1.000 EA | 437.55000 | 437.55 | 625.16000 | 625.16 | 825.00000 | 825.00 |
| 0455 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 12.000 EA | 710.17000 | 8522.04 | 625.16000 | 7501.92 | 865.00000 | 10380.00 |
| 0460 0430984129<br>MITERED END SECTION, OPTIONAL ROUND, 24" SD | 13.000 EA | 743.32000 | 9663.16 | 2083.85000 | 27090.05 | 1020.00000 | 13260.00 |
| 0465 0430984133<br>MITERED END SECTION , OPTIONAL ROUND, 30" SD | 2.000 EA | 3278.84000 | 6557.68 | 2083.86000 | 4167.72 | 3135.00000 | 6270.00 |
| 0470 0430984138<br>MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN | 8.000 EA | 3491.67000 | 27933.36 | 2083.86000 | 16670.88 | 4200.00000 | 33600.00 |
| 0475 0430984625<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | 6.000 EA | 628.73000 | 3772.38 | 729.35000 | 4376.10 | 935.00000 | 5610.00 |
| 0480 0430984629<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD | 2.000 EA | 1377.12000 | 2754.24 | 2083.86000 | 4167.72 | 2150.00000 | 4300.00 |
| 0485 0430984633<br>MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD | 1.000 EA | 2073.31000 | 2073.31 | 2083.85000 | 2083.85 | 2900.00000 | 2900.00 |
| 0490 0455133 2<br>SHEET PILING STEEL, TEMPORARY-CRITICAL | 932.000 SF | 24.39000 | 22731.48 | 24.90000 | 23206.80 | 29.50000 | 27494.00 |
| 0495 0515 1 1<br>PIPE HANDRAIL - GUIDERAIL, STEEL | 1515.000 LF | 33.52000 | 50782.80 | 34.23000 | 51858.45 | 40.25000 | 60978.75 |
| 0500 0515 2211<br>PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 | 174.000 LF | 66.32000 | 11539.68 | 67.73000 | 11785.02 | 80.00000 | 13920.00 |
| 0505 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E | 4596.000 LF | 19.10000 | 87783.60 | 15.12000 | 69491.52 | 12.25000 | 56301.00 |
| 0510 0520 1 8<br>CONCRETE CURB & GUTTER, SPECIAL | 337.000 LF | 27.18000 | 9159.66 | 15.65000 | 5274.05 | 15.00000 | 5055.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0515 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 3202.000 LF | 24.10000 | 77168.20 | 14.56000 | 46621.12 | 16.00000 | 51232.00 |
| 0520 0520 2 1<br>CONCRETE CURB, TYPE A | 20.000 LF | 24.12000 | 482.40 | 15.65000 | 313.00 | 15.00000 | 300.00 |
| 0525 0520 2 2<br>CONCRETE CURB, TYPE B | 73.000 LF | 24.55000 | 1792.15 | 15.65000 | 1142.45 | 15.00000 | 1095.00 |
| 0530 0520 5 11<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | 749.000 LF | 34.89000 | 26132.61 | 20.91000 | 15661.59 | 37.00000 | 27713.00 |
| 0535 0520 6<br>SHOULDER GUTTER- CONCRETE | 491.000 LF | 22.85000 | 11219.35 | 19.81000 | 9726.71 | 17.50000 | 8592.50 |
| 0540 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH | 17.000 SY | 81.99000 | 1393.83 | 58.35000 | 991.95 | 49.00000 | 833.00 |
| 0545 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 9163.000 SY | 26.14000 | 239520.82 | 26.05000 | 238696.15 | 30.50000 | 279471.50 |
| 0550 0522 2<br>CONC SIDEWALK AND DRIVEWAYS, 6" THICK | 1396.000 SY | 48.84000 | 68180.64 | 30.22000 | 42187.12 | 36.00000 | 50256.00 |
| 0555 0524 1 1<br>CONCRETE DITCH PAVT, NON REINFORCED, 3" | 41.000 SY | 83.48000 | 3422.68 | 28.13000 | 1153.33 | 59.00000 | 2419.00 |
| 0560 0524 1 29<br>CONCRETE DITCH PAVEMENT, 4", REINFORCE | 325.000 SY | 74.69000 | 24274.25 | 32.30000 | 10497.50 | 64.00000 | 20800.00 |
| 0565 0527 1<br>DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT | 15.000 EA | 220.92000 | 3313.80 | 208.39000 | 3125.85 | 345.00000 | 5175.00 |
| 0570 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 8.200 TN | 119.38000 | 978.92 | 156.29000 | 1281.58 | 175.00000 | 1435.00 |
| 0575 0536 1 1<br>GUARDRAIL -ROADWAY | 7643.500 LF | 15.15000 | 115799.03 | 15.47000 | 118244.95 | 19.20000 | 146755.20 |
| 0580 0536 6<br>PIPE RAIL FOR GUARDRAIL | 2556.000 LF | 6.89000 | 17610.84 | 9.12000 | 23310.72 | 11.00000 | 28116.00 |
| 0585 0536 7<br>SPECIAL GUARDRAIL POST | 19.000 EA | 122.44000 | 2326.36 | 125.03000 | 2375.57 | 147.00000 | 2793.00 |
| 0590 0536 8<br>GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL | 8.000 EA | 1913.13000 | 15305.04 | 1953.61000 | 15628.88 | 2900.00000 | 23200.00 |
| 0595 0536 73<br>GUARDRAIL REMOVAL | 7375.000 LF | 1.53000 | 11283.75 | 1.56000 | 11505.00 | 1.85000 | 13643.75 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0600 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | 3.000 EA | 1785.59000 | 5356.77 | 1823.37000 | 5470.11 | 2200.00000 | 6600.00 |
| 0605 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY-<br>PARALLEL | 2.000 EA | 1887.63000 | 3775.26 | 1927.57000 | 3855.14 | 2300.00000 | 4600.00 |
| 0610 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE<br>II | 4.000 EA | 484.66000 | 1938.64 | 494.92000 | 1979.68 | 581.00000 | 2324.00 |
| 0615 0570 1 2<br>PERFORMANCE TURF, SOD | 67150.000 SY | 2.47000 | 165860.50 | 1.92000 | 128928.00 | 3.45000 | 231667.50 |
| 0620 0571 1 11<br>PLASTIC EROSION MAT, TURF REINFORCED<br>MAT, TYPE 1 | 1079.000 SY | 3.52000 | 3798.08 | 3.59000 | 3873.61 | 4.15000 | 4477.85 |
| 0625 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 6" | 45.135 NM | 816.27000 | 36842.35 | 833.54000 | 37621.83 | 978.00000 | 44142.03 |
| 0630 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 8" | 9790.000 LF | 0.26000 | 2545.40 | 0.31000 | 3034.90 | 0.40000 | 3916.00 |
| 0635 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 12" | 10296.000 LF | 0.41000 | 4221.36 | 0.73000 | 7516.08 | 0.90000 | 9266.40 |
| 0640 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 18" | 2104.000 LF | 0.61000 | 1283.44 | 0.94000 | 1977.76 | 1.10000 | 2314.40 |
| 0645 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 24" | 4916.000 LF | 1.02000 | 5014.32 | 1.04000 | 5112.64 | 1.25000 | 6145.00 |
| 0650 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 40.251 GM | 229.58000 | 9240.82 | 312.58000 | 12581.66 | 367.00000 | 14772.12 |
| 0655 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, DOTTED / GUIDELINE/ 6-10 GAP<br>EXTENSION, 6" | 9244.000 LF | 0.20000 | 1848.80 | 0.16000 | 1479.04 | 0.20000 | 1848.80 |
| 0660 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, MESSAGE | 186.000 EA | 45.92000 | 8541.12 | 31.26000 | 5814.36 | 37.00000 | 6882.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0665 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 312.000 EA | 25.51000 | 7959.12 | 18.75000 | 5850.00 | 22.00000 | 6864.00 |
| 0670 0710 11190<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE | 40.000 SF | 2.04000 | 81.60 | 0.73000 | 29.20 | 0.90000 | 36.00 |
| 0675 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 38.639 NM | 816.27000 | 31539.86 | 833.54000 | 32207.15 | 978.00000 | 37788.94 |
| 0680 0710 11222<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8" | 570.000 LF | 0.26000 | 148.20 | 0.31000 | 176.70 | 0.40000 | 228.00 |
| 0685 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18" | 472.000 LF | 0.61000 | 287.92 | 0.94000 | 443.68 | 1.10000 | 519.20 |
| 0690 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6" | 8286.000 LF | 0.20000 | 1657.20 | 0.16000 | 1325.76 | 0.20000 | 1657.20 |
| 0695 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 8178.000 SF | 2.04000 | 16683.12 | 0.73000 | 5969.94 | 0.90000 | 7360.20 |
| 0700 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42455015201 | LUMP | 84500.00000 | 84500.00 | 84500.00000 | 84500.00 | 84500.00000 | 84500.00 |
| SECTION 0002 TOTALS | | | $ 8,012,892.44 | | $ 8,535,506.32 | | $ 9,116,750.88 |
| SECTION 0003 SIGNING | | | | | | | |
| 0705 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 3.000 EA | 343.56000 | 1030.68 | 350.83000 | 1052.49 | 410.00000 | 1230.00 |
| 0710 0690 90<br>CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE | 3.000 PI | 515.34000 | 1546.02 | 526.25000 | 1578.75 | 615.00000 | 1845.00 |
| 0715 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 3.000 PI | 515.34000 | 1546.02 | 526.25000 | 1578.75 | 615.00000 | 1845.00 |
| 0720 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 115.000 AS | 204.07000 | 23468.05 | 208.39000 | 23964.85 | 245.00000 | 28175.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0725 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 59.000 AS | 382.63000 | 22575.17 | 390.72000 | 23052.48 | 460.00000 | 27140.00 |
| 0730 0700 20 14<br>SINGLE POST SIGN, F&I, 21-30 SF | 5.000 AS | 1224.41000 | 6122.05 | 1250.31000 | 6251.55 | 1467.00000 | 7335.00 |
| 0735 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 5.000 AS | 71.42000 | 357.10 | 72.93000 | 364.65 | 86.00000 | 430.00 |
| 0740 0700 20 60<br>SINGLE POST SIGN, REMOVE | 176.000 AS | 2.04000 | 359.04 | 2.08000 | 366.08 | 2.45000 | 431.20 |
| 0745 0700 21 11<br>MULTI- POST SIGN, F&I, 50 SF OR LESS | 5.000 AS | 3265.08000 | 16325.40 | 3334.17000 | 16670.85 | 4000.00000 | 20000.00 |
| 0750 0700 21 60<br>MULTI- POST SIGN, REMOVE | 1.000 AS | 204.07000 | 204.07 | 208.39000 | 208.39 | 245.00000 | 245.00 |
| 0755 0700 48 48<br>SIGN PANELS RELOCATE, 15 OR < | 5.000 EA | 40.81000 | 204.05 | 41.68000 | 208.40 | 50.00000 | 250.00 |
| 0760 0700 48 58<br>SIGN PANELS, REPLACE, 15 OR LESS | 29.000 EA | 193.86000 | 5621.94 | 197.97000 | 5741.13 | 234.00000 | 6786.00 |
| 0765 0700 48 59<br>SIGN PANELS, REPLACE, 16 - 100 | 1.000 EA | 2015.17000 | 2015.17 | 2057.81000 | 2057.81 | 2450.00000 | 2450.00 |
| 0770 0700 90 31<br>SIGN FLASHING BEACON, REMOVE, GROUND MOUNT | 2.000 AS | 270.39000 | 540.78 | 520.97000 | 1041.94 | 610.00000 | 1220.00 |
| 0775 0700 90 34<br>SIGN FLASHING BEACON, REMOVE, SPAN WIRE | 1.000 AS | 1632.54000 | 1632.54 | 12503.13000 | 12503.13 | 7300.00000 | 7300.00 |
| 0780 0701 11111<br>AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6" | 11.792 NM | 4897.62000 | 57752.74 | 5104.58000 | 60193.21 | 6000.00000 | 70752.00 |
| 0785 0701 11211<br>AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, YELLOW, SOLID, 6" | 10.628 NM | 4897.62000 | 52051.91 | 5101.60000 | 54219.80 | 6000.00000 | 63768.00 |
| 0790 0705 10 1<br>OBJECT MARKER, TYPE 1 | 27.000 EA | 127.54000 | 3443.58 | 130.24000 | 3516.48 | 153.00000 | 4131.00 |
| 0795 0705 10 3<br>OBJECT MARKER, TYPE 3 | 8.000 EA | 163.25000 | 1306.00 | 166.71000 | 1333.68 | 196.00000 | 1568.00 |
| 0800 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 45.000 EA | 51.02000 | 2295.90 | 52.10000 | 2344.50 | 62.00000 | 2790.00 |
| 0805 0705 11 3<br>DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN | 4.000 EA | 142.85000 | 571.40 | 145.87000 | 583.48 | 172.00000 | 688.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0810 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 3265.000 EA | 3.27000 | 10676.55 | 3.13000 | 10219.45 | 3.70000 | 12080.50 |
| 0815 0710 11190<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE | 20.000 SF | 2.04000 | 40.80 | 0.73000 | 14.60 | 0.90000 | 18.00 |
| 0820 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 4089.000 SF | 2.04000 | 8341.56 | 0.73000 | 2984.97 | 0.90000 | 3680.10 |
| 0825 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 5148.000 LF | 1.53000 | 7876.44 | 2.29000 | 11788.92 | 2.70000 | 13899.60 |
| 0830 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 1052.000 LF | 2.35000 | 2472.20 | 2.81000 | 2956.12 | 3.30000 | 3471.60 |
| 0835 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 2458.000 LF | 4.08000 | 10028.64 | 3.65000 | 8971.70 | 4.30000 | 10569.40 |
| 0840 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 4622.000 LF | 1.02000 | 4714.44 | 1.04000 | 4806.88 | 1.25000 | 5777.50 |
| 0845 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 8.000 EA | 122.44000 | 979.52 | 156.29000 | 1250.32 | 184.00000 | 1472.00 |
| 0850 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 156.000 EA | 56.12000 | 8754.72 | 52.10000 | 8127.60 | 61.50000 | 9594.00 |
| 0855 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 236.000 LF | 2.35000 | 554.60 | 3.13000 | 738.68 | 3.70000 | 873.20 |
| 0860 0711 11251<br>THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 4143.000 LF | 1.02000 | 4225.86 | 1.04000 | 4308.72 | 1.25000 | 5178.75 |
| 0865 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAG | 85.000 EA | 188.76000 | 16044.60 | 250.06000 | 21255.10 | 294.00000 | 24990.00 |
| 0870 0711 15111<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | 7.344 NM | 3826.27000 | 28100.13 | 4167.71000 | 30607.66 | 4900.00000 | 35985.60 |
| 0875 0711 15112<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" | 0.927 NM | 4693.55000 | 4350.92 | 5730.60000 | 5312.27 | 6750.00000 | 6257.25 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0880 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 16.966 GM | 1020.34000 | 17311.09 | 1458.70000 | 24748.30 | 1720.00000 | 29181.52 |
| 0885 0711 15211<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | 4.926 NM | 3826.27000 | 18848.21 | 4167.71000 | 20530.14 | 4900.00000 | 24137.40 |
| 0890 0711 15212<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" | 0.054 NM | 4693.55000 | 253.45 | 5730.56000 | 309.45 | 6800.00000 | 367.20 |
| 0895 0713102111<br>PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6" | 0.291 NM | 19896.59000 | 5789.91 | 20838.56000 | 6064.02 | 24500.00000 | 7129.50 |
| 0900 0713102211<br>PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6" | 0.291 NM | 19896.59000 | 5789.91 | 20838.56000 | 6064.02 | 24500.00000 | 7129.50 |
| 0905 0713102533<br>PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9" | 0.291 GM | 7142.37000 | 2078.43 | 11461.20000 | 3335.21 | 13500.00000 | 3928.50 |
| SECTION 0003 TOTALS | | $ | 358,201.59 | $ | 393,226.53 | $ | 456,100.32 |
| SECTION 0004 LIGHTING | | | | | | | |
| 0910 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 535.000 LF | 6.47000 | 3461.45 | 6.61000 | 3536.35 | 8.00000 | 4280.00 |
| 0915 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 200.000 LF | 16.33000 | 3266.00 | 16.67000 | 3334.00 | 20.00000 | 4000.00 |
| 0920 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 5.000 EA | 358.41000 | 1792.05 | 366.00000 | 1830.00 | 428.00000 | 2140.00 |
| 0925 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 2205.000 LF | 1.24000 | 2734.20 | 1.27000 | 2800.35 | 1.50000 | 3307.50 |
| 0930 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 2238.000 LF | 0.26000 | 581.88 | 0.26000 | 581.88 | 0.30000 | 671.40 |
| 0935 0715 4121<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40' | 1.000 EA | 4759.47000 | 4759.47 | 4860.17000 | 4860.17 | 5700.00000 | 5700.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0940 0715 4129<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 130, CUSTOM HEIGHT | 3.000 EA | 3583.90000 | 10751.70 | 3659.73000 | 10979.19 | 4300.00000 | 12900.00 |
| 0945 0715 4600<br>LIGHT POLE COMPLETE, REMOVE | 2.000 EA | 515.34000 | 1030.68 | 526.25000 | 1052.50 | 615.00000 | 1230.00 |
| 0950 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 4.000 EA | 468.27000 | 1873.08 | 478.18000 | 1912.72 | 559.00000 | 2236.00 |
| SECTION 0004 TOTALS | | $ | 30,250.51 | $ | 30,887.16 | $ | 36,464.90 |
| SECTION 0005 SIGNALIZATION | | | | | | | |
| 0955 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 407.000 LF | 7.80000 | 3174.60 | 7.96000 | 3239.72 | 10.00000 | 4070.00 |
| 0960 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 1592.000 LF | 22.76000 | 36233.92 | 23.25000 | 37014.00 | 28.00000 | 44576.00 |
| 0965 0630 2 14<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 34.000 LF | 20.42000 | 694.28 | 20.85000 | 708.90 | 25.00000 | 850.00 |
| 0970 0632 7 1<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 4.000 PI | 4030.10000 | 16120.40 | 4115.37000 | 16461.48 | 4900.00000 | 19600.00 |
| 0975 0633 4 1<br>SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE | 160.000 LF | 4.38000 | 700.80 | 4.47000 | 715.20 | 5.25000 | 840.00 |
| 0980 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 58.000 EA | 463.07000 | 26858.06 | 472.87000 | 27426.46 | 552.00000 | 32016.00 |
| 0985 0639 1112<br>ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY | 1.000 AS | 1141.66000 | 1141.66 | 1165.81000 | 1165.81 | 1400.00000 | 1400.00 |
| 0990 0639 2 1<br>ELECTRICAL SERVICE WIRE | 90.000 LF | 1.25000 | 112.50 | 1.28000 | 115.20 | 1.50000 | 135.00 |
| 0995 0641 2 12<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1.000 EA | 1570.19000 | 1570.19 | 1603.41000 | 1603.41 | 1900.00000 | 1900.00 |
| 1000 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL | 17.000 EA | 791.87000 | 13461.79 | 808.63000 | 13746.71 | 945.00000 | 16065.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 1005 0649 31202<br>MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46 | 1.000 EA | 21709.86000 | 21709.86 | 22169.22000 | 22169.22 | 26000.00000 | 26000.00 |
| 1010 0649 31204<br>MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5 | 2.000 EA | 26154.80000 | 52309.60 | 26708.21000 | 53416.42 | 32000.00000 | 64000.00 |
| 1015 0649 31205<br>MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78 | 1.000 EA | 26557.62000 | 26557.62 | 27119.55000 | 27119.55 | 32000.00000 | 32000.00 |
| 1020 0650 1311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM | 11.000 AS | 794.25000 | 8736.75 | 811.06000 | 8921.66 | 947.00000 | 10417.00 |
| 1025 0650 1411<br>TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM | 2.000 AS | 995.13000 | 1990.26 | 1016.18000 | 2032.36 | 1190.00000 | 2380.00 |
| 1030 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 20.000 AS | 521.76000 | 10435.20 | 532.80000 | 10656.00 | 622.00000 | 12440.00 |
| 1035 0653192<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS | 1.000 AS | 1012.45000 | 1012.45 | 1033.87000 | 1033.87 | 1207.00000 | 1207.00 |
| 1040 0660 2101<br>LOOP ASSEMBLY- F&I, TYPE A | 4.000 AS | 782.35000 | 3129.40 | 798.91000 | 3195.64 | 933.00000 | 3732.00 |
| 1045 0660 2102<br>LOOP ASSEMBLY, F&I, TYPE B | 8.000 AS | 666.79000 | 5334.32 | 680.90000 | 5447.20 | 795.00000 | 6360.00 |
| 1050 0660 2106<br>LOOP ASSEMBLY, F&I, TYPE F | 1.000 AS | 792.24000 | 792.24 | 809.00000 | 809.00 | 945.00000 | 945.00 |
| 1055 0660 4 11<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | 2.000 EA | 3764.65000 | 7529.30 | 3844.31000 | 7688.62 | 4500.00000 | 9000.00 |
| 1060 0660 4 12<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | 8.000 EA | 6311.52000 | 50492.16 | 6445.07000 | 51560.56 | 7600.00000 | 60800.00 |
| 1065 0663 1110<br>SIGNAL PRE-EMPTION, F&I, OPTICAL, COMPLETE SYSTEM | 8.000 AS | 2116.17000 | 16929.36 | 2160.95000 | 17287.60 | 2600.00000 | 20800.00 |
| 1070 0665 11<br>PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN | 3.000 EA | 184.78000 | 554.34 | 188.69000 | 566.07 | 221.00000 | 663.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 1075 0665 12<br>PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN | 3.000 EA | 795.82000 | 2387.46 | 812.66000 | 2437.98 | 950.00000 | 2850.00 |
| 1080 0665 13<br>PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY | 18.000 EA | 184.78000 | 3326.04 | 188.69000 | 3396.42 | 221.00000 | 3978.00 |
| 1085 0670 5111<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION | 1.000 AS | 27201.97000 | 27201.97 | 27777.54000 | 27777.54 | 33000.00000 | 33000.00 |
| 1090 0670 5400<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY | 3.000 AS | 823.00000 | 2469.00 | 840.42000 | 2521.26 | 981.00000 | 2943.00 |
| 1095 0678 1104<br>CONTROLLER ACCESSORIES, F&I, LOAD SWITCH | 2.000 EA | 55.75000 | 111.50 | 56.93000 | 113.86 | 67.00000 | 134.00 |
| 1100 0685106<br>SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE | 2.000 EA | 6277.05000 | 12554.10 | 6409.87000 | 12819.74 | 7500.00000 | 15000.00 |
| 1105 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 13.000 EA | 42.95000 | 558.35 | 43.85000 | 570.05 | 52.00000 | 676.00 |
| 1110 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 18.000 EA | 42.95000 | 773.10 | 43.85000 | 789.30 | 52.00000 | 936.00 |
| 1115 0690 31<br>SIGNAL PEDESTAL REMOVAL | 6.000 EA | 171.78000 | 1030.68 | 175.42000 | 1052.52 | 205.00000 | 1230.00 |
| 1120 0690 34 1<br>COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL | 2.000 EA | 2744.81000 | 5489.62 | 2802.89000 | 5605.78 | 3300.00000 | 6600.00 |
| 1125 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 1.000 EA | 343.56000 | 343.56 | 350.83000 | 350.83 | 410.00000 | 410.00 |
| 1130 0690 60<br>DETECTOR VEHICLE ASSEMBLY REMOVE | 8.000 EA | 42.95000 | 343.60 | 43.86000 | 350.88 | 51.50000 | 412.00 |
| 1135 0690 70<br>DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 6.000 EA | 21.47000 | 128.82 | 21.92000 | 131.52 | 26.00000 | 156.00 |
| 1140 0690 80<br>SPAN WIRE ASSEMBLY, REMOVE | 1.000 EA | 343.56000 | 343.56 | 350.83000 | 350.83 | 410.00000 | 410.00 |
| 1145 0690 90<br>CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE | 1.000 PI | 515.34000 | 515.34 | 526.25000 | 526.25 | 615.00000 | 615.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 1150 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 4.000 PI | 1030.68000 | 4122.72 | 1052.49000 | 4209.96 | 1250.00000 | 5000.00 |
| 1155 0699 1 1<br>INTERNAL ILLUM SIGN, FURNISH & INSTALL,<br>STREET NAME | 11.000 EA | 3102.40000 | 34126.40 | 3168.04000 | 34848.44 | 3700.00000 | 40700.00 |
| 1160 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 2.000 EA | 348.85000 | 697.70 | 356.24000 | 712.48 | 416.00000 | 832.00 |
| SECTION 0005 TOTALS | | | $ 404,104.58 | | $ 412,666.30 | | $ 488,078.00 |
| CONTRACT TOTALS | | | $ 8,989,958.77 | | $ 9,609,329.82 | | $ 10,358,794.60 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0010 0458 1 22<br>BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL | 240.000 LF | 250.00000 | 60000.00 | | | | |
| 0015 0460 70 1<br>ALUMINUM BULLET RAILINGS, SINGLE RAIL | 771.000 LF | 23.85000 | 18388.35 | | | | |
| 0025 0521 5 9<br>CONCRETE TRAFFIC RAILING, BRIDGE, SPECIAL DESIGN | 799.000 LF | 177.54000 | 141854.46 | | | | |
| 0026 0327 70 20<br>MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH | 2803.000 SY | 14.94000 | 41876.82 | | | | |
| 0027 0458 1 21<br>BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD | 488.000 LF | 65.00000 | 31720.00 | | | | |
| 0028 0460 70 2<br>ALUMINUM BULLET RAILINGS, DOUBLE RAIL | 752.000 LF | 32.40000 | 24364.80 | | | | |
| SECTION 0001 TOTALS | | $ | 318,204.43 | $ | | $ | |
| SECTION 0002 ROADWAY | | | | | | | |
| 0030 0101 1<br>MOBILIZATION 42455015201 | LUMP | 1100000.00000 | 1100000.00 | | | | |
| 0035 0102 1<br>MAINTENANCE OF TRAFFIC 42455015201 | 385.000 LS | 596500.00000 | 596500.00 | | | | |
| 0040 0102 3<br>COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE | 2597.000 CY | 15.09000 | 39188.73 | | | | |
| 0045 0102 14<br>TRAFFIC CONTROL OFFICER | 172.000 MH | 45.00000 | 7740.00 | | | | |
| 0050 0102 60<br>WORK ZONE SIGN | 17985.000 ED | 0.20000 | 3597.00 | | | | |
| 0055 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 3250.000 LF | 30.03000 | 97597.50 | | | | |
| 0060 0102 71 24<br>BARRIER WALL, TEMPORARY, RELOCATE, TYPE K | 1538.000 LF | 5.78000 | 8889.64 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0065 0102 74 1<br>TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD | 87115.000 ED | 0.14000 | 12196.10 | | | | |
| 0070 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 1350.000 ED | 0.30000 | 405.00 | | | | |
| 0075 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 770.000 ED | 5.00000 | 3850.00 | | | | |
| 0080 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 23100.000 ED | 0.30000 | 6930.00 | | | | |
| 0085 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 4606.000 EA | 2.50000 | 11515.00 | | | | |
| 0090 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 2092.000 ED | 0.12000 | 251.04 | | | | |
| 0095 0102 89 7<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50 | 6.000 LO | 900.00000 | 5400.00 | | | | |
| 0100 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 1283.000 ED | 10.00000 | 12830.00 | | | | |
| 0105 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION | 1155.000 ED | 4.62000 | 5336.10 | | | | |
| 0110 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 1155.000 ED | 3.89000 | 4492.95 | | | | |
| 0115 0102150 1<br>PORTABLE REGULATORY, SIGN | 870.000 ED | 5.00000 | 4350.00 | | | | |
| 0120 0102150 2<br>RADAR SPEED DISPLAY UNIT | 870.000 ED | 5.00000 | 4350.00 | | | | |
| 0125 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID | 3585.000 LF | 1.50000 | 5377.50 | | | | |
| 0130 0102912 2<br>PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID | 2548.000 LF | 1.50000 | 3822.00 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0135 0104 1<br>ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS | 638.000 SY | 1.25000 | 797.50 | | | | |
| 0140 0104 10 3<br>SEDIMENT BARRIER | 24004.000 LF | 0.75000 | 18003.00 | | | | |
| 0145 0104 11<br>FLOATING TURBIDITY BARRIER | 465.000 LF | 7.00000 | 3255.00 | | | | |
| 0150 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 8.000 EA | 900.00000 | 7200.00 | | | | |
| 0155 0104 18<br>INLET PROTECTION SYSTEM | 287.000 EA | 50.00000 | 14350.00 | | | | |
| 0160 0104 19<br>CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL | 638.000 SY | 0.25000 | 159.50 | | | | |
| 0165 0107 1<br>LITTER REMOVAL | 1218.000 AC | 75.00000 | 91350.00 | | | | |
| 0170 0107 2<br>MOWING | 1099.000 AC | 100.00000 | 109900.00 | | | | |
| 0175 0109 71 4<br>FIELD OFFICE,1200 SQ FT | 445.000 DA | 113.41000 | 50467.45 | | | | |
| 0180 0110 1 1<br>CLEARING & GRUBBING 42455015201 | 17.500 LS | 1100000.00000 | 1100000.00 | | | | |
| 0185 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 2672.000 SY | 23.27000 | 62177.44 | | | | |
| 0190 0110 7 1<br>MAILBOX, F&I SINGLE | 28.000 EA | 150.00000 | 4200.00 | | | | |
| 0195 0120 1<br>REGULAR EXCAVATION | 8224.000 CY | 15.46000 | 127143.04 | | | | |
| 0200 0120 6<br>EMBANKMENT | 5111.000 CY | 58.46000 | 298789.06 | | | | |
| 0205 0160 4<br>TYPE B STABILIZATION | 16978.000 SY | 3.50000 | 59423.00 | | | | |
| 0210 0285701<br>OPTIONAL BASE, BASE GROUP 01 | 6603.000 SY | 7.72000 | 50975.16 | | | | |
| 0215 0285709<br>OPTIONAL BASE, BASE GROUP 09 | 8979.000 SY | 14.19000 | 127412.01 | | | | |
| 0220 0286 1<br>TURNOUT CONSTRUCTION | 3477.000 SY | 15.32000 | 53267.64 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0225 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 10448.000 SY | 3.29000 | 34373.92 | | | | |
| 0230 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 28092.000 SY | 1.89000 | 53093.88 | | | | |
| 0235 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 56957.000 SY | 1.45000 | 82587.65 | | | | |
| 0240 0327 70 13<br>MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH | 234356.000 SY | 1.00000 | 234356.00 | | | | |
| 0245 0327 70 19<br>MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | 118.000 SY | 49.11000 | 5794.98 | | | | |
| 0255 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 3689.400 TN | 110.00000 | 405834.00 | | | | |
| 0260 0334 1 23<br>SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA | 15773.400 TN | 98.00000 | 1545793.20 | | | | |
| 0265 0337 7 22<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA | 11072.100 TN | 125.00000 | 1384012.50 | | | | |
| 0270 0337 7 43<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA | 4703.800 TN | 100.00000 | 470380.00 | | | | |
| 0275 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 332.100 TN | 140.00000 | 46494.00 | | | | |
| 0280 0400 1 2<br>CONCRETE CLASS I, ENDWALLS | 2.500 CY | 936.34000 | 2340.85 | | | | |
| 0285 0400 4 1<br>CONCRETE CLASS IV, CULVERTS | 13.500 CY | 3624.65000 | 48932.78 | | | | |
| 0290 0400 4 11<br>CONC CLASS IV, RETAINING WALLS | 260.400 CY | 702.93000 | 183042.97 | | | | |
| 0295 0400153<br>NON SHRINK GROUT, F&I, MISCELLANEOUS-STRUCTURES REHAB | 24.100 CF | 406.16000 | 9788.46 | | | | |
| 0300 0415 1 3<br>REINFORCING STEEL- RETAINING WALL | 17320.000 LB | 0.88000 | 15241.60 | | | | |
| 0305 0415 1 6<br>REINFORCING STEEL- MISCELLANEOUS | 1378.000 LB | 0.88000 | 1212.64 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0310 0425 1471<br>INLETS, CURB, TYPE 7, <10' | 1.000 EA | 4115.78000 | 4115.78 | | | | |
| 0315 0425 1521<br>INLETS, DT BOT, TYPE C,<10' | 3.000 EA | 1852.10000 | 5556.30 | | | | |
| 0320 0425 1525<br>INLETS, DITCH BOTTOM, TYPE C, PARTIAL | 5.000 EA | 2160.78000 | 10803.90 | | | | |
| 0325 0425 1531<br>INLETS, DITCH BOTTOM, TYPE C MODIFIED-<br>BACK OF SIDEWALK, <10' | 1.000 EA | 1955.00000 | 1955.00 | | | | |
| 0330 0425 1541<br>INLETS, DT BOT, TYPE D, <10' | 4.000 EA | 2263.68000 | 9054.72 | | | | |
| 0335 0425 1549<br>INLETS, DT BOT, TYPE D, MODIFY | 3.000 EA | 2778.15000 | 8334.45 | | | | |
| 0340 0425 2 41<br>MANHOLES, P-7, <10' | 1.000 EA | 2366.57000 | 2366.57 | | | | |
| 0345 0425 2 61<br>MANHOLES, P-8, <10' | 1.000 EA | 2675.26000 | 2675.26 | | | | |
| 0350 0425 2 71<br>MANHOLES, J-7, <10' | 1.000 EA | 3292.62000 | 3292.62 | | | | |
| 0355 0425 82<br>REPLACE GRATE | 9.000 EA | 1852.10000 | 16668.90 | | | | |
| 0360 0430 94 1<br>DESILTING PIPE, 0 - 24" | 9340.000 LF | 5.62000 | 52490.80 | | | | |
| 0365 0430 94 2<br>DESILTING PIPE, 25 - 36" | 1610.000 LF | 7.51000 | 12091.10 | | | | |
| 0370 0430 94 3<br>DESILTING PIPE, 37 - 48" | 221.000 LF | 13.41000 | 2963.61 | | | | |
| 0375 0430174118<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND,<br>18"SD | 98.000 LF | 65.85000 | 6453.30 | | | | |
| 0380 0430174124<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND,<br>24"SD | 146.000 LF | 78.20000 | 11417.20 | | | | |
| 0385 0430174136<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND,<br>36"SD | 102.000 LF | 102.89000 | 10494.78 | | | | |
| 0390 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER<br>SHAPE - ELLIP/ARCH, 18"SD | 133.000 LF | 51.45000 | 6842.85 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0395 0430174224<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD | 104.000 LF | 75.11000 | 7811.44 | | | | |
| 0400 0430175115<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | 20.000 LF | 51.45000 | 1029.00 | | | | |
| 0405 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 169.000 LF | 61.74000 | 10434.06 | | | | |
| 0410 0430175124<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | 326.000 LF | 82.32000 | 26836.32 | | | | |
| 0415 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 13.000 LF | 164.63000 | 2140.19 | | | | |
| 0420 0430175218<br>PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD | 82.000 LF | 61.74000 | 5062.68 | | | | |
| 0425 0430175230<br>PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD | 342.000 LF | 185.21000 | 63341.82 | | | | |
| 0430 0430950<br>DESILTING CONCRETE BOX CULVERT, | 126.000 CY | 69.48000 | 8754.48 | | | | |
| 0435 0430963 1<br>PVC PIPE FOR BACK OF SIDEWALK, 4" | 48.000 LF | 51.45000 | 2469.60 | | | | |
| 0440 0430982123<br>MITERED END SECTION, OPTIONAL ROUND, 15" CD | 1.000 EA | 1440.52000 | 1440.52 | | | | |
| 0445 0430984121<br>MITERED END SECTION, OPTIONAL ROUND, 12" SD | 4.000 EA | 1440.52000 | 5762.08 | | | | |
| 0450 0430984123<br>MITERED END SECTION, OPTIONAL ROUND, 15" SD | 1.000 EA | 1646.31000 | 1646.31 | | | | |
| 0455 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 12.000 EA | 1749.21000 | 20990.52 | | | | |
| 0460 0430984129<br>MITERED END SECTION, OPTIONAL ROUND, 24" SD | 13.000 EA | 1955.00000 | 25415.00 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0465 0430984133<br>MITERED END SECTION , OPTIONAL ROUND, 30" SD | 2.000 EA | 2469.47000 | 4938.94 | | | | |
| 0470 0430984138<br>MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN | 8.000 EA | 2778.15000 | 22225.20 | | | | |
| 0475 0430984625<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | 6.000 EA | 1543.42000 | 9260.52 | | | | |
| 0480 0430984629<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD | 2.000 EA | 1852.10000 | 3704.20 | | | | |
| 0485 0430984633<br>MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD | 1.000 EA | 2983.94000 | 2983.94 | | | | |
| 0490 0455133 2<br>SHEET PILING STEEL, TEMPORARY-CRITICAL | 932.000 SF | 15.78000 | 14706.96 | | | | |
| 0495 0515 1 1<br>PIPE HANDRAIL - GUIDERAIL, STEEL | 1515.000 LF | 32.85000 | 49767.75 | | | | |
| 0500 0515 2211<br>PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 | 174.000 LF | 65.00000 | 11310.00 | | | | |
| 0505 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E | 4596.000 LF | 14.13000 | 64941.48 | | | | |
| 0510 0520 1 8<br>CONCRETE CURB & GUTTER, SPECIAL | 337.000 LF | 12.12000 | 4084.44 | | | | |
| 0515 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 3202.000 LF | 10.10000 | 32340.20 | | | | |
| 0520 0520 2 1<br>CONCRETE CURB, TYPE A | 20.000 LF | 12.12000 | 242.40 | | | | |
| 0525 0520 2 2<br>CONCRETE CURB, TYPE B | 73.000 LF | 12.12000 | 884.76 | | | | |
| 0530 0520 5 11<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | 749.000 LF | 42.55000 | 31869.95 | | | | |
| 0535 0520 6<br>SHOULDER GUTTER- CONCRETE | 491.000 LF | 14.14000 | 6942.74 | | | | |
| 0540 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH | 17.000 SY | 40.40000 | 686.80 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0545 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 9163.000 SY | 24.84000 | 227608.92 | | | | |
| 0550 0522 2<br>CONC SIDEWALK AND DRIVEWAYS, 6" THICK | 1396.000 SY | 29.29000 | 40888.84 | | | | |
| 0555 0524 1 1<br>CONCRETE DITCH PAVT, NON REINFORCED, 3" | 41.000 SY | 48.48000 | 1987.68 | | | | |
| 0560 0524 1 29<br>CONCRETE DITCH PAVEMENT, 4", REINFORCE | 325.000 SY | 52.52000 | 17069.00 | | | | |
| 0565 0527 1<br>DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT | 15.000 EA | 500.00000 | 7500.00 | | | | |
| 0570 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 8.200 TN | 315.73000 | 2588.99 | | | | |
| 0575 0536 1 1<br>GUARDRAIL -ROADWAY | 7643.500 LF | 14.85000 | 113505.98 | | | | |
| 0580 0536 6<br>PIPE RAIL FOR GUARDRAIL | 2556.000 LF | 8.75000 | 22365.00 | | | | |
| 0585 0536 7<br>SPECIAL GUARDRAIL POST | 19.000 EA | 120.00000 | 2280.00 | | | | |
| 0590 0536 8<br>GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL | 8.000 EA | 1875.00000 | 15000.00 | | | | |
| 0595 0536 73<br>GUARDRAIL REMOVAL | 7375.000 LF | 1.50000 | 11062.50 | | | | |
| 0600 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | 3.000 EA | 1750.00000 | 5250.00 | | | | |
| 0605 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL | 2.000 EA | 1850.00000 | 3700.00 | | | | |
| 0610 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II | 4.000 EA | 475.00000 | 1900.00 | | | | |
| 0615 0570 1 2<br>PERFORMANCE TURF, SOD | 67150.000 SY | 1.84000 | 123556.00 | | | | |
| 0620 0571 1 11<br>PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 | 1079.000 SY | 5.20000 | 5610.80 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0625 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 6" | 45.135 NM | 800.09000 | 36112.06 | | | | |
| 0630 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 8" | 9790.000 LF | 0.30000 | 2937.00 | | | | |
| 0635 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 12" | 10296.000 LF | 0.70000 | 7207.20 | | | | |
| 0640 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 18" | 2104.000 LF | 0.90000 | 1893.60 | | | | |
| 0645 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 24" | 4916.000 LF | 1.00000 | 4916.00 | | | | |
| 0650 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 40.251 GM | 299.99000 | 12074.90 | | | | |
| 0655 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, DOTTED / GUIDELINE/ 6-10 GAP<br>EXTENSION, 6" | 9244.000 LF | 0.15000 | 1386.60 | | | | |
| 0660 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, MESSAGE | 186.000 EA | 30.00000 | 5580.00 | | | | |
| 0665 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, ARROWS | 312.000 EA | 18.00000 | 5616.00 | | | | |
| 0670 0710 11190<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, ISLAND NOSE | 40.000 SF | 0.70000 | 28.00 | | | | |
| 0675 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 6" | 38.639 NM | 800.02000 | 30911.97 | | | | |
| 0680 0710 11222<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 8" | 570.000 LF | 0.30000 | 171.00 | | | | |
| 0685 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 18" | 472.000 LF | 0.90000 | 424.80 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0690 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, DOTTED/ GUIDELINE/6-10 GAP<br>EXTENSION, 6" | 8286.000 LF | 0.15000 | 1242.90 | | | | |
| 0695 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, ISLAND NOSE | 8178.000 SF | 0.70000 | 5724.60 | | | | |
| 0700 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42455015201 | LUMP | 84500.00000 | 84500.00 | | | | |
| SECTION 0002 TOTALS | | | $ 10,050,969.57 | | $ | | $ |
| SECTION 0003 SIGNING | | | | | | | |
| 0705 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE<br>ASSEMBLY | 3.000 EA | 336.71000 | 1010.13 | | | | |
| 0710 0690 90<br>CONDUIT & CABLING- WITHIN INTERSECTION,<br>REMOVE | 3.000 PI | 505.07000 | 1515.21 | | | | |
| 0715 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 3.000 PI | 505.07000 | 1515.21 | | | | |
| 0720 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 115.000 AS | 200.00000 | 23000.00 | | | | |
| 0725 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 59.000 AS | 375.00000 | 22125.00 | | | | |
| 0730 0700 20 14<br>SINGLE POST SIGN, F&I, 21-30 SF | 5.000 AS | 1200.00000 | 6000.00 | | | | |
| 0735 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 5.000 AS | 70.00000 | 350.00 | | | | |
| 0740 0700 20 60<br>SINGLE POST SIGN, REMOVE | 176.000 AS | 2.00000 | 352.00 | | | | |
| 0745 0700 21 11<br>MULTI- POST SIGN, F&I, 50 SF OR LESS | 5.000 AS | 3200.00000 | 16000.00 | | | | |
| 0750 0700 21 60<br>MULTI- POST SIGN, REMOVE | 1.000 AS | 200.00000 | 200.00 | | | | |
| 0755 0700 48 48<br>SIGN PANELS RELOCATE, 15 OR < | 5.000 EA | 40.00000 | 200.00 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0760 0700 48 58<br>SIGN PANELS, REPLACE, 15 OR LESS | 29.000 EA | 190.00000 | 5510.00 | | | | |
| 0765 0700 48 59<br>SIGN PANELS, REPLACE, 16 - 100 | 1.000 EA | 1975.00000 | 1975.00 | | | | |
| 0770 0700 90 31<br>SIGN FLASHING BEACON, REMOVE, GROUND MOUNT | 2.000 AS | 500.00000 | 1000.00 | | | | |
| 0775 0700 90 34<br>SIGN FLASHING BEACON, REMOVE, SPAN WIRE | 1.000 AS | 12000.00000 | 12000.00 | | | | |
| 0780 0701 11111<br>AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6" | 11.792 NM | 4899.17000 | 57771.01 | | | | |
| 0785 0701 11211<br>AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, YELLOW, SOLID, 6" | 10.628 NM | 4900.92000 | 52086.98 | | | | |
| 0790 0705 10 1<br>OBJECT MARKER, TYPE 1 | 27.000 EA | 125.00000 | 3375.00 | | | | |
| 0795 0705 10 3<br>OBJECT MARKER, TYPE 3 | 8.000 EA | 160.00000 | 1280.00 | | | | |
| 0800 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 45.000 EA | 50.00000 | 2250.00 | | | | |
| 0805 0705 11 3<br>DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN | 4.000 EA | 140.00000 | 560.00 | | | | |
| 0810 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 3265.000 EA | 3.00000 | 9795.00 | | | | |
| 0815 0710 11190<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE | 20.000 SF | 0.70000 | 14.00 | | | | |
| 0820 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 4089.000 SF | 0.70000 | 2862.30 | | | | |
| 0825 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 5148.000 LF | 2.20000 | 11325.60 | | | | |
| 0830 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 1052.000 LF | 2.70000 | 2840.40 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0835 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 2458.000 LF | 3.50000 | 8603.00 | | | | |
| 0840 0711 11151<br>THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6" | 4622.000 LF | 1.00000 | 4622.00 | | | | |
| 0845 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 8.000 EA | 150.00000 | 1200.00 | | | | |
| 0850 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 156.000 EA | 50.00000 | 7800.00 | | | | |
| 0855 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 236.000 LF | 3.00000 | 708.00 | | | | |
| 0860 0711 11251<br>THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6" | 4143.000 LF | 1.00000 | 4143.00 | | | | |
| 0865 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAG | 85.000 EA | 240.00000 | 20400.00 | | | | |
| 0870 0711 15111<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | 7.344 NM | 3997.82000 | 29359.99 | | | | |
| 0875 0711 15112<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" | 0.927 NM | 5517.80000 | 5115.00 | | | | |
| 0880 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 16.966 GM | 1400.33000 | 23758.00 | | | | |
| 0885 0711 15211<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | 4.926 NM | 4003.25000 | 19720.01 | | | | |
| 0890 0711 15212<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" | 0.054 NM | 5092.59000 | 275.00 | | | | |
| 0895 0713102111<br>PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6" | 0.291 NM | 19931.27000 | 5800.00 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0900 0713102211<br>PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6" | 0.291 NM | 19931.27000 | 5800.00 | | | | |
| 0905 0713102533<br>PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9" | 0.291 GM | 10962.20000 | 3190.00 | | | | |
| SECTION 0003 TOTALS | | $ | 377,406.84 | $ | | $ | |
| SECTION 0004 LIGHTING | | | | | | | |
| 0910 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 535.000 LF | 6.34000 | 3391.90 | | | | |
| 0915 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 200.000 LF | 16.00000 | 3200.00 | | | | |
| 0920 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 5.000 EA | 351.27000 | 1756.35 | | | | |
| 0925 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 2205.000 LF | 1.22000 | 2690.10 | | | | |
| 0930 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 2238.000 LF | 0.25000 | 559.50 | | | | |
| 0935 0715 4121<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40' | 1.000 EA | 4664.60000 | 4664.60 | | | | |
| 0940 0715 4129<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 130, CUSTOM HEIGHT | 3.000 EA | 3512.46000 | 10537.38 | | | | |
| 0945 0715 4600<br>LIGHT POLE COMPLETE, REMOVE | 2.000 EA | 505.07000 | 1010.14 | | | | |
| 0950 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 4.000 EA | 458.94000 | 1835.76 | | | | |
| SECTION 0004 TOTALS | | $ | 29,645.73 | $ | | $ | |
| SECTION 0005 SIGNALIZATION | | | | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0955 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 407.000 LF | 7.64000 | 3109.48 | | | | |
| 0960 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 1592.000 LF | 22.31000 | 35517.52 | | | | |
| 0965 0630 2 14<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 34.000 LF | 20.01000 | 680.34 | | | | |
| 0970 0632 7 1<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 4.000 PI | 3949.77000 | 15799.08 | | | | |
| 0975 0633 4 1<br>SIGNALS COMMUNICATION CABLE- TWISTED PAIR CABLE | 160.000 LF | 4.29000 | 686.40 | | | | |
| 0980 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 58.000 EA | 453.84000 | 26322.72 | | | | |
| 0985 0639 1112<br>ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY | 1.000 AS | 1118.90000 | 1118.90 | | | | |
| 0990 0639 2 1<br>ELECTRICAL SERVICE WIRE | 90.000 LF | 1.23000 | 110.70 | | | | |
| 0995 0641 2 12<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1.000 EA | 1538.89000 | 1538.89 | | | | |
| 1000 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL | 17.000 EA | 776.09000 | 13193.53 | | | | |
| 1005 0649 31202<br>MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46 | 1.000 EA | 21277.13000 | 21277.13 | | | | |
| 1010 0649 31204<br>MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5 | 2.000 EA | 25633.47000 | 51266.94 | | | | |
| 1015 0649 31205<br>MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78 | 1.000 EA | 26028.26000 | 26028.26 | | | | |
| 1020 0650 1311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM | 11.000 AS | 778.42000 | 8562.62 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 1025 0650 1411<br>TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM | 2.000 AS | 975.29000 | 1950.58 | | | | |
| 1030 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 20.000 AS | 511.36000 | 10227.20 | | | | |
| 1035 0653192<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS | 1.000 AS | 992.27000 | 992.27 | | | | |
| 1040 0660 2101<br>LOOP ASSEMBLY- F&I, TYPE A | 4.000 AS | 766.76000 | 3067.04 | | | | |
| 1045 0660 2102<br>LOOP ASSEMBLY, F&I, TYPE B | 8.000 AS | 653.50000 | 5228.00 | | | | |
| 1050 0660 2106<br>LOOP ASSEMBLY, F&I, TYPE F | 1.000 AS | 776.45000 | 776.45 | | | | |
| 1055 0660 4 11<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | 2.000 EA | 3689.61000 | 7379.22 | | | | |
| 1060 0660 4 12<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | 8.000 EA | 6185.72000 | 49485.76 | | | | |
| 1065 0663 1110<br>SIGNAL PRE-EMPTION, F&I, OPTICAL, COMPLETE SYSTEM | 8.000 AS | 2073.99000 | 16591.92 | | | | |
| 1070 0665 11<br>PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN | 3.000 EA | 181.10000 | 543.30 | | | | |
| 1075 0665 12<br>PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN | 3.000 EA | 779.96000 | 2339.88 | | | | |
| 1080 0665 13<br>PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY | 18.000 EA | 181.10000 | 3259.80 | | | | |
| 1085 0670 5111<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION | 1.000 AS | 26659.77000 | 26659.77 | | | | |
| 1090 0670 5400<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY | 3.000 AS | 806.60000 | 2419.80 | | | | |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 1095 0678 1104<br>CONTROLLER ACCESSORIES, F&I, LOAD SWITCH | 2.000 EA | 54.64000 | 109.28 | | | | |
| 1100 0685106<br>SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE | 2.000 EA | 6151.93000 | 12303.86 | | | | |
| 1105 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 13.000 EA | 42.09000 | 547.17 | | | | |
| 1110 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 18.000 EA | 42.09000 | 757.62 | | | | |
| 1115 0690 31<br>SIGNAL PEDESTAL REMOVAL | 6.000 EA | 168.36000 | 1010.16 | | | | |
| 1120 0690 34 1<br>COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL | 2.000 EA | 2690.10000 | 5380.20 | | | | |
| 1125 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 1.000 EA | 336.71000 | 336.71 | | | | |
| 1130 0690 60<br>DETECTOR VEHICLE ASSEMBLY REMOVE | 8.000 EA | 42.09000 | 336.72 | | | | |
| 1135 0690 70<br>DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 6.000 EA | 21.04000 | 126.24 | | | | |
| 1140 0690 80<br>SPAN WIRE ASSEMBLY, REMOVE | 1.000 EA | 336.71000 | 336.71 | | | | |
| 1145 0690 90<br>CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE | 1.000 PI | 505.07000 | 505.07 | | | | |
| 1150 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 4.000 PI | 1010.14000 | 4040.56 | | | | |
| 1155 0699 1 1<br>INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME | 11.000 EA | 3040.56000 | 33446.16 | | | | |
| 1160 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 2.000 EA | 341.90000 | 683.80 | | | | |
| SECTION 0005 TOTALS | | $ | 396,053.76 | $ | | $ | |
| CONTRACT TOTALS | | $ | 11,172,280.33 | $ | 0.00 | $ | 0.00 |

CALL ORDER: 018 PROPOSAL ID: T7334 LETTING DATE: 08/28/13 10:30 A.M. DISTRICT: 07

| | ( 4 ) | ( ) | ( ) |
|---|---|---|---|
| | HUBBARD CONSTRUCTION COMPAN | | |
| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.