VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T2507 PROPOSAL DESC :
LETTING DATE : 12/04/13 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE : The improvements under this contract consist of highway signing, sidewalks/bicycle path, drainage improvements and other incidental construction on CR 249.
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43225415201 (*) F.A. NO. : 2751010P COUNTIES : SUWANNEE

LOCAL NAME : CR 249 ROAD NAME : CR 249
PROJ LIMITS : FROM CR 795 TO LIME AVENUE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MARQUEE DEVELOPMENT, INC.	Responsive	Winning bid	$ 248,683.00	0.00%
2	BUN CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 269,694.00	8.44%
3	CDM CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 309,946.00	24.63%
4	WALKER, ART CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 324,188.00	30.36%
5	CORE CONSTRUCTION COMPANY OF JACKSONVILLE, INC	Responsive	Non-Winning Bid	$ 334,862.56	34.65%
6	R.E. ARNOLD CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 360,855.00	45.10%
7	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	$ 396,407.00	59.40%

CALL ORDER : 012 PROPOSAL ID : T2507 PROPOSAL DESC :
LETTING DATE : 12/04/13 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE : The improvements under this contract consist of highway signing, sidewalks/bicycle path, drainage improvements and other incidental construction on CR 249.
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43225415201 (*) F.A. NO. : 2751010P COUNTIES : SUWANNEE

LOCAL NAME : CR 249 ROAD NAME : CR 249
PROJ LIMITS : FROM CR 795 TO LIME AVENUE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARQUEE DEVELOPMENT, INC. UNIT PRICE	 AMOUNT	(2) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(3) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43225415201	LUMP	248683.00000	248683.00	269694.00000	269694.00	309946.00000	309946.00
SECTION 0001 TOTALS			$ 248,683.00		$ 269,694.00		$ 309,946.00
CONTRACT TOTALS			$ 248,683.00		$ 269,694.00		$ 309,946.00

CALL ORDER: 012 PROPOSAL ID: T2507 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WALKER, ART CONSTRUCTION, I UNIT PRICE	 AMOUNT	(5) CORE CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT	(6) R.E. ARNOLD CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43225415201	LUMP	324188.00000	324188.00	334862.56000	334862.56	360855.00000	360855.00
SECTION 0001 TOTALS			$ 324,188.00		$ 334,862.56		$ 360,855.00
CONTRACT TOTALS			$ 324,188.00		$ 334,862.56		$ 360,855.00

CALL ORDER: 012 PROPOSAL ID: T2507 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MIDWESTERN CONSTRUCTION, IN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43225415201	LUMP	396407.00000	396407.00				
SECTION 0001 TOTALS			$ 396,407.00		$		$
CONTRACT TOTALS			$ 396,407.00		$ 0.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.