VENDOR RANKING

CALL ORDER : 013 PROPOSAL ID : T2509 PROPOSAL DESC :
LETTING DATE : 12/04/13 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of highway signing, sidewalk/bicycle path and other incidental construction on CR 127.

FINPROJ(S) : 43051515201 (*) F.A. NO. : 2833006S COUNTIES : BAKER

LOCAL NAME : CR 127 ROAD NAME : CR 127
PROJ LIMITS : FROM TONY GIVENS RD TO FIVE CHURCHES RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ADVANTA ASPHALT, INC.	Responsive	Winning bid	$ 138,499.07	0.00%
2	PURIFOY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$ 148,979.68	7.56%
3	ENVIRONMENTAL INNOVATIONS INC.	Responsive	Non-Winning Bid	$ 149,867.98	8.20%
4	MARQUEE DEVELOPMENT, INC.	Responsive	Non-Winning Bid	$ 164,130.00	18.50%
5	RICHARDSON SITE PREP, INC.	Responsive	Non-Winning Bid	$ 171,096.55	23.53%
6	BUN CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 196,983.00	42.22%
7	CDM CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 210,895.00	52.27%
8	CORE CONSTRUCTION COMPANY OF JACKSONVILLE, INC	Responsive	Non-Winning Bid	$ 216,803.78	56.53%
9	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	$ 238,813.00	72.42%
	ROGAR MANAGEMENT & CONSULTING OF FLORIDA, L.L.C.	Non-Responsive	Irregular bid		IRREGULAR

CALL ORDER : 013 PROPOSAL ID : T2509 PROPOSAL DESC :
LETTING DATE : 12/04/13 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE : The improvements under this contract consist of highway signing, sidewalk/bicycle path and other incidental construction on CR 127.
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 43051515201 (*) F.A. NO. : 2833006S COUNTIES : BAKER

LOCAL NAME : CR 127 ROAD NAME : CR 127
PROJ LIMITS : FROM TONY GIVENS RD TO FIVE CHURCHES RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ADVANTA ASPHALT, INC. UNIT PRICE	 AMOUNT	(2) PURIFOY CONSTRUCTION, LLC UNIT PRICE	 AMOUNT	(3) ENVIRONMENTAL INNOVATIONS INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43051515201	LUMP	138499.07000	138499.07	148979.68000	148979.68	149867.98000	149867.98
SECTION 0001 TOTALS			$ 138,499.07		$ 148,979.68		$ 149,867.98
CONTRACT TOTALS			$ 138,499.07		$ 148,979.68		$ 149,867.98

CALL ORDER: 013 PROPOSAL ID: T2509 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MARQUEE DEVELOPMENT, INC. UNIT PRICE	AMOUNT	(5) RICHARDSON SITE PREP, INC. UNIT PRICE	AMOUNT	(6) BUN CONSTRUCTION CO., INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43051515201	LUMP	164130.00000	164130.00	171096.55000	171096.55	196983.00000	196983.00
SECTION 0001 TOTALS			$ 164,130.00		$ 171,096.55		$ 196,983.00
CONTRACT TOTALS			$ 164,130.00		$ 171,096.55		$ 196,983.00

CALL ORDER: 013 PROPOSAL ID: T2509 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) CORE CONSTRUCTION COMPANY O UNIT PRICE	 AMOUNT	(9) MIDWESTERN CONSTRUCTION, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43051515201	LUMP	210895.00000	210895.00	216803.78000	216803.78	238813.00000	238813.00
SECTION 0001 TOTALS			$ 210,895.00		$ 216,803.78		$ 238,813.00
CONTRACT TOTALS			$ 210,895.00		$ 216,803.78		$ 238,813.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.