VENDOR RANKING

CALL ORDER : 023 PROPOSAL ID : T2512 PROPOSAL DESC :
LETTING DATE : 12/04/13 10:30 A.M. DISTRICT : 02 Railroad insurance is required for this Proposal at time of
SET-ASIDE : U/R CODE : contract execution. Please see the Specifications Package
CONTRACT TIME : 260 WORKING DAYS (AVAILABLE DAYS) for more information.

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutter, traffic signals, highway signing, guardrail, sidewalk, and other incidental construction on SR 25.

FINPROJ(S) : 42869015201 (*) F.A. NO. : N/A COUNTIES : ALACHUA

LOCAL NAME : SR 20 (US 441) ROAD NAME : SR 20
PROJ LIMITS : FROM 6TH STREET TO CR 340A/CSX RR

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Winning bid	$ 8,787,878.78	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 8,996,918.46	2.37%
3	WHITEHURST, V. E. & SONS, INC.	Responsive	Non-Winning Bid	$ 9,547,953.23	8.64%
4	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 10,544,444.44	19.98%
5	HIPP, JOHN C., CONSTRUCTION EQUIPMENT COMPANY, INC.	Responsive	Non-Winning Bid	$ 10,712,244.12	21.89%

CALL ORDER : 023
LETTING DATE : 12/04/13 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 260 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2512
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
Railroad insurance is required for this Proposal at time of contract execution. Please see the Specifications Package for more information.

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutter, traffic signals, highway signing, guardrail, sidewalk, and other incidental construction on SR 25.

FINPROJ(S) : 42869015201 (*)
F.A. NO. : N/A
COUNTIES : ALACHUA

LOCAL NAME : SR 20 (US 441)
ROAD NAME : SR 20
PROJ LIMITS : FROM 6TH STREET TO CR 340A/CSX RR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) WHITEHURST, V. E. & SONS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42869015201	LUMP	288429.17000	288429.17	224472.11000	224472.11	314600.00000	314600.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42869015201	260.000 LS	195272.46000	195272.46	155993.68000	155993.68	204722.00000	204722.00
0015 0102 14 TRAFFIC CONTROL OFFICER	64.000 MH	50.00000	3200.00	43.48000	2782.72	37.60000	2406.40
0020 0102 60 WORK ZONE SIGN	25740.000 ED	0.30000	7722.00	0.34000	8751.60	0.33000	8494.20
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	54912.000 ED	0.16000	8785.92	0.20000	10982.40	0.18000	9884.16
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	520.000 ED	7.00000	3640.00	6.19000	3218.80	7.53000	3915.60
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12480.000 ED	0.29000	3619.20	0.33000	4118.40	0.32000	3993.60
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3000.000 EA	2.15000	6450.00	2.34000	7020.00	2.35000	7050.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1040.000 ED	14.00000	14560.00	14.67000	15256.80	15.05000	15652.00

CALL ORDER: 023 PROPOSAL ID: T2512 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) WHITEHURST, V. E. & SONS, INC. UNIT PRICE	 AMOUNT
0050 0102150 1 PORTABLE REGULATORY, SIGN	1040.000 ED	7.00000	7280.00	5.43000	5647.20	7.53000	7831.20
0055 0102150 2 RADAR SPEED DISPLAY UNIT	1040.000 ED	7.00000	7280.00	5.43000	5647.20	7.53000	7831.20
0060 0104 10 3 SEDIMENT BARRIER	19842.000 LF	1.00000	19842.00	1.79000	35517.18	1.25000	24802.50
0065 0104 18 INLET PROTECTION SYSTEM	41.000 EA	71.00000	2911.00	95.44000	3913.04	75.00000	3075.00
0070 0107 1 LITTER REMOVAL	1120.000 AC	15.00000	16800.00	16.31000	18267.20	21.50000	24080.00
0075 0107 2 MOWING	1120.000 AC	20.00000	22400.00	43.48000	48697.60	43.00000	48160.00
0080 0110 1 1 CLEARING & GRUBBING 42869015201	1.000 LS	14656.00000	14656.00	52712.70000	52712.70	60000.00000	60000.00
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	321.000 SY	19.00000	6099.00	27.16000	8718.36	10.75000	3450.75
0090 0110 7 1 MAILBOX, F&I SINGLE	12.000 EA	110.00000	1320.00	108.70000	1304.40	100.00000	1200.00
0095 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	14020.000 CY	12.82000	179736.40	9.78000	137115.60	10.43000	146228.60
0100 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42869015201	LUMP	55562.86000	55562.86	70436.66000	70436.66	114154.50000	114154.50
0105 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	243966.000 SY	0.27000	65870.82	0.66000	161017.56	1.10000	268362.60
0110 0285709 OPTIONAL BASE, BASE GROUP 09	13500.000 SY	15.38000	207630.00	10.29000	138915.00	14.30000	193050.00
0115 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	53621.000 SY	1.17000	62736.57	1.23000	65953.83	1.33000	71315.93
0120 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	44253.000 SY	1.90000	84080.70	1.74000	77000.22	1.34000	59299.02
0125 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	424789.000 SY	0.68000	288856.52	1.22000	518242.58	1.38000	586208.82
0130 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	43951.000 TN	85.98000	3778906.98	87.03000	3825055.53	87.62000	3850986.62

CALL ORDER: 023 PROPOSAL ID: T2512 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) WHITEHURST, V. E. & SONS, INC. UNIT PRICE	 AMOUNT
0135 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	16432.400 TN	113.00000	1856861.20	110.00000	1807564.00	113.20000	1860147.68
0140 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	8287.200 TN	95.20000	788941.44	93.76000	777007.87	89.90000	745019.28
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	46.600 TN	126.20000	5880.92	172.82000	8053.41	150.00000	6990.00
0150 0425 6 VALVE BOXES, ADJUST	1.000 EA	390.00000	390.00	434.81000	434.81	535.00000	535.00
0155 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	616.000 LF	51.42000	31674.72	34.78000	21424.48	56.75000	34958.00
0160 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	304.000 LF	55.60000	16902.40	41.30000	12555.20	67.50000	20520.00
0165 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	96.000 LF	65.29000	6267.84	52.18000	5009.28	113.75000	10920.00
0170 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	80.000 LF	49.27000	3941.60	39.13000	3130.40	52.45000	4196.00
0175 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	32.000 LF	51.55000	1649.60	47.83000	1530.56	61.10000	1955.20
0180 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	35.000 EA	894.00000	31290.00	733.73000	25680.55	806.25000	28218.75
0185 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	7.000 EA	946.00000	6622.00	788.07000	5516.49	860.00000	6020.00
0190 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	1.000 EA	1082.00000	1082.00	2032.69000	2032.69	2310.00000	2310.00
0195 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	2.000 EA	887.00000	1774.00	733.73000	1467.46	752.50000	1505.00
0200 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	5.000 EA	910.00000	4550.00	788.07000	3940.35	806.25000	4031.25

CALL ORDER: 023 PROPOSAL ID: T2512 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) WHITEHURST, V. E. & SONS, INC. UNIT PRICE	 AMOUNT
0205 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	205.000 LF	46.00000	9430.00	18.76000	3845.80	21.50000	4407.50
0210 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	326.000 SY	51.00000	16626.00	36.96000	12048.96	31.85000	10383.10
0215 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	69.000 SY	54.00000	3726.00	76.09000	5250.21	46.00000	3174.00
0220 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	46.000 SY	86.00000	3956.00	76.09000	3500.14	75.25000	3461.50
0225 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	3.000 EA	496.00000	1488.00	1087.00000	3261.00	565.00000	1695.00
0230 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	100.000 TN	126.00000	12600.00	86.97000	8697.00	96.35000	9635.00
0235 0536 1 1 GUARDRAIL -ROADWAY	750.000 LF	16.50000	12375.00	16.58000	12435.00	19.35000	14512.50
0240 0536 7 SPECIAL GUARDRAIL POST	4.000 EA	139.00000	556.00	152.19000	608.76	188.15000	752.60
0245 0536 73 GUARDRAIL REMOVAL	162.500 LF	3.00000	487.50	3.26000	529.75	4.55000	739.38
0250 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1600.00000	4800.00	2119.64000	6358.92	1693.15000	5079.45
0255 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	575.00000	1725.00	760.90000	2282.70	672.00000	2016.00
0260 0570 1 1 PERFORMANCE TURF	151110.000 SY	0.25000	37777.50	0.27000	40799.70	0.22000	33244.20
0265 0570 1 2 PERFORMANCE TURF, SOD	92856.000 SY	1.55000	143926.80	1.68000	155998.08	1.82000	168997.92
0270 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	61.920 NM	695.00000	43034.40	755.47000	46778.70	747.15000	46263.53
0275 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2980.000 LF	0.70000	2086.00	0.76000	2264.80	0.75000	2235.00
0280 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1700.000 LF	1.25000	2125.00	1.36000	2312.00	1.35000	2295.00

CALL ORDER: 023 PROPOSAL ID: T2512 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) WHITEHURST, V. E. & SONS, INC. UNIT PRICE	 AMOUNT
0285 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	5214.000 LF	1.50000	7821.00	1.63000	8498.82	1.65000	8603.10
0290 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	41.484 GM	324.97000	13481.06	353.27000	14655.05	350.00000	14519.40
0295 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	18528.000 LF	0.15000	2779.20	0.16000	2964.48	0.17000	3149.76
0300 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	62.000 EA	45.00000	2790.00	48.92000	3033.04	48.40000	3000.80
0305 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	1370.000 EA	11.50000	15755.00	12.50000	17125.00	12.40000	16988.00
0310 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	40.082 NM	694.97000	27855.79	755.47000	30280.75	747.15000	29947.27
0315 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1362.000 LF	1.25000	1702.50	1.36000	1852.32	1.35000	1838.70
0320 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	11256.000 LF	0.15000	1688.40	0.16000	1800.96	0.17000	1913.52
0325 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42869015201	LUMP	96597.04000	96597.04	96597.04000	96597.04	96597.04000	96597.04
SECTION 0001 TOTALS			$ 8,578,664.51		$ 8,765,884.90		$ 9,253,530.13
SECTION 0002 SIGNING							
0330 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	130.000 AS	220.00000	28600.00	215.22000	27978.60	370.00000	48100.00
0335 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	33.000 AS	500.00000	16500.00	347.84000	11478.72	623.50000	20575.50
0340 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	60.00000	240.00	130.44000	521.76	236.50000	946.00

CALL ORDER: 023 PROPOSAL ID: T2512 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) WHITEHURST, V. E. & SONS, INC. UNIT PRICE	 AMOUNT
0345 0700 20 60 SINGLE POST SIGN, REMOVE	114.000 AS	10.00000	1140.00	4.35000	495.90	5.40000	615.60
0350 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	122.00000	366.00	141.31000	423.93	236.50000	709.50
0355 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	123.000 EA	39.50000	4858.50	63.05000	7755.15	60.20000	7404.60
0360 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42869015201	LUMP	121990.77000	121990.77	132603.92000	132603.92	131140.00000	131140.00
SECTION 0002 TOTALS		$	173,695.27	$	181,257.98	$	209,491.20
SECTION 0003 SIGNALIZATION							
0365 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1400.000 LF	6.00000	8400.00	5.43000	7602.00	15.00000	21000.00
0370 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	250.000 LF	15.00000	3750.00	15.21000	3802.50	21.50000	5375.00
0375 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	3.000 EA	643.00000	1929.00	1087.00000	3261.00	1575.00000	4725.00
0380 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2.000 EA	1895.00000	3790.00	2717.49000	5434.98	3675.00000	7350.00
0385 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	400.00000	3200.00	706.55000	5652.40	917.00000	7336.00
0390 0660 2103 LOOP ASSEMBLY, F&I, TYPE C	34.000 AS	425.00000	14450.00	706.55000	24022.70	1151.35000	39145.90
SECTION 0003 TOTALS		$	35,519.00	$	49,775.58	$	84,931.90
CONTRACT TOTALS		$	8,787,878.78	$	8,996,918.46	$	9,547,953.23

CALL ORDER: 023 PROPOSAL ID: T2512 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42869015201	LUMP	495638.26000	495638.26	876478.13000	876478.13		
0010 0102 1 MAINTENANCE OF TRAFFIC 42869015201	260.000 LS	165000.00000	165000.00	205671.65000	205671.65		
0015 0102 14 TRAFFIC CONTROL OFFICER	64.000 MH	50.00000	3200.00	47.25000	3024.00		
0020 0102 60 WORK ZONE SIGN	25740.000 ED	0.34000	8751.60	0.33000	8494.20		
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	54912.000 ED	0.20000	10982.40	0.19000	10433.28		
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	520.000 ED	6.12000	3182.40	5.99000	3114.80		
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12480.000 ED	0.34000	4243.20	0.32000	3993.60		
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3000.000 EA	3.11000	9330.00	2.26000	6780.00		
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1040.000 ED	14.50000	15080.00	14.18000	14747.20		
0050 0102150 1 PORTABLE REGULATORY, SIGN	1040.000 ED	0.55000	572.00	0.53000	551.20		
0055 0102150 2 RADAR SPEED DISPLAY UNIT	1040.000 ED	0.55000	572.00	8.40000	8736.00		
0060 0104 10 3 SEDIMENT BARRIER	19842.000 LF	0.90000	17857.80	0.68000	13492.56		
0065 0104 18 INLET PROTECTION SYSTEM	41.000 EA	86.00000	3526.00	100.00000	4100.00		
0070 0107 1 LITTER REMOVAL	1120.000 AC	27.00000	30240.00	21.00000	23520.00		
0075 0107 2 MOWING	1120.000 AC	42.50000	47600.00	36.75000	41160.00		
0080 0110 1 1 CLEARING & GRUBBING 42869015201	1.000 LS	28000.00000	28000.00	59354.00000	59354.00		

CALL ORDER: 023 PROPOSAL ID: T2512 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	321.000 SY	17.20000	5521.20	19.95000	6403.95		
0090 0110 7 1 MAILBOX, F&I SINGLE	12.000 EA	118.00000	1416.00	127.00000	1524.00		
0095 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	14020.000 CY	16.00000	224320.00	11.00000	154220.00		
0100 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42869015201	LUMP	136000.00000	136000.00	48500.00000	48500.00		
0105 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	243966.000 SY	0.60000	146379.60	0.30000	73189.80		
0110 0285709 OPTIONAL BASE, BASE GROUP 09	13500.000 SY	16.75000	226125.00	28.70000	387450.00		
0115 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	53621.000 SY	2.60000	139414.60	2.72000	145849.12		
0120 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	44253.000 SY	1.35000	59741.55	2.65000	117270.45		
0125 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	424789.000 SY	2.05000	870817.45	1.85000	785859.65		
0130 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	43951.000 TN	94.00000	4131394.00	89.50000	3933614.50		
0135 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	16432.400 TN	100.00000	1643240.00	127.00000	2086914.80		
0140 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	8287.200 TN	130.00000	1077336.00	91.30000	756621.36		
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	46.600 TN	160.00000	7456.00	150.00000	6990.00		
0150 0425 6 VALVE BOXES, ADJUST	1.000 EA	480.00000	480.00	409.50000	409.50		
0155 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	616.000 LF	70.00000	43120.00	54.00000	33264.00		

CALL ORDER: 023 PROPOSAL ID: T2512 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	304.000 LF	70.00000	21280.00	58.39000	17750.56		
0165 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	96.000 LF	70.00000	6720.00	68.55000	6580.80		
0170 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	80.000 LF	65.00000	5200.00	51.73000	4138.40		
0175 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	32.000 LF	80.00000	2560.00	54.13000	1732.16		
0180 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	35.000 EA	950.00000	33250.00	938.70000	32854.50		
0185 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	7.000 EA	1050.00000	7350.00	993.30000	6953.10		
0190 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	1.000 EA	2300.00000	2300.00	1136.10000	1136.10		
0195 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	2.000 EA	750.00000	1500.00	921.90000	1843.80		
0200 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	5.000 EA	1250.00000	6250.00	955.50000	4777.50		
0205 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	205.000 LF	45.00000	9225.00	48.30000	9901.50		
0210 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	326.000 SY	39.00000	12714.00	342.30000	111589.80		
0215 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	69.000 SY	65.00000	4485.00	56.70000	3912.30		
0220 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	46.000 SY	65.00000	2990.00	90.30000	4153.80		
0225 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	3.000 EA	520.00000	1560.00	520.80000	1562.40		

CALL ORDER: 023 PROPOSAL ID: T2512 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	100.000 TN	270.00000	27000.00	132.30000	13230.00		
0235 0536 1 1 GUARDRAIL -ROADWAY	750.000 LF	17.70000	13275.00	17.33000	12997.50		
0240 0536 7 SPECIAL GUARDRAIL POST	4.000 EA	150.00000	600.00	695.00000	2780.00		
0245 0536 73 GUARDRAIL REMOVAL	162.500 LF	3.20000	520.00	3.15000	511.88		
0250 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1700.00000	5100.00	1680.00000	5040.00		
0255 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	620.00000	1860.00	603.75000	1811.25		
0260 0570 1 1 PERFORMANCE TURF	151110.000 SY	0.90000	135999.00	0.21000	31733.10		
0265 0570 1 2 PERFORMANCE TURF, SOD	92856.000 SY	1.90000	176426.40	1.77000	164355.12		
0270 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	61.920 NM	780.00000	48297.60	729.75000	45186.12		
0275 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2980.000 LF	0.32000	953.60	0.74000	2205.20		
0280 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1700.000 LF	0.95000	1615.00	1.31000	2227.00		
0285 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	5214.000 LF	1.40000	7299.60	1.58000	8238.12		
0290 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	41.484 GM	350.00000	14519.40	341.25000	14156.42		
0295 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	18528.000 LF	0.32000	5928.96	0.16000	2964.48		
0300 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	62.000 EA	34.40000	2132.80	47.25000	2929.50		

CALL ORDER: 023 PROPOSAL ID: T2512 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0305 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	1370.000 EA	21.50000	29455.00	12.08000	16549.60		
0310 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	40.082 NM	780.00000	31263.96	729.75000	29249.84		
0315 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1362.000 LF	0.95000	1293.90	1.31000	1784.22		
0320 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	11256.000 LF	0.32000	3601.92	0.16000	1800.96		
0325 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42869015201	LUMP	96597.04000	96597.04	96597.04000	96597.04		
SECTION 0001 TOTALS			$ 10,277,660.24		$ 10,486,965.82		$
SECTION 0002 SIGNING							
0330 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	130.000 AS	212.00000	27560.00	207.90000	27027.00		
0335 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	33.000 AS	344.00000	11352.00	336.00000	11088.00		
0340 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	129.00000	516.00	126.00000	504.00		
0345 0700 20 60 SINGLE POST SIGN, REMOVE	114.000 AS	4.30000	490.20	4.20000	478.80		
0350 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	140.00000	420.00	136.50000	409.50		
0355 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	123.000 EA	62.00000	7626.00	60.90000	7490.70		
0360 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42869015201	LUMP	170000.00000	170000.00	128090.30000	128090.30		
SECTION 0002 TOTALS			$ 217,964.20		$ 175,088.30		$
SECTION 0003 SIGNALIZATION							

CALL ORDER: 023 PROPOSAL ID: T2512 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0365 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1400.000 LF	5.30000	7420.00	5.25000	7350.00		
0370 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	250.000 LF	15.00000	3750.00	14.70000	3675.00		
0375 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	3.000 EA	1050.00000	3150.00	1470.00000	4410.00		
0380 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2.000 EA	2650.00000	5300.00	3045.00000	6090.00		
0385 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	675.00000	5400.00	682.50000	5460.00		
0390 0660 2103 LOOP ASSEMBLY, F&I, TYPE C	34.000 AS	700.00000	23800.00	682.50000	23205.00		
SECTION 0003 TOTALS		$	48,820.00	$	50,190.00	$	
CONTRACT TOTALS		$ 10,544,444.44		$ 10,712,244.12		$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.