VENDOR RANKING

CALL ORDER : 015 PROPOSAL ID : T3412 PROPOSAL DESC :
LETTING DATE : 12/04/13 10:30 A.M. DISTRICT : 03 The improvements under this contract includes milling and
SET-ASIDE : U/R CODE : resurfacing. The work also includes signing and pavement
CONTRACT TIME : 330 WORKING DAYS (AVAILABLE DAYS) markings, minor drainage improvements, widening for eastbound left turn lane at CR 83A (West Bay Loop), widening for left turn lane, Road and Bridge Load Rating Analysis and new sidewalk construction.

FINPROJ(S) : 42462315201 F.A. NO. : 4601033P COUNTIES : OKALOOSA
42462325201 (*) 4601034P
42462325202 N/A
42462325203 N/A
LOCAL NAME : SR 20 ROAD NAME : SR 20
PROJ LIMITS : FROM OKALOOSA COUNTY LINE TO CR 83A

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Winning bid	$ 7,420,457.49	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 7,646,970.87	3.05%
3	APAC MID-SOUTH, INC.	Responsive	Non-Winning Bid	$ 8,692,889.33	17.14%

CALL ORDER : 015 PROPOSAL ID : T3412 PROPOSAL DESC :
LETTING DATE : 12/04/13 10:30 A.M. DISTRICT : 03 The improvements under this contract includes milling and
SET-ASIDE : U/R CODE : resurfacing. The work also includes signing and pavement
CONTRACT TIME : 330 WORKING DAYS (AVAILABLE DAYS) markings, minor drainage improvements, widening for
eastbound left turn lane at CR 83A (West Bay Loop), widening
for left turn lane, Road and Bridge Load Rating Analysis and
new sidewalk construction.

FINPROJ(S) : 42462315201 F.A. NO. : 4601033P COUNTIES : OKALOOSA
42462325201 (*) 4601034P
42462325202 N/A
42462325203 N/A
LOCAL NAME : SR 20 ROAD NAME : SR 20
PROJ LIMITS : FROM OKALOOSA COUNTY LINE TO CR 83A

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	AMOUNT	(3) APAC MID-SOUTH, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42462325201	LUMP	600000.00000	600000.00	448900.00000	448900.00	106831.23000	106831.23
0010 0101 1 MOBILIZATION 42462315201	LUMP	130000.00000	130000.00	150000.00000	150000.00	119133.89000	119133.89
0015 0102 1 MAINTENANCE OF TRAFFIC 42462315201	330.000 LS	25000.00000	25000.00	115000.00000	115000.00	72364.09000	72364.09
0020 0102 1 MAINTENANCE OF TRAFFIC 42462325201	330.000 LS	50000.00000	50000.00	115000.00000	115000.00	46977.96000	46977.96
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	2188.000 CY	12.00000	26256.00	20.00000	43760.00	31.56000	69053.28
0030 0102 14 TRAFFIC CONTROL OFFICER	112.000 MH	30.00000	3360.00	35.00000	3920.00	32.95000	3690.40
0035 0102 60 WORK ZONE SIGN	60522.000 ED	0.25000	15130.50	0.30000	18156.60	0.26000	15735.72
0040 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	113746.000 ED	0.11000	12512.06	0.12000	13649.52	0.11000	12512.06
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1034.000 ED	5.00000	5170.00	5.50000	5687.00	5.15000	5325.10

CALL ORDER: 015 PROPOSAL ID: T3412 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	25583.000 ED	0.25000	6395.75	0.28000	7163.24	0.26000	6651.58
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8797.000 EA	3.00000	26391.00	3.30000	29030.10	4.12000	36243.64
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1364.000 ED	15.00000	20460.00	16.50000	22506.00	15.44000	21060.16
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1078.000 ED	5.03000	5422.34	5.50000	5929.00	5.15000	5551.70
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1078.000 ED	4.02000	4333.56	4.50000	4851.00	5.15000	5551.70
0075 0104 10 3 SEDIMENT BARRIER	34167.000 LF	1.50000	51250.50	0.85000	29041.95	2.94000	100450.98
0080 0104 11 FLOATING TURBIDITY BARRIER	871.000 LF	7.00000	6097.00	6.00000	5226.00	16.51000	14380.21
0085 0104 18 INLET PROTECTION SYSTEM	8.000 EA	150.77000	1206.16	85.00000	680.00	146.08000	1168.64
0090 0107 1 LITTER REMOVAL	1924.600 AC	8.00000	15396.80	15.00000	28869.00	8.24000	15858.70
0095 0107 2 MOWING	1896.600 AC	18.00000	34138.80	15.00000	28449.00	18.53000	35144.00
0100 0110 1 1 CLEARING & GRUBBING 42462315201	0.250 LS	25000.00000	25000.00	14000.00000	14000.00	2019.88000	2019.88
0105 0110 1 1 CLEARING & GRUBBING 42462325201	18.460 LS	74000.00000	74000.00	14000.00000	14000.00	44132.58000	44132.58
0110 0110 1 1 CLEARING & GRUBBING 42462325202	1.760 LS	10000.00000	10000.00	14000.00000	14000.00	13182.87000	13182.87
0115 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1112.000 SY	12.00000	13344.00	12.00000	13344.00	19.36000	21528.32
0120 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	100.00000	100.00	110.00000	110.00	102.97000	102.97
0125 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42462325201	LUMP	1.00000	1.00	1500.00000	1500.00	1029.66000	1029.66

CALL ORDER: 015 PROPOSAL ID: T3412 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT
0130 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	13062.000 CY	6.00000	78372.00	5.00000	65310.00	12.83000	167585.46
0135 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42462325202	LUMP	11058.55000	11058.55	10000.00000	10000.00	11150.38000	11150.38
0140 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42462315201	LUMP	549.48000	549.48	10000.00000	10000.00	10287.68000	10287.68
0145 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42462325201	LUMP	50000.00000	50000.00	10000.00000	10000.00	43827.58000	43827.58
0150 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42462325203	LUMP	10000.00000	10000.00	10000.00000	10000.00	7638.33000	7638.33
0155 0160 4 TYPE B STABILIZATION	14699.000 SY	3.50000	51446.50	1.00000	14699.00	1.70000	24988.30
0160 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	45854.000 SY	0.25000	11463.50	0.50000	22927.00	1.95000	89415.30
0165 0285701 OPTIONAL BASE, BASE GROUP 01	4904.000 SY	5.00000	24520.00	6.50000	31876.00	7.95000	38986.80
0170 0285706 OPTIONAL BASE, BASE GROUP 06	4442.000 SY	14.50000	64409.00	9.25000	41088.50	17.09000	75913.78
0175 0285709 OPTIONAL BASE, BASE GROUP 09	1661.000 SY	39.00000	64779.00	35.00000	58135.00	40.97000	68051.17
0180 0285710 OPTIONAL BASE, BASE GROUP 10	69.000 SY	100.00000	6900.00	100.00000	6900.00	47.82000	3299.58
0185 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	97273.000 SY	0.75000	72954.75	1.00000	97273.00	1.72000	167309.56
0190 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	3413.000 SY	0.50000	1706.50	1.00000	3413.00	1.97000	6723.61
0195 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	229174.000 SY	0.40000	91669.60	0.90000	206256.60	1.01000	231465.74
0200 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22 PMA	20869.200 TN	70.00000	1460844.00	82.03000	1711900.48	92.71000	1934783.53
0205 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	8407.900 TN	73.00000	613776.70	83.90000	705422.81	96.37000	810269.32

CALL ORDER: 015 PROPOSAL ID: T3412 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT
0210 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, PMA	18056.000 TN	82.00000	1480592.00	85.40000	1541982.40	102.60000	1852545.60
0215 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA	248.500 TN	81.00000	20128.50	86.90000	21594.65	114.32000	28408.52
0220 0337 7 55 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 82-22, PMA	8067.000 TN	87.00000	701829.00	85.40000	688921.80	104.58000	843646.86
0225 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	451.900 TN	96.00000	43382.40	78.51000	35478.67	143.23000	64725.64
0230 0400 1 2 CONCRETE CLASS I, ENDWALLS	27.300 CY	873.32000	23841.64	750.00000	20475.00	3668.27000	100143.77
0235 0400 2 2 CONCRETE CLASS II, ENDWALLS	40.400 CY	806.91000	32599.16	950.00000	38380.00	2209.17000	89250.47
0240 0415 1 1 REINF STEEL- ROADWAY	4190.000 LB	1.48000	6201.20	1.10000	4609.00	1.36000	5698.40
0245 0425 5 MANHOLE, ADJUST	4.000 EA	900.00000	3600.00	750.00000	3000.00	1198.96000	4795.84
0250 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	134.000 LF	84.94000	11381.96	60.00000	8040.00	66.07000	8853.38
0255 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	198.000 LF	158.41000	31365.18	80.00000	15840.00	163.89000	32450.22
0260 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	5.000 EA	370.00000	1850.00	900.00000	4500.00	1263.72000	6318.60
0265 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	10.000 EA	430.00000	4300.00	950.00000	9500.00	1263.72000	12637.20
0270 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	550.00000	1100.00	1100.00000	2200.00	1817.16000	3634.32
0275 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	3.000 EA	430.00000	1290.00	1100.00000	3300.00	1204.91000	3614.73
0280 0431 1 2 PIPE LINER, OPTIONAL MATERIAL, 25-36"	86.000 LF	215.03000	18492.58	285.00000	24510.00	211.08000	18152.88

CALL ORDER: 015 PROPOSAL ID: T3412 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT
0285 0431 1 5 PIPE LINER, OPTIONAL MATERIAL, 61" AND GREATER	132.000 LF	996.49000	131536.68	878.50000	115962.00	978.17000	129118.44
0290 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	190.000 LF	70.00000	13300.00	55.00000	10450.00	51.48000	9781.20
0295 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	378.000 LF	54.50000	20601.00	15.00000	5670.00	28.40000	10735.20
0300 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1147.000 LF	54.43000	62431.21	15.00000	17205.00	28.12000	32253.64
0305 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	3540.000 SY	72.91000	258101.40	40.00000	141600.00	51.50000	182310.00
0310 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	32.000 SY	72.75000	2328.00	55.00000	1760.00	65.37000	2091.84
0315 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	29.000 EA	375.00000	10875.00	300.00000	8700.00	257.41000	7464.89
0320 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	23.500 TN	99.95000	2348.83	65.00000	1527.50	152.96000	3594.56
0325 0536 1 1 GUARDRAIL -ROADWAY	5038.000 LF	12.95000	65242.10	14.25000	71791.50	13.33000	67156.54
0330 0536 6 PIPE RAIL FOR GUARDRAIL	290.000 LF	12.50000	3625.00	14.00000	4060.00	12.87000	3732.30
0335 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	12.000 EA	1725.00000	20700.00	1900.00000	22800.00	1776.15000	21313.80
0340 0536 73 GUARDRAIL REMOVAL	3636.000 LF	3.00000	10908.00	3.30000	11998.80	3.09000	11235.24
0345 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	20.000 EA	1350.00000	27000.00	1500.00000	30000.00	1390.03000	27800.60
0350 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1900.00000	1900.00	2100.00000	2100.00	1956.34000	1956.34
0355 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	850.00000	850.00	925.00000	925.00	875.21000	875.21
0360 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2200.00000	2200.00	2500.00000	2500.00	2265.24000	2265.24

CALL ORDER: 015 PROPOSAL ID: T3412 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT
0365 0570 1 1 PERFORMANCE TURF	46708.000 SY	0.38000	17749.04	0.35000	16347.80	0.39000	18216.12
0370 0570 1 2 PERFORMANCE TURF, SOD	44135.000 SY	1.35000	59582.25	1.50000	66202.50	1.39000	61347.65
0375 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	452.68000	1358.04	500.00000	1500.00	411.86000	1235.58
0380 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	74.198 NM	850.00000	63068.30	950.00000	70488.10	978.20000	72580.48
0385 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2893.000 LF	0.60000	1735.80	0.35000	1012.55	0.36000	1041.48
0390 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	4833.000 LF	1.00000	4833.00	0.80000	3866.40	0.82000	3963.06
0395 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	186.000 LF	1.50000	279.00	1.30000	241.80	1.34000	249.24
0400 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2757.000 LF	2.00000	5514.00	1.25000	3446.25	1.29000	3556.53
0405 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	4.654 GM	750.00000	3490.50	450.00000	2094.30	463.94000	2159.18
0410 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2388.000 LF	0.60000	1432.80	0.45000	1074.60	0.46000	1098.48
0415 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	279.000 EA	45.00000	12555.00	50.00000	13950.00	51.48000	14362.92
0420 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	410.000 EA	35.00000	14350.00	27.50000	11275.00	28.32000	11611.20
0425 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	61.000 SF	7.50000	457.50	2.50000	152.50	2.57000	156.77
0430 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	43.912 NM	850.00000	37325.20	1000.00000	43912.00	1030.08000	45232.87

CALL ORDER: 015 PROPOSAL ID: T3412 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT
0435 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1462.000 LF	1.50000	2193.00	1.30000	1900.60	1.34000	1959.08
0440 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	18.798 GM	750.00000	14098.50	450.00000	8459.10	463.39000	8710.81
0445 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	158.000 SF	7.50000	1185.00	2.50000	395.00	2.57000	406.06
0450 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42462315201	LUMP	27932.68000	27932.68	27932.68000	27932.68	27932.68000	27932.68
0455 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42462325201	LUMP	56008.70000	56008.70	56008.70000	56008.70	56008.70000	56008.70
0460 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	949.66000	949.66	949.66000	949.66	949.66000	949.66
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	2236.21000	2236.21	2236.21000	2236.21	2236.21000	2236.21
SECTION 0001 TOTALS			$ 7,119,650.07		$ 7,342,800.87		$ 8,390,953.67
SECTION 0002 SIGNING							
0470 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	25.000 AS	250.00000	6250.00	275.00000	6875.00	257.41000	6435.25
0475 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	850.00000	850.00	935.00000	935.00	875.21000	875.21
0480 0700 20 40 SINGLE POST SIGN, RELOCATE	25.000 AS	25.00000	625.00	30.00000	750.00	25.74000	643.50
0485 0700 20 60 SINGLE POST SIGN, REMOVE	23.000 AS	10.00000	230.00	15.00000	345.00	10.30000	236.90
0490 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	75.00000	75.00	85.00000	85.00	77.22000	77.22
0495 0705 10 1 OBJECT MARKER, TYPE 1	2.000 EA	40.00000	80.00	50.00000	100.00	41.19000	82.38
0500 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	36.000 EA	40.00000	1440.00	50.00000	1800.00	41.19000	1482.84
0505 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE	8.000 EA	125.00000	1000.00	135.00000	1080.00	128.71000	1029.68

CALL ORDER: 015 PROPOSAL ID: T3412 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT
0510 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42462315201	LUMP	80204.00000	80204.00	65000.00000	65000.00	66927.52000	66927.52
0515 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42462325201	LUMP	131911.10000	131911.10	133000.00000	133000.00	136943.98000	136943.98
0520 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.600 GM	7920.00000	4752.00	20250.00000	12150.00	4118.62000	2471.17
SECTION 0002 TOTALS		$	227,417.10	$	222,120.00	$	217,205.65
SECTION 0003 SIGNALIZATION							
0525 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	340.000 LF	4.53000	1540.20	5.00000	1700.00	5.15000	1751.00
0530 0632 7 4 SIGNAL CABLE, ADJUST	5.000 PI	1508.93000	7544.65	1650.00000	8250.00	581.76000	2908.80
0535 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	14.000 EA	352.08000	4929.12	400.00000	5600.00	355.23000	4973.22
0540 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	21.000 EA	729.32000	15315.72	800.00000	16800.00	831.96000	17471.16
0545 0646 1 41 ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	1.000 EA	352.08000	352.08	400.00000	400.00	592.05000	592.05
0550 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	21.000 AS	603.57000	12674.97	660.00000	13860.00	757.83000	15914.43
0555 0653400 SIGNAL PEDESTRIAN, RELOCATE	1.000 AS	201.19000	201.19	220.00000	220.00	308.90000	308.90
0560 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	15.000 AS	477.83000	7167.45	525.00000	7875.00	514.83000	7722.45
0565 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	49.000 AS	377.23000	18484.27	425.00000	20825.00	514.83000	25226.67
0570 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	21.000 EA	150.89000	3168.69	200.00000	4200.00	169.89000	3567.69

CALL ORDER: 015 PROPOSAL ID: T3412 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT
0575 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	1.000 EA	402.38000	402.38	450.00000	450.00	370.67000	370.67
0580 0665 40 PEDESTRIAN DETECTOR, RELOCATE	1.000 EA	50.30000	50.30	60.00000	60.00	133.86000	133.86
0585 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	14.000 EA	50.30000	704.20	60.00000	840.00	128.71000	1801.94
0590 0690 31 SIGNAL PEDESTAL REMOVAL	5.000 EA	100.60000	503.00	110.00000	550.00	267.71000	1338.55
0595 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	14.000 EA	25.15000	352.10	30.00000	420.00	46.33000	648.62
SECTION 0003 TOTALS			$ 73,390.32		$ 82,050.00		$ 84,730.01
CONTRACT TOTALS			$ 7,420,457.49		$ 7,646,970.87		$ 8,692,889.33

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.