VENDOR RANKING

CALL ORDER : 017 PROPOSAL ID : T4379 PROPOSAL DESC :
LETTING DATE : 12/04/13 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of a new
SET-ASIDE : U/R CODE : traffic signal and lighting, widening of SW 8th Street to
CONTRACT TIME : 105 WORKING DAYS (AVAILABLE DAYS) accommodate exclusive left turn and right turn lanes, extension of the existing left turn bays, widening of the right turn bay on Flamingo Road to accommodate a new bicycle keyhole and modifications/improvements upon existing pedestrian and drainage facilities.

FINPROJ(S) : 42701225201 (*) F.A. NO. : 4711020P COUNTIES : BROWARD

LOCAL NAME : SR-823/FLAMINGO RD ROAD NAME : SR 823
PROJ LIMITS : @ SW 8TH STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 539,488.83	0.00%
2	SOUTHEASTERN ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 619,237.24	14.78%
3	ENCO, LLC	Responsive	Non-Winning Bid	$ 635,665.22	17.82%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 666,666.00	23.57%
5	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 760,264.90	40.92%
6	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 796,421.29	47.62%

CALL ORDER : 017 PROPOSAL ID : T4379 PROPOSAL DESC :
LETTING DATE : 12/04/13 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of a new
SET-ASIDE : U/R CODE : traffic signal and lighting, widening of SW 8th Street to
CONTRACT TIME : 105 WORKING DAYS (AVAILABLE DAYS) accommodate exclusive left turn and right turn lanes,
extension of the existing left turn bays, widening of the
right turn bay on Flamingo Road to accommodate a new bicycle
keyhole and modifications/improvements upon existing
pedestrian and drainage facilities.

FINPROJ(S) : 42701225201 (*) F.A. NO. : 4711020P COUNTIES : BROWARD

LOCAL NAME : SR-823/FLAMINGO RD ROAD NAME : SR 823
PROJ LIMITS : @ SW 8TH STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(3) ENCO, LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42701225201	LUMP	35256.00000	35256.00	37458.39000	37458.39	26800.00000	26800.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42701225201	105.000 LS	72911.00000	72911.00	6800.84000	6800.84	17300.00000	17300.00
0015 0102 60 WORK ZONE SIGN	1191.000 ED	0.30000	357.30	0.35000	416.85	0.80000	952.80
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	2029.000 ED	0.25000	507.25	0.29000	588.41	0.45000	913.05
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	360.000 ED	0.50000	180.00	0.58000	208.80	0.70000	252.00
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	102.000 ED	10.00000	1020.00	11.70000	1193.40	10.00000	1020.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	8082.000 ED	0.40000	3232.80	0.47000	3798.54	0.45000	3636.90
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	247.000 EA	3.00000	741.00	3.51000	866.97	1.00000	247.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	28.000 ED	20.00000	560.00	23.39000	654.92	17.00000	476.00

CALL ORDER: 017 PROPOSAL ID: T4379 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(3) ENCO, LLC UNIT PRICE	 AMOUNT
0060 0104 10 3 SEDIMENT BARRIER	330.000 LF	2.00000	660.00	3.28000	1082.40	1.50000	495.00
0065 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	12.00000	1200.00	9.76000	976.00	10.00000	1000.00
0070 0104 18 INLET PROTECTION SYSTEM	6.000 EA	95.00000	570.00	122.23000	733.38	50.00000	300.00
0075 0107 1 LITTER REMOVAL	4.400 AC	20.00000	88.00	87.72000	385.97	300.00000	1320.00
0080 0107 2 MOWING	4.000 AC	20.00000	80.00	58.48000	233.92	250.00000	1000.00
0085 0110 1 1 CLEARING & GRUBBING 42701225201	0.230 LS	14818.00000	14818.00	5976.19000	5976.19	24900.00000	24900.00
0090 0120 1 REGULAR EXCAVATION	237.000 CY	1.00000	237.00	5.96000	1412.52	15.00000	3555.00
0095 0120 6 EMBANKMENT	504.000 CY	1.00000	504.00	32.85000	16556.40	30.00000	15120.00
0100 0160 4 TYPE B STABILIZATION	1316.000 SY	4.90000	6448.40	5.12000	6737.92	25.00000	32900.00
0105 0285701 OPTIONAL BASE, BASE GROUP 01	122.000 SY	8.00000	976.00	27.31000	3331.82	12.00000	1464.00
0110 0285709 OPTIONAL BASE, BASE GROUP 09	799.000 SY	23.87000	19072.13	20.64000	16491.36	25.00000	19975.00
0115 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	746.000 SY	4.00000	2984.00	4.93000	3677.78	8.00000	5968.00
0120 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	908.000 SY	4.00000	3632.00	5.19000	4712.52	10.00000	9080.00
0125 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	534.000 SY	4.00000	2136.00	5.03000	2686.02	11.00000	5874.00
0130 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	111.300 TN	130.00000	14469.00	265.38000	29536.79	170.00000	18921.00
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	130.500 TN	130.00000	16965.00	239.76000	31288.68	170.00000	22185.00
0140 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	56.600 TN	150.00000	8490.00	562.33000	31827.88	170.00000	9622.00
0145 0337 7 71 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, ARB	99.800 TN	150.00000	14970.00	244.32000	24383.14	170.00000	16966.00

CALL ORDER: 017 PROPOSAL ID: T4379 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(3) ENCO, LLC UNIT PRICE	 AMOUNT
0150 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.400 TN	300.00000	1320.00	716.83000	3154.05	150.00000	660.00
0155 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	3700.00000	3700.00	2338.50000	2338.50	2800.00000	2800.00
0160 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	2.000 EA	3850.00000	7700.00	2250.91000	4501.82	2400.00000	4800.00
0165 0425 1910 INLETS, CLOSED FLUME	2.000 EA	3100.00000	6200.00	3056.84000	6113.68	1500.00000	3000.00
0170 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2000.00000	2000.00	1981.34000	1981.34	2400.00000	2400.00
0175 0425 6 VALVE BOXES, ADJUST	2.000 EA	265.00000	530.00	86.29000	172.58	500.00000	1000.00
0180 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	7.000 LF	120.00000	840.00	139.18000	974.26	100.00000	700.00
0185 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	59.000 LF	140.00000	8260.00	71.38000	4211.42	45.00000	2655.00
0190 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	10.000 LF	190.00000	1900.00	159.82000	1598.20	45.00000	450.00
0195 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	58.000 LF	37.00000	2146.00	58.48000	3391.84	40.00000	2320.00
0200 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	693.000 LF	41.90000	29036.70	23.15000	16042.95	20.00000	13860.00
0205 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	152.000 SY	75.23000	11434.96	49.18000	7475.36	45.00000	6840.00
0210 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	51.000 SY	93.70000	4778.70	49.90000	2544.90	55.00000	2805.00
0215 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	18.000 SY	123.00000	2214.00	55.34000	996.12	60.00000	1080.00
0220 0536 1 1 GUARDRAIL -ROADWAY	125.000 LF	19.00000	2375.00	15.20000	1900.00	21.20000	2650.00
0225 0536 2 GUARDRAIL- SHOP-BENT PANELS	56.000 LF	22.00000	1232.00	17.54000	982.24	25.20000	1411.20
0230 0536 6 PIPE RAIL FOR GUARDRAIL	53.000 LF	12.00000	636.00	15.20000	805.60	13.60000	720.80

CALL ORDER: 017 PROPOSAL ID: T4379 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(3) ENCO, LLC UNIT PRICE	 AMOUNT
0235 0536 7 SPECIAL GUARDRAIL POST	8.000 EA	140.00000	1120.00	280.70000	2245.60	161.00000	1288.00
0240 0536 73 GUARDRAIL REMOVAL	183.000 LF	1.60000	292.80	2.34000	428.22	2.00000	366.00
0245 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2165.00000	2165.00	2222.18000	2222.18	2500.00000	2500.00
0250 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	553.00000	1659.00	526.31000	1578.93	635.00000	1905.00
0255 0570 1 1 PERFORMANCE TURF	330.000 SY	6.90000	2277.00	5.26000	1735.80	6.00000	1980.00
0260 0570 1 2 PERFORMANCE TURF, SOD	1135.000 SY	6.90000	7831.50	8.71000	9885.85	6.00000	6810.00
0265 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.055 NM	800.00000	844.00	2105.22000	2221.01	1160.00000	1223.80
0270 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	216.000 LF	1.25000	270.00	1.64000	354.24	1.00000	216.00
0275 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	75.000 LF	0.30000	22.50	0.41000	30.75	0.50000	37.50
0280 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.810 NM	800.00000	648.00	2105.22000	1705.23	1160.00000	939.60
0285 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42701225201	LUMP	27110.57000	27110.57	27110.57000	27110.57	27110.57000	27110.57
SECTION 0001 TOTALS		$	353,608.61	$	342,721.05	$	336,771.22
SECTION 0002 SIGNING							
0290 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	260.00000	2080.00	461.98000	3695.84	300.00000	2400.00
0295 0700 20 60 SINGLE POST SIGN, REMOVE	4.000 AS	4.50000	18.00	35.09000	140.36	5.00000	20.00

CALL ORDER: 017 PROPOSAL ID: T4379 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(3) ENCO, LLC UNIT PRICE	 AMOUNT
0300 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3112.00000	6224.00	4093.50000	8187.00	3600.00000	7200.00
0305 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	180.00000	1080.00	93.57000	561.42	206.00000	1236.00
0310 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42701225201	LUMP	3694.00000	3694.00	2339.14000	2339.14	17500.00000	17500.00
SECTION 0002 TOTALS		$	13,096.00	$	14,923.76	$	28,356.00
SECTION 0003 LIGHTING							
0315 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1255.000 LF	4.40000	5522.00	7.02000	8810.10	7.00000	8785.00
0320 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	150.000 LF	15.24000	2286.00	16.37000	2455.50	29.00000	4350.00
0325 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	13.000 EA	400.82000	5210.66	1142.67000	14854.71	397.00000	5161.00
0330 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	4215.000 LF	1.24000	5226.60	1.87000	7882.05	1.00000	4215.00
0335 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	8.000 EA	3922.86000	31382.88	5824.46000	46595.68	5520.00000	44160.00
0340 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	6519.27000	6519.27	10362.39000	10362.39	7360.00000	7360.00
0345 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	8.000 EA	440.53000	3524.24	555.55000	4444.40	494.00000	3952.00
SECTION 0003 TOTALS		$	59,671.65	$	95,404.83	$	77,983.00
SECTION 0004 SIGNALIZATION							
0350 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	25.000 LF	5.92000	148.00	64.33000	1608.25	9.00000	225.00
0355 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	275.000 LF	18.90000	5197.50	17.54000	4823.50	32.00000	8800.00

CALL ORDER: 017 PROPOSAL ID: T4379 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(3) ENCO, LLC UNIT PRICE	 AMOUNT
0360 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	4263.83000	4263.83	4561.32000	4561.32	5520.00000	5520.00
0365 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	1.000 PI	2667.47000	2667.47	7093.44000	7093.44	4945.00000	4945.00
0370 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	10.000 EA	400.82000	4008.20	836.24000	8362.40	322.00000	3220.00
0375 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1.000 AS	1933.67000	1933.67	1397.64000	1397.64	3910.00000	3910.00
0380 0639 2 1 ELECTRICAL SERVICE WIRE	210.000 LF	1.50000	315.00	3.63000	762.30	2.00000	420.00
0385 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	805.95000	805.95	432.74000	432.74	920.00000	920.00
0390 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	6237.65000	24950.60	8286.40000	33145.60	13225.00000	52900.00
0395 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	2.000 EA	766.43000	1532.86	905.25000	1810.50	897.00000	1794.00
0400 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	7.000 AS	577.08000	4039.56	2134.46000	14941.22	1840.00000	12880.00
0405 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	909.23000	1818.46	2368.38000	4736.76	2760.00000	5520.00
0410 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	480.60000	961.20	707.59000	1415.18	518.00000	1036.00
0415 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	3.000 EA	4167.49000	12502.47	5019.79000	15059.37	4370.00000	13110.00
0420 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	3.000 EA	1524.21000	4572.63	2164.87000	6494.61	4600.00000	13800.00
0425 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	290.70000	1162.80	184.79000	739.16	345.00000	1380.00

CALL ORDER: 017 PROPOSAL ID: T4379 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(3) ENCO, LLC UNIT PRICE	 AMOUNT
0430 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	25055.27000	25055.27	34952.58000	34952.58	39750.00000	39750.00
0435 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	1.000 EA	5558.30000	5558.30	6514.50000	6514.50	4600.00000	4600.00
0440 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2795.02000	11180.08	4212.79000	16851.16	4370.00000	17480.00
0445 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	438.72000	438.72	485.37000	485.37	345.00000	345.00
SECTION 0004 TOTALS		$	113,112.57	$	166,187.60	$	192,555.00
CONTRACT TOTALS		$	539,488.83	$	619,237.24	$	635,665.22

CALL ORDER: 017 PROPOSAL ID: T4379 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42701225201	LUMP	78500.00000	78500.00	71575.00000	71575.00	75000.00000	75000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42701225201	105.000 LS	15879.00000	15879.00	100000.00000	100000.00	72500.00000	72500.00
0015 0102 60 WORK ZONE SIGN	1191.000 ED	0.35000	416.85	0.30000	357.30	0.40000	476.40
0020 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	2029.000 ED	0.30000	608.70	0.25000	507.25	0.30000	608.70
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	360.000 ED	0.55000	198.00	0.50000	180.00	1.00000	360.00
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	102.000 ED	11.40000	1162.80	10.00000	1020.00	12.00000	1224.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	8082.000 ED	0.45000	3636.90	0.40000	3232.80	0.50000	4041.00
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	247.000 EA	4.55000	1123.85	3.00000	741.00	4.00000	988.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	28.000 ED	22.70000	635.60	20.00000	560.00	30.00000	840.00
0060 0104 10 3 SEDIMENT BARRIER	330.000 LF	1.40000	462.00	5.00000	1650.00	250.00000	82500.00
0065 0104 11 FLOATING TURBIDITY BARRIER	100.000 LF	11.40000	1140.00	20.00000	2000.00	20.00000	2000.00
0070 0104 18 INLET PROTECTION SYSTEM	6.000 EA	96.60000	579.60	125.00000	750.00	0.01000	0.06
0075 0107 1 LITTER REMOVAL	4.400 AC	56.80000	249.92	150.00000	660.00	1.00000	4.40
0080 0107 2 MOWING	4.000 AC	540.00000	2160.00	150.00000	600.00	1.00000	4.00
0085 0110 1 1 CLEARING & GRUBBING 42701225201	0.230 LS	15000.00000	15000.00	74000.00000	74000.00	65000.00000	65000.00
0090 0120 1 REGULAR EXCAVATION	237.000 CY	41.00000	9717.00	26.16000	6199.92	55.00000	13035.00

CALL ORDER: 017 PROPOSAL ID: T4379 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0095 0120 6 EMBANKMENT	504.000 CY	28.80000	14515.20	50.00000	25200.00	1.00000	504.00
0100 0160 4 TYPE B STABILIZATION	1316.000 SY	14.10000	18555.60	3.00000	3948.00	0.01000	13.16
0105 0285701 OPTIONAL BASE, BASE GROUP 01	122.000 SY	65.90000	8039.80	103.91000	12677.02	60.00000	7320.00
0110 0285709 OPTIONAL BASE, BASE GROUP 09	799.000 SY	48.30000	38591.70	42.87000	34253.13	65.00000	51935.00
0115 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	746.000 SY	10.10000	7534.60	11.25000	8392.50	6.00000	4476.00
0120 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	908.000 SY	16.60000	15072.80	14.25000	12939.00	6.00000	5448.00
0125 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	534.000 SY	14.10000	7529.40	15.40000	8223.60	6.00000	3204.00
0130 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	111.300 TN	204.00000	22705.20	141.82000	15784.57	250.00000	27825.00
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	130.500 TN	185.00000	24142.50	132.15000	17245.58	250.00000	32625.00
0140 0337 7 24 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	56.600 TN	433.00000	24507.80	224.44000	12703.30	300.00000	16980.00
0145 0337 7 71 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22, ARB	99.800 TN	188.00000	18762.40	170.60000	17025.88	300.00000	29940.00
0150 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.400 TN	552.00000	2428.80	300.00000	1320.00	500.00000	2200.00
0155 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2899.00000	2899.00	2500.00000	2500.00	2750.00000	2750.00
0160 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	2.000 EA	2899.00000	5798.00	2500.00000	5000.00	2750.00000	5500.00
0165 0425 1910 INLETS, CLOSED FLUME	2.000 EA	3247.00000	6494.00	2800.00000	5600.00	2700.00000	5400.00
0170 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	2551.00000	2551.00	2200.00000	2200.00	1850.00000	1850.00
0175 0425 6 VALVE BOXES, ADJUST	2.000 EA	186.95000	373.90	300.00000	600.00	350.00000	700.00

CALL ORDER: 017 PROPOSAL ID: T4379 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0180 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	7.000 LF	116.00000	812.00	100.00000	700.00	200.00000	1400.00
0185 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	59.000 LF	116.00000	6844.00	100.00000	5900.00	100.00000	5900.00
0190 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	10.000 LF	116.00000	1160.00	100.00000	1000.00	200.00000	2000.00
0195 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	58.000 LF	35.20000	2041.60	28.00000	1624.00	30.00000	1740.00
0200 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	693.000 LF	41.60000	28828.80	34.92000	24199.56	35.00000	24255.00
0205 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	152.000 SY	57.70000	8770.40	76.00000	11552.00	40.00000	6080.00
0210 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	51.000 SY	46.40000	2366.40	91.37000	4659.87	50.00000	2550.00
0215 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	18.000 SY	98.10000	1765.80	100.00000	1800.00	130.00000	2340.00
0220 0536 1 1 GUARDRAIL -ROADWAY	125.000 LF	21.40000	2675.00	20.00000	2500.00	21.00000	2625.00
0225 0536 2 GUARDRAIL- SHOP-BENT PANELS	56.000 LF	25.40000	1422.40	20.00000	1120.00	21.00000	1176.00
0230 0536 6 PIPE RAIL FOR GUARDRAIL	53.000 LF	13.70000	726.10	6.00000	318.00	7.00000	371.00
0235 0536 7 SPECIAL GUARDRAIL POST	8.000 EA	162.00000	1296.00	140.00000	1120.00	140.00000	1120.00
0240 0536 73 GUARDRAIL REMOVAL	183.000 LF	1.75000	320.25	2.00000	366.00	3.00000	549.00
0245 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	2509.00000	2509.00	1850.00000	1850.00	2000.00000	2000.00
0250 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	640.00000	1920.00	550.00000	1650.00	600.00000	1800.00
0255 0570 1 1 PERFORMANCE TURF	330.000 SY	4.55000	1501.50	5.00000	1650.00	5.00000	1650.00

CALL ORDER: 017 PROPOSAL ID: T4379 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0260 0570 1 2 PERFORMANCE TURF, SOD	1135.000 SY	3.75000	4256.25	5.00000	5675.00	5.00000	5675.00
0265 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.055 NM	961.00000	1013.86	800.00000	844.00	5.00000	5.28
0270 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	216.000 LF	1.15000	248.40	1.25000	270.00	1.00000	216.00
0275 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	75.000 LF	0.55000	41.25	0.30000	22.50	0.70000	52.50
0280 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.810 NM	1080.00000	874.80	800.00000	648.00	1000.00000	810.00
0285 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42701225201	LUMP	27110.57000	27110.57	27110.57000	27110.57	27110.57000	27110.57
SECTION 0001 TOTALS		$	450,476.30	$	546,225.35	$	608,677.07
SECTION 0002 SIGNING							
0290 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	301.00000	2408.00	345.00000	2760.00	325.00000	2600.00
0295 0700 20 60 SINGLE POST SIGN, REMOVE	4.000 AS	5.05000	20.20	125.00000	500.00	10.00000	40.00
0300 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3608.00000	7216.00	2950.00000	5900.00	3550.00000	7100.00
0305 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	208.00000	1248.00	130.00000	780.00	120.00000	720.00
0310 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42701225201	LUMP	4611.00000	4611.00	3693.30000	3693.30	4300.00000	4300.00
SECTION 0002 TOTALS		$	15,503.20	$	13,633.30	$	14,760.00
SECTION 0003 LIGHTING							
0315 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	1255.000 LF	5.10000	6400.50	6.00000	7530.00	4.40000	5522.00

CALL ORDER: 017 PROPOSAL ID: T4379 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0320 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	150.000 LF	17.70000	2655.00	15.00000	2250.00	15.24000	2286.00
0325 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	13.000 EA	465.00000	6045.00	450.00000	5850.00	400.82000	5210.66
0330 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	4215.000 LF	1.45000	6111.75	1.75000	7376.25	1.24000	5226.60
0335 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	8.000 EA	4549.00000	36392.00	5000.00000	40000.00	3922.86000	31382.88
0340 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	7559.00000	7559.00	9500.00000	9500.00	6519.27000	6519.27
0345 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	8.000 EA	511.00000	4088.00	700.00000	5600.00	440.53000	3524.24
SECTION 0003 TOTALS		$	69,251.25	$	78,106.25	$	59,671.65
SECTION 0004 SIGNALIZATION							
0350 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	25.000 LF	6.85000	171.25	18.00000	450.00	5.92000	148.00
0355 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	275.000 LF	21.90000	6022.50	15.00000	4125.00	18.90000	5197.50
0360 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	4944.00000	4944.00	4000.00000	4000.00	4263.83000	4263.83
0365 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	1.000 PI	3325.00000	3325.00	250.00000	250.00	2867.47000	2867.47
0370 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	10.000 EA	465.00000	4650.00	450.00000	4500.00	400.82000	4008.20
0375 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1.000 AS	2242.00000	2242.00	2200.00000	2200.00	1933.67000	1933.67

CALL ORDER: 017 PROPOSAL ID: T4379 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0380 0639 2 1 ELECTRICAL SERVICE WIRE	210.000 LF	1.75000	367.50	2.50000	525.00	1.50000	315.00
0385 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	935.00000	935.00	900.00000	900.00	805.95000	805.95
0390 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	7233.00000	28932.00	9000.00000	36000.00	6237.65000	24950.60
0395 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	2.000 EA	889.00000	1778.00	900.00000	1800.00	766.43000	1532.86
0400 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	7.000 AS	669.00000	4683.00	1000.00000	7000.00	577.08000	4039.56
0405 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1054.00000	2108.00	1200.00000	2400.00	909.23000	1818.46
0410 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	557.00000	1114.00	950.00000	1900.00	480.60000	961.20
0415 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	3.000 EA	4832.00000	14496.00	3000.00000	9000.00	4167.49000	12502.47
0420 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	3.000 EA	1767.00000	5301.00	1500.00000	4500.00	1524.21000	4572.63
0425 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	4.000 EA	337.00000	1348.00	225.00000	900.00	290.70000	1162.80
0430 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	1.000 AS	29100.00000	29100.00	26500.00000	26500.00	25055.27000	25055.27
0435 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	1.000 EA	6445.00000	6445.00	3000.00000	3000.00	5558.30000	5558.30
0440 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	3241.00000	12964.00	3000.00000	12000.00	2795.02000	11180.08

CALL ORDER: 017 PROPOSAL ID: T4379 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(5) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0445 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	509.00000	509.00	350.00000	350.00	438.72000	438.72
SECTION 0004 TOTALS			$ 131,435.25		$ 122,300.00		$ 113,312.57
CONTRACT TOTALS			$ 666,666.00		$ 760,264.90		$ 796,421.29

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.