VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T5488 PROPOSAL DESC :
LETTING DATE : 12/04/13 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing along with interchange ramps. Additional
CONTRACT TIME : 290 WORKING DAYS (AVAILABLE DAYS) improvements include guardrail upgrades, shoulder widening, shoulder regrading, MES replacement, TMS loop replacement, and signing and pavement marking upgrades.

FINPROJ(S) : 42907915201 (*) F.A. NO. : 0042257I COUNTIES : ORANGE

LOCAL NAME : I-4 (SR 400) ROAD NAME : SR 400
PROJ LIMITS : FROM OSCEOLA CO LINE TO EAST OF SR 536

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Winning bid	$ 5,354,000.00	0.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 5,725,000.00	6.92%
3	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bid	$ 5,862,000.00	9.48%
4	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 6,101,000.00	13.95%
5	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$ 6,231,316.05	16.38%
6	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 6,647,188.61	24.15%

CALL ORDER : 020
LETTING DATE : 12/04/13 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 290 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5488
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing along with interchange ramps. Additional improvements include guardrail upgrades, shoulder widening, shoulder regrading, MES replacement, TMS loop replacement, and signing and pavement marking upgrades.

FINPROJ(S) : 42907915201 (*)
F.A. NO. : 0042257I
COUNTIES : ORANGE

LOCAL NAME : I-4 (SR 400)
ROAD NAME : SR 400
PROJ LIMITS : FROM OSCEOLA CO LINE TO EAST OF SR 536

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42907915201	LUMP	5295000.00000	5295000.00	5666000.00000	5666000.00	5803000.00000	5803000.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42907915201	LUMP	59000.00000	59000.00	59000.00000	59000.00	59000.00000	59000.00
SECTION 0001 TOTALS			$ 5,354,000.00		$ 5,725,000.00		$ 5,862,000.00
CONTRACT TOTALS			$ 5,354,000.00		$ 5,725,000.00		$ 5,862,000.00

CALL ORDER: 020 PROPOSAL ID: T5488 LETTING DATE: 12/04/13 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) MASCI GENERAL CONTRACTORS, UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42907915201	LUMP	6042000.00000	6042000.00	6172316.05000	6172316.05	6588188.61000	6588188.61
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42907915201	LUMP	59000.00000	59000.00	59000.00000	59000.00	59000.00000	59000.00
SECTION 0001 TOTALS			$ 6,101,000.00		$ 6,231,316.05		$ 6,647,188.61
CONTRACT TOTALS			$ 6,101,000.00		$ 6,231,316.05		$ 6,647,188.61

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.