VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : T2443 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, shoulder treatment, drainage improvements,
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS) highway signing, guardrail, temporary traffic monitoring
site loop replacement and other incidental construction on
SR 8.

FINPROJ(S) : 42698615201 (*) F.A. NO. : 0104139I COUNTIES : MADISON

LOCAL NAME : I-10 (SR 8) ROAD NAME : SR 8
PROJ LIMITS : FROM SR 14 TO EAST OF SR 53

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Winning bid	$ 4,870,523.47	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 5,262,482.15	8.04%
3	PEAVY & SON CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 5,430,396.00	11.49%

CALL ORDER : 005
LETTING DATE : 02/06/13 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2443
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, shoulder treatment, drainage improvements, highway signing, guardrail, temporary traffic monitoring site loop replacement and other incidental construction on SR 8.

FINPROJ(S) : 42698615201 (*)
F.A. NO. : 0104139I
COUNTIES : MADISON

LOCAL NAME : I-10 (SR 8)
ROAD NAME : SR 8
PROJ LIMITS : FROM SR 14 TO EAST OF SR 53

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	168.000 LF	74.00000	12432.00	100.24000	16840.32	83.00000	13944.00
SECTION 0001 TOTALS		$	12,432.00	$	16,840.32	$	13,944.00
SECTION 0002 ROADWAY							
0010 0101 1 MOBILIZATION 42698615201	LUMP	101154.02000	101154.02	165103.24000	165103.24	126373.73000	126373.73
0015 0102 1 MAINTENANCE OF TRAFFIC 42698615201	150.000 LS	98526.99000	98526.99	65187.06000	65187.06	100000.00000	100000.00
0020 0102 14 TRAFFIC CONTROL OFFICER	64.000 MH	50.00000	3200.00	44.55000	2851.20	50.00000	3200.00
0025 0102 60 WORK ZONE SIGN	6328.000 ED	0.41000	2594.48	0.28000	1771.84	0.22000	1392.16
0030 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	31800.000 ED	0.02000	636.00	0.09000	2862.00	0.13000	4134.00
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	316.000 ED	0.38000	120.08	0.32000	101.12	0.41000	129.56
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	158.000 ED	5.00000	790.00	6.68000	1055.44	6.00000	948.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2416.000 ED	0.33000	797.28	0.33000	797.28	0.34000	821.44

CALL ORDER: 005 PROPOSAL ID: T2443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5000.000 EA	2.95000	14750.00	3.12000	15600.00	3.10000	15500.00
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	616.000 ED	13.00000	8008.00	13.37000	8235.92	14.00000	8624.00
0060 0102150 1 PORTABLE REGULATORY, SIGN	300.000 ED	5.00000	1500.00	6.68000	2004.00	5.50000	1650.00
0065 0102150 2 RADAR SPEED DISPLAY UNIT	300.000 ED	6.00000	1800.00	6.68000	2004.00	5.50000	1650.00
0070 0104 10 3 SEDIMENT BARRIER	5280.000 LF	0.75000	3960.00	1.52000	8025.60	1.00000	5280.00
0075 0104 18 INLET PROTECTION SYSTEM	4.000 EA	55.00000	220.00	179.29000	717.16	100.00000	400.00
0080 0107 1 LITTER REMOVAL	681.400 AC	20.00000	13628.00	29.00000	19760.60	25.00000	17035.00
0085 0107 2 MOWING	681.400 AC	25.00000	17035.00	18.00000	12265.20	35.00000	23849.00
0090 0110 1 1 CLEARING & GRUBBING 42698615201	1.000 LS	5000.00000	5000.00	10914.18000	10914.18	20000.00000	20000.00
0095 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	268.000 SY	19.00000	5092.00	22.43000	6011.24	27.00000	7236.00
0100 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	6184.000 CY	14.32000	88554.88	10.00000	61840.00	12.00000	74208.00
0105 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42698615201	LUMP	1389.09000	1389.09	23377.00000	23377.00	25000.00000	25000.00
0110 0160 4 TYPE B STABILIZATION	893.000 SY	1.56000	1393.08	3.19000	2848.67	4.00000	3572.00
0115 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	13185.000 SY	0.61000	8042.85	1.08000	14239.80	1.00000	13185.00
0120 0285704 OPTIONAL BASE, BASE GROUP 04	893.000 SY	10.62000	9483.66	9.60000	8572.80	7.00000	6251.00
0125 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	70003.000 SY	0.58000	40601.74	1.20000	84003.60	1.00000	70003.00
0130 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	22383.000 SY	0.97000	21711.51	1.36000	30440.88	1.00000	22383.00

CALL ORDER: 005 PROPOSAL ID: T2443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0135 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	16475.000 SY	1.65000	27183.75	1.80000	29655.00	1.25000	20593.75
0140 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	210862.000 SY	0.76000	160255.12	1.37000	288880.94	1.25000	263577.50
0145 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	4305.900 TN	72.77000	313340.34	87.58000	377110.72	94.00000	404754.60
0150 0334 1 25 SUPERPAVE ASPH CONC, TRAFFIC E, PG76-22 PMA	29058.400 TN	83.64000	2430444.58	88.17000	2562079.13	94.00000	2731489.60
0155 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	8858.800 TN	118.75000	1051982.50	108.51000	961268.39	111.00000	983326.80
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	280.600 TN	126.40000	35467.84	190.50000	53454.30	125.00000	35075.00
0165 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	56.000 LF	61.00000	3416.00	66.81000	3741.36	50.00000	2800.00
0170 0430602129 U-ENDWALL, WITH GRATE,STD 260, 1:4 SLOPE, 24"	2.000 EA	2180.00000	4360.00	3554.14000	7108.28	2500.00000	5000.00
0175 0536 1 1 GUARDRAIL -ROADWAY	1975.000 LF	12.00000	23700.00	18.88000	37288.00	16.25000	32093.75
0180 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	175.000 LF	15.00000	2625.00	11.14000	1949.50	16.25000	2843.75
0185 0536 1 8 GUARDRAIL, ROADWAY, WITH RUB RAIL	1400.000 LF	20.50000	28700.00	10.03000	14042.00	22.25000	31150.00
0190 0536 2 GUARDRAIL- SHOP-BENT PANELS	100.000 LF	10.00000	1000.00	16.71000	1671.00	18.25000	1825.00
0195 0536 7 SPECIAL GUARDRAIL POST	8.000 EA	150.00000	1200.00	167.06000	1336.48	175.00000	1400.00
0200 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	1985.00000	7940.00	2283.09000	9132.36	2100.00000	8400.00
0205 0536 73 GUARDRAIL REMOVAL	288.000 LF	2.50000	720.00	1.11000	319.68	3.00000	864.00
0210 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	11.000 EA	1750.00000	19250.00	1614.87000	17763.57	2000.00000	22000.00

CALL ORDER: 005 PROPOSAL ID: T2443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0215 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	8.000 EA	515.00000	4120.00	807.43000	6459.44	650.00000	5200.00
0220 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	26.700 PM	574.25000	15332.48	509.76000	13610.59	475.00000	12682.50
0225 0570 1 1 PERFORMANCE TURF	14222.000 SY	0.01000	142.22	0.01000	142.22	0.27000	3839.94
0230 0570 1 2 PERFORMANCE TURF, SOD	13185.000 SY	1.99000	26238.15	2.22000	29270.70	3.00000	39555.00
0235 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	29.162 NM	835.94000	24377.68	779.59000	22734.40	880.00000	25662.56
0240 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6276.000 LF	0.26000	1631.76	0.31000	1945.56	0.28000	1757.28
0245 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1610.000 LF	0.80000	1288.00	0.89000	1432.90	0.90000	1449.00
0250 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	96.000 LF	1.25000	120.00	1.39000	133.44	1.50000	144.00
0255 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	27.046 GM	350.05000	9467.45	361.95000	9789.30	375.00000	10142.25
0260 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	324.000 LF	0.26000	84.24	0.29000	93.96	0.30000	97.20
0265 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	40.00000	160.00	44.55000	178.20	45.00000	180.00
0270 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	30.00000	360.00	33.42000	401.04	33.00000	396.00
0275 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	29.322 NM	835.94000	24511.43	779.59000	22859.14	880.00000	25803.36
0280 0714 1500 MOTORIST AID CALL BOX, RELOCATE	14.000 AS	2575.00000	36050.00	2672.89000	37420.46	2500.00000	35000.00

CALL ORDER: 005 PROPOSAL ID: T2443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) PEAVY & SON CONSTRUCTION CO., I UNIT PRICE	 AMOUNT
0285 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42698615201	LUMP	56040.27000	56040.27	56040.27000	56040.27	56040.27000	56040.27
SECTION 0002 TOTALS			$ 4,761,497.47		$ 5,119,902.16		$ 5,317,968.00
SECTION 0003 SIGNING							
0290 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	1170.00000	2340.00	550.00000	1100.00	1250.00000	2500.00
0295 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	286.000 EA	57.00000	16302.00	61.00000	17446.00	60.00000	17160.00
0300 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42698615201	LUMP	64892.00000	64892.00	89917.95000	89917.95	67500.00000	67500.00
0305 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.106 NM	22570.75000	2392.50	24222.98000	2567.64	22500.00000	2385.00
0310 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.106 NM	22570.75000	2392.50	24222.98000	2567.64	22500.00000	2385.00
0315 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.106 GM	8820.75000	935.00	9466.46000	1003.44	9000.00000	954.00
0320 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1835.00000	7340.00	2784.25000	11137.00	1400.00000	5600.00
SECTION 0003 TOTALS			$ 96,594.00		$ 125,739.67		$ 98,484.00
CONTRACT TOTALS			$ 4,870,523.47		$ 5,262,482.15		$ 5,430,396.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.