VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : T2453 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, drainage improvements, curb and
CONTRACT TIME : 245 WORKING DAYS (AVAILABLE DAYS) gutters, traffic signals, lighting, highway signing,
sidewalks and other incidental construction on SR 111.

FINPROJ(S) : 42448515201 (*) F.A. NO. : 2535012U COUNTIES : DUVAL

LOCAL NAME : SR 111 (CASSAT AVE) ROAD NAME : SR 111
PROJ LIMITS : FROM I-10 TO BEAVER STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COXWELL, J.B. CONTRACTING, INC.	Responsive	Winning bid	$ 2,940,728.12	0.00%
2	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 3,265,600.76	11.04%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 3,306,799.00	12.44%
4	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 3,465,494.85	17.84%

CALL ORDER : 006 PROPOSAL ID : T2453 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, drainage improvements, curb and
CONTRACT TIME : 245 WORKING DAYS (AVAILABLE DAYS) gutters, traffic signals, lighting, highway signing,
sidewalks and other incidental construction on SR 111.

FINPROJ(S) : 42448515201 (*) F.A. NO. : 2535012U COUNTIES : DUVAL

LOCAL NAME : SR 111 (CASSAT AVE) ROAD NAME : SR 111
PROJ LIMITS : FROM I-10 TO BEAVER STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42448515201	LUMP	199900.00000	199900.00	188596.10000	188596.10	262964.85000	262964.85
0010 0102 1 MAINTENANCE OF TRAFFIC 42448515201	245.000 LS	63550.00000	63550.00	58918.76000	58918.76	52290.00000	52290.00
0015 0102 14 TRAFFIC CONTROL OFFICER	344.000 MH	36.00000	12384.00	41.04000	14117.76	43.00000	14792.00
0020 0102 60 WORK ZONE SIGN	10647.000 ED	0.35000	3726.45	0.33000	3513.51	0.25000	2661.75
0025 0102 61 BUSINESS SIGN	50.000 EA	92.00000	4600.00	76.68000	3834.00	53.35000	2667.50
0030 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	520.000 LF	39.80000	20696.00	42.98000	22349.60	22.35000	11622.00
0035 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	400.000 LF	6.20000	2480.00	6.70000	2680.00	4.66000	1864.00
0040 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	9200.000 ED	0.25000	2300.00	0.19000	1748.00	0.20000	1840.00
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	106.000 ED	0.50000	53.00	0.38000	40.28	1.00000	106.00
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	319.000 ED	6.18000	1971.42	5.40000	1722.60	6.60000	2105.40
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3558.000 ED	0.40000	1423.20	0.32000	1138.56	0.35000	1245.30

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	825.000 EA	3.00000	2475.00	3.13000	2582.25	3.30000	2722.50
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1160.000 ED	16.06000	18629.60	14.04000	16286.40	11.00000	12760.00
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1470.000 ED	15.17000	22299.90	5.40000	7938.00	16.50000	24255.00
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1470.000 ED	1.51000	2219.70	6.48000	9525.60	1.65000	2425.50
0080 0104 10 3 SEDIMENT BARRIER	307.000 LF	2.20000	675.40	8.41000	2581.87	1.05000	322.35
0085 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	35.000 LF	4.50000	157.50	22.77000	796.95	5.00000	175.00
0090 0104 18 INLET PROTECTION SYSTEM	49.000 EA	96.00000	4704.00	259.78000	12729.22	57.20000	2802.80
0095 0107 1 LITTER REMOVAL 42448515201	2.400 AC	150.00000	360.00	162.00000	388.80	550.00000	1320.00
0100 0107 2 MOWING 42448515201	2.400 AC	105.00000	252.00	270.00000	648.00	550.00000	1320.00
0105 0110 1 1 CLEARING & GRUBBING 42448515201	0.210 LS	12250.00000	12250.00	30389.18000	30389.18	56790.00000	56790.00
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2147.000 SY	15.00000	32205.00	7.34000	15758.98	29.10000	62477.70
0115 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42448515201	LUMP	8785.00000	8785.00	33649.00000	33649.00	12375.00000	12375.00
0120 0121 70 FLOWABLE FILL	568.000 CY	126.00000	71568.00	133.51000	75833.68	148.50000	84348.00
0125 0125 1 EXCAVATION FOR STRUCTURES	1062.000 CY	12.00000	12744.00	18.34000	19477.08	9.00000	9558.00
0130 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	145.000 SY	3.00000	435.00	19.60000	2842.00	2.20000	319.00
0135 0285709 OPTIONAL BASE, BASE GROUP 09	527.100 SY	50.16000	26439.34	55.18000	29085.38	145.36000	76619.26

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0140 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	26803.100 SY	2.27000	60843.04	2.44000	65399.56	2.06000	55214.39
0145 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH	6877.100 SY	2.82000	19393.42	3.02000	20768.84	2.49000	17123.98
0150 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	3223.800 TN	104.00000	335275.20	111.05000	358002.99	99.25000	319962.15
0155 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	2821.600 TN	101.00000	284981.60	108.23000	305381.77	98.90000	279056.24
0160 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	5630.00000	11260.00	3992.84000	7985.68	5014.00000	10028.00
0165 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	5890.00000	11780.00	4398.90000	8797.80	5475.00000	10950.00
0170 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	7305.00000	7305.00	7387.37000	7387.37	8152.00000	8152.00
0175 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	6150.00000	6150.00	6055.15000	6055.15	8253.00000	8253.00
0180 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	1.000 EA	6475.00000	6475.00	6662.49000	6662.49	7285.00000	7285.00
0185 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	1.000 EA	5185.00000	5185.00	4507.11000	4507.11	5679.00000	5679.00
0190 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	3950.00000	3950.00	3140.90000	3140.90	4270.00000	4270.00
0195 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	3050.00000	3050.00	2265.97000	2265.97	1408.00000	1408.00
0200 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	4350.00000	13050.00	3516.81000	10550.43	4546.00000	13638.00
0205 0425 5 MANHOLE, ADJUST	27.000 EA	525.00000	14175.00	1078.10000	29108.70	896.50000	24205.50
0210 0425 6 VALVE BOXES, ADJUST	22.000 EA	485.00000	10670.00	671.40000	14770.80	247.50000	5445.00
0215 0425 7 MANHOLE COVER- REPLACE	25.000 EA	750.00000	18750.00	743.14000	18578.50	644.00000	16100.00
0220 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10'	1.000 EA	2200.00000	2200.00	4552.90000	4552.90	1650.00000	1650.00

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0225 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	9.000 LF	75.00000	675.00	114.53000	1030.77	144.00000	1296.00
0230 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	235.000 LF	50.00000	11750.00	60.53000	14224.55	141.00000	33135.00
0235 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	444.000 LF	56.00000	24864.00	68.58000	30449.52	143.00000	63492.00
0240 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	4.000 LF	125.00000	500.00	275.89000	1103.56	242.00000	968.00
0245 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	4.000 LF	150.00000	600.00	300.93000	1203.72	293.70000	1174.80
0250 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	8.000 LF	140.00000	1120.00	162.77000	1302.16	321.20000	2569.60
0255 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	69.000 LF	230.00000	15870.00	195.64000	13499.16	292.60000	20189.40
0260 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	114.000 LF	58.00000	6612.00	64.69000	7374.66	138.60000	15800.40
0265 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	5.000 CY	250.00000	1250.00	434.04000	2170.20	550.00000	2750.00
0270 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	1433.000 LF	75.00000	107475.00	122.92000	176144.36	81.96000	117448.68
0275 0431 1 2 PIPE LINER, OPTIONAL MATERIAL, 25-36"	224.000 LF	130.00000	29120.00	178.93000	40080.32	380.00000	85120.00
0280 0440 1 20 UNDERDRAIN, TYPE II	80.000 LF	26.00000	2080.00	75.90000	6072.00	38.50000	3080.00
0285 0440 73 2 UNDERDRAIN OUTLET PIPE, 6"	50.000 LF	20.00000	1000.00	94.37000	4718.50	27.50000	1375.00
0290 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2005.000 LF	17.00000	34085.00	26.50000	53132.50	13.50000	27067.50
0295 0520 2 1 CONCRETE CURB, TYPE A	68.000 LF	15.00000	1020.00	31.06000	2112.08	20.75000	1411.00

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0300 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	129.000 LF	245.00000	31605.00	324.00000	41796.00	156.20000	20149.80
0305 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	546.000 LF	420.00000	229320.00	547.24000	298793.04	426.80000	233032.80
0310 0522 1 SIDEWALK CONCRETE, 4" THICK	1190.100 SY	33.00000	39273.30	29.60000	35226.96	24.90000	29633.49
0315 0522 2 SIDEWALK CONCRETE, 6" THICK	541.500 SY	45.00000	24367.50	36.12000	19558.98	30.70000	16624.05
0320 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	16.000 EA	900.00000	14400.00	496.80000	7948.80	379.00000	6064.00
0325 0536 73 GUARDRAIL REMOVAL	675.000 LF	4.95000	3341.25	5.35000	3611.25	2.50000	1687.50
0330 0544 75 40 CRASH CUSHION - OPTIONAL, NON-CAPACITY PROJECTS OR >50	2.000 EA	18400.00000	36800.00	19863.36000	39726.72	20239.00000	40478.00
0335 0570 1 2 PERFORMANCE TURF, SOD	873.500 SY	3.95000	3450.33	6.01000	5249.74	4.25000	3712.38
0340 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42448515201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,014,355.15		$ 2,289,618.07		$ 2,271,428.57
SECTION 0002 SIGNING							
0345 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	16.000 AS	251.00000	4016.00	271.08000	4337.28	319.00000	5104.00
0350 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	372.00000	1116.00	401.76000	1205.28	429.00000	1287.00
0355 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	72.00000	144.00	77.76000	155.52	82.50000	165.00
0360 0700 20 60 SINGLE POST SIGN, REMOVE	10.000 AS	11.00000	110.00	11.88000	118.80	11.00000	110.00
0365 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	7.000 EA	68.00000	476.00	73.44000	514.08	137.50000	962.50
0370 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.674 NM	1210.00000	2025.54	1306.80000	2187.58	990.00000	1657.26

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0375 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	932.000 LF	0.35000	326.20	0.35000	326.20	0.30000	279.60
0380 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1969.000 LF	0.80000	1575.20	0.81000	1594.89	1.10000	2165.90
0385 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	299.000 LF	1.20000	358.80	1.19000	355.81	1.65000	493.35
0390 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	741.000 LF	1.70000	1259.70	1.73000	1281.93	2.20000	1630.20
0395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.893 GM	390.00000	348.27	405.01000	361.67	495.00000	442.04
0400 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	258.000 LF	0.35000	90.30	0.35000	90.30	0.28000	72.24
0405 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	18.000 EA	42.20000	759.60	43.20000	777.60	33.00000	594.00
0410 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	71.000 EA	30.00000	2130.00	31.32000	2223.72	22.00000	1562.00
0415 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	28.000 SF	1.10000	30.80	1.08000	30.24	5.50000	154.00
0420 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.109 NM	1215.00000	2562.44	1306.80000	2756.04	990.00000	2087.91
0425 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	398.000 LF	1.15000	457.70	1.19000	473.62	1.65000	656.70
0430 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.187 GM	400.00000	74.80	405.03000	75.74	495.00000	92.57
0435 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	257.000 SF	1.15000	295.55	1.08000	277.56	5.50000	1413.50

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0440 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42448515201	LUMP	18600.00000	18600.00	20051.28000	20051.28	24556.00000	24556.00
SECTION 0002 TOTALS		$	36,756.90	$	39,195.14	$	45,485.77
SECTION 0003 LIGHTING							
0445 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	196.000 LF	0.68000	133.28	1.03000	201.88	0.75000	147.00
0450 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	2585.000 LF	1.20000	3102.00	1.43000	3696.55	1.33000	3438.05
0455 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	654.000 LF	2.50000	1635.00	2.35000	1536.90	2.72000	1778.88
0460 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	738.000 LF	0.35000	258.30	0.27000	199.26	0.40000	295.20
0465 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	216.000 LF	5.55000	1198.80	5.40000	1166.40	6.11000	1319.76
0470 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	12.000 LF	11.10000	133.20	21.60000	259.20	11.70000	140.40
0475 0715 4600 LIGHT POLE COMPLETE, REMOVE	3.000 EA	375.00000	1125.00	702.00000	2106.00	413.00000	1239.00
0480 0715 5 12 LUMINAIRE & BRACKET ARM, F&I, GALVANIZED STEEL	3.000 EA	600.00000	1800.00	648.00000	1944.00	660.00000	1980.00
0485 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	12.000 EA	375.00000	4500.00	473.04000	5676.48	412.50000	4950.00
0490 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	1.000 EA	155.35000	155.35	429.84000	429.84	162.80000	162.80
0495 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	4.000 EA	41.95000	167.80	216.00000	864.00	44.00000	176.00
0500 0715 14 52 LIGHTING - PULL BOX, REMOVE, SIDEWALK	2.000 EA	73.00000	146.00	426.60000	853.20	80.30000	160.60

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0505 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	7.000 EA	435.00000	3045.00	321.84000	2252.88	478.50000	3349.50
0510 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	1.000 EA	350.00000	350.00	321.84000	321.84	385.00000	385.00
SECTION 0003 TOTALS		$	17,749.73	$	21,508.43	$	19,522.19
SECTION 0004 SIGNALIZATION							
0515 0630 1 11 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	5.000 LF	12.75000	63.75	21.60000	108.00	13.20000	66.00
0520 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	7302.000 LF	4.78000	34903.56	5.40000	39430.80	5.17000	37751.34
0525 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	89.000 LF	18.36000	1634.04	16.20000	1441.80	20.00000	1780.00
0530 0630 1 14 CONDUIT, F & I, UNDERGROUND -JACKED	2597.000 LF	15.81000	41058.57	11.88000	30852.36	17.20000	44668.40
0535 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	4.000 PI	4350.00000	17400.00	2133.00000	8532.00	4730.00000	18920.00
0540 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	67.000 EA	253.00000	16951.00	318.60000	21346.20	275.00000	18425.00
0545 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	10.000 EA	810.00000	8100.00	672.84000	6728.40	880.00000	8800.00
0550 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	4.000 AS	395.00000	1580.00	1063.80000	4255.20	430.00000	1720.00
0555 0639 2 1 ELECTRICAL SERVICE WIRE	2067.000 LF	1.36000	2811.12	1.43000	2955.81	1.47000	3038.49
0560 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	4.000 EA	557.00000	2228.00	1017.36000	4069.44	605.00000	2420.00
0565 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	21.000 EA	688.00000	14448.00	996.84000	20933.64	748.00000	15708.00
0570 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	21750.00000	21750.00	22679.79000	22679.79	23650.00000	23650.00
0575 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	22760.00000	45520.00	23644.87000	47289.74	24750.00000	49500.00

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0580 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	28315.00000	113260.00	30288.64000	121154.56	30800.00000	123200.00
0585 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	34400.00000	34400.00	36988.75000	36988.75	37400.00000	37400.00
0590 0649 31207 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 46	3.000 EA	26300.00000	78900.00	26445.72000	79337.16	28600.00000	85800.00
0595 0649 31213 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-70.5	1.000 EA	41500.00000	41500.00	45333.38000	45333.38	45100.00000	45100.00
0600 0649 31214 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46' AND 46'	1.000 EA	35400.00000	35400.00	40419.63000	40419.63	38500.00000	38500.00
0605 0649 31217 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	44500.00000	44500.00	47439.98000	47439.98	48400.00000	48400.00
0610 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	41.000 AS	845.00000	34645.00	993.60000	40737.60	907.50000	37207.50
0615 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	9.000 AS	975.00000	8775.00	1506.60000	13559.40	1045.00000	9405.00
0620 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	22.000 AS	525.00000	11550.00	534.60000	11761.20	570.00000	12540.00
0625 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	915.00000	915.00	1067.04000	1067.04	990.00000	990.00
0630 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	12.000 EA	170.00000	2040.00	246.24000	2954.88	180.00000	2160.00
0635 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	23.000 AS	710.00000	16330.00	432.00000	9936.00	770.00000	17710.00
0640 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	11.000 EA	4690.00000	51590.00	5692.68000	62619.48	5390.00000	59290.00
0645 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	24.000 EA	130.00000	3120.00	181.44000	4354.56	137.50000	3300.00

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0650 0668 13 DETECTOR CABINET, SIGNALS, F&I, TYPE III, 32"X20"X14"	1.000 EA	1800.00000	1800.00	1998.00000	1998.00	1947.00000	1947.00
0655 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	4.000 AS	21650.00000	86600.00	19392.48000	77569.92	23540.00000	94160.00
0660 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	1420.00000	2840.00	5076.00000	10152.00	1540.00000	3080.00
0665 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	6.000 EA	4900.00000	29400.00	5384.88000	32309.28	5280.00000	31680.00
0670 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	36.000 EA	40.50000	1458.00	81.00000	2916.00	44.00000	1584.00
0675 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	33.00000	132.00	21.60000	86.40	35.20000	140.80
0680 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	112.00000	448.00	162.00000	648.00	121.00000	484.00
0685 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	15.000 EA	970.00000	14550.00	702.00000	10530.00	2310.00000	34650.00
0690 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	220.00000	880.00	378.00000	1512.00	754.00000	3016.00
0695 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	1.000 EA	21.00000	21.00	10.80000	10.80	22.00000	22.00
0700 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	19.00000	76.00	16.20000	64.80	19.80000	79.20
0705 0690 80 SPAN WIRE ASSEMBLY, REMOVE	13.000 EA	210.00000	2730.00	378.00000	4914.00	225.50000	2931.50
0710 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	6.000 PI	305.00000	1830.00	378.00000	2268.00	330.00000	1980.00
0715 0700 48 18 SIGN PANELS, F & I, 15 OR <	32.000 EA	490.00000	15680.00	459.00000	14688.00	528.00000	16896.00
0720 0700 48 60 SIGN PANELS, REMOVE	18.000 EA	92.00000	1656.00	70.20000	1263.60	99.00000	1782.00
SECTION 0004 TOTALS		$	845,474.04	$	889,217.60	$	941,882.23
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(2) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0725 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	1346.000 LF	1.55000	2086.30	1.61000	2167.06	1.64000	2207.44
0730 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	12.000 EA	39.00000	468.00	41.58000	498.96	42.35000	508.20
0735 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	755.00000	755.00	742.50000	742.50	816.75000	816.75
0740 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	1.000 EA	51.00000	51.00	54.00000	54.00	55.00000	55.00
0745 0783 3 14 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	9.000 EA	73.00000	657.00	54.00000	486.00	78.65000	707.85
0750 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	5.000 EA	1925.00000	9625.00	1992.60000	9963.00	2087.00000	10435.00
0755 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	5.000 EA	2550.00000	12750.00	2430.00000	12150.00	2750.00000	13750.00
SECTION 0005 TOTALS		$	26,392.30	$	26,061.52	$	28,480.24
CONTRACT TOTALS		$	2,940,728.12	$	3,265,600.76	$	3,306,799.00

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42448515201	LUMP	298916.78000	298916.78				
0010 0102 1 MAINTENANCE OF TRAFFIC 42448515201	245.000 LS	85102.03000	85102.03				
0015 0102 14 TRAFFIC CONTROL OFFICER	344.000 MH	68.15000	23443.60				
0020 0102 60 WORK ZONE SIGN	10647.000 ED	0.57000	6068.79				
0025 0102 61 BUSINESS SIGN	50.000 EA	89.13000	4456.50				
0030 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	520.000 LF	69.82000	36306.40				
0035 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	400.000 LF	12.18000	4872.00				
0040 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	9200.000 ED	0.36000	3312.00				
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	106.000 ED	1.22000	129.32				
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	319.000 ED	14.58000	4651.02				
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3558.000 ED	0.73000	2597.34				
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	825.000 EA	1.50000	1237.50				
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1160.000 ED	3.24000	3758.40				
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1470.000 ED	2.66000	3910.20				

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1470.000 ED	2.39000	3513.30				
0080 0104 10 3 SEDIMENT BARRIER	307.000 LF	3.72000	1142.04				
0085 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	35.000 LF	15.77000	551.95				
0090 0104 18 INLET PROTECTION SYSTEM	49.000 EA	174.58000	8554.42				
0095 0107 1 LITTER REMOVAL 42448515201	2.400 AC	150.00000	360.00				
0100 0107 2 MOWING 42448515201	2.400 AC	250.00000	600.00				
0105 0110 1 1 CLEARING & GRUBBING 42448515201	0.210 LS	23410.32000	23410.32				
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2147.000 SY	12.97000	27846.59				
0115 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42448515201	LUMP	7455.18000	7455.18				
0120 0121 70 FLOWABLE FILL	568.000 CY	220.39000	125181.52				
0125 0125 1 EXCAVATION FOR STRUCTURES	1062.000 CY	6.64000	7051.68				
0130 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	145.000 SY	5.06000	733.70				
0135 0285709 OPTIONAL BASE, BASE GROUP 09	527.100 SY	53.77000	28342.17				
0140 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	26803.100 SY	2.28000	61111.07				
0145 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH	6877.100 SY	2.83000	19462.19				
0150 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	3223.800 TN	103.94000	335081.77				
0155 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	2821.600 TN	101.30000	285828.08				

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	6547.23000	13094.46				
0165 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	6235.58000	12471.16				
0170 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	13619.71000	13619.71				
0175 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	17422.05000	17422.05				
0180 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	1.000 EA	13242.13000	13242.13				
0185 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	1.000 EA	7257.42000	7257.42				
0190 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	4997.83000	4997.83				
0195 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	2577.40000	2577.40				
0200 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	14325.13000	42975.39				
0205 0425 5 MANHOLE, ADJUST	27.000 EA	693.71000	18730.17				
0210 0425 6 VALVE BOXES, ADJUST	22.000 EA	525.08000	11551.76				
0215 0425 7 MANHOLE COVER- REPLACE	25.000 EA	1315.93000	32898.25				
0220 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10'	1.000 EA	5387.35000	5387.35				
0225 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	9.000 LF	698.51000	6286.59				
0230 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	235.000 LF	225.91000	53088.85				
0235 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	444.000 LF	213.43000	94762.92				

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	4.000 LF	1230.38000	4921.52				
0245 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	4.000 LF	1165.90000	4663.60				
0250 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	8.000 LF	986.58000	7892.64				
0255 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	69.000 LF	364.27000	25134.63				
0260 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	114.000 LF	203.24000	23169.36				
0265 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	5.000 CY	514.03000	2570.15				
0270 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	1433.000 LF	108.31000	155208.23				
0275 0431 1 2 PIPE LINER, OPTIONAL MATERIAL, 25-36"	224.000 LF	159.67000	35766.08				
0280 0440 1 20 UNDERDRAIN, TYPE II	80.000 LF	46.50000	3720.00				
0285 0440 73 2 UNDERDRAIN OUTLET PIPE, 6"	50.000 LF	15.32000	766.00				
0290 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2005.000 LF	24.81000	49744.05				
0295 0520 2 1 CONCRETE CURB, TYPE A	68.000 LF	28.29000	1923.72				
0300 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	129.000 LF	179.03000	23094.87				
0305 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	546.000 LF	363.04000	198219.84				
0310 0522 1 SIDEWALK CONCRETE, 4" THICK	1190.100 SY	40.33000	47996.73				

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0315 0522 2 SIDEWALK CONCRETE, 6" THICK	541.500 SY	35.12000	19017.48				
0320 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	16.000 EA	460.00000	7360.00				
0325 0536 73 GUARDRAIL REMOVAL	675.000 LF	2.25000	1518.75				
0330 0544 75 40 CRASH CUSHION - OPTIONAL, NON-CAPACITY PROJECTS OR >50	2.000 EA	24044.43000	48088.86				
0335 0570 1 2 PERFORMANCE TURF, SOD	873.500 SY	7.20000	6289.20				
0340 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42448515201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	2,482,417.01	$		$	
SECTION 0002 SIGNING							
0345 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	16.000 AS	290.00000	4640.00				
0350 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	390.00000	1170.00				
0355 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	75.00000	150.00				
0360 0700 20 60 SINGLE POST SIGN, REMOVE	10.000 AS	10.00000	100.00				
0365 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	7.000 EA	202.56000	1417.92				
0370 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.674 NM	897.85000	1503.00				
0375 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	932.000 LF	0.52000	484.64				
0380 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1969.000 LF	0.83000	1634.27				

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0385 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	299.000 LF	0.93000	278.07				
0390 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	741.000 LF	1.50000	1111.50				
0395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.893 GM	403.14000	360.00				
0400 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	258.000 LF	0.20000	51.60				
0405 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	18.000 EA	45.00000	810.00				
0410 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	71.000 EA	30.00000	2130.00				
0415 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	28.000 SF	1.50000	42.00				
0420 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.109 NM	900.43000	1899.01				
0425 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	398.000 LF	0.93000	370.14				
0430 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.187 GM	406.42000	76.00				
0435 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	257.000 SF	1.50000	385.50				
0440 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42448515201	LUMP	11134.42000	11134.42				
SECTION 0002 TOTALS		$	29,748.07	$		$	
SECTION 0003 LIGHTING							

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0445 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	196.000 LF	1.06000	207.76				
0450 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	2585.000 LF	1.33000	3438.05				
0455 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	654.000 LF	2.66000	1739.64				
0460 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	738.000 LF	0.53000	391.14				
0465 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	216.000 LF	3.72000	803.52				
0470 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	12.000 LF	31.39000	376.68				
0475 0715 4600 LIGHT POLE COMPLETE, REMOVE	3.000 EA	375.57000	1126.71				
0480 0715 5 12 LUMINAIRE & BRACKET ARM, F&I, GALVANIZED STEEL	3.000 EA	2585.35000	7756.05				
0485 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	12.000 EA	593.67000	7124.04				
0490 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	1.000 EA	161.72000	161.72				
0495 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	4.000 EA	118.10000	472.40				
0500 0715 14 52 LIGHTING - PULL BOX, REMOVE, SIDEWALK	2.000 EA	118.10000	236.20				
0505 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	7.000 EA	611.76000	4282.32				
0510 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	1.000 EA	611.76000	611.76				
SECTION 0003 TOTALS		$	28,727.99	$		$	
SECTION 0004 SIGNALIZATION							

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0515 0630 1 11 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	5.000 LF	37.77000	188.85				
0520 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	7302.000 LF	2.93000	21394.86				
0525 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	89.000 LF	12.77000	1136.53				
0530 0630 1 14 CONDUIT, F & I, UNDERGROUND -JACKED	2597.000 LF	11.70000	30384.90				
0535 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	4.000 PI	8662.52000	34650.08				
0540 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	67.000 EA	460.68000	30865.56				
0545 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	10.000 EA	1035.20000	10352.00				
0550 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	4.000 AS	1475.67000	5902.68				
0555 0639 2 1 ELECTRICAL SERVICE WIRE	2067.000 LF	2.39000	4940.13				
0560 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	4.000 EA	888.38000	3553.52				
0565 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	21.000 EA	955.41000	20063.61				
0570 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	22365.93000	22365.93				
0575 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	23532.00000	47064.00				
0580 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	30013.46000	120053.84				
0585 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	35643.78000	35643.78				
0590 0649 31207 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 46	3.000 EA	25906.69000	77720.07				

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0595 0649 31213 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-70.5	1.000 EA	42243.33000	42243.33				
0600 0649 31214 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 46' AND 46'	1.000 EA	36431.08000	36431.08				
0605 0649 31217 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	45055.30000	45055.30				
0610 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	41.000 AS	774.54000	31756.14				
0615 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	9.000 AS	959.66000	8636.94				
0620 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	22.000 AS	559.63000	12311.86				
0625 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1168.19000	1168.19				
0630 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	12.000 EA	323.44000	3881.28				
0635 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	23.000 AS	852.21000	19600.83				
0640 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	11.000 EA	6347.41000	69821.51				
0645 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	24.000 EA	192.57000	4621.68				
0650 0668 13 DETECTOR CABINET, SIGNALS, F&I, TYPE III, 32"X20"X14"	1.000 EA	3679.07000	3679.07				
0655 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	4.000 AS	16851.59000	67406.36				
0660 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	2.000 EA	8300.78000	16601.56				

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0665 0685120 SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER	6.000 EA	5269.65000	31617.90				
0670 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	36.000 EA	59.58000	2144.88				
0675 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	36.17000	144.68				
0680 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	141.50000	566.00				
0685 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	15.000 EA	1204.37000	18065.55				
0690 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	281.94000	1127.76				
0695 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	1.000 EA	94.69000	94.69				
0700 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	36.17000	144.68				
0705 0690 80 SPAN WIRE ASSEMBLY, REMOVE	13.000 EA	422.38000	5490.94				
0710 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	6.000 PI	188.32000	1129.92				
0715 0700 48 18 SIGN PANELS, F & I, 15 OR <	32.000 EA	409.61000	13107.52				
0720 0700 48 60 SIGN PANELS, REMOVE	18.000 EA	47.88000	861.84				
SECTION 0004 TOTALS		$	903,991.83	$		$	
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							
0725 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	1346.000 LF	1.33000	1790.18				
0730 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	12.000 EA	13.83000	165.96				
0735 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	406.42000	406.42				

CALL ORDER: 006 PROPOSAL ID: T2453 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0740 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	1.000 EA	54.26000	54.26				
0745 0783 3 14 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	9.000 EA	101.07000	909.63				
0750 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	5.000 EA	547.92000	2739.60				
0755 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	5.000 EA	2908.78000	14543.90				
SECTION 0005 TOTALS		$	20,609.95	$		$	
CONTRACT TOTALS		$	3,465,494.85	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.