VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T3319 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of replacing
SET-ASIDE : U/R CODE : Bridge No. 480106. Also included in this contract is
CONTRACT TIME : 292 WORKING DAYS (AVAILABLE DAYS) excavation, embankment, stabilization, base construction, pilings, riprap-rubble, approach slabs, bridge substructure and superstructure, asphalt placement, safety and drainage improvements, signing and pavement marking.

FINPROJ(S) : 42290015201 (*) F.A. NO. : 00B3119B COUNTIES : ESCAMBIA

LOCAL NAME : CR 97A ROAD NAME : CR 97A
PROJ LIMITS : OVER W FORK OF BOGGY CK BRIDGE NO. 480106

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MURPHREE BRIDGE CORPORATION	Responsive	Winning bid	$ 1,593,695.28	0.00%
2	SCOTT BRIDGE COMPANY, INC.	Responsive	Non-Winning Bid	$ 1,709,012.92	7.23%
3	SHORELINE FOUNDATION, INC.	Responsive	Non-Winning Bid	$ 1,926,684.41	20.89%
4	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 2,024,035.29	27.00%

CALL ORDER : 008 PROPOSAL ID : T3319 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of replacing
SET-ASIDE : U/R CODE : Bridge No. 480106. Also included in this contract is
CONTRACT TIME : 292 WORKING DAYS (AVAILABLE DAYS) excavation, embankment, stabilization, base construction, pilings, riprap-rubble, approach slabs, bridge substructure and superstructure, asphalt placement, safety and drainage improvements, signing and pavement marking.

FINPROJ(S) : 42290015201 (*) F.A. NO. : 00B3119B COUNTIES : ESCAMBIA

LOCAL NAME : CR 97A ROAD NAME : CR 97A
PROJ LIMITS : OVER W FORK OF BOGGY CK BRIDGE NO. 480106

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MURPHREE BRIDGE CORPORATION UNIT PRICE	AMOUNT	(2) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	AMOUNT	(3) SHORELINE FOUNDATION, INC. UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42290015201	2678.000 LS	30000.00000	30000.00	40000.00000	40000.00	50056.16000	50056.16
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	263.300 CY	835.00000	219855.50	975.00000	256717.50	768.47000	202338.15
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	99.200 CY	350.00000	34720.00	288.24000	28593.41	273.85000	27165.92
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	66.900 CY	1035.00000	69241.50	975.00000	65227.50	706.43000	47260.17
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	551.000 SY	18.00000	9918.00	26.17000	14419.67	37.35000	20579.85
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	49407.000 LB	0.85000	41995.95	1.00000	49407.00	0.96000	47430.72
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	9053.000 LB	0.85000	7695.05	1.00000	9053.00	1.05000	9505.65
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	18912.000 LB	0.65000	12292.80	1.00000	18912.00	0.98000	18533.76
0045 0455 35 21 STEEL PILING, 20" DIA. PIPE	1884.000 LF	125.00000	235500.00	189.01000	356094.84	165.34000	311500.56
0050 0455144 21 TEST PILES - STEEL, 20" DIA PIPE	345.000 LF	125.00000	43125.00	234.37000	80857.65	187.40000	64653.00
0055 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	83.000 LF	30.00000	2490.00	32.09000	2663.47	33.20000	2755.60

CALL ORDER: 008 PROPOSAL ID: T3319 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT	(2) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(3) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT
0060 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	360.000 LF	80.00000	28800.00	89.00000	32040.00	118.35000	42606.00
0065 0530 1 RIPRAP, SAND-CEMENT	32.000 CY	350.00000	11200.00	200.00000	6400.00	736.01000	23552.32
0070 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	512.800 TN	60.00000	30768.00	65.00000	33332.00	71.82000	36829.30
0075 0530 74 BEDDING STONE	182.600 TN	70.00000	12782.00	68.00000	12416.80	86.60000	15813.16
SECTION 0001 TOTALS		$	790,383.80	$	1,006,134.84	$	920,580.32
SECTION 0002 ROADWAY							
0080 0101 1 MOBILIZATION 42290015201	LUMP	158100.70000	158100.70	180000.00000	180000.00	124659.92000	124659.92
0085 0102 1 MAINTENANCE OF TRAFFIC 42290015201	292.000 LS	15000.00000	15000.00	18443.08000	18443.08	12821.50000	12821.50
0090 0102 2 1 SPECIAL DETOUR 1 42290015201	LUMP	467442.00000	467442.00	302210.60000	302210.60	540697.62000	540697.62
0095 0102 60 WORK ZONE SIGN	6772.000 ED	0.30000	2031.60	0.23000	1557.56	0.43000	2911.96
0100 0102 73 TEMPORARY GUARDRAIL	450.000 LF	10.00000	4500.00	10.00000	4500.00	14.25000	6412.50
0105 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	4774.000 ED	0.18000	859.32	0.14000	668.36	0.87000	4153.38
0110 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1260.000 ED	0.55000	693.00	0.15000	189.00	1.71000	2154.60
0115 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1168.000 ED	0.16000	186.88	0.25000	292.00	0.23000	268.64
0120 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	634.000 EA	4.25000	2694.50	4.25000	2694.50	6.05000	3835.70
0125 0104 10 3 SEDIMENT BARRIER	1397.000 LF	2.50000	3492.50	2.50000	3492.50	8.03000	11217.91
0130 0104 11 FLOATING TURBIDITY BARRIER	295.000 LF	8.50000	2507.50	8.50000	2507.50	10.12000	2985.40

CALL ORDER: 008 PROPOSAL ID: T3319 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT	(2) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(3) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT
0135 0104 18 INLET PROTECTION SYSTEM	1.000 EA	140.00000	140.00	140.00000	140.00	376.23000	376.23
0140 0110 1 1 CLEARING & GRUBBING 42290015201	2.310 LS	6500.00000	6500.00	6500.00000	6500.00	30478.99000	30478.99
0145 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	159.000 SY	4.15000	659.85	4.15000	659.85	7.99000	1270.41
0150 0120 1 REGULAR EXCAVATION	262.000 CY	3.65000	956.30	3.65000	956.30	26.63000	6977.06
0155 0120 4 SUBSOIL EXCAVATION	563.000 CY	10.25000	5770.75	10.25000	5770.75	13.31000	7493.53
0160 0120 6 EMBANKMENT	1447.000 CY	11.95000	17291.65	11.95000	17291.65	24.63000	35639.61
0165 0160 4 TYPE B STABILIZATION	1077.000 SY	1.65000	1777.05	1.65000	1777.05	4.99000	5374.23
0170 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	6218.000 SY	1.50000	9327.00	1.50000	9327.00	2.33000	14487.94
0175 0285706 OPTIONAL BASE, BASE GROUP 06	767.000 SY	11.95000	9165.65	17.70000	13575.90	36.61000	28079.87
0180 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	279.900 TN	126.50000	35407.35	250.00000	69975.00	206.37000	57762.96
0185 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	17.100 TN	154.00000	2633.40	250.00000	4275.00	352.82000	6033.22
0190 0425 1561 INLETS, DT BOT, TYPE F, <10'	2.000 EA	2250.00000	4500.00	2250.00000	4500.00	3661.39000	7322.78
0195 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	43.000 LF	25.00000	1075.00	25.00000	1075.00	93.20000	4007.60
0200 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	3.000 CY	250.00000	750.00	250.00000	750.00	366.14000	1098.42
0205 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	850.00000	850.00	850.00000	850.00	2329.97000	2329.97
0210 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	60.000 TN	90.00000	5400.00	90.00000	5400.00	199.71000	11982.60
0215 0536 1 1 GUARDRAIL -ROADWAY	512.500 LF	19.75000	10121.88	19.75000	10121.88	28.14000	14421.75

CALL ORDER: 008 PROPOSAL ID: T3319 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MURPHREE BRIDGE CORPORATION UNIT PRICE	 AMOUNT	(2) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(3) SHORELINE FOUNDATION, INC. UNIT PRICE	 AMOUNT
0220 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	1850.00000	7400.00	1850.00000	7400.00	2635.53000	10542.12
0225 0536 73 GUARDRAIL REMOVAL	685.000 LF	1.00000	685.00	1.00000	685.00	1.33000	911.05
0230 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1400.00000	5600.00	1400.00000	5600.00	1994.46000	7977.84
0235 0570 1 1 PERFORMANCE TURF	4578.000 SY	0.45000	2060.10	0.45000	2060.10	3.33000	15244.74
0240 0570 1 2 PERFORMANCE TURF, SOD	1640.000 SY	3.25000	5330.00	3.25000	5330.00	4.66000	7642.40
0245 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.782 NM	1050.00000	821.10	1050.00000	821.10	1394.41000	1090.43
0250 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.782 NM	1050.00000	821.10	1050.00000	821.10	1394.41000	1090.43
SECTION 0002 TOTALS		$	792,551.18	$	692,217.78	$	991,755.31
SECTION 0003 SIGNING							
0255 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	265.00000	530.00	210.00000	420.00	377.53000	755.06
0260 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	10.00000	20.00	15.00000	30.00	13.32000	26.64
0265 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42290015201	LUMP	4268.00000	4268.00	4268.00000	4268.00	5691.78000	5691.78
0270 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.653 NM	4550.00000	2971.15	4550.00000	2971.15	6030.09000	3937.65
0275 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.653 NM	4550.00000	2971.15	4550.00000	2971.15	6030.09000	3937.65
SECTION 0003 TOTALS		$	10,760.30	$	10,660.30	$	14,348.78
CONTRACT TOTALS		$	1,593,695.28	$	1,709,012.92	$	1,926,684.41

CALL ORDER: 008 PROPOSAL ID: T3319 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42290015201	2678.000 LS	80000.00000	80000.00				
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	263.300 CY	600.00000	157980.00				
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	99.200 CY	350.00000	34720.00				
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	66.900 CY	1000.00000	66900.00				
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	551.000 SY	20.00000	11020.00				
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	49407.000 LB	1.00000	49407.00				
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	9053.000 LB	1.00000	9053.00				
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	18912.000 LB	1.00000	18912.00				
0045 0455 35 21 STEEL PILING, 20" DIA. PIPE	1884.000 LF	180.00000	339120.00				
0050 0455144 21 TEST PILES - STEEL, 20" DIA PIPE	345.000 LF	300.00000	103500.00				
0055 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	83.000 LF	62.64000	5199.12				
0060 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	360.000 LF	85.00000	30600.00				
0065 0530 1 RIPRAP, SAND-CEMENT	32.000 CY	450.00000	14400.00				
0070 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	512.800 TN	85.00000	43588.00				
0075 0530 74 BEDDING STONE	182.600 TN	85.00000	15521.00				
SECTION 0001 TOTALS		$	979,920.12	$		$	
SECTION 0002 ROADWAY							

CALL ORDER: 008 PROPOSAL ID: T3319 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0101 1 MOBILIZATION 42290015201	LUMP	225000.00000	225000.00				
0085 0102 1 MAINTENANCE OF TRAFFIC 42290015201	292.000 LS	35000.00000	35000.00				
0090 0102 2 1 SPECIAL DETOUR 1 42290015201	LUMP	515000.00000	515000.00				
0095 0102 60 WORK ZONE SIGN	6772.000 ED	0.36000	2437.92				
0100 0102 73 TEMPORARY GUARDRAIL	450.000 LF	12.00000	5400.00				
0105 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	4774.000 ED	0.20000	954.80				
0110 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1260.000 ED	0.65000	819.00				
0115 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1168.000 ED	0.20000	233.60				
0120 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	634.000 EA	5.00000	3170.00				
0125 0104 10 3 SEDIMENT BARRIER	1397.000 LF	4.15000	5797.55				
0130 0104 11 FLOATING TURBIDITY BARRIER	295.000 LF	8.50000	2507.50				
0135 0104 18 INLET PROTECTION SYSTEM	1.000 EA	200.00000	200.00				
0140 0110 1 1 CLEARING & GRUBBING 42290015201	2.310 LS	65000.00000	65000.00				
0145 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	159.000 SY	32.00000	5088.00				
0150 0120 1 REGULAR EXCAVATION	262.000 CY	7.00000	1834.00				
0155 0120 4 SUBSOIL EXCAVATION	563.000 CY	8.00000	4504.00				
0160 0120 6 EMBANKMENT	1447.000 CY	14.00000	20258.00				
0165 0160 4 TYPE B STABILIZATION	1077.000 SY	6.00000	6462.00				

CALL ORDER: 008 PROPOSAL ID: T3319 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	6218.000 SY	3.00000	18654.00				
0175 0285706 OPTIONAL BASE, BASE GROUP 06	767.000 SY	19.00000	14573.00				
0180 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	279.900 TN	135.00000	37786.50				
0185 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	17.100 TN	200.00000	3420.00				
0190 0425 1561 INLETS, DT BOT, TYPE F, <10'	2.000 EA	2500.00000	5000.00				
0195 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	43.000 LF	35.00000	1505.00				
0200 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	3.000 CY	1100.00000	3300.00				
0205 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	1300.00000	1300.00				
0210 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	60.000 TN	100.00000	6000.00				
0215 0536 1 1 GUARDRAIL -ROADWAY	512.500 LF	23.00000	11787.50				
0220 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	2100.00000	8400.00				
0225 0536 73 GUARDRAIL REMOVAL	685.000 LF	2.50000	1712.50				
0230 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1600.00000	6400.00				
0235 0570 1 1 PERFORMANCE TURF	4578.000 SY	0.75000	3433.50				
0240 0570 1 2 PERFORMANCE TURF, SOD	1640.000 SY	4.25000	6970.00				
0245 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.782 NM	1200.00000	938.40				

CALL ORDER: 008 PROPOSAL ID: T3319 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.782 NM	1200.00000	938.40				
SECTION 0002 TOTALS			$ 1,031,785.17		$		$
SECTION 0003 SIGNING							
0255 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	300.00000	600.00				
0260 0700 20 60 SINGLE POST SIGN, REMOVE	2.000 AS	100.00000	200.00				
0265 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42290015201	LUMP	5000.00000	5000.00				
0270 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.653 NM	5000.00000	3265.00				
0275 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.653 NM	5000.00000	3265.00				
SECTION 0003 TOTALS			$ 12,330.00		$		$
CONTRACT TOTALS			$ 2,024,035.29		$ 0.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.