VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T3404 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of low level
SET-ASIDE : U/R CODE : flat slab bridge replacement, includes clearing and
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) grubbing, regular excavation, embankment, stabilization,
asphalt concrete Traf B, misc. asphalt, guardrail, curb and
gutter, ditch pavement, signing and marking.

FINPROJ(S) : 41348115201 (*) F.A. NO. : 00B3112B COUNTIES : WASHINGTON

LOCAL NAME : RIVER ROAD ROAD NAME : RIVER ROAD
PROJ LIMITS : OVER GUM CREEK BRIDGE NO.614134

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | COMMERCIAL INDUSTRIAL CORP. | Responsive | Winning bid | $ 987,524.25 | 0.00% |
| 2 | MURPHREE BRIDGE CORPORATION | Responsive | Non-Winning Bid | $ 1,006,474.20 | 1.91% |
| 3 | UNITED INFRASTRUCTURE GROUP, INC. | Responsive | Non-Winning Bid | $ 1,036,374.88 | 4.94% |
| 4 | MARSHALL BROTHERS INDUSTRIAL, INC. | Responsive | Non-Winning Bid | $ 1,080,686.30 | 9.43% |
| 5 | F & W CONSTRUCTION COMPANY, INC. | Responsive | Non-Winning Bid | $ 1,096,591.28 | 11.04% |
| 6 | ANDERSON COLUMBIA CO., INC. | Responsive | Non-Winning Bid | $ 1,125,301.15 | 13.95% |
| 7 | SHORELINE FOUNDATION, INC. | Responsive | Non-Winning Bid | $ 1,147,392.35 | 16.18% |
| 8 | SOUTHERN CONCRETE CONSTRUCTION CO., INC. | Responsive | Non-Winning Bid | $ 1,213,659.70 | 22.89% |
| 9 | SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | Responsive | Non-Winning Bid | $ 1,234,856.20 | 25.04% |
| 10 | INLAND CONSTRUCTION AND EQUIPMENT, INC. | Responsive | Non-Winning Bid | $ 1,242,942.10 | 25.86% |

CALL ORDER : 009 PROPOSAL ID : T3404 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of low level
SET-ASIDE : U/R CODE : flat slab bridge replacement, includes clearing and
CONTRACT TIME : 180 WORKING DAYS (AVAILABLE DAYS) grubbing, regular excavation, embankment, stabilization,
asphalt concrete Traf B, misc. asphalt, guardrail, curb and
gutter, ditch pavement, signing and marking.

FINPROJ(S) : 41348115201 (*) F.A. NO. : 00B3112B COUNTIES : WASHINGTON

LOCAL NAME : RIVER ROAD ROAD NAME : RIVER ROAD
PROJ LIMITS : OVER GUM CREEK BRIDGE NO.614134

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) COMMERCIAL INDUSTRIAL CORP.<br>UNIT PRICE | <br>AMOUNT | (2) MURPHREE BRIDGE CORPORATION<br>UNIT PRICE | <br>AMOUNT | (3) UNITED INFRASTRUCTURE GROUP, IN<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0110 3<br>REMOVAL OF EXISTING STRUCTURE<br>41348115201 | 1625.000 LS | 10102.00000 | 10102.00 | 5000.00000 | 5000.00 | 14700.00000 | 14700.00 |
| 0010 0400 2 4<br>CONC CLASS II, SUPERSTRUCTURE | 234.700 CY | 535.00000 | 125564.50 | 990.00000 | 232353.00 | 595.00000 | 139646.50 |
| 0015 0400 2 10<br>CONCRETE CLASS II, APPROACH SLABS | 41.900 CY | 427.00000 | 17891.30 | 400.00000 | 16760.00 | 565.00000 | 23673.50 |
| 0020 0400 4 5<br>CONCRETE CLASS IV, SUBSTRUCTURE | 58.600 CY | 626.00000 | 36683.60 | 1140.00000 | 66804.00 | 1050.00000 | 61530.00 |
| 0025 0400 9<br>BRIDGE DECK GROOVING & PLANING, DECK 8.<br>5"&> | 395.000 SY | 39.63000 | 15653.85 | 21.50000 | 8492.50 | 25.25000 | 9973.75 |
| 0030 0415 1 4<br>REINFORCING STEEL - SUPERSTRUCTURE | 55366.000 LB | 0.92000 | 50936.72 | 0.90000 | 49829.40 | 1.00000 | 55366.00 |
| 0035 0415 1 5<br>REINFORCING STEEL- SUBSTRUCTURE | 5870.000 LB | 1.74000 | 10213.80 | 0.90000 | 5283.00 | 1.00000 | 5870.00 |
| 0040 0415 1 9<br>REINFORCING STEEL- APPROACH SLABS | 8216.000 LB | 0.92000 | 7558.72 | 0.70000 | 5751.20 | 1.00000 | 8216.00 |
| 0045 0455 34 3<br>PRESTRESSED CONCRETE PILING, 18" SQ | 990.000 LF | 110.91000 | 109800.90 | 115.00000 | 113850.00 | 78.00000 | 77220.00 |
| 0050 0455143 3<br>TEST PILES-PRESTRESSED CONCRETE,18" SQ | 405.000 LF | 131.67000 | 53326.35 | 115.00000 | 46575.00 | 97.00000 | 39285.00 |
| 0055 0458 1 11<br>BRIDGE DECK EXPANSION JOINT, NEW<br>CONSTRUCTION, F&I POURED JOINT WITH<br>BACKER ROD | 50.800 LF | 42.03000 | 2135.12 | 30.00000 | 1524.00 | 50.00000 | 2540.00 |

CALL ORDER: 009 PROPOSAL ID: T3404 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>COMMERCIAL INDUSTRIAL CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>MURPHREE BRIDGE CORPORATION<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>UNITED INFRASTRUCTURE GROUP, IN<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0060 0521 5 1<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE | 368.000 LF | 64.51000 | 23739.68 | 55.00000 | 20240.00 | 150.00000 | 55200.00 |
| 0065 0530 1<br>RIPRAP, SAND-CEMENT | 31.200 CY | 727.53000 | 22698.94 | 390.00000 | 12168.00 | 600.00000 | 18720.00 |
| 0070 0530 3 3<br>RIPRAP- RUBBLE, BANK AND SHORE | 895.800 TN | 98.05000 | 87833.19 | 56.00000 | 50164.80 | 64.00000 | 57331.20 |
| 0075 0530 74<br>BEDDING STONE | 317.100 TN | 86.04000 | 27283.28 | 56.00000 | 17757.60 | 56.75000 | 17995.43 |
| SECTION 0001 TOTALS | | $ 601,421.95 | | $ 652,552.50 | | $ 587,267.38 | |
| SECTION 0002 ROADWAY | | | | | | | |
| 0080 0101 1<br>MOBILIZATION 41348115201 | LUMP | 115326.00000 | 115326.00 | 99457.30000 | 99457.30 | 102000.00000 | 102000.00 |
| 0085 0102 1<br>MAINTENANCE OF TRAFFIC 41348115201 | 180.000 LS | 1932.09000 | 1932.09 | 16000.00000 | 16000.00 | 11520.00000 | 11520.00 |
| 0090 0102 60<br>WORK ZONE SIGN | 6660.000 ED | 0.42000 | 2797.20 | 0.23000 | 1531.80 | 0.30000 | 1998.00 |
| 0095 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 1440.000 ED | 0.66000 | 950.40 | 0.35000 | 504.00 | 0.25000 | 360.00 |
| 0100 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 720.000 ED | 0.78000 | 561.60 | 0.33000 | 237.60 | 0.35000 | 252.00 |
| 0105 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 900.000 ED | 15.61000 | 14049.00 | 13.00000 | 11700.00 | 15.00000 | 13500.00 |
| 0110 0104 10 3<br>SEDIMENT BARRIER | 1950.000 LF | 0.98000 | 1911.00 | 2.50000 | 4875.00 | 1.25000 | 2437.50 |
| 0115 0104 11<br>FLOATING TURBIDITY BARRIER | 132.000 LF | 10.47000 | 1382.04 | 8.50000 | 1122.00 | 20.00000 | 2640.00 |
| 0120 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 857.000 LF | 9.27000 | 7944.39 | 5.50000 | 4713.50 | 3.25000 | 2785.25 |
| 0125 0104 18<br>INLET PROTECTION SYSTEM | 4.000 EA | 67.25000 | 269.00 | 140.00000 | 560.00 | 50.00000 | 200.00 |
| 0130 0110 1 1<br>CLEARING & GRUBBING 41348115201 | 2.270 LS | 35738.40000 | 35738.40 | 15000.00000 | 15000.00 | 45000.00000 | 45000.00 |

CALL ORDER: 009 PROPOSAL ID: T3404 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>COMMERCIAL INDUSTRIAL CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>MURPHREE BRIDGE CORPORATION<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>UNITED INFRASTRUCTURE GROUP, IN<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0135 0120 1<br>REGULAR EXCAVATION | 2114.000 CY | 1.17000 | 2473.38 | 3.65000 | 7716.10 | 5.25000 | 11098.50 |
| 0140 0120 6<br>EMBANKMENT | 2608.000 CY | 3.69000 | 9623.52 | 12.50000 | 32600.00 | 19.00000 | 49552.00 |
| 0145 0160 4<br>TYPE B STABILIZATION | 3181.000 SY | 4.72000 | 15014.32 | 1.65000 | 5248.65 | 4.50000 | 14314.50 |
| 0150 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 6354.000 SY | 1.01000 | 6417.54 | 1.50000 | 9531.00 | 4.25000 | 27004.50 |
| 0155 0285706<br>OPTIONAL BASE, BASE GROUP 06 | 2181.000 SY | 15.87000 | 34612.47 | 11.95000 | 26062.95 | 12.75000 | 27807.75 |
| 0160 0334 1 12<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 232.300 TN | 120.00000 | 27876.00 | 125.00000 | 29037.50 | 125.00000 | 29037.50 |
| 0165 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 22.500 TN | 240.00000 | 5400.00 | 200.00000 | 4500.00 | 225.00000 | 5062.50 |
| 0170 0425 2 41<br>MANHOLES, P-7, <10' | 1.000 EA | 3086.31000 | 3086.31 | 2250.00000 | 2250.00 | 4000.00000 | 4000.00 |
| 0175 0425 2 61<br>MANHOLES, P-8, <10' | 1.000 EA | 3062.77000 | 3062.77 | 2450.00000 | 2450.00 | 4100.00000 | 4100.00 |
| 0180 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD | 60.000 LF | 36.52000 | 2191.20 | 38.50000 | 2310.00 | 61.00000 | 3660.00 |
| 0185 0430175218<br>PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD | 236.000 LF | 31.45000 | 7422.20 | 38.50000 | 9086.00 | 54.00000 | 12744.00 |
| 0190 0430982625<br>MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD | 4.000 EA | 1263.10000 | 5052.40 | 850.00000 | 3400.00 | 1425.00000 | 5700.00 |
| 0195 0430984625<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | 4.000 EA | 1263.10000 | 5052.40 | 850.00000 | 3400.00 | 1425.00000 | 5700.00 |
| 0200 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 578.000 LF | 24.02000 | 13883.56 | 10.75000 | 6213.50 | 15.00000 | 8670.00 |
| 0205 0524 1 1<br>CONCRETE DITCH PAVT, NON REINFORCED, 3" | 19.000 SY | 64.85000 | 1232.15 | 36.00000 | 684.00 | 70.00000 | 1330.00 |
| 0210 0524 1 29<br>CONCRETE DITCH PAVEMENT, 4", REINFORCE | 62.000 SY | 67.56000 | 4188.72 | 42.00000 | 2604.00 | 107.00000 | 6634.00 |
| 0215 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 16.800 TN | 98.05000 | 1647.24 | 90.00000 | 1512.00 | 160.00000 | 2688.00 |

CALL ORDER: 009 PROPOSAL ID: T3404 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) COMMERCIAL INDUSTRIAL CORP.<br>UNIT PRICE | (1)<br>AMOUNT | (2) MURPHREE BRIDGE CORPORATION<br>UNIT PRICE | (2)<br>AMOUNT | (3) UNITED INFRASTRUCTURE GROUP, IN<br>UNIT PRICE | (3)<br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0220 0536 1 1<br>GUARDRAIL -ROADWAY | 588.000 LF | 36.03000 | 21185.64 | 30.55000 | 17963.40 | 38.00000 | 22344.00 |
| 0225 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL | 4.000 EA | 3002.45000 | 12009.80 | 2100.00000 | 8400.00 | 1800.00000 | 7200.00 |
| 0230 0570 1 2<br>PERFORMANCE TURF, SOD | 6354.000 SY | 2.79000 | 17727.66 | 3.00000 | 19062.00 | 2.25000 | 14296.50 |
| 0235 0700 20 60<br>SINGLE POST SIGN, REMOVE | 2.000 AS | 24.02000 | 48.04 | 15.00000 | 30.00 | 20.00000 | 40.00 |
| 0240 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41348115201 | LUMP | 4033.86000 | 4033.86 | 4159.40000 | 4159.40 | 3431.00000 | 3431.00 |
| SECTION 0002 TOTALS | | | $ 386,102.30 | | $ 353,921.70 | | $ 449,107.50 |
| CONTRACT TOTALS | | | $ 987,524.25 | | $ 1,006,474.20 | | $ 1,036,374.88 |

CALL ORDER: 009 PROPOSAL ID: T3404 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>MARSHALL BROTHERS INDUSTRIA<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>F & W CONSTRUCTION COMPANY,<br>UNIT PRICE | <br>AMOUNT | ( 6 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0110 3<br>REMOVAL OF EXISTING STRUCTURE<br>41348115201 | 1625.000 LS | 35000.00000 | 35000.00 | 50000.00000 | 50000.00 | 47000.00000 | 47000.00 |
| 0010 0400 2 4<br>CONC CLASS II, SUPERSTRUCTURE | 234.700 CY | 800.00000 | 187760.00 | 750.00000 | 176025.00 | 600.00000 | 140820.00 |
| 0015 0400 2 10<br>CONCRETE CLASS II, APPROACH SLABS | 41.900 CY | 300.00000 | 12570.00 | 550.00000 | 23045.00 | 500.00000 | 20950.00 |
| 0020 0400 4 5<br>CONCRETE CLASS IV, SUBSTRUCTURE | 58.600 CY | 800.00000 | 46880.00 | 850.00000 | 49810.00 | 1000.00000 | 58600.00 |
| 0025 0400 9<br>BRIDGE DECK GROOVING & PLANING, DECK 8.<br>5"&> | 395.000 SY | 20.00000 | 7900.00 | 6.00000 | 2370.00 | 20.00000 | 7900.00 |
| 0030 0415 1 4<br>REINFORCING STEEL - SUPERSTRUCTURE | 55366.000 LB | 1.10000 | 60902.60 | 1.00000 | 55366.00 | 1.00000 | 55366.00 |
| 0035 0415 1 5<br>REINFORCING STEEL- SUBSTRUCTURE | 5870.000 LB | 1.75000 | 10272.50 | 1.00000 | 5870.00 | 1.00000 | 5870.00 |
| 0040 0415 1 9<br>REINFORCING STEEL- APPROACH SLABS | 8216.000 LB | 1.25000 | 10270.00 | 1.00000 | 8216.00 | 1.00000 | 8216.00 |
| 0045 0455 34 3<br>PRESTRESSED CONCRETE PILING, 18" SQ | 990.000 LF | 110.00000 | 108900.00 | 70.00000 | 69300.00 | 95.00000 | 94050.00 |
| 0050 0455143 3<br>TEST PILES-PRESTRESSED CONCRETE,18" SQ | 405.000 LF | 130.00000 | 52650.00 | 275.00000 | 111375.00 | 185.00000 | 74925.00 |
| 0055 0458 1 11<br>BRIDGE DECK EXPANSION JOINT, NEW<br>CONSTRUCTION, F&I POURED JOINT WITH<br>BACKER ROD | 50.800 LF | 40.00000 | 2032.00 | 60.00000 | 3048.00 | 45.00000 | 2286.00 |
| 0060 0521 5 1<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F<br>- SHAPE | 368.000 LF | 65.00000 | 23920.00 | 70.00000 | 25760.00 | 90.00000 | 33120.00 |
| 0065 0530 1<br>RIPRAP, SAND-CEMENT | 31.200 CY | 300.00000 | 9360.00 | 300.00000 | 9360.00 | 400.00000 | 12480.00 |
| 0070 0530 3 3<br>RIPRAP- RUBBLE, BANK AND SHORE | 895.800 TN | 75.00000 | 67185.00 | 65.00000 | 58227.00 | 71.00000 | 63601.80 |
| 0075 0530 74<br>BEDDING STONE | 317.100 TN | 75.00000 | 23782.50 | 60.00000 | 19026.00 | 71.00000 | 22514.10 |
| SECTION 0001 TOTALS | | $ | 659,384.60 | $ | 666,798.00 | $ | 647,698.90 |
| SECTION 0002 ROADWAY | | | | | | | |

CALL ORDER: 009 PROPOSAL ID: T3404 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>MARSHALL BROTHERS INDUSTRIA<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>F & W CONSTRUCTION COMPANY,<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0101 1<br>MOBILIZATION 41348115201 | LUMP | 100000.00000 | 100000.00 | 100000.00000 | 100000.00 | 140000.00000 | 140000.00 |
| 0085 0102 1<br>MAINTENANCE OF TRAFFIC 41348115201 | 180.000 LS | 5000.00000 | 5000.00 | 10000.00000 | 10000.00 | 15000.00000 | 15000.00 |
| 0090 0102 60<br>WORK ZONE SIGN | 6660.000 ED | 0.46000 | 3063.60 | 0.30000 | 1998.00 | 0.27000 | 1798.20 |
| 0095 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 1440.000 ED | 0.46000 | 662.40 | 0.24000 | 345.60 | 0.41000 | 590.40 |
| 0100 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 720.000 ED | 0.46000 | 331.20 | 0.32000 | 230.40 | 0.39000 | 280.80 |
| 0105 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 900.000 ED | 15.00000 | 13500.00 | 13.00000 | 11700.00 | 16.00000 | 14400.00 |
| 0110 0104 10 3<br>SEDIMENT BARRIER | 1950.000 LF | 1.50000 | 2925.00 | 2.50000 | 4875.00 | 2.82000 | 5499.00 |
| 0115 0104 11<br>FLOATING TURBIDITY BARRIER | 132.000 LF | 5.00000 | 660.00 | 10.00000 | 1320.00 | 10.00000 | 1320.00 |
| 0120 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 857.000 LF | 3.50000 | 2999.50 | 6.00000 | 5142.00 | 8.00000 | 6856.00 |
| 0125 0104 18<br>INLET PROTECTION SYSTEM | 4.000 EA | 150.00000 | 600.00 | 150.00000 | 600.00 | 220.00000 | 880.00 |
| 0130 0110 1 1<br>CLEARING & GRUBBING 41348115201 | 2.270 LS | 25000.00000 | 25000.00 | 57000.00000 | 57000.00 | 47000.00000 | 47000.00 |
| 0135 0120 1<br>REGULAR EXCAVATION | 2114.000 CY | 14.00000 | 29596.00 | 5.00000 | 10570.00 | 7.50000 | 15855.00 |
| 0140 0120 6<br>EMBANKMENT | 2608.000 CY | 23.00000 | 59984.00 | 14.71000 | 38363.68 | 10.20000 | 26601.60 |
| 0145 0160 4<br>TYPE B STABILIZATION | 3181.000 SY | 2.50000 | 7952.50 | 4.50000 | 14314.50 | 6.75000 | 21471.75 |
| 0150 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 6354.000 SY | 2.00000 | 12708.00 | 1.95000 | 12390.30 | 1.80000 | 11437.20 |
| 0155 0285706<br>OPTIONAL BASE, BASE GROUP 06 | 2181.000 SY | 13.00000 | 28353.00 | 13.90000 | 30315.90 | 10.20000 | 22246.20 |
| 0160 0334 1 12<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 232.300 TN | 125.00000 | 29037.50 | 150.00000 | 34845.00 | 125.00000 | 29037.50 |

CALL ORDER: 009 PROPOSAL ID: T3404 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>MARSHALL BROTHERS INDUSTRIA<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>F & W CONSTRUCTION COMPANY,<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>ANDERSON COLUMBIA CO., INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 22.500 TN | 250.00000 | 5625.00 | 200.00000 | 4500.00 | 250.00000 | 5625.00 |
| 0170 0425 2 41<br>MANHOLES, P-7, <10' | 1.000 EA | 1800.00000 | 1800.00 | 2400.00000 | 2400.00 | 3100.00000 | 3100.00 |
| 0175 0425 2 61<br>MANHOLES, P-8, <10' | 1.000 EA | 1800.00000 | 1800.00 | 2500.00000 | 2500.00 | 3100.00000 | 3100.00 |
| 0180 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD | 60.000 LF | 45.00000 | 2700.00 | 45.00000 | 2700.00 | 38.00000 | 2280.00 |
| 0185 0430175218<br>PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD | 236.000 LF | 35.00000 | 8260.00 | 45.00000 | 10620.00 | 54.00000 | 12744.00 |
| 0190 0430982625<br>MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD | 4.000 EA | 500.00000 | 2000.00 | 1300.00000 | 5200.00 | 950.00000 | 3800.00 |
| 0195 0430984625<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | 4.000 EA | 500.00000 | 2000.00 | 1400.00000 | 5600.00 | 1050.00000 | 4200.00 |
| 0200 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 578.000 LF | 20.00000 | 11560.00 | 17.00000 | 9826.00 | 17.00000 | 9826.00 |
| 0205 0524 1 1<br>CONCRETE DITCH PAVT, NON REINFORCED, 3" | 19.000 SY | 60.00000 | 1140.00 | 40.00000 | 760.00 | 150.00000 | 2850.00 |
| 0210 0524 1 29<br>CONCRETE DITCH PAVEMENT, 4", REINFORCE | 62.000 SY | 65.00000 | 4030.00 | 50.00000 | 3100.00 | 150.00000 | 9300.00 |
| 0215 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 16.800 TN | 75.00000 | 1260.00 | 100.00000 | 1680.00 | 150.00000 | 2520.00 |
| 0220 0536 1 1<br>GUARDRAIL -ROADWAY | 588.000 LF | 43.00000 | 25284.00 | 30.55000 | 17963.40 | 43.00000 | 25284.00 |
| 0225 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL | 4.000 EA | 2250.00000 | 9000.00 | 2100.00000 | 8400.00 | 2000.00000 | 8000.00 |
| 0230 0570 1 2<br>PERFORMANCE TURF, SOD | 6354.000 SY | 2.50000 | 15885.00 | 2.75000 | 17473.50 | 2.40000 | 15249.60 |
| 0235 0700 20 60<br>SINGLE POST SIGN, REMOVE | 2.000 AS | 100.00000 | 200.00 | 30.00000 | 60.00 | 100.00000 | 200.00 |
| 0240 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41348115201 | LUMP | 6385.00000 | 6385.00 | 3000.00000 | 3000.00 | 9250.00000 | 9250.00 |
| SECTION 0002 TOTALS | | $ | 421,301.70 | $ | 429,793.28 | $ | 477,602.25 |
| CONTRACT TOTALS | | $ | 1,080,686.30 | $ | 1,096,591.28 | $ | 1,125,301.15 |

CALL ORDER: 009 PROPOSAL ID: T3404 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>SHORELINE FOUNDATION, INC.<br>UNIT PRICE | <br>AMOUNT | ( 8 )<br>SOUTHERN CONCRETE CONSTRUCT<br>UNIT PRICE | <br>AMOUNT | ( 9 )<br>SUPERIOR CONSTRUCTION COMPANY S<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0110 3<br>REMOVAL OF EXISTING STRUCTURE<br>41348115201 | 1625.000 LS | 21495.14000 | 21495.14 | 12000.00000 | 12000.00 | 100000.00000 | 100000.00 |
| 0010 0400 2 4<br>CONC CLASS II, SUPERSTRUCTURE | 234.700 CY | 701.84000 | 164721.85 | 1150.00000 | 269905.00 | 700.00000 | 164290.00 |
| 0015 0400 2 10<br>CONCRETE CLASS II, APPROACH SLABS | 41.900 CY | 281.48000 | 11794.01 | 450.00000 | 18855.00 | 390.00000 | 16341.00 |
| 0020 0400 4 5<br>CONCRETE CLASS IV, SUBSTRUCTURE | 58.600 CY | 446.99000 | 26193.61 | 1050.00000 | 61530.00 | 800.00000 | 46880.00 |
| 0025 0400 9<br>BRIDGE DECK GROOVING & PLANING, DECK 8.<br>5"&> | 395.000 SY | 43.06000 | 17008.70 | 48.00000 | 18960.00 | 22.00000 | 8690.00 |
| 0030 0415 1 4<br>REINFORCING STEEL - SUPERSTRUCTURE | 55366.000 LB | 0.86000 | 47614.76 | 1.00000 | 55366.00 | 0.70000 | 38756.20 |
| 0035 0415 1 5<br>REINFORCING STEEL- SUBSTRUCTURE | 5870.000 LB | 0.86000 | 5048.20 | 1.00000 | 5870.00 | 0.70000 | 4109.00 |
| 0040 0415 1 9<br>REINFORCING STEEL- APPROACH SLABS | 8216.000 LB | 0.86000 | 7065.76 | 1.00000 | 8216.00 | 0.70000 | 5751.20 |
| 0045 0455 34 3<br>PRESTRESSED CONCRETE PILING, 18" SQ | 990.000 LF | 60.70000 | 60093.00 | 80.00000 | 79200.00 | 95.00000 | 94050.00 |
| 0050 0455143 3<br>TEST PILES-PRESTRESSED CONCRETE,18" SQ | 405.000 LF | 96.40000 | 39042.00 | 150.00000 | 60750.00 | 114.00000 | 46170.00 |
| 0055 0458 1 11<br>BRIDGE DECK EXPANSION JOINT, NEW<br>CONSTRUCTION, F&I POURED JOINT WITH<br>BACKER ROD | 50.800 LF | 34.32000 | 1743.46 | 70.00000 | 3556.00 | 61.00000 | 3098.80 |
| 0060 0521 5 1<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F<br>- SHAPE | 368.000 LF | 99.08000 | 36461.44 | 75.00000 | 27600.00 | 109.00000 | 40112.00 |
| 0065 0530 1<br>RIPRAP, SAND-CEMENT | 31.200 CY | 619.37000 | 19324.34 | 475.00000 | 14820.00 | 485.00000 | 15132.00 |
| 0070 0530 3 3<br>RIPRAP- RUBBLE, BANK AND SHORE | 895.800 TN | 102.60000 | 91909.08 | 95.00000 | 85101.00 | 75.00000 | 67185.00 |
| 0075 0530 74<br>BEDDING STONE | 317.100 TN | 108.87000 | 34522.68 | 100.00000 | 31710.00 | 100.00000 | 31710.00 |
| SECTION 0001 TOTALS | | $ | 584,038.03 | $ | 753,439.00 | $ | 682,275.20 |
| SECTION 0002 ROADWAY | | | | | | | |

CALL ORDER: 009 PROPOSAL ID: T3404 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>SHORELINE FOUNDATION, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>SOUTHERN CONCRETE CONSTRUCT<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>SUPERIOR CONSTRUCTION COMPANY S<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0101 1<br>MOBILIZATION 41348115201 | LUMP | 77211.54000 | 77211.54 | 54152.07000 | 54152.07 | 134000.00000 | 134000.00 |
| 0085 0102 1<br>MAINTENANCE OF TRAFFIC 41348115201 | 180.000 LS | 38910.52000 | 38910.52 | 5029.61000 | 5029.61 | 50000.00000 | 50000.00 |
| 0090 0102 60<br>WORK ZONE SIGN | 6660.000 ED | 0.30000 | 1998.00 | 0.63000 | 4195.80 | 0.30000 | 1998.00 |
| 0095 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 1440.000 ED | 2.33000 | 3355.20 | 0.63000 | 907.20 | 0.25000 | 360.00 |
| 0100 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 720.000 ED | 0.43000 | 309.60 | 0.63000 | 453.60 | 0.30000 | 216.00 |
| 0105 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 900.000 ED | 18.90000 | 17010.00 | 26.53000 | 23877.00 | 13.00000 | 11700.00 |
| 0110 0104 10 3<br>SEDIMENT BARRIER | 1950.000 LF | 1.20000 | 2340.00 | 3.21000 | 6259.50 | 2.50000 | 4875.00 |
| 0115 0104 11<br>FLOATING TURBIDITY BARRIER | 132.000 LF | 11.85000 | 1564.20 | 17.80000 | 2349.60 | 8.50000 | 1122.00 |
| 0120 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 857.000 LF | 4.24000 | 3633.68 | 12.57000 | 10772.49 | 5.50000 | 4713.50 |
| 0125 0104 18<br>INLET PROTECTION SYSTEM | 4.000 EA | 145.39000 | 581.56 | 230.37000 | 921.48 | 140.00000 | 560.00 |
| 0130 0110 1 1<br>CLEARING & GRUBBING 41348115201 | 2.270 LS | 7343.10000 | 7343.10 | 20943.12000 | 20943.12 | 148000.00000 | 148000.00 |
| 0135 0120 1<br>REGULAR EXCAVATION | 2114.000 CY | 36.70000 | 77583.80 | 8.73000 | 18455.22 | 3.50000 | 7399.00 |
| 0140 0120 6<br>EMBANKMENT | 2608.000 CY | 26.91000 | 70181.28 | 16.76000 | 43710.08 | 12.50000 | 32600.00 |
| 0145 0160 4<br>TYPE B STABILIZATION | 3181.000 SY | 6.12000 | 19467.72 | 6.98000 | 22203.38 | 2.00000 | 6362.00 |
| 0150 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 6354.000 SY | 5.50000 | 34947.00 | 2.79000 | 17727.66 | 1.50000 | 9531.00 |
| 0155 0285706<br>OPTIONAL BASE, BASE GROUP 06 | 2181.000 SY | 29.36000 | 64034.16 | 17.45000 | 38058.45 | 12.00000 | 26172.00 |
| 0160 0334 1 12<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 232.300 TN | 144.34000 | 33530.18 | 153.58000 | 35676.63 | 115.00000 | 26714.50 |

CALL ORDER: 009 PROPOSAL ID: T3404 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>SHORELINE FOUNDATION, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>SOUTHERN CONCRETE CONSTRUCT<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>SUPERIOR CONSTRUCTION COMPANY S<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 22.500 TN | 275.23000 | 6192.68 | 432.82000 | 9738.45 | 140.00000 | 3150.00 |
| 0170 0425 2 41<br>MANHOLES, P-7, <10' | 1.000 EA | 2655.69000 | 2655.69 | 6527.27000 | 6527.27 | 2250.00000 | 2250.00 |
| 0175 0425 2 61<br>MANHOLES, P-8, <10' | 1.000 EA | 2490.56000 | 2490.56 | 6562.18000 | 6562.18 | 2450.00000 | 2450.00 |
| 0180 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD | 60.000 LF | 44.83000 | 2689.80 | 76.79000 | 4607.40 | 38.00000 | 2280.00 |
| 0185 0430175218<br>PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD | 236.000 LF | 59.08000 | 13942.88 | 76.79000 | 18122.44 | 38.00000 | 8968.00 |
| 0190 0430982625<br>MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD | 4.000 EA | 791.63000 | 3166.52 | 1535.83000 | 6143.32 | 850.00000 | 3400.00 |
| 0195 0430984625<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | 4.000 EA | 888.09000 | 3552.36 | 1535.83000 | 6143.32 | 850.00000 | 3400.00 |
| 0200 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 578.000 LF | 17.49000 | 10109.22 | 26.53000 | 15334.34 | 11.00000 | 6358.00 |
| 0205 0524 1 1<br>CONCRETE DITCH PAVT, NON REINFORCED, 3" | 19.000 SY | 44.04000 | 836.76 | 118.67000 | 2254.73 | 36.00000 | 684.00 |
| 0210 0524 1 29<br>CONCRETE DITCH PAVEMENT, 4", REINFORCE | 62.000 SY | 44.53000 | 2760.86 | 60.10000 | 3726.20 | 42.00000 | 2604.00 |
| 0215 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 16.800 TN | 79.21000 | 1330.73 | 209.43000 | 3518.42 | 90.00000 | 1512.00 |
| 0220 0536 1 1<br>GUARDRAIL -ROADWAY | 588.000 LF | 48.76000 | 28670.88 | 39.10000 | 22990.80 | 30.00000 | 17640.00 |
| 0225 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL | 4.000 EA | 2290.56000 | 9162.24 | 3350.90000 | 13403.60 | 2100.00000 | 8400.00 |
| 0230 0570 1 2<br>PERFORMANCE TURF, SOD | 6354.000 SY | 2.75000 | 17473.50 | 3.91000 | 24844.14 | 3.00000 | 19062.00 |
| 0235 0700 20 60<br>SINGLE POST SIGN, REMOVE | 2.000 AS | 18.35000 | 36.70 | 69.82000 | 139.64 | 50.00000 | 100.00 |
| 0240 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41348115201 | LUMP | 4281.40000 | 4281.40 | 10471.56000 | 10471.56 | 4000.00000 | 4000.00 |
| SECTION 0002 TOTALS | | | $ 563,354.32 | | $ 460,220.70 | | $ 552,581.00 |
| CONTRACT TOTALS | | | $ 1,147,392.35 | | $ 1,213,659.70 | | $ 1,234,856.20 |

CALL ORDER: 009 PROPOSAL ID: T3404 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>INLAND CONSTRUCTION AND EQU<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0110 3<br>REMOVAL OF EXISTING STRUCTURE<br>41348115201 | 1625.000 LS | 15000.00000 | 15000.00 | | | | |
| 0010 0400 2 4<br>CONC CLASS II, SUPERSTRUCTURE | 234.700 CY | 775.00000 | 181892.50 | | | | |
| 0015 0400 2 10<br>CONCRETE CLASS II, APPROACH SLABS | 41.900 CY | 650.00000 | 27235.00 | | | | |
| 0020 0400 4 5<br>CONCRETE CLASS IV, SUBSTRUCTURE | 58.600 CY | 850.00000 | 49810.00 | | | | |
| 0025 0400 9<br>BRIDGE DECK GROOVING & PLANING, DECK 8.<br>5"&> | 395.000 SY | 37.50000 | 14812.50 | | | | |
| 0030 0415 1 4<br>REINFORCING STEEL - SUPERSTRUCTURE | 55366.000 LB | 0.85000 | 47061.10 | | | | |
| 0035 0415 1 5<br>REINFORCING STEEL- SUBSTRUCTURE | 5870.000 LB | 0.85000 | 4989.50 | | | | |
| 0040 0415 1 9<br>REINFORCING STEEL- APPROACH SLABS | 8216.000 LB | 0.85000 | 6983.60 | | | | |
| 0045 0455 34 3<br>PRESTRESSED CONCRETE PILING, 18" SQ | 990.000 LF | 85.00000 | 84150.00 | | | | |
| 0050 0455143 3<br>TEST PILES-PRESTRESSED CONCRETE,18" SQ | 405.000 LF | 165.00000 | 66825.00 | | | | |
| 0055 0458 1 11<br>BRIDGE DECK EXPANSION JOINT, NEW<br>CONSTRUCTION, F&I POURED JOINT WITH<br>BACKER ROD | 50.800 LF | 55.00000 | 2794.00 | | | | |
| 0060 0521 5 1<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F<br>- SHAPE | 368.000 LF | 85.00000 | 31280.00 | | | | |
| 0065 0530 1<br>RIPRAP, SAND-CEMENT | 31.200 CY | 375.00000 | 11700.00 | | | | |
| 0070 0530 3 3<br>RIPRAP- RUBBLE, BANK AND SHORE | 895.800 TN | 75.00000 | 67185.00 | | | | |
| 0075 0530 74<br>BEDDING STONE | 317.100 TN | 75.00000 | 23782.50 | | | | |
| SECTION 0001 TOTALS | | $ | 635,500.70 | $ | | $ | |
| SECTION 0002 ROADWAY | | | | | | | |

CALL ORDER: 009 PROPOSAL ID: T3404 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>INLAND CONSTRUCTION AND EQU<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0101 1<br>MOBILIZATION 41348115201 | LUMP | 275000.00000 | 275000.00 | | | | |
| 0085 0102 1<br>MAINTENANCE OF TRAFFIC 41348115201 | 180.000 LS | 55000.00000 | 55000.00 | | | | |
| 0090 0102 60<br>WORK ZONE SIGN | 6660.000 ED | 0.25000 | 1665.00 | | | | |
| 0095 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 1440.000 ED | 0.32000 | 460.80 | | | | |
| 0100 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 720.000 ED | 0.32000 | 230.40 | | | | |
| 0105 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 900.000 ED | 13.50000 | 12150.00 | | | | |
| 0110 0104 10 3<br>SEDIMENT BARRIER | 1950.000 LF | 1.85000 | 3607.50 | | | | |
| 0115 0104 11<br>FLOATING TURBIDITY BARRIER | 132.000 LF | 7.50000 | 990.00 | | | | |
| 0120 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 857.000 LF | 3.50000 | 2999.50 | | | | |
| 0125 0104 18<br>INLET PROTECTION SYSTEM | 4.000 EA | 125.00000 | 500.00 | | | | |
| 0130 0110 1 1<br>CLEARING & GRUBBING 41348115201 | 2.270 LS | 8500.00000 | 8500.00 | | | | |
| 0135 0120 1<br>REGULAR EXCAVATION | 2114.000 CY | 3.25000 | 6870.50 | | | | |
| 0140 0120 6<br>EMBANKMENT | 2608.000 CY | 7.50000 | 19560.00 | | | | |
| 0145 0160 4<br>TYPE B STABILIZATION | 3181.000 SY | 4.25000 | 13519.25 | | | | |
| 0150 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 6354.000 SY | 2.25000 | 14296.50 | | | | |
| 0155 0285706<br>OPTIONAL BASE, BASE GROUP 06 | 2181.000 SY | 17.85000 | 38930.85 | | | | |
| 0160 0334 1 12<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 232.300 TN | 175.00000 | 40652.50 | | | | |

CALL ORDER: 009 PROPOSAL ID: T3404 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>INLAND CONSTRUCTION AND EQU<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 22.500 TN | 165.00000 | 3712.50 | | | | |
| 0170 0425 2 41<br>MANHOLES, P-7, <10' | 1.000 EA | 3500.00000 | 3500.00 | | | | |
| 0175 0425 2 61<br>MANHOLES, P-8, <10' | 1.000 EA | 4500.00000 | 4500.00 | | | | |
| 0180 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD | 60.000 LF | 45.00000 | 2700.00 | | | | |
| 0185 0430175218<br>PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD | 236.000 LF | 55.00000 | 12980.00 | | | | |
| 0190 0430982625<br>MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD | 4.000 EA | 850.00000 | 3400.00 | | | | |
| 0195 0430984625<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | 4.000 EA | 950.00000 | 3800.00 | | | | |
| 0200 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 578.000 LF | 22.50000 | 13005.00 | | | | |
| 0205 0524 1 1<br>CONCRETE DITCH PAVT, NON REINFORCED, 3" | 19.000 SY | 65.00000 | 1235.00 | | | | |
| 0210 0524 1 29<br>CONCRETE DITCH PAVEMENT, 4", REINFORCE | 62.000 SY | 75.00000 | 4650.00 | | | | |
| 0215 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 16.800 TN | 85.00000 | 1428.00 | | | | |
| 0220 0536 1 1<br>GUARDRAIL -ROADWAY | 588.000 LF | 45.00000 | 26460.00 | | | | |
| 0225 0536 85 24<br>GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL | 4.000 EA | 2400.00000 | 9600.00 | | | | |
| 0230 0570 1 2<br>PERFORMANCE TURF, SOD | 6354.000 SY | 2.65000 | 16838.10 | | | | |
| 0235 0700 20 60<br>SINGLE POST SIGN, REMOVE | 2.000 AS | 100.00000 | 200.00 | | | | |
| 0240 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41348115201 | LUMP | 4500.00000 | 4500.00 | | | | |
| SECTION 0002 TOTALS | | $ | 607,441.40 | $ | | $ | |
| CONTRACT TOTALS | | $ | 1,242,942.10 | $ | 0.00 | $ | 0.00 |

CALL ORDER: 009 PROPOSAL ID: T3404 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 03

| | (10) | ( ) | ( ) |
|---|---|---|---|
| | INLAND CONSTRUCTION AND EQU | | |
| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.