VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T4341 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of
SET-ASIDE : U/R CODE : reconstruction and widening and resurfacing.
CONTRACT TIME : 674 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 23073015201 (*) F.A. NO. : 7777171A COUNTIES : BROWARD

LOCAL NAME : ANDREWS AVE EXT ROAD NAME : ANDREWS AVE EXT
PROJ LIMITS : FROM NW 18TH STREET TO COPANS RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	MARKS BROTHERS INC.	Responsive	Winning bid	$ 6,592,013.67	0.00%
2	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 6,689,292.74	1.47%
3	TRIPLE R PAVING, INC.	Responsive	Non-Winning Bid	$ 6,801,815.57	3.18%
4	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 7,073,335.65	7.30%
5	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 7,278,362.76	10.41%
6	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 7,287,942.99	10.55%
7	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 7,328,824.60	11.17%
8	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 7,454,442.23	13.08%
9	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 7,553,281.65	14.58%
10	LANZO CONSTRUCTION CO FLORIDA	Responsive	Non-Winning Bid	$ 7,832,005.58	18.81%
11	CENTRAL FLORIDA EQUIPMENT RENTALS, INC.	Responsive	Non-Winning Bid	$ 7,847,182.87	19.04%

CALL ORDER : 011 PROPOSAL ID : T4341 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of
SET-ASIDE : U/R CODE : reconstruction and widening and resurfacing.
CONTRACT TIME : 674 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 23073015201 (*) F.A. NO. : 7777171A COUNTIES : BROWARD

LOCAL NAME : ANDREWS AVE EXT ROAD NAME : ANDREWS AVE EXT
PROJ LIMITS : FROM NW 18TH STREET TO COPANS RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) TRIPLE R PAVING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23073015201	LUMP	285893.00000	285893.00	1000000.00000	1000000.00	680000.00000	680000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23073015201	674.000 LS	185200.00000	185200.00	400000.00000	400000.00	175000.00000	175000.00
0015 0102 2 1 SPECIAL DETOUR 1 23073015201	LUMP	188500.00000	188500.00	40000.00000	40000.00	175000.00000	175000.00
0020 0102 2 2 SPECIAL DETOUR 2 23073015201	LUMP	69500.00000	69500.00	16000.00000	16000.00	111000.00000	111000.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	552.000 CY	62.00000	34224.00	20.00000	11040.00	18.60000	10267.20
0030 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	55.00000	1320.00	60.00000	1440.00	55.00000	1320.00
0035 0102 60 WORK ZONE SIGN	72806.000 ED	0.22000	16017.32	0.20000	14561.20	0.25000	18201.50
0040 0102 61 BUSINESS SIGN	66.000 EA	152.00000	10032.00	60.00000	3960.00	52.50000	3465.00
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3665.000 LF	20.00000	73300.00	8.50000	31152.50	24.50000	89792.50
0050 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	247535.000 ED	0.15000	37130.25	0.12000	29704.20	0.14000	34654.90
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1077.000 ED	0.34000	366.18	0.50000	538.50	0.32000	344.64
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	13462.000 ED	0.25000	3365.50	0.20000	2692.40	0.25000	3365.50

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) TRIPLE R PAVING, INC. UNIT PRICE	 AMOUNT
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3187.000 EA	3.55000	11313.85	3.25000	10357.75	3.55000	11313.85
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	27265.000 ED	0.12000	3271.80	0.09000	2453.85	0.11000	2999.15
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	26.000 LO	1028.00000	26728.00	700.00000	18200.00	864.00000	22464.00
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	194.000 ED	14.00000	2716.00	10.00000	1940.00	10.80000	2095.20
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	674.000 ED	5.40000	3639.60	5.50000	3707.00	15.75000	10615.50
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	674.000 ED	2.40000	1617.60	4.25000	2864.50	10.30000	6942.20
0095 0104 10 3 SEDIMENT BARRIER	9988.000 LF	0.85000	8489.80	1.00000	9988.00	2.60000	25968.80
0100 0104 11 FLOATING TURBIDITY BARRIER	45.000 LF	10.00000	450.00	7.00000	315.00	20.00000	900.00
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1500.00000	3000.00	2040.00000	4080.00	2300.00000	4600.00
0110 0104 18 INLET PROTECTION SYSTEM	50.000 EA	112.00000	5600.00	100.00000	5000.00	60.00000	3000.00
0115 0107 1 LITTER REMOVAL	37.020 AC	18.00000	666.36	125.00000	4627.50	27.00000	999.54
0120 0107 2 MOWING	37.020 AC	27.00000	999.54	300.00000	11106.00	110.00000	4072.20
0125 0110 1 1 CLEARING & GRUBBING 23073015201	11.800 LS	152300.00000	152300.00	135000.00000	135000.00	200000.00000	200000.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4365.000 SY	6.00000	26190.00	10.00000	43650.00	10.25000	44741.25
0135 0120 1 REGULAR EXCAVATION	36523.000 CY	12.90000	471146.70	7.50000	273922.50	5.00000	182615.00
0140 0120 6 EMBANKMENT	2580.000 CY	5.05000	13029.00	4.75000	12255.00	6.00000	15480.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) TRIPLE R PAVING, INC. UNIT PRICE	 AMOUNT
0145 0145 71 REINFORCEMENT GRID FOR SOIL STABILIZATION	692.000 SY	7.00000	4844.00	3.50000	2422.00	5.00000	3460.00
0150 0160 4 TYPE B STABILIZATION	26483.000 SY	5.70000	150953.10	1.75000	46345.25	3.60000	95338.80
0155 0285701 OPTIONAL BASE, BASE GROUP 01	1271.000 SY	30.00000	38130.00	13.50000	17158.50	8.90000	11311.90
0160 0285709 OPTIONAL BASE, BASE GROUP 09	24215.000 SY	11.00000	266365.00	13.50000	326902.50	14.00000	339010.00
0165 0285715 OPTIONAL BASE, BASE GROUP 15	7921.000 SY	43.30000	342979.30	45.00000	356445.00	48.50000	384168.50
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	29782.000 SY	2.20000	65520.40	2.00000	59564.00	2.20000	65520.40
0175 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	76.900 TN	263.00000	20224.70	100.00000	7690.00	249.00000	19148.10
0180 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8320.600 TN	107.00000	890304.20	100.00000	832060.00	108.00000	898624.80
0185 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	5225.000 TN	128.50000	671412.50	120.00000	627000.00	124.20000	648945.00
0190 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	101.400 TN	337.20000	34192.08	350.00000	35490.00	297.00000	30115.80
0195 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	73.200 CY	311.00000	22765.20	350.00000	25620.00	427.00000	31256.40
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.240 CY	2052.00000	4596.48	1515.00000	3393.60	1920.00000	4300.80
0205 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	58.000 LB	40.00000	2320.00	1.00000	58.00	2.20000	127.60
0210 0425 1331 INLETS, CURB, TYPE P-3, <10'	2.000 EA	4050.00000	8100.00	4225.00000	8450.00	4300.00000	8600.00
0215 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	4050.00000	8100.00	4370.00000	8740.00	4700.00000	9400.00
0220 0425 1351 INLETS, CURB, TYPE P-5, <10'	15.000 EA	3300.00000	49500.00	3690.00000	55350.00	4025.00000	60375.00
0225 0425 1361 INLETS, CURB, TYPE P-6, <10'	15.000 EA	3400.00000	51000.00	3110.00000	46650.00	4500.00000	67500.00
0230 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	4800.00000	9600.00	5695.00000	11390.00	5002.00000	10004.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) TRIPLE R PAVING, INC. UNIT PRICE	 AMOUNT
0235 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	1.000 EA	2800.00000	2800.00	2615.00000	2615.00	2705.00000	2705.00
0240 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	5300.00000	5300.00	5070.00000	5070.00	6445.00000	6445.00
0245 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	6100.00000	6100.00	6040.00000	6040.00	7251.00000	7251.00
0250 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	2400.00000	7200.00	2650.00000	7950.00	2050.00000	6150.00
0255 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	4.000 EA	2300.00000	9200.00	2250.00000	9000.00	2015.00000	8060.00
0260 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	3300.00000	3300.00	3460.00000	3460.00	2700.00000	2700.00
0265 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	3400.00000	3400.00	3050.00000	3050.00	5400.00000	5400.00
0270 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	4600.00000	4600.00	4100.00000	4100.00	5703.00000	5703.00
0275 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	2950.00000	8850.00	2800.00000	8400.00	2830.00000	8490.00
0280 0425 2 61 MANHOLES, P-8, <10'	18.000 EA	2440.00000	43920.00	3015.00000	54270.00	3300.00000	59400.00
0285 0425 2 71 MANHOLES, J-7, <10'	6.000 EA	3800.00000	22800.00	5150.00000	30900.00	3900.00000	23400.00
0290 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	3800.00000	30400.00	5275.00000	42200.00	4700.00000	37600.00
0295 0425 2101 MANHOLES, SPECIAL, <10'	11.000 EA	4800.00000	52800.00	6900.00000	75900.00	6100.00000	67100.00
0300 0425 5 MANHOLE, ADJUST	4.000 EA	670.00000	2680.00	850.00000	3400.00	602.00000	2408.00
0305 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	64.000 LF	160.00000	10240.00	88.00000	5632.00	195.00000	12480.00
0310 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3624.000 LF	63.00000	228312.00	53.00000	192072.00	46.75000	169422.00
0315 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1349.000 LF	74.00000	99826.00	53.00000	71497.00	57.50000	77567.50

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) TRIPLE R PAVING, INC. UNIT PRICE	 AMOUNT
0320 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	601.000 LF	86.00000	51686.00	60.00000	36060.00	64.50000	38764.50
0325 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	828.000 LF	110.00000	91080.00	85.00000	70380.00	93.30000	77252.40
0330 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	28.000 LF	130.00000	3640.00	97.00000	2716.00	59.00000	1652.00
0335 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	16.640 CY	940.00000	15641.60	200.00000	3328.00	348.00000	5790.72
0340 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1800.00000	1800.00	2050.00000	2050.00	3410.00000	3410.00
0345 0443 70 4 FRENCH DRAIN, 24"	243.000 LF	159.00000	38637.00	117.00000	28431.00	108.00000	26244.00
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	693.000 LF	25.40000	17602.20	23.50000	16285.50	25.50000	17671.50
0355 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	15221.000 LF	15.00000	228315.00	13.25000	201678.25	14.45000	219943.45
0360 0520 2 4 CONCRETE CURB, TYPE D	47.000 LF	16.00000	752.00	12.50000	587.50	16.50000	775.50
0365 0520 3 VALLEY GUTTER- CONCRETE	371.000 LF	12.00000	4452.00	18.00000	6678.00	14.35000	5323.85
0370 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	1898.000 LF	29.80000	56560.40	36.00000	68328.00	31.00000	58838.00
0375 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	212.000 SY	69.00000	14628.00	94.00000	19928.00	53.00000	11236.00
0380 0522 1 SIDEWALK CONCRETE, 4" THICK	44.000 SY	24.00000	1056.00	28.00000	1232.00	45.50000	2002.00
0385 0522 2 SIDEWALK CONCRETE, 6" THICK	5897.000 SY	34.00000	200498.00	36.00000	212292.00	43.50000	256519.50
0390 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	2.000 EA	295.00000	590.00	800.00000	1600.00	416.00000	832.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) TRIPLE R PAVING, INC. UNIT PRICE	 AMOUNT
0395 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	1228.000 LF	12.80000	15718.40	12.00000	14736.00	12.00000	14736.00
0400 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	2400.00000	2400.00	2170.00000	2170.00	2350.00000	2350.00
0405 0570 1 2 PERFORMANCE TURF, SOD	12667.000 SY	2.35000	29767.45	4.00000	50668.00	3.80000	48134.60
0410 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.756 NM	962.00000	8423.27	898.00000	7862.89	970.00000	8493.32
0415 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6801.000 LF	0.40000	2720.40	0.35000	2380.35	0.40000	2720.40
0420 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2700.000 LF	0.55000	1485.00	0.50000	1350.00	0.55000	1485.00
0425 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2016.000 LF	0.87000	1753.92	0.80000	1612.80	0.90000	1814.40
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1984.000 LF	1.25000	2480.00	1.12000	2222.08	1.25000	2480.00
0435 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.413 GM	286.00000	1548.12	265.00000	1434.45	286.20000	1549.20
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3602.000 LF	0.20000	720.40	0.17000	612.34	0.20000	720.40
0445 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	13.000 EA	43.00000	559.00	40.00000	520.00	43.20000	561.60
0450 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	217.000 EA	27.00000	5859.00	25.00000	5425.00	27.00000	5859.00
0455 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.169 NM	962.00000	5934.58	898.00000	5539.76	970.00000	5983.93

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) TRIPLE R PAVING, INC. UNIT PRICE	 AMOUNT
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1495.000 LF	0.87000	1300.65	0.80000	1196.00	0.90000	1345.50
0465 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.426 GM	283.00000	403.56	265.00000	377.89	296.30000	422.52
0470 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3734.000 LF	0.20000	746.80	0.17000	634.78	0.20000	746.80
0475 0999 16 PARTNERING, DO NOT BID 23073015201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23073015201	LUMP	73358.00000	73358.00	73358.00000	73358.00	73358.00000	73358.00
0485 1050 15004 UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"	500.000 LF	140.00000	70000.00	126.00000	63000.00	174.25000	87125.00
0490 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	72.000 EA	265.00000	19080.00	385.00000	27720.00	246.50000	17748.00
0495 1644800 FIRE HYDRANT, RELOCATE	9.000 EA	2500.00000	22500.00	1500.00000	13500.00	2133.00000	19197.00
SECTION 0001 TOTALS			$ 5,818,338.21		$ 6,040,735.34		$ 6,059,792.62
SECTION 0002 SIGNING							
0500 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	31.000 AS	330.00000	10230.00	285.00000	8835.00	460.00000	14260.00
0505 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	11.000 AS	1200.00000	13200.00	1020.00000	11220.00	702.00000	7722.00
0510 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	399.00000	3591.00	340.00000	3060.00	216.00000	1944.00
0515 0700 20 60 SINGLE POST SIGN, REMOVE	48.000 AS	9.60000	460.80	8.30000	398.40	11.00000	528.00
0520 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	3350.00000	13400.00	2875.00000	11500.00	3400.00000	13600.00
0525 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	39.00000	78.00	33.50000	67.00	39.00000	78.00
0530 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23073015201	LUMP	26000.00000	26000.00	23500.00000	23500.00	25300.00000	25300.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) TRIPLE R PAVING, INC. UNIT PRICE	 AMOUNT
0535 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	15.000 EA	91.00000	1365.00	85.00000	1275.00	92.00000	1380.00
0540 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	15.000 EA	99.00000	1485.00	92.00000	1380.00	99.50000	1492.50
SECTION 0002 TOTALS		$	69,809.80	$	61,235.40	$	66,304.50
SECTION 0003 LIGHTING							
0545 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	454.000 LF	14.00000	6356.00	12.75000	5788.50	14.10000	6401.40
0550 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	8859.000 LF	1.40000	12402.60	1.50000	13288.50	1.10000	9744.90
0555 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	9388.000 LF	2.37000	22249.56	2.00000	18776.00	1.50000	14082.00
0560 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	5398.000 LF	5.40000	29149.20	3.50000	18893.00	4.65000	25100.70
0565 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	962.000 LF	6.90000	6637.80	11.50000	11063.00	14.95000	14381.90
0570 0715 4013 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, POLE HEIGHT 50'	4.000 EA	6600.00000	26400.00	5000.00000	20000.00	8100.00000	32400.00
0575 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	36.000 EA	5200.00000	187200.00	4100.00000	147600.00	5400.00000	194400.00
0580 0715 4600 LIGHT POLE COMPLETE, REMOVE	10.000 EA	570.00000	5700.00	425.00000	4250.00	414.00000	4140.00
0585 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	6250.00000	6250.00	10050.00000	10050.00	7350.00000	7350.00
0590 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	9.000 EA	770.00000	6930.00	595.00000	5355.00	405.00000	3645.00
0595 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	46.000 EA	538.00000	24748.00	245.00000	11270.00	411.00000	18906.00
0600 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	40.000 EA	454.00000	18160.00	545.00000	21800.00	432.00000	17280.00
SECTION 0003 TOTALS		$	352,183.16	$	288,134.00	$	347,831.90

SECTION 0004 SIGNALIZATION

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) TRIPLE R PAVING, INC. UNIT PRICE	 AMOUNT
0605 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	410.000 LF	32.00000	13120.00	20.00000	8200.00	29.00000	11890.00
0610 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	3755.000 LF	5.60000	21028.00	4.00000	15020.00	4.75000	17836.25
0615 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	55.000 LF	18.90000	1039.50	15.00000	825.00	15.70000	863.50
0620 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	1.000 PI	5600.00000	5600.00	9350.00000	9350.00	7350.00000	7350.00
0625 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	8320.000 LF	2.40000	19968.00	2.25000	18720.00	2.30000	19136.00
0630 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	17.000 EA	605.00000	10285.00	480.00000	8160.00	270.00000	4590.00
0635 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	10.000 EA	1200.00000	12000.00	955.00000	9550.00	853.20000	8532.00
0640 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	1.000 AS	1290.00000	1290.00	1000.00000	1000.00	702.00000	702.00
0645 0639 2 1 ELECTRICAL SERVICE WIRE	50.000 LF	1.20000	60.00	6.00000	300.00	2.05000	102.50
0650 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	208.00000	208.00	825.00000	825.00	297.00000	297.00
0655 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	657.00000	657.00	960.00000	960.00	594.00000	594.00
0660 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	6.000 EA	1110.00000	6660.00	890.00000	5340.00	756.00000	4536.00
0665 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	41000.00000	164000.00	36250.00000	145000.00	41040.00000	164160.00
0670 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	18.000 AS	950.00000	17100.00	775.00000	13950.00	864.00000	15552.00
0675 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	625.00000	5000.00	525.00000	4200.00	486.00000	3888.00
0680 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	4.000 EA	6000.00000	24000.00	4900.00000	19600.00	5184.00000	20736.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) MARKS BROTHERS INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) TRIPLE R PAVING, INC. UNIT PRICE	 AMOUNT
0685 0665 11 8.000 EA PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	170.00000	1360.00	183.00000	1464.00	130.00000	1040.00
0690 0670 5131 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	17500.00000	17500.00	15500.00000	15500.00	16000.00000	16000.00
0695 0685124 1.000 EA SYSTEM AUXILIARIES, F&I, UNIVERSAL ADAPTER	450.00000	450.00	1950.00000	1950.00	1490.00000	1490.00
0700 0685140 1.000 EA SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	4800.00000	4800.00	3800.00000	3800.00	4650.00000	4650.00
0705 0690 10 8.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	61.00000	488.00	57.00000	456.00	45.40000	363.20
0710 0690 20 6.000 EA SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	61.00000	366.00	34.00000	204.00	43.20000	259.20
0715 0690 31 1.000 EA SIGNAL PEDESTAL REMOVAL	240.00000	240.00	135.00000	135.00	248.40000	248.40
0720 0690 34 1 4.000 EA COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2000.00000	8000.00	1600.00000	6400.00	3350.00000	13400.00
0725 0690 50 1 1.000 EA CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	525.00000	525.00	180.00000	180.00	179.50000	179.50
0730 0690 70 6.000 EA DETECTOR PEDESTRIAN ASSEMBLY REMOVE	31.00000	186.00	34.00000	204.00	22.00000	132.00
0735 0690 80 1.000 EA SPAN WIRE ASSEMBLY, REMOVE	480.00000	480.00	405.00000	405.00	324.00000	324.00
0740 0690 90 1.000 PI CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	5000.00000	5000.00	180.00000	180.00	243.00000	243.00
0745 0690100 1.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	700.00000	700.00	360.00000	360.00	567.00000	567.00
0750 0699 1 1 4.000 EA INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	2300.00000	9200.00	1670.00000	6680.00	1910.00000	7640.00
0755 0700 48 60 6.000 EA SIGN PANELS, REMOVE	62.00000	372.00	45.00000	270.00	97.50000	585.00
SECTION 0004 TOTALS	$	351,682.50	$	299,188.00	$	327,886.55
CONTRACT TOTALS	$	6,592,013.67	$	6,689,292.74	$	6,801,815.57

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23073015201	LUMP	968700.00000	968700.00	730000.00000	730000.00	700000.00000	700000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23073015201	674.000 LS	390000.00000	390000.00	620000.00000	620000.00	550000.00000	550000.00
0015 0102 2 1 SPECIAL DETOUR 1 23073015201	LUMP	164500.00000	164500.00	1000.00000	1000.00	150000.00000	150000.00
0020 0102 2 2 SPECIAL DETOUR 2 23073015201	LUMP	38000.00000	38000.00	30000.00000	30000.00	50000.00000	50000.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	552.000 CY	26.00000	14352.00	20.00000	11040.00	0.01000	5.52
0030 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	55.00000	1320.00	65.00000	1560.00	65.00000	1560.00
0035 0102 60 WORK ZONE SIGN	72806.000 ED	0.23000	16745.38	0.22000	16017.32	0.20000	14561.20
0040 0102 61 BUSINESS SIGN	66.000 EA	71.00000	4686.00	54.00000	3564.00	48.50000	3201.00
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3665.000 LF	20.00000	73300.00	20.00000	73300.00	7.00000	25655.00
0050 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	247535.000 ED	0.13000	32179.55	0.15000	37130.25	0.12000	29704.20
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1077.000 ED	0.30000	323.10	0.32000	344.64	0.29000	312.33
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	13462.000 ED	0.30000	4038.60	0.25000	3365.50	0.20000	2692.40
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3187.000 EA	4.00000	12748.00	3.25000	10357.75	3.25000	10357.75
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	27265.000 ED	0.12000	3271.80	0.15000	4089.75	0.09000	2453.85
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	26.000 LO	1300.00000	33800.00	700.00000	18200.00	700.00000	18200.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	194.000 ED	13.00000	2522.00	50.00000	9700.00	10.00000	1940.00
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	674.000 ED	7.00000	4718.00	14.50000	9773.00	14.50000	9773.00
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	674.000 ED	5.00000	3370.00	9.50000	6403.00	9.50000	6403.00
0095 0104 10 3 SEDIMENT BARRIER	9988.000 LF	0.65000	6492.20	2.00000	19976.00	1.30000	12984.40
0100 0104 11 FLOATING TURBIDITY BARRIER	45.000 LF	8.00000	360.00	20.00000	900.00	20.00000	900.00
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2100.00000	4200.00	1000.00000	2000.00	0.01000	0.02
0110 0104 18 INLET PROTECTION SYSTEM	50.000 EA	44.00000	2200.00	100.00000	5000.00	60.00000	3000.00
0115 0107 1 LITTER REMOVAL	37.020 AC	35.00000	1295.70	1.00000	37.02	75.00000	2776.50
0120 0107 2 MOWING	37.020 AC	59.00000	2184.18	1.00000	37.02	100.00000	3702.00
0125 0110 1 1 CLEARING & GRUBBING 23073015201	11.800 LS	210000.00000	210000.00	735000.00000	735000.00	750000.00000	750000.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4365.000 SY	6.00000	26190.00	11.50000	50197.50	12.00000	52380.00
0135 0120 1 REGULAR EXCAVATION	36523.000 CY	2.65000	96785.95	5.00000	182615.00	5.40000	197224.20
0140 0120 6 EMBANKMENT	2580.000 CY	4.00000	10320.00	15.00000	38700.00	9.50000	24510.00
0145 0145 71 REINFORCEMENT GRID FOR SOIL STABILIZATION	692.000 SY	7.00000	4844.00	10.00000	6920.00	3.50000	2422.00
0150 0160 4 TYPE B STABILIZATION	26483.000 SY	3.60000	95338.80	3.60000	95338.80	3.15000	83421.45
0155 0285701 OPTIONAL BASE, BASE GROUP 01	1271.000 SY	10.00000	12710.00	7.00000	8897.00	10.00000	12710.00
0160 0285709 OPTIONAL BASE, BASE GROUP 09	24215.000 SY	13.00000	314795.00	12.00000	290580.00	12.50000	302687.50

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0165 0285715 OPTIONAL BASE, BASE GROUP 15	7921.000 SY	46.00000	364366.00	44.00000	348524.00	51.50000	407931.50
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	29782.000 SY	2.20000	65520.40	2.50000	74455.00	3.50000	104237.00
0175 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	76.900 TN	400.00000	30760.00	150.00000	11535.00	125.00000	9612.50
0180 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8320.600 TN	110.00000	915266.00	105.00000	873663.00	94.00000	782136.40
0185 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	5225.000 TN	132.00000	689700.00	126.00000	658350.00	126.00000	658350.00
0190 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	101.400 TN	360.00000	36504.00	300.00000	30420.00	250.00000	25350.00
0195 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	73.200 CY	420.00000	30744.00	400.00000	29280.00	480.00000	35136.00
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.240 CY	1000.00000	2240.00	900.00000	2016.00	987.50000	2212.00
0205 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	58.000 LB	23.00000	1334.00	1.00000	58.00	1.00000	58.00
0210 0425 1331 INLETS, CURB, TYPE P-3, <10'	2.000 EA	5500.00000	11000.00	4300.00000	8600.00	2300.00000	4600.00
0215 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	5800.00000	11600.00	5000.00000	10000.00	2300.00000	4600.00
0220 0425 1351 INLETS, CURB, TYPE P-5, <10'	15.000 EA	5000.00000	75000.00	3200.00000	48000.00	3300.00000	49500.00
0225 0425 1361 INLETS, CURB, TYPE P-6, <10'	15.000 EA	5100.00000	76500.00	3800.00000	57000.00	3600.00000	54000.00
0230 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	6400.00000	12800.00	5800.00000	11600.00	6000.00000	12000.00
0235 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	1.000 EA	4400.00000	4400.00	2900.00000	2900.00	6500.00000	6500.00
0240 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	6500.00000	6500.00	6400.00000	6400.00	3100.00000	3100.00
0245 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	7200.00000	7200.00	6800.00000	6800.00	7500.00000	7500.00
0250 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	2600.00000	7800.00	2600.00000	7800.00	2300.00000	6900.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0255 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	4.000 EA	2300.00000	9200.00	2100.00000	8400.00	2100.00000	8400.00
0260 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	3100.00000	3100.00	3300.00000	3300.00	3000.00000	3000.00
0265 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	3800.00000	3800.00	3600.00000	3600.00	3700.00000	3700.00
0270 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	6200.00000	6200.00	4000.00000	4000.00	4000.00000	4000.00
0275 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	3600.00000	10800.00	2600.00000	7800.00	2300.00000	6900.00
0280 0425 2 61 MANHOLES, P-8, <10'	18.000 EA	3600.00000	64800.00	2500.00000	45000.00	2300.00000	41400.00
0285 0425 2 71 MANHOLES, J-7, <10'	6.000 EA	4500.00000	27000.00	4600.00000	27600.00	4300.00000	25800.00
0290 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	4800.00000	38400.00	3800.00000	30400.00	4400.00000	35200.00
0295 0425 2101 MANHOLES, SPECIAL, <10'	11.000 EA	5400.00000	59400.00	7300.00000	80300.00	7000.00000	77000.00
0300 0425 5 MANHOLE, ADJUST	4.000 EA	570.00000	2280.00	350.00000	1400.00	350.00000	1400.00
0305 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	64.000 LF	37.00000	2368.00	50.00000	3200.00	47.00000	3008.00
0310 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3624.000 LF	40.00000	144960.00	51.00000	184824.00	52.00000	188448.00
0315 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1349.000 LF	49.00000	66101.00	62.00000	83638.00	62.00000	83638.00
0320 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	601.000 LF	62.00000	37262.00	79.00000	47479.00	77.00000	46277.00
0325 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	828.000 LF	76.00000	62928.00	88.00000	72864.00	89.50000	74106.00
0330 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	28.000 LF	40.00000	1120.00	63.00000	1764.00	65.00000	1820.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0335 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	16.640 CY	160.00000	2662.40	160.00000	2662.40	200.00000	3328.00
0340 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1600.00000	1600.00	2760.00000	2760.00	2900.00000	2900.00
0345 0443 70 4 FRENCH DRAIN, 24"	243.000 LF	130.00000	31590.00	120.00000	29160.00	120.00000	29160.00
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	693.000 LF	25.00000	17325.00	27.00000	18711.00	23.50000	16285.50
0355 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	15221.000 LF	19.00000	289199.00	13.00000	197873.00	14.00000	213094.00
0360 0520 2 4 CONCRETE CURB, TYPE D	47.000 LF	12.00000	564.00	12.00000	564.00	14.00000	658.00
0365 0520 3 VALLEY GUTTER- CONCRETE	371.000 LF	15.00000	5565.00	15.00000	5565.00	14.00000	5194.00
0370 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	1898.000 LF	22.00000	41756.00	20.00000	37960.00	21.00000	39858.00
0375 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	212.000 SY	51.00000	10812.00	45.00000	9540.00	42.00000	8904.00
0380 0522 1 SIDEWALK CONCRETE, 4" THICK	44.000 SY	27.00000	1188.00	50.00000	2200.00	35.00000	1540.00
0385 0522 2 SIDEWALK CONCRETE, 6" THICK	5897.000 SY	35.00000	206395.00	31.00000	182807.00	35.50000	209343.50
0390 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	2.000 EA	440.00000	880.00	500.00000	1000.00	400.00000	800.00
0395 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	1228.000 LF	12.00000	14736.00	18.00000	22104.00	11.07000	13593.96
0400 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	2100.00000	2100.00	4000.00000	4000.00	2168.00000	2168.00
0405 0570 1 2 PERFORMANCE TURF, SOD	12667.000 SY	3.00000	38001.00	2.50000	31667.50	2.15000	27234.05
0410 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.756 NM	990.00000	8668.44	900.00000	7880.40	897.60000	7859.39

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0415 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6801.000 LF	0.38000	2584.38	0.35000	2380.35	0.35000	2380.35
0420 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2700.000 LF	1.00000	2700.00	0.50000	1350.00	0.50000	1350.00
0425 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2016.000 LF	1.00000	2016.00	0.80000	1612.80	0.80000	1612.80
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1984.000 LF	1.00000	1984.00	1.15000	2281.60	1.12000	2222.08
0435 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.413 GM	290.00000	1569.77	270.00000	1461.51	285.00000	1542.71
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3602.000 LF	0.19000	684.38	0.20000	720.40	0.17000	612.34
0445 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	13.000 EA	44.00000	572.00	40.00000	520.00	40.00000	520.00
0450 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	217.000 EA	27.00000	5859.00	25.00000	5425.00	25.00000	5425.00
0455 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.169 NM	980.00000	6045.62	900.00000	5552.10	897.60000	5537.29
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1495.000 LF	1.00000	1495.00	0.80000	1196.00	0.80000	1196.00
0465 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.426 GM	290.00000	413.54	270.00000	385.02	265.00000	377.89
0470 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3734.000 LF	0.19000	709.46	0.20000	746.80	0.17000	634.78

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0475 0999 16 LUMP PARTNERING, DO NOT BID 23073015201	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0480 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 23073015201	73358.00000	73358.00	73358.00000	73358.00	73358.00000	73358.00
0485 1050 15004 500.000 LF UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"	150.00000	75000.00	142.00000	71000.00	137.00000	68500.00
0490 1080 15 72.000 EA UTILITY FIXTURES, ADJUST & MODIFY	110.00000	7920.00	350.00000	25200.00	350.00000	25200.00
0495 1644800 9.000 EA FIRE HYDRANT, RELOCATE	1300.00000	11700.00	1800.00000	16200.00	1800.00000	16200.00
SECTION 0001 TOTALS		$ 6,318,896.65		$ 6,586,857.43		$ 6,597,947.36
SECTION 0002 SIGNING						
0500 0700 20 11 31.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	270.00000	8370.00	425.00000	13175.00	245.00000	7595.00
0505 0700 20 12 11.000 AS SINGLE POST SIGN, F&I, 12-20 SF	880.00000	9680.00	700.00000	7700.00	800.00000	8800.00
0510 0700 20 40 9.000 AS SINGLE POST SIGN, RELOCATE	230.00000	2070.00	200.00000	1800.00	210.00000	1890.00
0515 0700 20 60 48.000 AS SINGLE POST SIGN, REMOVE	11.00000	528.00	10.00000	480.00	10.00000	480.00
0520 0700 21 11 4.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	2700.00000	10800.00	3500.00000	14000.00	2450.00000	9800.00
0525 0700 21 60 2.000 AS MULTI- POST SIGN, REMOVE	820.00000	1640.00	1000.00000	2000.00	750.00000	1500.00
0530 0710 90 LUMP PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23073015201	26000.00000	26000.00	25000.00000	25000.00	23418.30000	23418.30
0535 0711 14160 15.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAG	93.00000	1395.00	85.00000	1275.00	85.00000	1275.00
0540 0711 14170 15.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROWS	100.00000	1500.00	95.00000	1425.00	92.00000	1380.00
SECTION 0002 TOTALS		$ 61,983.00		$ 66,855.00		$ 56,138.30
SECTION 0003 LIGHTING						

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0545 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	454.000 LF	15.00000	6810.00	13.00000	5902.00	13.00000	5902.00
0550 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	8859.000 LF	2.00000	17718.00	1.00000	8859.00	1.00000	8859.00
0555 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	9388.000 LF	2.00000	18776.00	1.38000	12955.44	1.38000	12955.44
0560 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	5398.000 LF	4.00000	21592.00	4.30000	23211.40	4.30000	23211.40
0565 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	962.000 LF	14.00000	13468.00	13.82000	13294.84	13.82000	13294.84
0570 0715 4013 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, POLE HEIGHT 50'	4.000 EA	5900.00000	23600.00	7500.00000	30000.00	7500.00000	30000.00
0575 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	36.000 EA	4800.00000	172800.00	5000.00000	180000.00	5000.00000	180000.00
0580 0715 4600 LIGHT POLE COMPLETE, REMOVE	10.000 EA	490.00000	4900.00	383.00000	3830.00	383.00000	3830.00
0585 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	12000.00000	12000.00	6800.00000	6800.00	6800.00000	6800.00
0590 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	9.000 EA	890.00000	8010.00	375.00000	3375.00	375.00000	3375.00
0595 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	46.000 EA	290.00000	13340.00	380.00000	17480.00	380.00000	17480.00
0600 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	40.000 EA	650.00000	26000.00	400.00000	16000.00	400.00000	16000.00
SECTION 0003 TOTALS		$	339,014.00	$	321,707.68	$	321,707.68
SECTION 0004 SIGNALIZATION							
0605 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	410.000 LF	23.00000	9430.00	26.50000	10865.00	26.50000	10865.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0610 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	3755.000 LF	4.00000	15020.00	4.37000	16409.35	4.37000	16409.35
0615 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	55.000 LF	14.00000	770.00	14.50000	797.50	14.50000	797.50
0620 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	1.000 PI	11000.00000	11000.00	6800.00000	6800.00	6800.00000	6800.00
0625 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	8320.000 LF	3.00000	24960.00	2.09000	17388.80	2.09000	17388.80
0630 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	17.000 EA	570.00000	9690.00	250.00000	4250.00	250.00000	4250.00
0635 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	10.000 EA	1100.00000	11000.00	790.00000	7900.00	790.00000	7900.00
0640 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	1.000 AS	1200.00000	1200.00	650.00000	650.00	650.00000	650.00
0645 0639 2 1 ELECTRICAL SERVICE WIRE	50.000 LF	7.00000	350.00	1.86000	93.00	186.00000	9300.00
0650 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	980.00000	980.00	275.00000	275.00	275.00000	275.00
0655 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1100.00000	1100.00	550.00000	550.00	550.00000	550.00
0660 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	6.000 EA	1100.00000	6600.00	700.00000	4200.00	700.00000	4200.00
0665 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	43000.00000	172000.00	38000.00000	152000.00	38000.00000	152000.00
0670 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	18.000 AS	920.00000	16560.00	800.00000	14400.00	800.00000	14400.00
0675 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	620.00000	4960.00	450.00000	3600.00	450.00000	3600.00
0680 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	4.000 EA	5800.00000	23200.00	4800.00000	19200.00	4800.00000	19200.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) HALLEY ENGINEERING CONTRACT UNIT PRICE	 AMOUNT	(6) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0685 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	220.00000	1760.00	120.00000	960.00	120.00000	960.00
0690 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	18000.00000	18000.00	14800.00000	14800.00	14800.00000	14800.00
0695 0685124 SYSTEM AUXILIARIES, F&I, UNIVERSAL ADAPTER	1.000 EA	2300.00000	2300.00	1375.00000	1375.00	1375.00000	1375.00
0700 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	1.000 EA	4500.00000	4500.00	4284.00000	4284.00	4284.00000	4284.00
0705 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	68.00000	544.00	42.00000	336.00	42.00000	336.00
0710 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	6.000 EA	40.00000	240.00	40.00000	240.00	40.00000	240.00
0715 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	160.00000	160.00	230.00000	230.00	230.00000	230.00
0720 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	1900.00000	7600.00	3100.00000	12400.00	3100.00000	12400.00
0725 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	210.00000	210.00	165.00000	165.00	165.00000	165.00
0730 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	6.000 EA	40.00000	240.00	20.00000	120.00	20.00000	120.00
0735 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	480.00000	480.00	300.00000	300.00	300.00000	300.00
0740 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	210.00000	210.00	225.00000	225.00	225.00000	225.00
0745 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	54.00000	54.00	525.00000	525.00	525.00000	525.00
0750 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2000.00000	8000.00	1766.00000	7064.00	1766.00000	7064.00
0755 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	54.00000	324.00	90.00000	540.00	90.00000	540.00
SECTION 0004 TOTALS		$	353,442.00	$	302,942.65	$	312,149.65
CONTRACT TOTALS		$	7,073,335.65	$	7,278,362.76	$	7,287,942.99

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23073015201	LUMP	190628.70000	190628.70	720000.00000	720000.00	733000.00000	733000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23073015201	674.000 LS	585829.20000	585829.20	270886.55000	270886.55	264000.00000	264000.00
0015 0102 2 1 SPECIAL DETOUR 1 23073015201	LUMP	130996.04000	130996.04	300000.00000	300000.00	214000.00000	214000.00
0020 0102 2 2 SPECIAL DETOUR 2 23073015201	LUMP	33963.76000	33963.76	100000.00000	100000.00	106000.00000	106000.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	552.000 CY	207.42000	114495.84	16.99000	9378.48	12.60000	6955.20
0030 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	92.80000	2227.20	45.00000	1080.00	71.80000	1723.20
0035 0102 60 WORK ZONE SIGN	72806.000 ED	0.23000	16745.38	0.20000	14561.20	0.20000	14561.20
0040 0102 61 BUSINESS SIGN	66.000 EA	70.96000	4683.36	48.50000	3201.00	57.10000	3768.60
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3665.000 LF	18.56000	68022.40	20.00000	73300.00	35.30000	129374.50
0050 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	247535.000 ED	0.13000	32179.55	0.12000	29704.20	0.10000	24753.50
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1077.000 ED	0.29000	312.33	0.29000	312.33	0.30000	323.10
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	13462.000 ED	0.29000	3903.98	0.20000	2692.40	0.20000	2692.40
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3187.000 EA	7.37000	23488.19	3.20000	10198.40	3.80000	12110.60
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	27265.000 ED	0.12000	3271.80	0.09000	2453.85	0.10000	2726.50
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	26.000 LO	1310.11000	34062.86	863.13000	22441.38	2000.00000	52000.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	194.000 ED	13.10000	2541.40	10.00000	1940.00	11.80000	2289.20
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	674.000 ED	10.92000	7360.08	5.50000	3707.00	6.50000	4381.00
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	674.000 ED	7.64000	5149.36	4.25000	2864.50	5.00000	3370.00
0095 0104 10 3 SEDIMENT BARRIER	9988.000 LF	0.70000	6991.60	1.07000	10687.16	1.20000	11985.60
0100 0104 11 FLOATING TURBIDITY BARRIER	45.000 LF	8.62000	387.90	7.00000	315.00	10.60000	477.00
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	8679.51000	17359.02	2200.00000	4400.00	4050.00000	8100.00
0110 0104 18 INLET PROTECTION SYSTEM	50.000 EA	57.86000	2893.00	50.00000	2500.00	94.10000	4705.00
0115 0107 1 LITTER REMOVAL	37.020 AC	1741.27000	64461.82	100.00000	3702.00	58.80000	2176.78
0120 0107 2 MOWING	37.020 AC	31.66000	1172.05	150.00000	5553.00	412.00000	15252.24
0125 0110 1 1 CLEARING & GRUBBING 23073015201	11.800 LS	326396.76000	326396.76	874000.00000	874000.00	142000.00000	142000.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4365.000 SY	6.85000	29900.25	25.00000	109125.00	20.70000	90355.50
0135 0120 1 REGULAR EXCAVATION	36523.000 CY	9.33000	340759.59	6.14000	224251.22	4.50000	164353.50
0140 0120 6 EMBANKMENT	2580.000 CY	13.18000	34004.40	60.99000	157354.20	5.10000	13158.00
0145 0145 71 REINFORCEMENT GRID FOR SOIL STABILIZATION	692.000 SY	62.34000	43139.28	5.47000	3785.24	11.10000	7681.20
0150 0160 4 TYPE B STABILIZATION	26483.000 SY	6.89000	182467.87	1.74000	46080.42	5.00000	132415.00
0155 0285701 OPTIONAL BASE, BASE GROUP 01	1271.000 SY	9.60000	12201.60	6.64000	8439.44	32.30000	41053.30
0160 0285709 OPTIONAL BASE, BASE GROUP 09	24215.000 SY	18.60000	450399.00	10.63000	257405.45	13.40000	324481.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0165 0285715 OPTIONAL BASE, BASE GROUP 15	7921.000 SY	53.24000	421714.04	44.94000	355969.74	79.00000	625759.00
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	29782.000 SY	2.19000	65222.58	2.00000	59564.00	2.90000	86367.80
0175 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	76.900 TN	109.32000	8406.71	365.00000	28068.50	350.00000	26915.00
0180 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8320.600 TN	109.32000	909607.99	100.00000	832060.00	104.00000	865342.40
0185 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	5225.000 TN	131.18000	685415.50	120.00000	627000.00	129.00000	674025.00
0190 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	101.400 TN	300.63000	30483.88	292.45000	29654.43	205.00000	20787.00
0195 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	73.200 CY	414.37000	30331.88	542.49000	39710.27	481.00000	35209.20
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.240 CY	1012.43000	2267.84	900.00000	2016.00	1060.00000	2374.40
0205 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	58.000 LB	22.50000	1305.00	20.00000	1160.00	23.50000	1363.00
0210 0425 1331 INLETS, CURB, TYPE P-3, <10'	2.000 EA	5062.13000	10124.26	4500.00000	9000.00	5290.00000	10580.00
0215 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	5512.10000	11024.20	4900.00000	9800.00	5760.00000	11520.00
0220 0425 1351 INLETS, CURB, TYPE P-5, <10'	15.000 EA	4162.19000	62432.85	3700.00000	55500.00	4350.00000	65250.00
0225 0425 1361 INLETS, CURB, TYPE P-6, <10'	15.000 EA	4387.18000	65807.70	3900.00000	58500.00	4590.00000	68850.00
0230 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	6749.50000	13499.00	6000.00000	12000.00	7060.00000	14120.00
0235 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	1.000 EA	3937.21000	3937.21	3500.00000	3500.00	4120.00000	4120.00
0240 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	7311.96000	7311.96	6500.00000	6500.00	7650.00000	7650.00
0245 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	8436.87000	8436.87	7500.00000	7500.00	8820.00000	8820.00
0250 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	2137.34000	6412.02	1900.00000	5700.00	2240.00000	6720.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0255 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	4.000 EA	2137.34000	8549.36	1900.00000	7600.00	2240.00000	8960.00
0260 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	4274.68000	4274.68	3800.00000	3800.00	4470.00000	4470.00
0265 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	4724.65000	4724.65	4200.00000	4200.00	4940.00000	4940.00
0270 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	5287.11000	5287.11	4700.00000	4700.00	5530.00000	5530.00
0275 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	3599.73000	10799.19	3200.00000	9600.00	3760.00000	11280.00
0280 0425 2 61 MANHOLES, P-8, <10'	18.000 EA	3599.73000	64795.14	3200.00000	57600.00	3760.00000	67680.00
0285 0425 2 71 MANHOLES, J-7, <10'	6.000 EA	6187.04000	37122.24	5500.00000	33000.00	6470.00000	38820.00
0290 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	5624.59000	44996.72	5000.00000	40000.00	5880.00000	47040.00
0295 0425 2101 MANHOLES, SPECIAL, <10'	11.000 EA	10124.25000	111366.75	9000.00000	99000.00	10600.00000	116600.00
0300 0425 5 MANHOLE, ADJUST	4.000 EA	337.48000	1349.92	300.00000	1200.00	353.00000	1412.00
0305 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	64.000 LF	101.24000	6479.36	90.00000	5760.00	106.00000	6784.00
0310 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3624.000 LF	56.25000	203850.00	50.00000	181200.00	58.80000	213091.20
0315 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1349.000 LF	63.00000	84987.00	56.00000	75544.00	65.90000	88899.10
0320 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	601.000 LF	73.12000	43945.12	65.00000	39065.00	76.50000	45976.50
0325 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	828.000 LF	123.74000	102456.72	110.00000	91080.00	129.00000	106812.00
0330 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	28.000 LF	78.74000	2204.72	70.00000	1960.00	82.40000	2307.20

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0335 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	16.640 CY	224.98000	3743.67	200.00000	3328.00	235.00000	3910.40
0340 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2587.31000	2587.31	2300.00000	2300.00	2710.00000	2710.00
0345 0443 70 4 FRENCH DRAIN, 24"	243.000 LF	134.99000	32802.57	120.00000	29160.00	141.00000	34263.00
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	693.000 LF	27.29000	18911.97	23.50000	16285.50	27.70000	19196.10
0355 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	15221.000 LF	10.77000	163930.17	13.99000	212941.79	15.80000	240491.80
0360 0520 2 4 CONCRETE CURB, TYPE D	47.000 LF	16.57000	778.79	10.50000	493.50	23.50000	1104.50
0365 0520 3 VALLEY GUTTER- CONCRETE	371.000 LF	13.26000	4919.46	15.00000	5565.00	20.00000	7420.00
0370 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	1898.000 LF	33.15000	62918.70	18.30000	34733.40	41.60000	78956.80
0375 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	212.000 SY	44.20000	9370.40	37.35000	7918.20	72.00000	15264.00
0380 0522 1 SIDEWALK CONCRETE, 4" THICK	44.000 SY	27.62000	1215.28	31.74000	1396.56	35.30000	1553.20
0385 0522 2 SIDEWALK CONCRETE, 6" THICK	5897.000 SY	31.70000	186934.90	31.25000	184281.25	39.00000	229983.00
0390 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	2.000 EA	545.89000	1091.78	400.00000	800.00	588.00000	1176.00
0395 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	1228.000 LF	14.68000	18027.04	11.07000	13593.96	15.70000	19279.60
0400 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	2620.23000	2620.23	2168.00000	2168.00	2550.00000	2550.00
0405 0570 1 2 PERFORMANCE TURF, SOD	12667.000 SY	3.26000	41294.42	2.64000	33440.88	6.00000	76002.00
0410 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.756 NM	980.41000	8584.47	750.34000	6569.98	1060.00000	9281.36

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0415 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6801.000 LF	0.38000	2584.38	0.25000	1700.25	0.40000	2720.40
0420 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2700.000 LF	0.55000	1485.00	0.40000	1080.00	0.60000	1620.00
0425 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2016.000 LF	0.87000	1753.92	0.60000	1209.60	0.90000	1814.40
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1984.000 LF	1.22000	2420.48	1.00000	1984.00	1.30000	2579.20
0435 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.413 GM	289.16000	1565.22	224.88000	1217.28	312.00000	1688.86
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3602.000 LF	0.19000	684.38	0.20000	720.40	0.20000	720.40
0445 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	13.000 EA	43.67000	567.71	45.00000	585.00	47.10000	612.30
0450 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	217.000 EA	27.29000	5921.93	25.00000	5425.00	29.40000	6379.80
0455 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.169 NM	106.57000	657.43	750.12000	4627.49	1050.00000	6477.45
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1495.000 LF	0.87000	1300.65	0.60000	897.00	0.90000	1345.50
0465 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.426 GM	290.13000	413.73	225.63000	321.75	310.00000	442.06
0470 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3734.000 LF	0.19000	709.46	0.20000	746.80	0.20000	746.80

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0475 0999 16 PARTNERING, DO NOT BID 23073015201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23073015201	LUMP	73358.00000	73358.00	73358.00000	73358.00	73358.00000	73358.00
0485 1050 15004 UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"	500.000 LF	134.99000	67495.00	120.00000	60000.00	141.00000	70500.00
0490 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	72.000 EA	258.73000	18628.56	230.00000	16560.00	271.00000	19512.00
0495 1644800 FIRE HYDRANT, RELOCATE	9.000 EA	2137.34000	19236.06	1900.00000	17100.00	2240.00000	20160.00
SECTION 0001 TOTALS		$	6,617,838.81	$	6,823,339.95	$	6,802,416.85
SECTION 0002 SIGNING							
0500 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	31.000 AS	267.48000	8291.88	283.63000	8792.53	288.00000	8928.00
0505 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	11.000 AS	802.45000	8826.95	1018.77000	11206.47	941.00000	10351.00
0510 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	163.76000	1473.84	338.84000	3049.56	247.00000	2223.00
0515 0700 20 60 SINGLE POST SIGN, REMOVE	48.000 AS	16.38000	786.24	8.30000	398.40	11.80000	566.40
0520 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2811.29000	11245.16	2873.60000	11494.40	2880.00000	11520.00
0525 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	163.77000	327.54	33.21000	66.42	882.00000	1764.00
0530 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23073015201	LUMP	25567.20000	25567.20	10000.00000	10000.00	27600.00000	27600.00
0535 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	15.000 EA	92.80000	1392.00	185.00000	2775.00	100.00000	1500.00
0540 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	15.000 EA	100.44000	1506.60	125.00000	1875.00	108.00000	1620.00
SECTION 0002 TOTALS		$	59,417.41	$	49,657.78	$	66,072.40
SECTION 0003 LIGHTING							

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0545 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	454.000 LF	26.20000	11894.80	12.75000	5788.50	15.00000	6810.00
0550 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	8859.000 LF	1.36000	12048.24	1.50000	13288.50	1.80000	15946.20
0555 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	9388.000 LF	1.80000	16898.40	2.00000	18776.00	2.40000	22531.20
0560 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	5398.000 LF	4.37000	23589.26	3.50000	18893.00	4.10000	22131.80
0565 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	962.000 LF	22.93000	22058.66	11.50000	11063.00	13.50000	12987.00
0570 0715 4013 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, POLE HEIGHT 50'	4.000 EA	5917.35000	23669.40	4976.00000	19904.00	5850.00000	23400.00
0575 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	36.000 EA	5366.01000	193176.36	4031.00000	145116.00	4740.00000	170640.00
0580 0715 4600 LIGHT POLE COMPLETE, REMOVE	10.000 EA	551.34000	5513.40	416.00000	4160.00	489.00000	4890.00
0585 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	4912.93000	4912.93	10046.00000	10046.00	11800.00000	11800.00
0590 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	9.000 EA	600.47000	5404.23	594.00000	5346.00	699.00000	6291.00
0595 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	46.000 EA	327.53000	15066.38	242.00000	11132.00	285.00000	13110.00
0600 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	40.000 EA	436.70000	17468.00	544.00000	21760.00	640.00000	25600.00
SECTION 0003 TOTALS		$	351,700.06	$	285,273.00	$	336,137.20
SECTION 0004 SIGNALIZATION							
0605 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	410.000 LF	32.75000	13427.50	19.50000	7995.00	22.90000	9389.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0610 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	3755.000 LF	4.37000	16409.35	3.50000	13142.50	4.10000	15395.50
0615 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	55.000 LF	22.93000	1261.15	12.00000	660.00	14.10000	775.50
0620 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	1.000 PI	7096.45000	7096.45	9323.00000	9323.00	11000.00000	11000.00
0625 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	8320.000 LF	1.97000	16390.40	2.25000	18720.00	2.70000	22464.00
0630 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	17.000 EA	600.47000	10207.99	478.00000	8126.00	562.00000	9554.00
0635 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	10.000 EA	1528.47000	15284.70	951.00000	9510.00	1120.00000	11200.00
0640 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	1.000 AS	1310.11000	1310.11	993.00000	993.00	1170.00000	1170.00
0645 0639 2 1 ELECTRICAL SERVICE WIRE	50.000 LF	1.80000	90.00	5.50000	275.00	6.50000	325.00
0650 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	223.81000	223.81	823.00000	823.00	968.00000	968.00
0655 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	709.64000	709.64	956.00000	956.00	1120.00000	1120.00
0660 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	6.000 EA	1364.70000	8188.20	887.00000	5322.00	1040.00000	6240.00
0665 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	33844.62000	135378.48	36152.00000	144608.00	42500.00000	170000.00
0670 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	18.000 AS	867.95000	15623.10	775.00000	13950.00	912.00000	16416.00
0675 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	982.59000	7860.72	525.00000	4200.00	618.00000	4944.00
0680 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	4.000 EA	5240.46000	20961.84	4887.00000	19548.00	5750.00000	23000.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(8) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0685 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	223.81000	1790.48	183.00000	1464.00	215.00000	1720.00
0690 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	13101.14000	13101.14	15418.00000	15418.00	18100.00000	18100.00
0695 0685124 SYSTEM AUXILIARIES, F&I, UNIVERSAL ADAPTER	1.000 EA	818.82000	818.82	1940.00000	1940.00	2280.00000	2280.00
0700 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	1.000 EA	818.82000	818.82	3754.00000	3754.00	4420.00000	4420.00
0705 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	21.84000	174.72	57.00000	456.00	67.10000	536.80
0710 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	6.000 EA	21.84000	131.04	34.00000	204.00	40.00000	240.00
0715 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	223.81000	223.81	135.00000	135.00	159.00000	159.00
0720 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	982.59000	3930.36	1597.00000	6388.00	1880.00000	7520.00
0725 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	272.94000	272.94	180.00000	180.00	212.00000	212.00
0730 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	6.000 EA	16.38000	98.28	34.00000	204.00	40.00000	240.00
0735 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	223.81000	223.81	404.00000	404.00	475.00000	475.00
0740 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	223.81000	223.81	180.00000	180.00	212.00000	212.00
0745 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	223.81000	223.81	359.00000	359.00	422.00000	422.00
0750 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	1746.82000	6987.28	1666.00000	6664.00	1960.00000	7840.00
0755 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	70.96000	425.76	45.00000	270.00	52.90000	317.40
SECTION 0004 TOTALS		$	299,868.32	$	296,171.50	$	348,655.20
CONTRACT TOTALS		$	7,328,824.60	$	7,454,442.23	$	7,553,281.65

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(11) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23073015201	LUMP	755000.00000	755000.00	771095.12000	771095.12		
0010 0102 1 MAINTENANCE OF TRAFFIC 23073015201	674.000 LS	103000.00000	103000.00	390993.55000	390993.55		
0015 0102 2 1 SPECIAL DETOUR 1 23073015201	LUMP	280000.00000	280000.00	190211.58000	190211.58		
0020 0102 2 2 SPECIAL DETOUR 2 23073015201	LUMP	94300.00000	94300.00	62216.17000	62216.17		
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	552.000 CY	50.00000	27600.00	45.39000	25055.28		
0030 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	49.00000	1176.00	48.35000	1160.40		
0035 0102 60 WORK ZONE SIGN	72806.000 ED	0.30000	21841.80	0.21000	15289.26		
0040 0102 61 BUSINESS SIGN	66.000 EA	60.00000	3960.00	52.11000	3439.26		
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3665.000 LF	25.00000	91625.00	26.86000	98441.90		
0050 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	247535.000 ED	0.25000	61883.75	0.13000	32179.55		
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1077.000 ED	0.35000	376.95	0.31000	333.87		
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	13462.000 ED	0.24000	3230.88	0.21000	2827.02		
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3187.000 EA	3.00000	9561.00	3.49000	11122.63		
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	27265.000 ED	0.15000	4089.75	0.10000	2726.50		
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	26.000 LO	840.00000	21840.00	752.06000	19553.56		

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(11) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	194.000 ED	12.00000	2328.00	10.74000	2083.56		
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	674.000 ED	6.60000	4448.40	16.41000	11060.34		
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	674.000 ED	5.20000	3504.80	11.04000	7440.96		
0095 0104 10 3 SEDIMENT BARRIER	9988.000 LF	2.00000	19976.00	1.07000	10687.16		
0100 0104 11 FLOATING TURBIDITY BARRIER	45.000 LF	14.00000	630.00	10.94000	492.30		
0105 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	8356.00000	16712.00	2685.92000	5371.84		
0110 0104 18 INLET PROTECTION SYSTEM	50.000 EA	151.00000	7550.00	93.04000	4652.00		
0115 0107 1 LITTER REMOVAL	37.020 AC	222.00000	8218.44	214.87000	7954.49		
0120 0107 2 MOWING	37.020 AC	222.00000	8218.44	214.87000	7954.49		
0125 0110 1 1 CLEARING & GRUBBING 23073015201	11.800 LS	350000.00000	350000.00	490569.13000	490569.13		
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4365.000 SY	10.00000	43650.00	31.76000	138632.40		
0135 0120 1 REGULAR EXCAVATION	36523.000 CY	11.00000	401753.00	9.28000	338933.44		
0140 0120 6 EMBANKMENT	2580.000 CY	5.00000	12900.00	13.30000	34314.00		
0145 0145 71 REINFORCEMENT GRID FOR SOIL STABILIZATION	692.000 SY	17.00000	11764.00	4.07000	2816.44		
0150 0160 4 TYPE B STABILIZATION	26483.000 SY	4.00000	105932.00	2.97000	78654.51		
0155 0285701 OPTIONAL BASE, BASE GROUP 01	1271.000 SY	8.50000	10803.50	11.64000	14794.44		
0160 0285709 OPTIONAL BASE, BASE GROUP 09	24215.000 SY	14.00000	339010.00	13.87000	335862.05		

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(11) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0285715 OPTIONAL BASE, BASE GROUP 15	7921.000 SY	11.50000	91091.50	37.68000	298463.28		
0170 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	29782.000 SY	4.20000	125084.40	2.17000	64626.94		
0175 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	76.900 TN	137.00000	10535.30	161.16000	12393.20		
0180 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8320.600 TN	137.00000	1139922.20	107.51000	894547.71		
0185 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	5225.000 TN	165.00000	862125.00	129.04000	674234.00		
0190 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	101.400 TN	160.00000	16224.00	301.34000	30555.88		
0195 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	73.200 CY	384.00000	28108.80	511.94000	37474.01		
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.240 CY	897.00000	2009.28	918.49000	2057.42		
0205 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	58.000 LB	0.58000	33.64	1.07000	62.06		
0210 0425 1331 INLETS, CURB, TYPE P-3, <10'	2.000 EA	6314.00000	12628.00	6416.14000	12832.28		
0215 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	6314.00000	12628.00	6598.79000	13197.58		
0220 0425 1351 INLETS, CURB, TYPE P-5, <10'	15.000 EA	5469.00000	82035.00	5842.43000	87636.45		
0225 0425 1361 INLETS, CURB, TYPE P-6, <10'	15.000 EA	5779.00000	86685.00	5969.20000	89538.00		
0230 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	7860.00000	15720.00	6792.17000	13584.34		
0235 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	1.000 EA	3995.00000	3995.00	5651.19000	5651.19		
0240 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	8073.00000	8073.00	6985.56000	6985.56		
0245 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	11026.00000	11026.00	8266.21000	8266.21		
0250 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	4613.00000	13839.00	4814.26000	14442.78		

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANZO CONSTRUCTION CO FLORI UNIT PRICE	AMOUNT	(11) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0255 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	4.000 EA	3913.00000	15652.00	4722.94000	18891.76		
0260 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	5347.00000	5347.00	5208.55000	5208.55		
0265 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	6551.00000	6551.00	5715.65000	5715.65		
0270 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	7023.00000	7023.00	7238.03000	7238.03		
0275 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	4665.00000	13995.00	4955.00000	14865.00		
0280 0425 2 61 MANHOLES, P-8, <10'	18.000 EA	4689.00000	84402.00	4982.93000	89692.74		
0285 0425 2 71 MANHOLES, J-7, <10'	6.000 EA	6433.00000	38598.00	5455.66000	32733.96		
0290 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	6530.00000	52240.00	5600.70000	44805.60		
0295 0425 2101 MANHOLES, SPECIAL, <10'	11.000 EA	12785.00000	140635.00	6062.67000	66689.37		
0300 0425 5 MANHOLE, ADJUST	4.000 EA	1316.00000	5264.00	537.18000	2148.72		
0305 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	64.000 LF	65.00000	4160.00	105.52000	6753.28		
0310 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3624.000 LF	65.00000	235560.00	66.11000	239582.64		
0315 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1349.000 LF	75.00000	101175.00	89.32000	120492.68		
0320 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	601.000 LF	87.00000	52287.00	128.04000	76952.04		
0325 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	828.000 LF	96.00000	79488.00	135.26000	111995.28		
0330 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	28.000 LF	122.00000	3416.00	91.95000	2574.60		

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(11) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	16.640 CY	97.00000	1614.08	2269.73000	37768.31		
0340 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1316.00000	1316.00	1914.60000	1914.60		
0345 0443 70 4 FRENCH DRAIN, 24"	243.000 LF	143.00000	34749.00	161.92000	39346.56		
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	693.000 LF	39.00000	27027.00	25.25000	17498.25		
0355 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	15221.000 LF	15.40000	234403.40	14.32000	217964.72		
0360 0520 2 4 CONCRETE CURB, TYPE D	47.000 LF	13.50000	634.50	19.92000	936.24		
0365 0520 3 VALLEY GUTTER- CONCRETE	371.000 LF	14.00000	5194.00	14.85000	5509.35		
0370 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	1898.000 LF	24.00000	45552.00	18.05000	34258.90		
0375 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	212.000 SY	45.00000	9540.00	42.04000	8912.48		
0380 0522 1 SIDEWALK CONCRETE, 4" THICK	44.000 SY	19.00000	836.00	48.02000	2112.88		
0385 0522 2 SIDEWALK CONCRETE, 6" THICK	5897.000 SY	27.50000	162167.50	33.69000	198669.93		
0390 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	2.000 EA	264.00000	528.00	632.68000	1265.36		
0395 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	1228.000 LF	14.50000	17806.00	11.89000	14600.92		
0400 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	1.000 EA	2750.00000	2750.00	2329.23000	2329.23		
0405 0570 1 2 PERFORMANCE TURF, SOD	12667.000 SY	2.60000	32934.20	2.31000	29260.77		
0410 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.756 NM	1020.00000	8931.12	964.35000	8443.85		

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(11) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0415 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	6801.000 LF	0.30000	2040.30	0.38000	2584.38		
0420 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2700.000 LF	0.80000	2160.00	0.54000	1458.00		
0425 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2016.000 LF	1.50000	3024.00	0.86000	1733.76		
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1984.000 LF	1.75000	3472.00	1.20000	2380.80		
0435 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.413 GM	480.00000	2598.24	284.71000	1541.14		
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3602.000 LF	0.40000	1440.80	0.18000	648.36		
0445 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	13.000 EA	78.00000	1014.00	42.97000	558.61		
0450 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	217.000 EA	26.40000	5728.80	26.86000	5828.62		
0455 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.169 NM	1020.00000	6292.38	964.35000	5949.08		
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1495.000 LF	1.45000	2167.75	0.86000	1285.70		
0465 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.426 GM	480.00000	684.48	284.71000	406.00		
0470 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3734.000 LF	0.40000	1493.60	0.18000	672.12		

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(11) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0475 0999 16 PARTNERING, DO NOT BID 23073015201	LUMP	6000.00000	6000.00	6000.00000	6000.00		
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23073015201	LUMP	73358.00000	73358.00	73358.00000	73358.00		
0485 1050 15004 UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"	500.000 LF	217.00000	108500.00	193.88000	96940.00		
0490 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	72.000 EA	166.00000	11952.00	237.98000	17134.56		
0495 1644800 FIRE HYDRANT, RELOCATE	9.000 EA	1766.00000	15894.00	1538.82000	13849.38		
SECTION 0001 TOTALS		$	7,028,242.98	$	7,084,928.85	$	
SECTION 0002 SIGNING							
0500 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	31.000 AS	300.00000	9300.00	273.96000	8492.76		
0505 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	11.000 AS	1020.00000	11220.00	1020.65000	11227.15		
0510 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	120.00000	1080.00	214.87000	1933.83		
0515 0700 20 60 SINGLE POST SIGN, REMOVE	48.000 AS	18.00000	864.00	16.12000	773.76		
0520 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2940.00000	11760.00	3760.29000	15041.16		
0525 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	1200.00000	2400.00	1074.37000	2148.74		
0530 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23073015201	LUMP	43200.00000	43200.00	25159.94000	25159.94		
0535 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	15.000 EA	252.00000	3780.00	91.32000	1369.80		
0540 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	15.000 EA	102.00000	1530.00	98.84000	1482.60		
SECTION 0002 TOTALS		$	85,134.00	$	67,629.74	$	
SECTION 0003 LIGHTING							

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(11) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0545 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	454.000 LF	16.50000	7491.00	15.20000	6900.80		
0550 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	8859.000 LF	1.80000	15946.20	1.14000	10099.26		
0555 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	9388.000 LF	2.40000	22531.20	1.54000	14457.52		
0560 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	5398.000 LF	4.20000	22671.60	4.72000	25478.56		
0565 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	962.000 LF	13.80000	13275.60	15.43000	14843.66		
0570 0715 4013 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, POLE HEIGHT 50'	4.000 EA	6269.00000	25076.00	8198.18000	32792.72		
0575 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50'	36.000 EA	5135.00000	184860.00	5387.45000	193948.20		
0580 0715 4600 LIGHT POLE COMPLETE, REMOVE	10.000 EA	499.00000	4990.00	467.64000	4676.40		
0585 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	12353.00000	12353.00	7867.32000	7867.32		
0590 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	9.000 EA	832.00000	7488.00	465.29000	4187.61		
0595 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	46.000 EA	290.00000	13340.00	420.47000	19341.62		
0600 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	40.000 EA	652.00000	26080.00	443.79000	17751.60		
SECTION 0003 TOTALS		$	356,102.60	$	352,345.27	$	
SECTION 0004 SIGNALIZATION							
0605 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	410.000 LF	25.00000	10250.00	29.84000	12234.40		

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(11) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0610 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	3755.000 LF	4.20000	15771.00	4.84000	18174.20		
0615 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	55.000 LF	14.40000	792.00	25.79000	1418.45		
0620 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	1.000 PI	11187.00000	11187.00	7867.32000	7867.32		
0625 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	8320.000 LF	2.70000	22464.00	2.31000	19219.20		
0630 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	17.000 EA	692.00000	11764.00	301.63000	5127.71		
0635 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	10.000 EA	1260.00000	12600.00	904.91000	9049.10		
0640 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	1.000 AS	1191.00000	1191.00	1259.94000	1259.94		
0645 0639 2 1 ELECTRICAL SERVICE WIRE	50.000 LF	6.60000	330.00	13.23000	661.50		
0650 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	987.00000	987.00	857.05000	857.05		
0655 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1445.00000	1445.00	1152.51000	1152.51		
0660 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	6.000 EA	1362.00000	8172.00	845.66000	5073.96		
0665 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	43680.00000	174720.00	40966.49000	163865.96		
0670 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	18.000 AS	930.00000	16740.00	890.70000	16032.60		
0675 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	630.00000	5040.00	553.67000	4429.36		
0680 0663 74 11 VEHICLE DETECTOR ASSEM, F&I, OPTICAL TYPE	4.000 EA	5864.00000	23456.00	5297.38000	21189.52		

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(11) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0685 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	219.00000	1752.00	199.12000	1592.96		
0690 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	1.000 AS	18501.00000	18501.00	16462.28000	16462.28		
0695 0685124 SYSTEM AUXILIARIES, F&I, UNIVERSAL ADAPTER	1.000 EA	2328.00000	2328.00	2038.86000	2038.86		
0700 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	1.000 EA	4504.00000	4504.00	5164.21000	5164.21		
0705 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	68.00000	544.00	115.32000	922.56		
0710 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	6.000 EA	41.00000	246.00	136.58000	819.48		
0715 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	162.00000	162.00	808.71000	808.71		
0720 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	1916.00000	7664.00	3470.94000	13883.76		
0725 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	216.00000	216.00	738.87000	738.87		
0730 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	6.000 EA	41.00000	246.00	115.09000	690.54		
0735 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	484.00000	484.00	883.91000	883.91		
0740 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	216.00000	216.00	803.34000	803.34		
0745 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	430.00000	430.00	1125.65000	1125.65		
0750 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2000.00000	8000.00	2037.74000	8150.96		
0755 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	54.00000	324.00	96.69000	580.14		
SECTION 0004 TOTALS		$	362,526.00	$	342,279.01	$	
CONTRACT TOTALS		$	7,832,005.58	$	7,847,182.87	$	0.00

CALL ORDER: 011 PROPOSAL ID: T4341 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(11) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.