VENDOR RANKING

CALL ORDER : 013 PROPOSAL ID : T4353 PROPOSAL DESC :
LETTING DATE : 02/27/13 10:30 P.M. DISTRICT : 04 The improvements under this contract consist of safety
SET-ASIDE : U/R CODE : enhancements along SR 811.
CONTRACT TIME : 143 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42701115201 (*) F.A. NO. : N/A COUNTIES : BROWARD

LOCAL NAME : SR-811/DIXIE HWY ROAD NAME : SR 811
PROJ LIMITS : @ MCNAB RD AND 3RD STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 639,340.22	0.00%
2	AGC ELECTRIC, INC.	Responsive	Non-Winning Bid	$ 658,156.01	2.94%
3	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 736,653.26	15.22%
4	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 749,079.11	17.16%
5	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	$ 797,797.00	24.78%

CALL ORDER : 013 PROPOSAL ID : T4353 PROPOSAL DESC :
LETTING DATE : 02/27/13 10:30 P.M. DISTRICT : 04 The improvements under this contract consist of safety
SET-ASIDE : U/R CODE : enhancements along SR 811.
CONTRACT TIME : 143 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42701115201 (*) F.A. NO. : N/A COUNTIES : BROWARD

LOCAL NAME : SR-811/DIXIE HWY ROAD NAME : SR 811
PROJ LIMITS : @ MCNAB RD AND 3RD STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) AGC ELECTRIC, INC. UNIT PRICE	 AMOUNT	(3) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42701115201	LUMP	49422.00000	49422.00	24350.00000	24350.00	36850.00000	36850.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42701115201	143.000 LS	76970.00000	76970.00	8500.00000	8500.00	24242.00000	24242.00
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	57.00000	1824.00	45.00000	1440.00	70.50000	2256.00
0020 0102 60 WORK ZONE SIGN	1417.000 ED	0.23000	325.91	0.40000	566.80	0.50000	708.50
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	1924.000 ED	0.14000	269.36	0.30000	577.20	0.25000	481.00
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	143.000 ED	6.00000	858.00	18.00000	2574.00	6.85000	979.55
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	442.000 ED	0.27000	119.34	0.45000	198.90	0.40000	176.80
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	196.000 ED	12.00000	2352.00	22.00000	4312.00	16.00000	3136.00
0045 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	286.000 ED	6.00000	1716.00	6.00000	1716.00	14.40000	4118.40
0050 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	286.000 ED	6.00000	1716.00	6.00000	1716.00	5.40000	1544.40
0055 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42701115201	LUMP	29467.61000	29467.61	29467.61000	29467.61	29467.61000	29467.61
SECTION 0001 TOTALS		$	165,040.22	$	75,418.51	$	103,960.26

SECTION 0002 SIGNING

CALL ORDER: 013 PROPOSAL ID: T4353 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) AGC ELECTRIC, INC. UNIT PRICE	 AMOUNT	(3) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
0060 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	45.000 AS	150.00000	6750.00	480.00000	21600.00	338.75000	15243.75
0065 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	500.00000	2000.00	1070.00000	4280.00	932.00000	3728.00
0070 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	750.00000	1500.00	1640.00000	3280.00	1481.50000	2963.00
0075 0700 20 60 SINGLE POST SIGN, REMOVE	36.000 AS	50.00000	1800.00	180.00000	6480.00	28.25000	1017.00
0080 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	3.000 EA	600.00000	1800.00	150.00000	450.00	853.00000	2559.00
SECTION 0002 TOTALS		$	13,850.00	$	36,090.00	$	25,510.75
SECTION 0003 SIGNALIZATION							
0085 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	920.000 LF	11.00000	10120.00	15.00000	13800.00	23.80000	21896.00
0090 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	2130.000 LF	8.00000	17040.00	12.00000	25560.00	7.05000	15016.50
0095 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	875.000 LF	10.00000	8750.00	17.00000	14875.00	30.00000	26250.00
0100 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	2.000 PI	2500.00000	5000.00	5700.00000	11400.00	7763.00000	15526.00
0105 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	90.000 LF	5.00000	450.00	6.00000	540.00	8.85000	796.50
0110 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	45.000 EA	300.00000	13500.00	390.00000	17550.00	590.25000	26561.25
0115 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	3.000 EA	800.00000	2400.00	980.00000	2940.00	1465.75000	4397.25
0120 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	2.000 AS	750.00000	1500.00	2560.00000	5120.00	2194.25000	4388.50
0125 0639 2 1 ELECTRICAL SERVICE WIRE	55.000 LF	5.00000	275.00	1.50000	82.50	3.10000	170.50
0130 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	15.000 EA	500.00000	7500.00	980.00000	14700.00	1078.75000	16181.25
0135 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	22000.00000	22000.00	22300.00000	22300.00	25522.25000	25522.25

CALL ORDER: 013 PROPOSAL ID: T4353 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) AGC ELECTRIC, INC. UNIT PRICE	 AMOUNT	(3) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
0140 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	27000.00000	108000.00	26800.00000	107200.00	29690.00000	118760.00
0145 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	32510.00000	32510.00	31900.00000	31900.00	35315.00000	35315.00
0150 0649 31118 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	2.000 EA	42000.00000	84000.00	45600.00000	91200.00	45521.00000	91042.00
0155 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	26.000 AS	500.00000	13000.00	830.00000	21580.00	804.00000	20904.00
0160 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	800.00000	1600.00	1310.00000	2620.00	1123.25000	2246.50
0165 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	400.00000	4800.00	580.00000	6960.00	526.25000	6315.00
0170 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	750.00000	2250.00	1100.00000	3300.00	1033.75000	3101.25
0175 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	9.000 EA	4500.00000	40500.00	5950.00000	53550.00	5131.50000	46183.50
0180 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	18.000 EA	150.00000	2700.00	140.00000	2520.00	132.00000	2376.00
0185 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	2.000 AS	22000.00000	44000.00	23800.00000	47600.00	22800.00000	45600.00
0190 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	24.000 EA	50.00000	1200.00	90.00000	2160.00	27.50000	660.00
0195 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	12.000 EA	25.00000	300.00	50.00000	600.00	27.50000	330.00
0200 0690 31 SIGNAL PEDESTAL REMOVAL	6.000 EA	75.00000	450.00	120.00000	720.00	165.50000	993.00
0205 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	11.000 EA	425.00000	4675.00	980.00000	10780.00	3085.00000	33935.00

CALL ORDER: 013 PROPOSAL ID: T4353 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) AGC ELECTRIC, INC. UNIT PRICE	 AMOUNT	(3) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
0210 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	100.00000	200.00	780.00000	1560.00	242.50000	485.00
0215 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	13.000 EA	60.00000	780.00	120.00000	1560.00	165.50000	2151.50
0220 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	50.00000	600.00	30.00000	360.00	13.75000	165.00
0225 0690 80 SPAN WIRE ASSEMBLY, REMOVE	8.000 EA	100.00000	800.00	340.00000	2720.00	331.00000	2648.00
0230 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	50.00000	100.00	360.00000	720.00	331.00000	662.00
0235 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	10.000 LF	50.00000	500.00	3.00000	30.00	5.75000	57.50
0240 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	100.00000	200.00	650.00000	1300.00	325.00000	650.00
0245 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	10.000 EA	2000.00000	20000.00	1980.00000	19800.00	2021.75000	20217.50
0250 0700 48 18 SIGN PANELS, F & I, 15 OR <	8.000 EA	150.00000	1200.00	380.00000	3040.00	708.50000	5668.00
0255 0700 48 60 SIGN PANELS, REMOVE	11.000 EA	50.00000	550.00	60.00000	660.00	165.50000	1820.50
0260 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	2.000 EA	3500.00000	7000.00	1670.00000	3340.00	4095.00000	8190.00
SECTION 0003 TOTALS			$ 460,450.00		$ 546,647.50		$ 607,182.25
CONTRACT TOTALS			$ 639,340.22		$ 658,156.01		$ 736,653.26

CALL ORDER: 013 PROPOSAL ID: T4353 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(5) HORSEPOWER ELECTRIC, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42701115201	LUMP	38000.00000	38000.00	13000.00000	13000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 42701115201	143.000 LS	32000.00000	32000.00	10230.65000	10230.65		
0015 0102 14 TRAFFIC CONTROL OFFICER	32.000 MH	100.00000	3200.00	50.00000	1600.00		
0020 0102 60 WORK ZONE SIGN	1417.000 ED	0.50000	708.50	0.30000	425.10		
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	1924.000 ED	0.50000	962.00	0.16000	307.84		
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	143.000 ED	8.00000	1144.00	8.00000	1144.00		
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	442.000 ED	0.50000	221.00	0.40000	176.80		
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	196.000 ED	18.00000	3528.00	15.00000	2940.00		
0045 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	286.000 ED	20.00000	5720.00	10.00000	2860.00		
0050 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	286.000 ED	10.00000	2860.00	10.00000	2860.00		
0055 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42701115201	LUMP	29467.61000	29467.61	29467.61000	29467.61		
SECTION 0001 TOTALS		$	117,811.11	$	65,012.00	$	
SECTION 0002 SIGNING							
0060 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	45.000 AS	325.00000	14625.00	500.00000	22500.00		
0065 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	1000.00000	4000.00	800.00000	3200.00		

CALL ORDER: 013 PROPOSAL ID: T4353 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(5) HORSEPOWER ELECTRIC, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0070 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	1500.00000	3000.00	950.00000	1900.00		
0075 0700 20 60 SINGLE POST SIGN, REMOVE	36.000 AS	28.00000	1008.00	50.00000	1800.00		
0080 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	3.000 EA	850.00000	2550.00	350.00000	1050.00		
SECTION 0002 TOTALS		$	25,183.00	$	30,450.00	$	
SECTION 0003 SIGNALIZATION							
0085 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	920.000 LF	25.00000	23000.00	20.00000	18400.00		
0090 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	2130.000 LF	5.00000	10650.00	5.00000	10650.00		
0095 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	875.000 LF	60.00000	52500.00	20.00000	17500.00		
0100 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	2.000 PI	8000.00000	16000.00	20000.00000	40000.00		
0105 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	90.000 LF	10.00000	900.00	10.00000	900.00		
0110 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	45.000 EA	500.00000	22500.00	900.00000	40500.00		
0115 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	3.000 EA	1800.00000	5400.00	2000.00000	6000.00		
0120 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	2.000 AS	1300.00000	2600.00	3000.00000	6000.00		
0125 0639 2 1 ELECTRICAL SERVICE WIRE	55.000 LF	5.00000	275.00	10.00000	550.00		
0130 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	15.000 EA	700.00000	10500.00	1000.00000	15000.00		
0135 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	26000.00000	26000.00	35000.00000	35000.00		
0140 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	29000.00000	116000.00	38000.00000	152000.00		

CALL ORDER: 013 PROPOSAL ID: T4353 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AMERICAN LIGHTING AND SIGNA UNIT PRICE	AMOUNT	(5) HORSEPOWER ELECTRIC, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0145 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	35000.00000	35000.00	40000.00000	40000.00		
0150 0649 31118 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	2.000 EA	45000.00000	90000.00	50000.00000	100000.00		
0155 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	26.000 AS	850.00000	22100.00	1200.00000	31200.00		
0160 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1300.00000	2600.00	1500.00000	3000.00		
0165 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	500.00000	6000.00	1000.00000	12000.00		
0170 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1000.00000	3000.00	2000.00000	6000.00		
0175 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	9.000 EA	5000.00000	45000.00	8000.00000	72000.00		
0180 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	18.000 EA	140.00000	2520.00	250.00000	4500.00		
0185 0670 5131 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN	2.000 AS	19000.00000	38000.00	21000.00000	42000.00		
0190 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	24.000 EA	50.00000	1200.00	100.00000	2400.00		
0195 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	12.000 EA	40.00000	480.00	75.00000	900.00		
0200 0690 31 SIGNAL PEDESTAL REMOVAL	6.000 EA	200.00000	1200.00	200.00000	1200.00		
0205 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	11.000 EA	3800.00000	41800.00	500.00000	5500.00		
0210 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	200.00000	400.00	350.00000	700.00		

CALL ORDER: 013 PROPOSAL ID: T4353 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(5) HORSEPOWER ELECTRIC, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0215 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	13.000 EA	20.00000	260.00	75.00000	975.00		
0220 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	12.000 EA	20.00000	240.00	25.00000	300.00		
0225 0690 80 SPAN WIRE ASSEMBLY, REMOVE	8.000 EA	200.00000	1600.00	100.00000	800.00		
0230 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	200.00000	400.00	100.00000	200.00		
0235 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	10.000 LF	1.00000	10.00	1.00000	10.00		
0240 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	800.00000	1600.00	100.00000	200.00		
0245 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	10.000 EA	1700.00000	17000.00	2500.00000	25000.00		
0250 0700 48 18 SIGN PANELS, F & I, 15 OR <	8.000 EA	350.00000	2800.00	300.00000	2400.00		
0255 0700 48 60 SIGN PANELS, REMOVE	11.000 EA	50.00000	550.00	50.00000	550.00		
0260 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	2.000 EA	3000.00000	6000.00	4000.00000	8000.00		
SECTION 0003 TOTALS		$	606,085.00	$	702,335.00	$	
CONTRACT TOTALS		$	749,079.11	$	797,797.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.