VENDOR RANKING

CALL ORDER : 016 PROPOSAL ID : T4354 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of resurfacing,
SET-ASIDE : U/R CODE : rehabilitation and restoration of SR 7.
CONTRACT TIME : 135 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42701015201 F.A. NO. : N/A COUNTIES : BROWARD
42701015202 (*) 4751157P
LOCAL NAME : SR-7/US-441 FROM S. ROAD NAME : SR 7
PROJ LIMITS : OF HOLMBERG/JOHNSON RD TO BROWARD/PBC LINE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 1,494,392.15	0.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 1,552,255.00	3.87%
3	HARDRIVES OF DELRAY, INC.	Responsive	Non-Winning Bid	$ 1,641,072.55	9.81%
4	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 1,661,119.40	11.15%
5	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 1,699,423.77	13.72%

CALL ORDER : 016 PROPOSAL ID : T4354 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of resurfacing,
SET-ASIDE : U/R CODE : rehabilitation and restoration of SR 7.
CONTRACT TIME : 135 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42701015201 F.A. NO. : N/A COUNTIES : BROWARD
42701015202 (*) 4751157P
LOCAL NAME : SR-7/US-441 FROM S. ROAD NAME : SR 7
PROJ LIMITS : OF HOLMBERG/JOHNSON RD TO BROWARD/PBC LINE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42701015201	LUMP	120000.00000	120000.00	154816.00000	154816.00	100000.00000	100000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42701015201	135.000 LS	60200.00000	60200.00	25880.00000	25880.00	97000.00000	97000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	272.000 MH	0.01000	2.72	55.10000	14987.20	1.00000	272.00
0020 0102 60 WORK ZONE SIGN	8068.000 ED	0.21000	1694.28	0.35000	2823.80	0.02000	161.36
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1200.000 LF	0.01000	12.00	0.01000	12.00	8.50000	10200.00
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1200.000 LF	0.01000	12.00	0.01000	12.00	4.00000	4800.00
0035 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	43303.000 ED	0.01000	433.03	0.10000	4330.30	0.01000	433.03
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	535.000 ED	0.01000	5.35	5.60000	2996.00	0.01000	5.35
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1069.000 ED	0.27000	288.63	0.15000	160.35	0.35000	374.15
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1361.000 ED	0.12000	163.32	0.15000	204.15	0.01000	13.61
0055 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	2.000 LO	900.00000	1800.00	0.01000	0.02	900.00000	1800.00

CALL ORDER: 016 PROPOSAL ID: T4354 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	402.000 ED	0.01000	4.02	14.60000	5869.20	0.10000	40.20
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	405.000 ED	25.00000	10125.00	5.25000	2126.25	11.00000	4455.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	405.000 ED	7.00000	2835.00	3.95000	1599.75	9.90000	4009.50
0075 0104 10 3 SEDIMENT BARRIER	58.000 LF	9.00000	522.00	1.40000	81.20	2.00000	116.00
0080 0104 18 INLET PROTECTION SYSTEM	8.000 EA	120.00000	960.00	88.15000	705.20	10.00000	80.00
0085 0107 1 LITTER REMOVAL	105.600 AC	0.01000	1.06	5.50000	580.80	25.00000	2640.00
0090 0107 2 MOWING	105.600 AC	0.01000	1.06	93.65000	9889.44	25.00000	2640.00
0095 0110 1 1 CLEARING & GRUBBING 42701015201	0.130 LS	33500.00000	33500.00	25239.82000	25239.82	8800.00000	8800.00
0100 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	913.000 SY	11.25000	10271.25	9.60000	8764.80	12.00000	10956.00
0105 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	388.000 SY	0.01000	3.88	6.35000	2463.80	5.00000	1940.00
0110 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	79355.000 SY	3.55000	281710.25	1.65000	130935.75	1.64000	130142.20
0115 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	6874.400 TN	94.50000	649630.80	112.00000	769932.80	130.00000	893672.00
0120 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	3.000 TN	650.00000	1950.00	911.00000	2733.00	250.00000	750.00
0125 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	4050.00000	8100.00	3690.00000	7380.00	5875.00000	11750.00
0130 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	6200.00000	12400.00	6600.00000	13200.00	6400.00000	12800.00
0135 0425 6 VALVE BOXES, ADJUST	4.000 EA	250.00000	1000.00	354.00000	1416.00	375.00000	1500.00

CALL ORDER: 016 PROPOSAL ID: T4354 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0140 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	17.000 LF	60.00000	1020.00	148.00000	2516.00	110.00000	1870.00
0145 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	12.000 LF	177.00000	2124.00	244.00000	2928.00	204.00000	2448.00
0150 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	12.000 LF	200.00000	2400.00	263.00000	3156.00	260.00000	3120.00
0155 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	895.000 LF	12.50000	11187.50	44.90000	40185.50	19.00000	17005.00
0160 0522 1 SIDEWALK CONCRETE, 4" THICK	883.000 SY	37.45000	33068.35	30.35000	26799.05	28.00000	24724.00
0165 0522 4 BUS SHELTER PAD- CONCRETE	36.000 SY	36.90000	1328.40	50.60000	1821.60	88.00000	3168.00
0170 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	10.000 EA	430.00000	4300.00	309.00000	3090.00	413.00000	4130.00
0175 0536 1 1 GUARDRAIL -ROADWAY	140.000 LF	12.50000	1750.00	18.55000	2597.00	18.20000	2548.00
0180 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	1.000 EA	2000.00000	2000.00	2610.00000	2610.00	2600.00000	2600.00
0185 0536 73 GUARDRAIL REMOVAL	62.500 LF	2.00000	125.00	1.05000	65.63	1.00000	62.50
0190 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1950.00000	1950.00	2450.00000	2450.00	2400.00000	2400.00
0195 0570 1 2 PERFORMANCE TURF, SOD	388.000 SY	4.50000	1746.00	5.55000	2153.40	4.00000	1552.00
0200 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	11.000 EA	1000.00000	11000.00	560.00000	6160.00	550.00000	6050.00
0205 0715 14 52 LIGHTING - PULL BOX, REMOVE, SIDEWALK	11.000 EA	100.00000	1100.00	163.00000	1793.00	55.00000	605.00
0210 0999 16 PARTNERING, DO NOT BID 42701015201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0215 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	48542.00000	48542.00	48542.00000	48542.00	48542.00000	48542.00
SECTION 0001 TOTALS			$ 1,327,266.90		$ 1,342,006.81		$ 1,428,174.90
SECTION 0002 SIGNING							

CALL ORDER: 016 PROPOSAL ID: T4354 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0220 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	31.000 AS	255.00000	7905.00	287.00000	8897.00	259.00000	8029.00
0225 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	800.00000	3200.00	899.00000	3596.00	814.00000	3256.00
0230 0700 20 60 SINGLE POST SIGN, REMOVE	6.000 AS	10.00000	60.00	11.25000	67.50	11.00000	66.00
0235 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	2450.00000	12250.00	2750.00000	13750.00	3839.00000	19195.00
0240 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	750.00000	1500.00	843.00000	1686.00	363.00000	726.00
0245 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42701015201	LUMP	36996.00000	36996.00	56050.00000	56050.00	55000.00000	55000.00
0250 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	30.000 EA	165.00000	4950.00	208.00000	6240.00	204.00000	6120.00
0255 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	30.000 EA	165.00000	4950.00	141.00000	4230.00	138.00000	4140.00
0260 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.056 NM	21500.00000	1204.00	22080.00000	1236.48	24200.00000	1355.20
0265 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	148.000 LF	4.00000	592.00	7.30000	1080.40	8.00000	1184.00
0270 0713102125 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 18"	106.000 LF	15.00000	1590.00	13.50000	1431.00	14.00000	1484.00
0275 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.093 GM	6250.00000	581.25	8160.00000	758.88	8250.00000	767.25
0280 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.056 NM	21500.00000	1204.00	22080.00000	1236.48	24200.00000	1355.20
SECTION 0002 TOTALS		$	76,982.25	$	100,259.74	$	102,677.65
SECTION 0003 SIGNALIZATION							
0285 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2970.000 LF	13.00000	38610.00	13.50000	40095.00	16.50000	49005.00

CALL ORDER: 016 PROPOSAL ID: T4354 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0290 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	185.000 LF	25.00000	4625.00	16.85000	3117.25	16.50000	3052.50
0295 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	2.000 PI	2500.00000	5000.00	4430.00000	8860.00	3520.00000	7040.00
0300 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	2320.000 LF	2.50000	5800.00	3.35000	7772.00	3.25000	7540.00
0305 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	17.000 EA	250.00000	4250.00	461.00000	7837.00	412.50000	7012.50
0310 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	5.000 EA	1000.00000	5000.00	1320.00000	6600.00	1155.00000	5775.00
0315 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	15.000 EA	700.00000	10500.00	916.00000	13740.00	825.00000	12375.00
0320 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	14.000 AS	500.00000	7000.00	601.00000	8414.00	605.00000	8470.00
0325 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1100.00000	1100.00	1190.00000	1190.00	1210.00000	1210.00
0330 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	16.000 EA	140.00000	2240.00	225.00000	3600.00	132.00000	2112.00
0335 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	2.000 AS	500.00000	1000.00	1690.00000	3380.00	825.00000	1650.00
0340 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	16.000 EA	40.00000	640.00	50.60000	809.60	55.00000	880.00
0345 0690 31 SIGNAL PEDESTAL REMOVAL	6.000 EA	200.00000	1200.00	163.00000	978.00	104.50000	627.00
0350 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	16.000 EA	20.00000	320.00	28.10000	449.60	5.50000	88.00
0355 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	200.00000	400.00	422.00000	844.00	550.00000	1100.00
0360 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	500.00000	1000.00	422.00000	844.00	412.50000	825.00

CALL ORDER: 016 PROPOSAL ID: T4354 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42701015202	LUMP	1458.00000	1458.00	1458.00000	1458.00	1458.00000	1458.00
SECTION 0003 TOTALS			$ 90,143.00		$ 109,988.45		$ 110,220.00
CONTRACT TOTALS			$ 1,494,392.15		$ 1,552,255.00		$ 1,641,072.55

CALL ORDER: 016 PROPOSAL ID: T4354 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42701015201	LUMP	34762.00000	34762.00	100000.00000	100000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 42701015201	135.000 LS	76436.00000	76436.00	180000.00000	180000.00		
0015 0102 14 TRAFFIC CONTROL OFFICER	272.000 MH	25.00000	6800.00	50.00000	13600.00		
0020 0102 60 WORK ZONE SIGN	8068.000 ED	0.21000	1694.28	0.30000	2420.40		
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1200.000 LF	22.00000	26400.00	1.00000	1200.00		
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1200.000 LF	16.00000	19200.00	1.00000	1200.00		
0035 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	43303.000 ED	0.14000	6062.42	0.15000	6495.45		
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	535.000 ED	5.50000	2942.50	7.00000	3745.00		
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1069.000 ED	0.27000	288.63	0.35000	374.15		
0050 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1361.000 ED	0.12000	163.32	0.12000	163.32		
0055 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	2.000 LO	1400.00000	2800.00	1000.00000	2000.00		
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	402.000 ED	11.00000	4422.00	12.00000	4824.00		
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	405.000 ED	25.00000	10125.00	3.00000	1215.00		
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	405.000 ED	7.00000	2835.00	3.00000	1215.00		

CALL ORDER: 016 PROPOSAL ID: T4354 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0104 10 3 SEDIMENT BARRIER	58.000 LF	8.90000	516.20	5.00000	290.00		
0080 0104 18 INLET PROTECTION SYSTEM	8.000 EA	95.00000	760.00	125.00000	1000.00		
0085 0107 1 LITTER REMOVAL	105.600 AC	10.00000	1056.00	10.00000	1056.00		
0090 0107 2 MOWING	105.600 AC	10.00000	1056.00	90.00000	9504.00		
0095 0110 1 1 CLEARING & GRUBBING 42701015201	0.130 LS	12241.00000	12241.00	20000.00000	20000.00		
0100 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	913.000 SY	23.00000	20999.00	10.00000	9130.00		
0105 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	388.000 SY	8.60000	3336.80	11.00000	4268.00		
0110 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	79355.000 SY	2.25000	178548.75	5.31000	421375.05		
0115 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	6874.400 TN	130.00000	893672.00	78.00000	536203.20		
0120 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	3.000 TN	750.00000	2250.00	500.00000	1500.00		
0125 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	6100.00000	12200.00	3850.00000	7700.00		
0130 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	14000.00000	28000.00	500.00000	1000.00		
0135 0425 6 VALVE BOXES, ADJUST	4.000 EA	160.00000	640.00	375.00000	1500.00		
0140 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	17.000 LF	100.00000	1700.00	110.00000	1870.00		
0145 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	12.000 LF	120.00000	1440.00	165.00000	1980.00		
0150 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	12.000 LF	190.00000	2280.00	176.00000	2112.00		

CALL ORDER: 016 PROPOSAL ID: T4354 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	895.000 LF	16.60000	14857.00	40.00000	35800.00		
0160 0522 1 SIDEWALK CONCRETE, 4" THICK	883.000 SY	44.50000	39293.50	43.00000	37969.00		
0165 0522 4 BUS SHELTER PAD- CONCRETE	36.000 SY	120.00000	4320.00	100.00000	3600.00		
0170 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	10.000 EA	445.00000	4450.00	275.00000	2750.00		
0175 0536 1 1 GUARDRAIL -ROADWAY	140.000 LF	17.00000	2380.00	19.00000	2660.00		
0180 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	1.000 EA	2322.00000	2322.00	2600.00000	2600.00		
0185 0536 73 GUARDRAIL REMOVAL	62.500 LF	1.00000	62.50	2.00000	125.00		
0190 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2180.00000	2180.00	2400.00000	2400.00		
0195 0570 1 2 PERFORMANCE TURF, SOD	388.000 SY	4.70000	1823.60	7.00000	2716.00		
0200 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	11.000 EA	1000.00000	11000.00	842.00000	9262.00		
0205 0715 14 52 LIGHTING - PULL BOX, REMOVE, SIDEWALK	11.000 EA	100.00000	1100.00	107.00000	1177.00		
0210 0999 16 PARTNERING, DO NOT BID 42701015201	LUMP	6000.00000	6000.00	6000.00000	6000.00		
0215 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	48542.00000	48542.00	48542.00000	48542.00		
SECTION 0001 TOTALS		$	1,493,957.50	$	1,494,541.57	$	
SECTION 0002 SIGNING							
0220 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	31.000 AS	255.00000	7905.00	280.00000	8680.00		
0225 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	800.00000	3200.00	900.00000	3600.00		
0230 0700 20 60 SINGLE POST SIGN, REMOVE	6.000 AS	10.00000	60.00	12.00000	72.00		

CALL ORDER: 016 PROPOSAL ID: T4354 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	2450.00000	12250.00	2700.00000	13500.00		
0240 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	750.00000	1500.00	900.00000	1800.00		
0245 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42701015201	LUMP	37000.00000	37000.00	45000.00000	45000.00		
0250 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	30.000 EA	165.00000	4950.00	100.00000	3000.00		
0255 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	30.000 EA	165.00000	4950.00	182.00000	5460.00		
0260 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.056 NM	21500.00000	1204.00	24000.00000	1344.00		
0265 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	148.000 LF	4.00000	592.00	4.40000	651.20		
0270 0713102125 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 18"	106.000 LF	15.00000	1590.00	17.00000	1802.00		
0275 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.093 GM	6300.00000	585.90	7000.00000	651.00		
0280 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.056 NM	22000.00000	1232.00	24000.00000	1344.00		
SECTION 0002 TOTALS		$	77,018.90	$	86,904.20	$	
SECTION 0003 SIGNALIZATION							
0285 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2970.000 LF	13.00000	38610.00	15.00000	44550.00		
0290 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	185.000 LF	25.00000	4625.00	23.00000	4255.00		
0295 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	2.000 PI	2500.00000	5000.00	3800.00000	7600.00		
0300 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	2320.000 LF	2.50000	5800.00	2.00000	4640.00		

CALL ORDER: 016 PROPOSAL ID: T4354 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(5) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0305 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	17.000 EA	250.00000	4250.00	445.00000	7565.00		
0310 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	5.000 EA	1000.00000	5000.00	600.00000	3000.00		
0315 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	15.000 EA	700.00000	10500.00	1780.00000	26700.00		
0320 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	14.000 AS	500.00000	7000.00	518.00000	7252.00		
0325 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1100.00000	1100.00	900.00000	900.00		
0330 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	16.000 EA	140.00000	2240.00	200.00000	3200.00		
0335 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	2.000 AS	500.00000	1000.00	600.00000	1200.00		
0340 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	16.000 EA	40.00000	640.00	54.00000	864.00		
0345 0690 31 SIGNAL PEDESTAL REMOVAL	6.000 EA	200.00000	1200.00	215.00000	1290.00		
0350 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	16.000 EA	20.00000	320.00	54.00000	864.00		
0355 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	200.00000	400.00	660.00000	1320.00		
0360 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	500.00000	1000.00	660.00000	1320.00		
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42701015202	LUMP	1458.00000	1458.00	1458.00000	1458.00		
SECTION 0003 TOTALS		$	90,143.00	$	117,978.00	$	
CONTRACT TOTALS		$	1,661,119.40	$	1,699,423.77	$	0.00

CALL ORDER: 016 PROPOSAL ID: T4354 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 04

	(4)		(5)		( )	
	WEEKLEY ASPHALT PAVING, INC		GENERAL ASPHALT CO., INC.			
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.