VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T4357 PROPOSAL DESC :
LETTING DATE : 02/27/13 10:30 P.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, addressing ADA sidewalk and curb ramp deficiencies, upgrading existing guardrail connections and approaches, widening for the extension of the SR 808 westbound left turn lane, addition of a second left turn lane, replacement of substandard signage, signing and pavement markings, signalization improvements, and minor hardscape and irrigation improvements.

FINPROJ(S) : 42701415201 (*) F.A. NO. : 0761017P COUNTIES : PALM BEACH
42701415202 0761017P
LOCAL NAME : SR-808/GLADES RD ROAD NAME : SR 808
PROJ LIMITS : FROM SR-7/US-441 TO EAST OF LYONS ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 2,431,994.89	0.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 2,460,680.67	1.17%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 2,598,857.70	6.86%
4	SEALAND CONTRACTORS CORP.	Responsive	Non-Winning Bid	$ 2,635,000.49	8.34%
5	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 2,669,146.08	9.75%
6	HARDRIVES OF DELRAY, INC.	Responsive	Non-Winning Bid	$ 2,693,161.34	10.73%

CALL ORDER : 014
LETTING DATE : 02/27/13 10:30 P.M.
SET-ASIDE :
CONTRACT TIME : 250 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4357
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, addressing ADA sidewalk and curb ramp deficiencies, upgrading existing guardrail connections and approaches, widening for the extension of the SR 808 westbound left turn lane, addition of a second left turn lane, replacement of substandard signage, signing and pavement markings, signalization improvements, and minor hardscape and irrigation improvements.

FINPROJ(S) : 42701415201 (*)
42701415202

F.A. NO. : 0761017P
0761017P

COUNTIES : PALM BEACH

LOCAL NAME : SR-808/GLADES RD

ROAD NAME : SR 808

PROJ LIMITS : FROM SR-7/US-441 TO EAST OF LYONS ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42701415201	LUMP	108524.00000	108524.00	213000.00000	213000.00	101960.00000	101960.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42701415201	250.000 LS	189983.00000	189983.00	82000.00000	82000.00	252240.00000	252240.00
0015 0102 14 TRAFFIC CONTROL OFFICER	280.000 MH	35.00000	9800.00	65.60000	18368.00	52.70000	14756.00
0020 0102 60 WORK ZONE SIGN	17550.000 ED	0.23000	4036.50	0.40000	7020.00	0.35000	6142.50
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	73580.000 ED	0.12000	8829.60	0.10000	7358.00	0.10000	7358.00
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	994.000 ED	0.25000	248.50	0.40000	397.60	0.35000	347.90
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	675.000 ED	5.00000	3375.00	5.40000	3645.00	5.25000	3543.75
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	11813.000 ED	0.27000	3189.51	0.25000	2953.25	0.25000	2953.25
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1621.000 EA	3.50000	5673.50	3.75000	6078.75	3.25000	5268.25

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	375.000 ED	11.00000	4125.00	14.00000	5250.00	13.70000	5137.50
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	750.000 ED	5.00000	3750.00	5.40000	4050.00	5.25000	3937.50
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	750.000 ED	5.00000	3750.00	5.40000	4050.00	5.25000	3937.50
0065 0104 18 INLET PROTECTION SYSTEM	34.000 EA	79.00000	2686.00	69.90000	2376.60	62.00000	2108.00
0070 0107 1 LITTER REMOVAL	50.000 AC	50.00000	2500.00	26.90000	1345.00	93.90000	4695.00
0075 0107 2 MOWING	50.000 AC	25.00000	1250.00	323.00000	16150.00	192.00000	9600.00
0080 0110 1 1 CLEARING & GRUBBING 42701415202	0.050 LS	1000.00000	1000.00	1000.00000	1000.00	16930.00000	16930.00
0085 0110 1 1 CLEARING & GRUBBING 42701415201	0.200 LS	47757.00000	47757.00	8800.00000	8800.00	36380.00000	36380.00
0090 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2136.000 SY	15.00000	32040.00	24.60000	52545.60	28.50000	60876.00
0095 0110 15 1 ARBORIST WORK, TREE TRIMMING-LIMBS/ROOTS 42701415201	2.000 EA	500.00000	1000.00	1610.00000	3220.00	2630.00000	5260.00
0100 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	110.000 CY	22.30000	2453.00	16.70000	1837.00	19.20000	2112.00
0105 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42701415202	LUMP	2776.00000	2776.00	1300.00000	1300.00	2500.00000	2500.00
0110 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42701415201	LUMP	24983.00000	24983.00	8000.00000	8000.00	12350.00000	12350.00
0115 0285710 OPTIONAL BASE, BASE GROUP 10	886.000 SY	38.80000	34376.80	43.75000	38762.50	45.10000	39958.60
0120 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	71999.000 SY	2.00000	143998.00	2.50000	179997.50	1.60000	115198.40
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	4570.500 TN	98.00000	447909.00	91.30000	417286.65	106.00000	484473.00

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0130 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	4157.300 TN	128.00000	532134.40	129.00000	536291.70	133.00000	552920.90
0135 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1.700 TN	500.00000	850.00	538.00000	914.60	220.00000	374.00
0140 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	7900.00000	7900.00	6450.00000	6450.00	6300.00000	6300.00
0145 0425 5 MANHOLE, ADJUST	1.000 EA	425.00000	425.00	349.00000	349.00	341.00000	341.00
0150 0425 6 VALVE BOXES, ADJUST	6.000 EA	295.00000	1770.00	269.00000	1614.00	263.00000	1578.00
0155 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	6.000 LF	442.00000	2652.00	134.00000	804.00	131.00000	786.00
0160 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1136.000 LF	21.00000	23856.00	15.45000	17551.20	25.50000	28968.00
0165 0520 2 4 CONCRETE CURB, TYPE D	205.000 LF	23.00000	4715.00	10.75000	2203.75	15.30000	3136.50
0170 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	78.000 SY	58.40000	4555.20	43.00000	3354.00	66.00000	5148.00
0175 0522 1 SIDEWALK CONCRETE, 4" THICK	971.000 SY	46.70000	45345.70	33.90000	32916.90	50.70000	49229.70
0180 0522 2 SIDEWALK CONCRETE, 6" THICK	283.000 SY	54.00000	15282.00	40.00000	11320.00	51.90000	14687.70
0185 0522 4 BUS SHELTER PAD- CONCRETE	61.000 SY	131.20000	8003.20	88.00000	5368.00	89.40000	5453.40
0190 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY	103.000 SY	65.00000	6695.00	102.00000	10506.00	69.20000	7127.60
0195 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	1.000 EA	445.00000	445.00	323.00000	323.00	420.00000	420.00
0200 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	50.000 LF	32.00000	1600.00	28.00000	1400.00	27.40000	1370.00
0205 0536 2 GUARDRAIL- SHOP-BENT PANELS	87.500 LF	28.00000	2450.00	28.00000	2450.00	27.40000	2397.50
0210 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	3.000 EA	2640.00000	7920.00	2800.00000	8400.00	2800.00000	8400.00

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0215 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	2.000 EA	400.00000	800.00	35.30000	70.60	34.50000	69.00
0220 0536 73 GUARDRAIL REMOVAL	62.000 LF	8.00000	496.00	0.10000	6.20	7.35000	455.70
0225 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	588.00000	588.00	584.00000	584.00	570.00000	570.00
0230 0570 1 2 PERFORMANCE TURF, SOD	763.000 SY	2.50000	1907.50	13.25000	10109.75	10.60000	8087.80
0235 0590 70 1 IRRIGATION SYSTEM REPAIRS 42701415202	LUMP	5470.00000	5470.00	5290.00000	5290.00	5170.00000	5170.00
0240 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	2.000 EA	400.00000	800.00	538.00000	1076.00	420.00000	840.00
0245 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.099 NM	740.00000	3033.26	794.00000	3254.61	1060.00000	4344.94
0250 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2930.000 LF	0.22000	644.60	0.25000	732.50	0.30000	879.00
0255 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	7240.000 LF	0.49000	3547.60	0.55000	3982.00	0.40000	2896.00
0260 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	122.000 LF	0.68000	82.96	0.75000	91.50	0.60000	73.20
0265 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	5588.000 LF	1.05000	5867.40	1.15000	6426.20	0.80000	4470.40
0270 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	3.772 GM	300.00000	1131.60	322.00000	1214.58	324.00000	1222.13
0275 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1729.000 LF	0.20000	345.80	0.20000	345.80	0.30000	518.70
0280 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	35.00000	70.00	37.65000	75.30	37.80000	75.60

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0285 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	98.000 EA	16.00000	1568.00	17.20000	1685.60	25.90000	2538.20
0290 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.238 NM	740.00000	1656.12	793.00000	1774.73	1060.00000	2372.28
0295 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	83.000 LF	0.68000	56.44	0.75000	62.25	0.60000	49.80
0300 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	186.000 LF	0.20000	37.20	0.20000	37.20	0.30000	55.80
0305 0999 16 PARTNERING, DO NOT BID 42701415201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0310 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42701415202	LUMP	5700.00000	5700.00	5700.00000	5700.00	5700.00000	5700.00
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42701415201	LUMP	44300.00000	44300.00	44300.00000	44300.00	44300.00000	44300.00
SECTION 0001 TOTALS			$ 1,840,714.39		$ 1,821,826.42		$ 1,979,350.00
SECTION 0002 SIGNING							
0320 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	31.000 AS	252.00000	7812.00	306.00000	9486.00	268.00000	8308.00
0325 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	13.000 AS	660.00000	8580.00	500.00000	6500.00	797.00000	10361.00
0330 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	1075.00000	1075.00	591.00000	591.00	962.00000	962.00
0335 0700 20 15 SINGLE POST SIGN, F&I, 31 SF	2.000 AS	1354.00000	2708.00	780.00000	1560.00	1040.00000	2080.00
0340 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	8.000 AS	149.00000	1192.00	91.40000	731.20	124.00000	992.00
0345 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	100.00000	400.00	145.00000	580.00	370.00000	1480.00

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0350 0700 20 60 SINGLE POST SIGN, REMOVE	54.000 AS	5.00000	270.00	5.40000	291.60	10.10000	545.40
0355 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	2800.00000	11200.00	3420.00000	13680.00	3070.00000	12280.00
0360 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	4200.00000	8400.00	4900.00000	9800.00	3680.00000	7360.00
0365 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	339.00000	678.00	134.00000	268.00	164.00000	328.00
0370 0705 10 1 OBJECT MARKER, TYPE 1	4.000 EA	48.00000	192.00	102.00000	408.00	66.50000	266.00
0375 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	13.000 EA	184.00000	2392.00	161.00000	2093.00	162.00000	2106.00
0380 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42701415201	LUMP	32518.00000	32518.00	34400.00000	34400.00	29840.00000	29840.00
0385 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42701415202	LUMP	500.00000	500.00	1090.00000	1090.00	756.00000	756.00
0390 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	44.000 EA	170.00000	7480.00	183.00000	8052.00	259.00000	11396.00
0395 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	44.000 EA	145.00000	6380.00	156.00000	6864.00	154.00000	6776.00
SECTION 0002 TOTALS		$	91,777.00	$	96,394.80	$	95,836.40
SECTION 0003 SIGNALIZATION							
0400 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	493.000 LF	12.00000	5916.00	12.90000	6359.70	12.60000	6211.80
0405 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	1050.000 LF	14.00000	14700.00	15.05000	15802.50	14.70000	15435.00
0410 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	765.000 LF	6.00000	4590.00	6.45000	4934.25	6.30000	4819.50
0415 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	70.000 LF	11.00000	770.00	11.85000	829.50	11.60000	812.00
0420 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	3.000 PI	4000.00000	12000.00	4300.00000	12900.00	4200.00000	12600.00

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0425 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	950.00000	950.00	1020.00000	1020.00	998.00000	998.00
0430 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	48.000 EA	400.00000	19200.00	538.00000	25824.00	420.00000	20160.00
0435 0639 1 13 ELECTRICAL POWER SERVICE, OVERHEAD	2.000 AS	1000.00000	2000.00	1080.00000	2160.00	683.00000	1366.00
0440 0639 2 1 ELECTRICAL SERVICE WIRE	360.000 LF	3.50000	1260.00	3.75000	1350.00	3.70000	1332.00
0445 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2.000 EA	650.00000	1300.00	699.00000	1398.00	683.00000	1366.00
0450 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	12.000 EA	500.00000	6000.00	538.00000	6456.00	525.00000	6300.00
0455 0646 1 41 ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	1.000 EA	450.00000	450.00	484.00000	484.00	473.00000	473.00
0460 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	32000.00000	32000.00	34400.00000	34400.00	33600.00000	33600.00
0465 0649 31106 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM WITH LUMINAIRE-36'	1.000 EA	24000.00000	24000.00	25800.00000	25800.00	25200.00000	25200.00
0470 0649 31107 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM WITH LUMINAIRE-46	2.000 EA	25000.00000	50000.00	26900.00000	53800.00	26250.00000	52500.00
0475 0649 31108 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM WITH LUMINAIRE-60	3.000 EA	28000.00000	84000.00	30100.00000	90300.00	29400.00000	88200.00
0480 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	38000.00000	38000.00	40900.00000	40900.00	39900.00000	39900.00
0485 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	38.000 AS	650.00000	24700.00	699.00000	26562.00	683.00000	25954.00
0490 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	11.000 AS	800.00000	8800.00	860.00000	9460.00	840.00000	9240.00
0495 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	14.000 AS	550.00000	7700.00	591.00000	8274.00	578.00000	8092.00

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0500 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	700.00000	1400.00	753.00000	1506.00	735.00000	1470.00
0505 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	23.000 AS	1050.00000	24150.00	1130.00000	25990.00	1100.00000	25300.00
0510 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	8.000 EA	4500.00000	36000.00	4840.00000	38720.00	4730.00000	37840.00
0515 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	18.000 EA	100.00000	1800.00	108.00000	1944.00	105.00000	1890.00
0520 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	22000.00000	44000.00	23700.00000	47400.00	23100.00000	46200.00
0525 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	42.000 EA	50.00000	2100.00	53.75000	2257.50	52.50000	2205.00
0530 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	18.000 EA	50.00000	900.00	53.75000	967.50	52.50000	945.00
0535 0690 31 SIGNAL PEDESTAL REMOVAL	5.000 EA	100.00000	500.00	108.00000	540.00	105.00000	525.00
0540 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	8.000 EA	500.00000	4000.00	538.00000	4304.00	525.00000	4200.00
0545 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	200.00000	400.00	215.00000	430.00	210.00000	420.00
0550 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	18.000 EA	50.00000	900.00	53.75000	967.50	52.50000	945.00
0555 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	50.00000	150.00	53.75000	161.25	52.50000	157.50
0560 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	3.000 PI	100.00000	300.00	108.00000	324.00	105.00000	315.00
0565 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	50.00000	200.00	53.75000	215.00	52.50000	210.00
0570 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	2000.00000	16000.00	2150.00000	17200.00	2100.00000	16800.00
0575 0700 48 18 SIGN PANELS, F & I, 15 OR <	9.000 EA	110.00000	990.00	134.00000	1206.00	105.00000	945.00

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0580 0700 48 60 SIGN PANELS, REMOVE	8.000 EA	110.00000	880.00	108.00000	864.00	105.00000	840.00
0585 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3285.000 LF	3.50000	11497.50	3.75000	12318.75	3.70000	12154.50
0590 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	6.000 EA	1200.00000	7200.00	1290.00000	7740.00	1260.00000	7560.00
0595 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	800.00000	4800.00	860.00000	5160.00	840.00000	5040.00
0600 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	1.000 EA	3000.00000	3000.00	3230.00000	3230.00	3150.00000	3150.00
SECTION 0003 TOTALS			$ 499,503.50		$ 542,459.45		$ 523,671.30
CONTRACT TOTALS			$ 2,431,994.89		$ 2,460,680.67		$ 2,598,857.70

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42701415201	LUMP	263500.00000	263500.00	62102.30000	62102.30	151000.00000	151000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42701415201	250.000 LS	206200.00000	206200.00	164789.05000	164789.05	150000.00000	150000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	280.000 MH	44.00000	12320.00	84.32000	23609.60	55.00000	15400.00
0020 0102 60 WORK ZONE SIGN	17550.000 ED	0.24000	4212.00	0.26000	4563.00	0.38000	6669.00
0025 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	73580.000 ED	0.13000	9565.40	0.13000	9565.40	0.12000	8829.60
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	994.000 ED	0.26000	258.44	0.28000	278.32	0.10000	99.40
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	675.000 ED	5.25000	3543.75	5.62000	3793.50	7.00000	4725.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	11813.000 ED	0.28000	3307.64	0.30000	3543.90	0.29000	3425.77
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1621.000 EA	3.15000	5106.15	3.20000	5187.20	3.80000	6159.80
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	375.000 ED	11.55000	4331.25	12.37000	4638.75	15.00000	5625.00
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	750.000 ED	3.40000	2550.00	5.62000	4215.00	11.00000	8250.00
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	750.000 ED	5.80000	4350.00	5.62000	4215.00	8.20000	6150.00
0065 0104 18 INLET PROTECTION SYSTEM	34.000 EA	62.00000	2108.00	66.33000	2255.22	125.00000	4250.00
0070 0107 1 LITTER REMOVAL	50.000 AC	110.00000	5500.00	322.72000	16136.00	50.00000	2500.00
0075 0107 2 MOWING	50.000 AC	100.00000	5000.00	50.59000	2529.50	50.00000	2500.00

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0080 0110 1 1 CLEARING & GRUBBING 42701415202	0.050 LS	2000.00000	2000.00	18591.58000	18591.58	1500.00000	1500.00
0085 0110 1 1 CLEARING & GRUBBING 42701415201	0.200 LS	20000.00000	20000.00	9371.62000	9371.62	1500.00000	1500.00
0090 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2136.000 SY	7.00000	14952.00	7.61000	16254.96	15.00000	32040.00
0095 0110 15 1 ARBORIST WORK, TREE TRIMMING- LIMBS/ROOTS 42701415201	2.000 EA	2600.00000	5200.00	562.11000	1124.22	3000.00000	6000.00
0100 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	110.000 CY	25.00000	2750.00	18.72000	2059.20	20.00000	2200.00
0105 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42701415202	LUMP	3500.00000	3500.00	39616.18000	39616.18	5000.00000	5000.00
0110 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42701415201	LUMP	7500.00000	7500.00	22968.35000	22968.35	5000.00000	5000.00
0115 0285710 OPTIONAL BASE, BASE GROUP 10	886.000 SY	25.00000	22150.00	70.97000	62879.42	34.00000	30124.00
0120 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	71999.000 SY	1.40000	100798.60	1.27000	91438.73	1.85000	133198.15
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	4570.500 TN	100.00000	457050.00	112.42000	513815.61	122.00000	557601.00
0130 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	4157.300 TN	129.00000	536291.70	158.07000	657144.41	142.00000	590336.60
0135 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1.700 TN	300.00000	510.00	1025.38000	1743.15	350.00000	595.00
0140 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	4500.00000	4500.00	6745.37000	6745.37	6480.00000	6480.00
0145 0425 5 MANHOLE, ADJUST	1.000 EA	800.00000	800.00	365.38000	365.38	351.00000	351.00
0150 0425 6 VALVE BOXES, ADJUST	6.000 EA	200.00000	1200.00	281.06000	1686.36	270.00000	1620.00
0155 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	6.000 LF	200.00000	1200.00	140.53000	843.18	135.00000	810.00
0160 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	1136.000 LF	21.00000	23856.00	49.82000	56595.52	15.00000	17040.00

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0165 0520 2 4 CONCRETE CURB, TYPE D	205.000 LF	19.00000	3895.00	13.49000	2765.45	13.00000	2665.00
0170 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	78.000 SY	115.00000	8970.00	256.05000	19971.90	48.00000	3744.00
0175 0522 1 SIDEWALK CONCRETE, 4" THICK	971.000 SY	49.00000	47579.00	39.58000	38432.18	39.00000	37869.00
0180 0522 2 SIDEWALK CONCRETE, 6" THICK	283.000 SY	45.00000	12735.00	55.66000	15751.78	39.00000	11037.00
0185 0522 4 BUS SHELTER PAD- CONCRETE	61.000 SY	70.00000	4270.00	177.67000	10837.87	58.00000	3538.00
0190 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY	103.000 SY	76.00000	7828.00	177.76000	18309.28	49.00000	5047.00
0195 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	1.000 EA	700.00000	700.00	449.69000	449.69	432.00000	432.00
0200 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	50.000 LF	28.00000	1400.00	24.73000	1236.50	29.00000	1450.00
0205 0536 2 GUARDRAIL- SHOP-BENT PANELS	87.500 LF	28.00000	2450.00	21.36000	1869.00	29.00000	2537.50
0210 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	3.000 EA	2800.00000	8400.00	3035.42000	9106.26	2883.00000	8649.00
0215 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	2.000 EA	35.00000	70.00	134.91000	269.82	36.00000	72.00
0220 0536 73 GUARDRAIL REMOVAL	62.000 LF	2.00000	124.00	2.81000	174.22	1.00000	62.00
0225 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	600.00000	600.00	730.75000	730.75	587.00000	587.00
0230 0570 1 2 PERFORMANCE TURF, SOD	763.000 SY	12.00000	9156.00	16.29000	12429.27	4.35000	3319.05
0235 0590 70 1 IRRIGATION SYSTEM REPAIRS 42701415202	LUMP	5200.00000	5200.00	5531.21000	5531.21	11000.00000	11000.00
0240 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	2.000 EA	730.00000	1460.00	562.11000	1124.22	450.00000	900.00
0245 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.099 NM	790.00000	3238.21	787.15000	3226.53	825.00000	3381.68

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0250 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2930.000 LF	0.26000	761.80	0.62000	1816.60	0.23000	673.90
0255 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	7240.000 LF	0.42000	3040.80	0.90000	6516.00	0.53000	3837.20
0260 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	122.000 LF	0.63000	76.86	1.12000	136.64	0.73000	89.06
0265 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	5588.000 LF	1.05000	5867.40	1.35000	7543.80	1.13000	6314.44
0270 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	3.772 GM	237.00000	893.96	449.45000	1695.33	324.00000	1222.13
0275 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1729.000 LF	0.21000	363.09	0.39000	674.31	0.23000	397.67
0280 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	48.00000	96.00	44.97000	89.94	37.80000	75.60
0285 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	98.000 EA	26.00000	2548.00	28.11000	2754.78	17.30000	1695.40
0290 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.238 NM	788.00000	1763.54	787.66000	1762.78	800.00000	1790.40
0295 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	83.000 LF	0.63000	52.29	0.90000	74.70	0.73000	60.59
0300 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	186.000 LF	0.21000	39.06	0.39000	72.54	0.25000	46.50
0305 0999 16 PARTNERING, DO NOT BID 42701415201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0310 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42701415202	LUMP	5700.00000	5700.00	5700.00000	5700.00	5700.00000	5700.00

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42701415201	LUMP	44300.00000	44300.00	44300.00000	44300.00	44300.00000	44300.00
SECTION 0001 TOTALS			$ 1,925,688.94		$ 2,036,018.33		$ 1,935,472.44
SECTION 0002 SIGNING							
0320 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	31.000 AS	280.00000	8680.00	207.98000	6447.38	287.00000	8897.00
0325 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	13.000 AS	830.00000	10790.00	224.85000	2923.05	854.00000	11102.00
0330 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	1000.00000	1000.00	292.30000	292.30	1031.00000	1031.00
0335 0700 20 15 SINGLE POST SIGN, F&I, 31 SF	2.000 AS	1090.00000	2180.00	314.78000	629.56	1118.00000	2236.00
0340 0700 20 31 SINGLE POST SIGN, INSTALL, LESS THAN 12 SF	8.000 AS	130.00000	1040.00	213.60000	1708.80	132.00000	1056.00
0345 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	385.00000	1540.00	89.94000	359.76	396.00000	1584.00
0350 0700 20 60 SINGLE POST SIGN, REMOVE	54.000 AS	11.00000	594.00	33.73000	1821.42	11.00000	594.00
0355 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	3200.00000	12800.00	758.85000	3035.40	3288.00000	13152.00
0360 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	3850.00000	7700.00	899.39000	1798.78	3945.00000	7890.00
0365 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	172.00000	344.00	899.39000	1798.78	176.00000	352.00
0370 0705 10 1 OBJECT MARKER, TYPE 1	4.000 EA	70.00000	280.00	281.06000	1124.24	71.00000	284.00
0375 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	13.000 EA	169.00000	2197.00	95.56000	1242.28	174.00000	2262.00
0380 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42701415201	LUMP	210.00000	210.00	4496.92000	4496.92	30000.00000	30000.00
0385 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42701415202	LUMP	32400.00000	32400.00	4496.92000	4496.92	5660.00000	5660.00

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0390 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	44.000 EA	194.00000	8536.00	89.94000	3957.36	183.00000	8052.00
0395 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	44.000 EA	131.00000	5764.00	50.59000	2225.96	156.00000	6864.00
SECTION 0002 TOTALS		$	96,055.00	$	38,358.91	$	101,016.00
SECTION 0003 SIGNALIZATION							
0400 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	493.000 LF	14.40000	7099.20	16.86000	8311.98	16.80000	8282.40
0405 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	1050.000 LF	17.85000	18742.50	24.73000	25966.50	22.80000	23940.00
0410 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	765.000 LF	3.70000	2830.50	8.43000	6448.95	6.50000	4972.50
0415 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	70.000 LF	13.50000	945.00	12.37000	865.90	18.00000	1260.00
0420 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	3.000 PI	7540.00000	22620.00	5059.03000	15177.09	5427.00000	16281.00
0425 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	3970.00000	3970.00	1068.01000	1068.01	4017.00000	4017.00
0430 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	48.000 EA	590.00000	28320.00	449.69000	21585.12	448.00000	21504.00
0435 0639 1 13 ELECTRICAL POWER SERVICE, OVERHEAD	2.000 AS	2470.00000	4940.00	1124.23000	2248.46	1863.00000	3726.00
0440 0639 2 1 ELECTRICAL SERVICE WIRE	360.000 LF	2.65000	954.00	3.93000	1414.80	1.90000	684.00
0445 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2.000 EA	975.00000	1950.00	730.75000	1461.50	459.00000	918.00
0450 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	12.000 EA	964.00000	11568.00	674.54000	8094.48	950.00000	11400.00
0455 0646 1 41 ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	1.000 EA	625.00000	625.00	505.90000	505.90	712.00000	712.00
0460 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	1.000 EA	34100.00000	34100.00	38223.78000	38223.78	36855.00000	36855.00

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0465 0649 31106 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM WITH LUMINAIRE-36'	1.000 EA	21300.00000	21300.00	28105.72000	28105.72	27149.00000	27149.00
0470 0649 31107 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM WITH LUMINAIRE-46	2.000 EA	24700.00000	49400.00	30354.18000	60708.36	30861.00000	61722.00
0475 0649 31108 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM WITH LUMINAIRE-60	3.000 EA	30600.00000	91800.00	32602.63000	97807.89	35693.00000	107079.00
0480 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	42000.00000	42000.00	44969.15000	44969.15	47291.00000	47291.00
0485 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	38.000 AS	1400.00000	53200.00	730.75000	27768.50	820.00000	31160.00
0490 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	11.000 AS	1730.00000	19030.00	899.38000	9893.18	1398.00000	15378.00
0495 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	14.000 AS	540.00000	7560.00	618.33000	8656.62	594.00000	8316.00
0500 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	2.000 AS	1120.00000	2240.00	786.96000	1573.92	1048.00000	2096.00
0505 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	23.000 AS	840.00000	19320.00	1180.44000	27150.12	983.00000	22609.00
0510 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	8.000 EA	6300.00000	50400.00	5059.03000	40472.24	5659.00000	45272.00
0515 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	18.000 EA	205.00000	3690.00	112.42000	2023.56	199.00000	3582.00
0520 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	26500.00000	53000.00	26981.49000	53962.98	30132.00000	60264.00
0525 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	42.000 EA	65.00000	2730.00	56.21000	2360.82	54.00000	2268.00
0530 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	18.000 EA	40.00000	720.00	56.21000	1011.78	54.00000	972.00

CALL ORDER: 014 PROPOSAL ID: T4357 LETTING DATE: 02/27/13 10:30 P.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEALAND CONTRACTORS CORP. UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) HARDRIVES OF DELRAY, INC. UNIT PRICE	 AMOUNT
0535 0690 31 SIGNAL PEDESTAL REMOVAL	5.000 EA	156.00000	780.00	112.42000	562.10	108.00000	540.00
0540 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	8.000 EA	1300.00000	10400.00	562.12000	4496.96	1296.00000	10368.00
0545 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	2.000 EA	315.00000	630.00	224.85000	449.70	858.00000	1716.00
0550 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	18.000 EA	40.00000	720.00	56.21000	1011.78	54.00000	972.00
0555 0690 80 SPAN WIRE ASSEMBLY, REMOVE	3.000 EA	465.00000	1395.00	56.21000	168.63	1296.00000	3888.00
0560 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	3.000 PI	210.00000	630.00	112.42000	337.26	858.00000	2574.00
0565 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	415.00000	1660.00	56.21000	224.84	858.00000	3432.00
0570 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	2350.00000	18800.00	2248.46000	17987.68	4627.00000	37016.00
0575 0700 48 18 SIGN PANELS, F & I, 15 OR <	9.000 EA	410.00000	3690.00	183.25000	1649.25	431.00000	3879.00
0580 0700 48 60 SIGN PANELS, REMOVE	8.000 EA	53.00000	424.00	33.73000	269.84	54.00000	432.00
0585 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3285.000 LF	1.31000	4303.35	3.93000	12910.05	1.60000	5256.00
0590 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	6.000 EA	1015.00000	6090.00	1349.08000	8094.48	1307.00000	7842.00
0595 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	930.00000	5580.00	899.38000	5396.28	977.00000	5862.00
0600 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	1.000 EA	3100.00000	3100.00	3372.68000	3372.68	3186.00000	3186.00
SECTION 0003 TOTALS		$	613,256.55	$	594,768.84	$	656,672.90
CONTRACT TOTALS		$	2,635,000.49	$	2,669,146.08	$	2,693,161.34

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.