VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T5443 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, ADA improvements, signing and pavement marking,
CONTRACT TIME : 190 WORKING DAYS (AVAILABLE DAYS) signalization, and other incidental construction.

FINPROJ(S) : 42723015201 (*) F.A. NO. : 3241150P COUNTIES : LAKE

LOCAL NAME : SR 44 FROM ROAD NAME : SR 44
PROJ LIMITS : E OF SUMTER COUNTY LINE TO SR44/CR468

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | ROBERTS, C.W., CONTRACTING, INC. | Responsive | Winning bid | $ 2,617,605.92 | 0.00% |
| 2 | D.A.B. CONSTRUCTORS, INC. | Responsive | Non-Winning Bid | $ 2,648,888.88 | 1.19% |
| 3 | RAINEY CONSTRUCTION COMPANY | Responsive | Non-Winning Bid | $ 2,674,209.34 | 2.16% |
| 4 | MIDDLESEX CORPORATION (THE) | Responsive | Non-Winning Bid | $ 2,786,808.00 | 6.46% |
| 5 | RANGER CONSTRUCTION INDUSTRIES, INC. | Responsive | Non-Winning Bid | $ 3,034,447.44 | 15.92% |

CALL ORDER : 018 PROPOSAL ID : T5443 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, ADA improvements, signing and pavement marking,
CONTRACT TIME : 190 WORKING DAYS (AVAILABLE DAYS) signalization, and other incidental construction.

FINPROJ(S) : 42723015201 (*) F.A. NO. : 3241150P COUNTIES : LAKE

LOCAL NAME : SR 44 FROM ROAD NAME : SR 44
PROJ LIMITS : E OF SUMTER COUNTY LINE TO SR44/CR468

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br>AMOUNT | (2) D.A.B. CONSTRUCTORS, INC.<br>UNIT PRICE | <br>AMOUNT | (3) RAINEY CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42723015201 | LUMP | 42000.00000 | 42000.00 | 107669.78000 | 107669.78 | 32000.00000 | 32000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42723015201 | 190.000 LS | 42000.00000 | 42000.00 | 70000.00000 | 70000.00 | 21500.00000 | 21500.00 |
| 0015 0102 14<br>TRAFFIC CONTROL OFFICER | 40.000 MH | 45.00000 | 1800.00 | 50.00000 | 2000.00 | 50.00000 | 2000.00 |
| 0020 0102 60<br>WORK ZONE SIGN | 6220.000 ED | 0.50000 | 3110.00 | 0.45000 | 2799.00 | 0.50000 | 3110.00 |
| 0025 0102 74 1<br>TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD | 22465.000 ED | 0.10000 | 2246.50 | 0.20000 | 4493.00 | 0.07000 | 1572.55 |
| 0030 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 380.000 ED | 0.10000 | 38.00 | 0.22000 | 83.60 | 0.04000 | 15.20 |
| 0035 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 190.000 ED | 5.40000 | 1026.00 | 6.40000 | 1216.00 | 5.25000 | 997.50 |
| 0040 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 530.000 ED | 1.30000 | 689.00 | 0.10000 | 53.00 | 1.30000 | 689.00 |
| 0045 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 3785.000 EA | 3.20000 | 12112.00 | 3.20000 | 12112.00 | 3.10000 | 11733.50 |
| 0050 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 591.000 ED | 14.00000 | 8274.00 | 14.80000 | 8746.80 | 14.00000 | 8274.00 |
| 0055 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION | 190.000 ED | 5.00000 | 950.00 | 15.90000 | 3021.00 | 24.00000 | 4560.00 |

CALL ORDER: 018 PROPOSAL ID: T5443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br>AMOUNT | (2) D.A.B. CONSTRUCTORS, INC.<br>UNIT PRICE | <br>AMOUNT | (3) RAINEY CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0060 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 190.000 ED | 16.00000 | 3040.00 | 10.50000 | 1995.00 | 14.00000 | 2660.00 |
| 0065 0104 10 3<br>SEDIMENT BARRIER | 16481.000 LF | 0.85000 | 14008.85 | 0.52000 | 8570.12 | 1.00000 | 16481.00 |
| 0070 0104 18<br>INLET PROTECTION SYSTEM | 19.000 EA | 90.00000 | 1710.00 | 200.00000 | 3800.00 | 55.00000 | 1045.00 |
| 0075 0107 1<br>LITTER REMOVAL | 249.000 AC | 29.00000 | 7221.00 | 20.00000 | 4980.00 | 15.00000 | 3735.00 |
| 0080 0107 2<br>MOWING | 249.000 AC | 45.00000 | 11205.00 | 35.00000 | 8715.00 | 40.00000 | 9960.00 |
| 0085 0110 1 1<br>CLEARING & GRUBBING 42723015201 | 5.300 LS | 8000.00000 | 8000.00 | 15000.00000 | 15000.00 | 10000.00000 | 10000.00 |
| 0090 0120 2 2<br>BORROW EXCAVATION, TRUCK MEASURE | 1905.000 CY | 9.00000 | 17145.00 | 13.00000 | 24765.00 | 7.00000 | 13335.00 |
| 0095 0285701<br>OPTIONAL BASE, BASE GROUP 01 | 1079.000 SY | 20.70000 | 22335.30 | 36.00000 | 38844.00 | 15.12000 | 16314.48 |
| 0100 0285710<br>OPTIONAL BASE, BASE GROUP 10 | 153.000 SY | 53.65000 | 8208.45 | 41.00000 | 6273.00 | 14.70000 | 2249.10 |
| 0105 0285715<br>OPTIONAL BASE, BASE GROUP 15 | 38.000 SY | 44.10000 | 1675.80 | 118.00000 | 4484.00 | 33.02000 | 1254.76 |
| 0110 0327 70 4<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH | 9795.000 SY | 1.25000 | 12243.75 | 1.70000 | 16651.50 | 2.45000 | 23997.75 |
| 0115 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 26375.000 SY | 1.25000 | 32968.75 | 1.10000 | 29012.50 | 2.45000 | 64618.75 |
| 0120 0327 70 12<br>MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH | 24482.000 SY | 1.25000 | 30602.50 | 1.15000 | 28154.30 | 2.45000 | 59980.90 |
| 0125 0327 70 15<br>MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH | 33892.000 SY | 1.25000 | 42365.00 | 1.20000 | 40670.40 | 2.45000 | 83035.40 |
| 0130 0327 70 17<br>MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH | 11470.000 SY | 1.25000 | 14337.50 | 1.50000 | 17205.00 | 2.45000 | 28101.50 |
| 0135 0327 70 21<br>MILLING EXIST ASPH PAVT, 7" AVG DEPTH | 1079.000 SY | 8.00000 | 8632.00 | 3.70000 | 3992.30 | 2.45000 | 2643.55 |
| 0140 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 13285.300 TN | 80.55000 | 1070130.92 | 73.00000 | 969826.90 | 66.37000 | 881745.36 |

CALL ORDER: 018 PROPOSAL ID: T5443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>D.A.B. CONSTRUCTORS, INC.<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>RAINEY CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0145 0334 1 14<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC D | 2297.100 TN | 80.55000 | 185031.41 | 85.00000 | 195253.50 | 72.86000 | 167366.71 |
| 0150 0334 1 24<br>SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA | 946.300 TN | 90.00000 | 85167.00 | 90.00000 | 85167.00 | 80.60000 | 76271.78 |
| 0155 0337 7 22<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA | 2772.800 TN | 119.00000 | 329963.20 | 125.00000 | 346600.00 | 100.91000 | 279803.25 |
| 0160 0337 7 43<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA | 2987.300 TN | 90.00000 | 268857.00 | 95.00000 | 283793.50 | 77.43000 | 231306.64 |
| 0165 0337 7 45<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA | 89.100 TN | 90.00000 | 8019.00 | 100.00000 | 8910.00 | 77.43000 | 6899.01 |
| 0170 0430984625<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | 5.000 EA | 890.00000 | 4450.00 | 1800.00000 | 9000.00 | 730.00000 | 3650.00 |
| 0175 0430984629<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD | 1.000 EA | 1075.00000 | 1075.00 | 2300.00000 | 2300.00 | 1650.00000 | 1650.00 |
| 0180 0515 2211<br>PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 | 90.000 LF | 95.00000 | 8550.00 | 95.00000 | 8550.00 | 70.00000 | 6300.00 |
| 0185 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E | 1952.000 LF | 17.00000 | 33184.00 | 16.00000 | 31232.00 | 10.90000 | 21276.80 |
| 0190 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 481.000 LF | 17.00000 | 8177.00 | 14.00000 | 6734.00 | 11.15000 | 5363.15 |
| 0195 0520 2 4<br>CONCRETE CURB, TYPE D | 116.000 LF | 17.00000 | 1972.00 | 15.00000 | 1740.00 | 10.40000 | 1206.40 |
| 0200 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 486.000 SY | 55.00000 | 26730.00 | 28.00000 | 13608.00 | 25.08000 | 12188.88 |
| 0205 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 93.000 SY | 55.00000 | 5115.00 | 39.00000 | 3627.00 | 34.45000 | 3203.85 |
| 0210 0527 1<br>DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT | 2.000 EA | 430.00000 | 860.00 | 700.00000 | 1400.00 | 300.00000 | 600.00 |
| 0215 0570 1 2<br>PERFORMANCE TURF, SOD | 24257.000 SY | 1.95000 | 47301.15 | 2.00000 | 48514.00 | 2.10000 | 50939.70 |

CALL ORDER: 018 PROPOSAL ID: T5443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br>AMOUNT | (2) D.A.B. CONSTRUCTORS, INC.<br>UNIT PRICE | <br>AMOUNT | (3) RAINEY CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0220 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 14.931 NM | 805.00000 | 12019.46 | 794.00000 | 11855.21 | 785.00000 | 11720.84 |
| 0225 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 2488.000 LF | 0.30000 | 746.40 | 0.21000 | 522.48 | 0.30000 | 746.40 |
| 0230 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 558.000 LF | 0.90000 | 502.20 | 0.84000 | 468.72 | 580.00000 | 323640.00 |
| 0235 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 342.000 LF | 1.50000 | 513.00 | 0.84000 | 287.28 | 1.45000 | 495.90 |
| 0240 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 11.157 GM | 365.00000 | 4072.31 | 290.00000 | 3235.53 | 370.00000 | 4128.09 |
| 0245 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | 3372.000 LF | 0.30000 | 1011.60 | 0.13000 | 438.36 | 0.30000 | 1011.60 |
| 0250 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 253.000 EA | 25.00000 | 6325.00 | 15.50000 | 3921.50 | 24.00000 | 6072.00 |
| 0255 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 10.754 NM | 805.00000 | 8656.97 | 794.00000 | 8538.68 | 785.00000 | 8441.89 |
| 0260 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18" | 2694.000 LF | 0.95000 | 2559.30 | 0.84000 | 2262.96 | 0.95000 | 2559.30 |
| 0265 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6" | 1692.000 LF | 0.30000 | 507.60 | 0.13000 | 219.96 | 0.30000 | 507.60 |
| 0270 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42723015201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | | $ 2,521,440.92 | | $ 2,563,312.88 | | $ 2,584,959.09 |
| SECTION 0002 SIGNING | | | | | | | |

CALL ORDER: 018 PROPOSAL ID: T5443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br>AMOUNT | (2) D.A.B. CONSTRUCTORS, INC.<br>UNIT PRICE | <br>AMOUNT | (3) RAINEY CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0275 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 5.000 AS | 300.00000 | 1500.00 | 268.00000 | 1340.00 | 260.00000 | 1300.00 |
| 0280 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 7.000 AS | 150.00000 | 1050.00 | 52.00000 | 364.00 | 130.00000 | 910.00 |
| 0285 0700 20 60<br>SINGLE POST SIGN, REMOVE | 1.000 AS | 25.00000 | 25.00 | 21.00000 | 21.00 | 24.00000 | 24.00 |
| 0290 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 1.000 EA | 200.00000 | 200.00 | 79.00000 | 79.00 | 110.00000 | 110.00 |
| 0295 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 18.000 EA | 85.00000 | 1530.00 | 63.00000 | 1134.00 | 85.00000 | 1530.00 |
| 0300 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42723015201 | LUMP | 47000.00000 | 47000.00 | 39000.00000 | 39000.00 | 45225.00000 | 45225.00 |
| SECTION 0002 TOTALS | | $ | 51,305.00 | $ | 41,938.00 | $ | 49,099.00 |
| SECTION 0003 SIGNALIZATION | | | | | | | |
| 0305 0555 1 1<br>DIRECTIONAL BORE, LESS THAN 6" | 300.000 LF | 24.00000 | 7200.00 | 19.00000 | 5700.00 | 16.00000 | 4800.00 |
| 0310 0630 1 12<br>CONDUIT, FURNISH & INSTALL, UNDERGROUND | 125.000 LF | 9.00000 | 1125.00 | 10.60000 | 1325.00 | 5.25000 | 656.25 |
| 0315 0632 7 1<br>SIGNAL CABLE, FURNISH & INSTALL | 1.000 PI | 2890.00000 | 2890.00 | 2649.00000 | 2649.00 | 2275.00000 | 2275.00 |
| 0320 0635 1 11<br>PULL & JUNCTION BOX, F&I, PULL BOX | 5.000 EA | 51.00000 | 255.00 | 582.00000 | 2910.00 | 310.00000 | 1550.00 |
| 0325 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL | 8.000 EA | 815.00000 | 6520.00 | 900.00000 | 7200.00 | 745.00000 | 5960.00 |
| 0330 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 8.000 AS | 685.00000 | 5480.00 | 635.00000 | 5080.00 | 625.00000 | 5000.00 |
| 0335 0660 2102<br>LOOP ASSEMBLY, F&I, TYPE B | 6.000 AS | 685.00000 | 4110.00 | 582.00000 | 3492.00 | 530.00000 | 3180.00 |
| 0340 0660 2106<br>LOOP ASSEMBLY, F&I, TYPE F | 7.000 AS | 905.00000 | 6335.00 | 688.00000 | 4816.00 | 1045.00000 | 7315.00 |
| 0345 0665 11<br>PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN | 8.000 EA | 140.00000 | 1120.00 | 148.00000 | 1184.00 | 150.00000 | 1200.00 |

CALL ORDER: 018 PROPOSAL ID: T5443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) ROBERTS, C.W., CONTRACTING,<br>UNIT PRICE | <br>AMOUNT | (2) D.A.B. CONSTRUCTORS, INC.<br>UNIT PRICE | <br>AMOUNT | (3) RAINEY CONSTRUCTION COMPANY<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0350 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 4.000 EA | 195.00000 | 780.00 | 42.00000 | 168.00 | 30.00000 | 120.00 |
| 0355 0690 31<br>SIGNAL PEDESTAL REMOVAL | 1.000 EA | 205.00000 | 205.00 | 210.00000 | 210.00 | 100.00000 | 100.00 |
| 0360 0690 70<br>DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 4.000 EA | 60.00000 | 240.00 | 21.00000 | 84.00 | 15.00000 | 60.00 |
| 0365 0690 90<br>CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE | 1.000 PI | 300.00000 | 300.00 | 210.00000 | 210.00 | 265.00000 | 265.00 |
| 0370 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 420.00000 | 420.00 | 1050.00000 | 1050.00 | 370.00000 | 370.00 |
| 0375 0741 1 11<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD | 4.000 EA | 1150.00000 | 4600.00 | 1050.00000 | 4200.00 | 1025.00000 | 4100.00 |
| 0380 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 4.000 AS | 820.00000 | 3280.00 | 840.00000 | 3360.00 | 800.00000 | 3200.00 |
| SECTION 0003 TOTALS | | $ | 44,860.00 | $ | 43,638.00 | $ | 40,151.25 |
| CONTRACT TOTALS | | $ | 2,617,605.92 | $ | 2,648,888.88 | $ | 2,674,209.34 |

CALL ORDER: 018 PROPOSAL ID: T5443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>MIDDLESEX CORPORATION (THE)<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42723015201 | LUMP | 176000.00000 | 176000.00 | 106500.00000 | 106500.00 | | |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42723015201 | 190.000 LS | 80000.00000 | 80000.00 | 181500.00000 | 181500.00 | | |
| 0015 0102 14<br>TRAFFIC CONTROL OFFICER | 40.000 MH | 50.00000 | 2000.00 | 55.00000 | 2200.00 | | |
| 0020 0102 60<br>WORK ZONE SIGN | 6220.000 ED | 1.00000 | 6220.00 | 0.50000 | 3110.00 | | |
| 0025 0102 74 1<br>TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD | 22465.000 ED | 0.05000 | 1123.25 | 0.05000 | 1123.25 | | |
| 0030 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 380.000 ED | 0.20000 | 76.00 | 0.02000 | 7.60 | | |
| 0035 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 190.000 ED | 6.00000 | 1140.00 | 6.00000 | 1140.00 | | |
| 0040 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 530.000 ED | 0.25000 | 132.50 | 1.25000 | 662.50 | | |
| 0045 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 3785.000 EA | 3.00000 | 11355.00 | 3.20000 | 12112.00 | | |
| 0050 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 591.000 ED | 14.00000 | 8274.00 | 15.00000 | 8865.00 | | |
| 0055 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION | 190.000 ED | 10.00000 | 1900.00 | 22.00000 | 4180.00 | | |
| 0060 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 190.000 ED | 10.00000 | 1900.00 | 12.00000 | 2280.00 | | |
| 0065 0104 10 3<br>SEDIMENT BARRIER | 16481.000 LF | 1.20000 | 19777.20 | 1.10000 | 18129.10 | | |
| 0070 0104 18<br>INLET PROTECTION SYSTEM | 19.000 EA | 70.00000 | 1330.00 | 50.00000 | 950.00 | | |
| 0075 0107 1<br>LITTER REMOVAL | 249.000 AC | 5.00000 | 1245.00 | 15.00000 | 3735.00 | | |

CALL ORDER: 018 PROPOSAL ID: T5443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>MIDDLESEX CORPORATION (THE)<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0107 2<br>MOWING | 249.000 AC | 5.00000 | 1245.00 | 48.00000 | 11952.00 | | |
| 0085 0110 1 1<br>CLEARING & GRUBBING 42723015201 | 5.300 LS | 33000.00000 | 33000.00 | 35650.00000 | 35650.00 | | |
| 0090 0120 2 2<br>BORROW EXCAVATION, TRUCK MEASURE | 1905.000 CY | 16.00000 | 30480.00 | 14.00000 | 26670.00 | | |
| 0095 0285701<br>OPTIONAL BASE, BASE GROUP 01 | 1079.000 SY | 20.00000 | 21580.00 | 17.50000 | 18882.50 | | |
| 0100 0285710<br>OPTIONAL BASE, BASE GROUP 10 | 153.000 SY | 60.00000 | 9180.00 | 86.00000 | 13158.00 | | |
| 0105 0285715<br>OPTIONAL BASE, BASE GROUP 15 | 38.000 SY | 80.00000 | 3040.00 | 116.00000 | 4408.00 | | |
| 0110 0327 70 4<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH | 9795.000 SY | 2.00000 | 19590.00 | 2.15000 | 21059.25 | | |
| 0115 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 26375.000 SY | 1.50000 | 39562.50 | 1.65000 | 43518.75 | | |
| 0120 0327 70 12<br>MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH | 24482.000 SY | 2.00000 | 48964.00 | 1.80000 | 44067.60 | | |
| 0125 0327 70 15<br>MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH | 33892.000 SY | 2.00000 | 67784.00 | 2.10000 | 71173.20 | | |
| 0130 0327 70 17<br>MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH | 11470.000 SY | 2.00000 | 22940.00 | 1.90000 | 21793.00 | | |
| 0135 0327 70 21<br>MILLING EXIST ASPH PAVT, 7" AVG DEPTH | 1079.000 SY | 5.00000 | 5395.00 | 3.70000 | 3992.30 | | |
| 0140 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 13285.300 TN | 70.00000 | 929971.00 | 84.35000 | 1120615.06 | | |
| 0145 0334 1 14<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC D | 2297.100 TN | 70.00000 | 160797.00 | 82.00000 | 188362.20 | | |
| 0150 0334 1 24<br>SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 PMA | 946.300 TN | 100.00000 | 94630.00 | 102.00000 | 96522.60 | | |
| 0155 0337 7 22<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA | 2772.800 TN | 140.00000 | 388192.00 | 132.50000 | 367396.00 | | |

CALL ORDER: 018 PROPOSAL ID: T5443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>MIDDLESEX CORPORATION (THE)<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0160 0337 7 43<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA | 2987.300 TN | 100.00000 | 298730.00 | 99.50000 | 297236.35 | | |
| 0165 0337 7 45<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22, PMA | 89.100 TN | 100.00000 | 8910.00 | 123.00000 | 10959.30 | | |
| 0170 0430984625<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | 5.000 EA | 3000.00000 | 15000.00 | 600.00000 | 3000.00 | | |
| 0175 0430984629<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD | 1.000 EA | 4000.00000 | 4000.00 | 750.00000 | 750.00 | | |
| 0180 0515 2211<br>PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 | 90.000 LF | 80.00000 | 7200.00 | 75.00000 | 6750.00 | | |
| 0185 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E | 1952.000 LF | 15.00000 | 29280.00 | 15.85000 | 30939.20 | | |
| 0190 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 481.000 LF | 15.00000 | 7215.00 | 14.75000 | 7094.75 | | |
| 0195 0520 2 4<br>CONCRETE CURB, TYPE D | 116.000 LF | 15.00000 | 1740.00 | 10.60000 | 1229.60 | | |
| 0200 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 486.000 SY | 40.00000 | 19440.00 | 36.00000 | 17496.00 | | |
| 0205 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 93.000 SY | 50.00000 | 4650.00 | 40.00000 | 3720.00 | | |
| 0210 0527 1<br>DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT | 2.000 EA | 250.00000 | 500.00 | 370.00000 | 740.00 | | |
| 0215 0570 1 2<br>PERFORMANCE TURF, SOD | 24257.000 SY | 1.50000 | 36385.50 | 2.25000 | 54578.25 | | |
| 0220 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 14.931 NM | 750.00000 | 11198.25 | 790.00000 | 11795.49 | | |
| 0225 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 2488.000 LF | 0.25000 | 622.00 | 0.21000 | 522.48 | | |
| 0230 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 558.000 LF | 1.00000 | 558.00 | 0.85000 | 474.30 | | |

CALL ORDER: 018 PROPOSAL ID: T5443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>MIDDLESEX CORPORATION (THE)<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0235 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SOLID, 24" | 342.000 LF | 1.00000 | 342.00 | 0.85000 | 290.70 | | |
| 0240 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 11.157 GM | 272.00000 | 3034.70 | 290.00000 | 3235.53 | | |
| 0245 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, DOTTED / GUIDELINE/ 6-10 GAP<br>EXTENSION, 6" | 3372.000 LF | 0.15000 | 505.80 | 0.13000 | 438.36 | | |
| 0250 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>WHITE, ARROWS | 253.000 EA | 20.00000 | 5060.00 | 15.85000 | 4010.05 | | |
| 0255 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 6" | 10.754 NM | 750.00000 | 8065.50 | 790.00000 | 8495.66 | | |
| 0260 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, SOLID, 18" | 2694.000 LF | 1.00000 | 2694.00 | 0.85000 | 2289.90 | | |
| 0265 0710 11251<br>PAINTED PAVEMENT MARKINGS, STANDARD,<br>YELLOW, DOTTED/ GUIDELINE/6-10 GAP<br>EXTENSION, 6" | 1692.000 LF | 0.15000 | 253.80 | 0.13000 | 219.96 | | |
| 0270 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42723015201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | | |
| SECTION 0001 TOTALS | | | $ 2,704,208.00 | | $ 2,951,980.79 | | $ |
| SECTION 0002 SIGNING | | | | | | | |
| 0275 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 5.000 AS | 230.00000 | 1150.00 | 240.00000 | 1200.00 | | |
| 0280 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 7.000 AS | 55.00000 | 385.00 | 52.00000 | 364.00 | | |
| 0285 0700 20 60<br>SINGLE POST SIGN, REMOVE | 1.000 AS | 25.00000 | 25.00 | 21.00000 | 21.00 | | |
| 0290 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 1.000 EA | 80.00000 | 80.00 | 580.00000 | 580.00 | | |

CALL ORDER: 018 PROPOSAL ID: T5443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>MIDDLESEX CORPORATION (THE)<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br><br>AMOUNT | ( )<br><br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0295 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 18.000 EA | 65.00000 | 1170.00 | 63.30000 | 1139.40 | | |
| 0300 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42723015201 | LUMP | 35000.00000 | 35000.00 | 39100.00000 | 39100.00 | | |
| SECTION 0002 TOTALS | | $ | 37,810.00 | $ | 42,404.40 | $ | |
| SECTION 0003 SIGNALIZATION | | | | | | | |
| 0305 0555 1 1<br>DIRECTIONAL BORE, LESS THAN 6" | 300.000 LF | 23.00000 | 6900.00 | 15.85000 | 4755.00 | | |
| 0310 0630 1 12<br>CONDUIT, FURNISH & INSTALL, UNDERGROUND | 125.000 LF | 8.00000 | 1000.00 | 5.25000 | 656.25 | | |
| 0315 0632 7 1<br>SIGNAL CABLE, FURNISH & INSTALL | 1.000 PI | 2700.00000 | 2700.00 | 2215.00000 | 2215.00 | | |
| 0320 0635 1 11<br>PULL & JUNCTION BOX, F&I, PULL BOX | 5.000 EA | 500.00000 | 2500.00 | 316.00000 | 1580.00 | | |
| 0325 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL | 8.000 EA | 800.00000 | 6400.00 | 749.00000 | 5992.00 | | |
| 0330 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 8.000 AS | 650.00000 | 5200.00 | 633.00000 | 5064.00 | | |
| 0335 0660 2102<br>LOOP ASSEMBLY, F&I, TYPE B | 6.000 AS | 650.00000 | 3900.00 | 527.00000 | 3162.00 | | |
| 0340 0660 2106<br>LOOP ASSEMBLY, F&I, TYPE F | 7.000 AS | 850.00000 | 5950.00 | 1055.00000 | 7385.00 | | |
| 0345 0665 11<br>PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN | 8.000 EA | 135.00000 | 1080.00 | 147.00000 | 1176.00 | | |
| 0350 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 4.000 EA | 200.00000 | 800.00 | 26.00000 | 104.00 | | |
| 0355 0690 31<br>SIGNAL PEDESTAL REMOVAL | 1.000 EA | 210.00000 | 210.00 | 90.00000 | 90.00 | | |
| 0360 0690 70<br>DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 4.000 EA | 50.00000 | 200.00 | 11.00000 | 44.00 | | |
| 0365 0690 90<br>CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE | 1.000 PI | 250.00000 | 250.00 | 305.00000 | 305.00 | | |

CALL ORDER: 018 PROPOSAL ID: T5443 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 05

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>MIDDLESEX CORPORATION (THE)<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0370 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 400.00000 | 400.00 | 374.00000 | 374.00 | | |
| 0375 0741 1 11<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD | 4.000 EA | 1050.00000 | 4200.00 | 1000.00000 | 4000.00 | | |
| 0380 0745 70 12<br>TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE | 4.000 AS | 775.00000 | 3100.00 | 790.00000 | 3160.00 | | |
| SECTION 0003 TOTALS | | $ | 44,790.00 | $ | 40,062.25 | $ | |
| CONTRACT TOTALS | | $ | 2,786,808.00 | $ | 3,034,447.44 | $ | 0.00 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.