VENDOR RANKING

CALL ORDER : 019 PROPOSAL ID : T6294 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of resurfacing
SET-ASIDE : U/R CODE : and intersection improvement.
CONTRACT TIME : 430 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 25023615201 F.A. NO. : N/A COUNTIES : MIAMI-DADE
25023635201 (*) 6239022U
25023635202 N/A
25023635203 N/A
25023635601 N/A
LOCAL NAME : SR A1A/COLLINS AVE. ROAD NAME : SR A1A
PROJ LIMITS : FROM 5TH ST TO LINCOLN RD (MULTIPLE INTERSECTIONS)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$ 6,142,510.15	0.00%
2	RIC-MAN INTERNATIONAL, INC.	Responsive	Non-Winning Bid	$ 6,370,252.66	3.70%
3	DAVID MANCINI & SONS, INC.	Responsive	Non-Winning Bid	$ 6,386,097.92	3.96%
4	LANZO CONSTRUCTION CO FLORIDA	Responsive	Non-Winning Bid	$ 6,824,225.59	11.09%
5	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 7,120,001.14	15.91%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 7,234,375.56	17.77%
7	CENTRAL FLORIDA EQUIPMENT RENTALS, INC.	Responsive	Non-Winning Bid	$ 7,429,030.06	20.94%

CALL ORDER : 019 PROPOSAL ID : T6294 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of resurfacing
SET-ASIDE : U/R CODE : and intersection improvement.
CONTRACT TIME : 430 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 25023615201 F.A. NO. : N/A COUNTIES : MIAMI-DADE
25023635201 (*) 6239022U
25023635202 N/A
25023635203 N/A
25023635601 N/A
LOCAL NAME : SR A1A/COLLINS AVE. ROAD NAME : SR A1A
PROJ LIMITS : FROM 5TH ST TO LINCOLN RD (MULTIPLE INTERSECTIONS)

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT	(3) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25023635201	LUMP	535000.00000	535000.00	324076.21000	324076.21	878500.00000	878500.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25023635201	430.000 LS	535000.00000	535000.00	127291.20000	127291.20	113000.00000	113000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	569.500 CY	0.01000	5.70	72.29000	41169.16	24.00000	13668.00
0020 0102 14 TRAFFIC CONTROL OFFICER	1600.000 MH	0.01000	16.00	57.50000	92000.00	49.00000	78400.00
0025 0102 60 WORK ZONE SIGN	212036.000 ED	0.01000	2120.36	0.28000	59370.08	0.20000	42407.20
0030 0102 61 BUSINESS SIGN	20.000 EA	50.00000	1000.00	115.00000	2300.00	113.00000	2260.00
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	7380.000 LF	6.00000	44280.00	18.40000	135792.00	18.00000	132840.00
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	8208.000 LF	6.00000	49248.00	5.18000	42517.44	5.50000	45144.00
0045 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	207319.000 ED	0.01000	2073.19	0.12000	24878.28	0.10000	20731.90
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	960.000 ED	0.01000	9.60	0.29000	278.40	0.27000	259.20
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	946.000 ED	0.01000	9.46	8.05000	7615.30	7.50000	7095.00

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT	(3) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	87978.000 ED	0.01000	879.78	0.23000	20234.94	0.25000	21994.50
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4392.000 EA	0.01000	43.92	3.45000	15152.40	2.90000	12736.80
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7216.000 ED	0.12000	865.92	0.14000	1010.24	0.13000	938.08
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	44.000 LO	700.00000	30800.00	891.25000	39215.00	775.00000	34100.00
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	977.000 ED	0.01000	9.77	11.50000	11235.50	10.70000	10453.90
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3870.000 ED	3.10000	11997.00	5.29000	20472.30	4.60000	17802.00
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3870.000 ED	3.10000	11997.00	3.45000	13351.50	3.00000	11610.00
0095 0107 1 LITTER REMOVAL	130.500 AC	0.01000	1.31	115.00000	15007.50	21.00000	2740.50
0100 0110 1 1 CLEARING & GRUBBING 25023635201	0.100 LS	535000.00000	535000.00	181166.38000	181166.38	80000.00000	80000.00
0105 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25023635201	LUMP	1000.00000	1000.00	3450.00000	3450.00	2000.00000	2000.00
0110 0120 1 REGULAR EXCAVATION	1457.000 CY	35.00000	50995.00	9.86000	14366.02	24.00000	34968.00
0115 0120 6 EMBANKMENT	3.000 CY	500.00000	1500.00	43.70000	131.10	20.00000	60.00
0120 0160 4 TYPE B STABILIZATION	227.500 SY	15.00000	3412.50	16.64000	3785.60	13.20000	3003.00
0125 0210 1 9 REWORKING LIMEROCK BASE, 3"	418.600 SY	0.01000	4.19	16.32000	6831.55	19.00000	7953.40
0130 0285709 OPTIONAL BASE, BASE GROUP 09	419.800 SY	16.00000	6716.80	31.82000	13358.04	58.00000	24348.40

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT	(3) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT
0135 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	27986.600 SY	4.00000	111946.40	4.03000	112786.00	3.70000	103550.42
0140 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	8.000 TN	300.00000	2400.00	138.40000	1107.20	131.00000	1048.00
0145 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2282.720 TN	115.00000	262512.80	138.00000	315015.36	122.00000	278491.84
0150 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1575.650 TN	145.00000	228469.25	161.00000	253679.65	142.00000	223742.30
0155 0425 1201 INLETS, CURB, TYPE 9, <10'	5.000 EA	2700.00000	13500.00	3013.74000	15068.70	4300.00000	21500.00
0160 0425 1202 INLETS, CURB, TYPE 9, >10'	1.000 EA	3000.00000	3000.00	3862.82000	3862.82	7580.00000	7580.00
0165 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10'	2.000 EA	4900.00000	9800.00	4046.47000	8092.94	5210.00000	10420.00
0170 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	1.000 EA	1700.00000	1700.00	2128.71000	2128.71	2880.00000	2880.00
0175 0425 1351 INLETS, CURB, TYPE P-5, <10'	18.000 EA	3100.00000	55800.00	3410.74000	61393.32	4765.00000	85770.00
0180 0425 1352 INLETS, CURB, TYPE P-5, >10'	4.000 EA	3700.00000	14800.00	4250.83000	17003.32	5420.00000	21680.00
0185 0425 1361 INLETS, CURB, TYPE P-6, <10'	27.000 EA	3500.00000	94500.00	3547.82000	95791.14	5000.00000	135000.00
0190 0425 1362 INLETS, CURB, TYPE P-6, >10'	1.000 EA	4200.00000	4200.00	4403.47000	4403.47	5606.00000	5606.00
0195 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	2500.00000	2500.00	2721.31000	2721.31	3527.00000	3527.00
0200 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	5300.00000	10600.00	4462.53000	8925.06	5860.00000	11720.00
0205 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	5700.00000	11400.00	5122.66000	10245.32	6333.00000	12666.00
0210 0425 1901 INLETS, SPECIAL, <10'	4.000 EA	4100.00000	16400.00	3333.78000	13335.12	8607.00000	34428.00
0215 0425 2 61 MANHOLES, P-8, <10'	11.000 EA	2800.00000	30800.00	2706.62000	29772.82	3878.00000	42658.00
0220 0425 2 63 MANHOLES, P-8, PARTIAL	3.000 EA	1700.00000	5100.00	1811.42000	5434.26	3225.00000	9675.00
0225 0425 2101 MANHOLES, SPECIAL, <10'	6.000 EA	7200.00000	43200.00	12100.46000	72602.76	6591.00000	39546.00

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT	(3) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT
0230 0425 2102 MANHOLES, SPECIAL, >10'	3.000 EA	11217.00000	33651.00	15471.99000	46415.97	15960.00000	47880.00
0235 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	6.000 EA	1300.00000	7800.00	2075.89000	12455.34	2483.00000	14898.00
0240 0425 5 MANHOLE, ADJUST	41.000 EA	300.00000	12300.00	614.49000	25194.09	455.00000	18655.00
0245 0430 94 1 DESILTING PIPE, 0 - 24"	934.000 LF	5.00000	4670.00	2.88000	2689.92	2.70000	2521.80
0250 0430 94 2 DESILTING PIPE, 25 - 36"	1397.000 LF	10.00000	13970.00	5.18000	7236.46	5.00000	6985.00
0255 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	87.000 LF	49.00000	4263.00	66.14000	5754.18	141.00000	12267.00
0260 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	208.000 LF	50.00000	10400.00	97.01000	20178.08	122.00000	25376.00
0265 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3440.000 LF	51.00000	175440.00	114.40000	393536.00	124.00000	426560.00
0270 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1426.000 LF	62.00000	88412.00	148.74000	212103.24	135.00000	192510.00
0275 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	342.000 LF	79.00000	27018.00	182.69000	62479.98	150.00000	51300.00
0280 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	304.000 LF	67.00000	20368.00	123.11000	37425.44	156.00000	47424.00
0285 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	255.000 LF	146.00000	37230.00	132.25000	33723.75	90.50000	23077.50
0290 0436 1 1 TRENCH DRAIN, STANDARD	107.850 LF	167.00000	18010.95	177.57000	19150.92	196.00000	21138.60
0295 0444 70 11 DEEP WELL- OPEN HOLE, 24"	160.000 LF	190.00000	30400.00	92.00000	14720.00	84.25000	13480.00
0300 0444 71 11 DEEP WELL CASING, 24"	640.000 LF	193.00000	123520.00	127.58000	81651.20	115.00000	73600.00
0305 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	11213.000 LF	35.00000	392455.00	26.65000	298826.45	23.60000	264626.80

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT	(3) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT
0310 0522 1 SIDEWALK CONCRETE, 4" THICK	8539.800 SY	46.50000	397100.70	49.06000	418962.59	46.25000	394965.75
0315 0522 2 SIDEWALK CONCRETE, 6" THICK	832.200 SY	41.75000	34744.35	59.41000	49441.00	40.45000	33662.49
0320 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS	1470.100 SY	64.50000	94821.45	56.83000	83545.78	63.00000	92616.30
0325 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	12.000 SY	250.00000	3000.00	42.79000	513.48	53.50000	642.00
0330 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.031 NM	650.00000	3270.15	747.50000	3760.67	1389.00000	6988.06
0335 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	7086.000 LF	0.20000	1417.20	0.23000	1629.78	0.40000	2834.40
0340 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5067.000 LF	0.60000	3040.20	0.81000	4104.27	0.85000	4306.95
0345 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2028.000 LF	0.80000	1622.40	1.04000	2109.12	1.05000	2129.40
0350 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.498 GM	350.00000	174.30	402.50000	200.45	340.00000	169.32
0355 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1530.000 LF	0.20000	306.00	0.23000	351.90	0.25000	382.50
0360 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	228.000 EA	23.00000	5244.00	26.45000	6030.60	42.00000	9576.00
0365 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	117.000 EA	18.00000	2106.00	20.70000	2421.90	27.00000	3159.00
0370 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.749 NM	625.00000	4843.13	718.75000	5569.59	1389.00000	10763.36
0375 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3759.000 LF	0.75000	2819.25	0.86000	3232.74	0.90000	3383.10

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT	(3) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT
0380 0710 11421 PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID, 6"	1644.000 LF	0.25000	411.00	0.29000	476.76	0.25000	411.00
0385 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25023615201	LUMP	15393.00000	15393.00	15393.00000	15393.00	15393.00000	15393.00
0390 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25023635203	LUMP	1265.00000	1265.00	1265.00000	1265.00	1265.00000	1265.00
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25023635201	LUMP	31772.00000	31772.00	31772.00000	31772.00	31772.00000	31772.00
SECTION 0001 TOTALS		$	4,349,872.03	$	4,153,747.07	$	4,507,221.77
SECTION 0002 SIGNING							
0400 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	207.000 AS	235.00000	48645.00	287.50000	59512.50	263.00000	54441.00
0405 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	27.000 AS	800.00000	21600.00	977.50000	26392.50	894.00000	24138.00
0410 0700 20 60 SINGLE POST SIGN, REMOVE	182.000 AS	15.00000	2730.00	17.25000	3139.50	15.80000	2875.60
0415 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	100.000 EA	50.00000	5000.00	28.75000	2875.00	26.30000	2630.00
0420 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1464.000 EA	3.00000	4392.00	3.45000	5050.80	4.00000	5856.00
0425 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2263.000 SF	1.50000	3394.50	2.30000	5204.90	1.00000	2263.00
0430 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.677 NM	3432.00000	5755.46	4140.00000	6942.78	4176.00000	7003.15
0435 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2362.000 LF	0.90000	2125.80	1.04000	2456.48	1.10000	2598.20
0440 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1689.000 LF	2.10000	3546.90	2.42000	4087.38	1.90000	3209.10

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT	(3) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT
0445 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	676.000 LF	3.00000	2028.00	3.45000	2332.20	3.25000	2197.00
0450 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	0.166 GM	1150.00000	190.90	1322.50000	219.54	1067.00000	177.12
0455 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	510.000 LF	0.80000	408.00	0.92000	469.20	0.80000	408.00
0460 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	76.000 EA	220.00000	16720.00	345.00000	26220.00	100.00000	7600.00
0465 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	39.000 EA	45.00000	1755.00	51.75000	2018.25	52.65000	2053.35
0470 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.583 NM	3432.00000	8864.86	4140.00000	10693.62	4163.00000	10753.03
0475 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1253.000 LF	2.10000	2631.30	2.42000	3032.26	1.90000	2380.70
0480 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	548.000 LF	0.80000	438.40	0.92000	504.16	5.10000	2794.80
0485 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	2664.000 LF	7.00000	18648.00	10.93000	29117.52	1.50000	3996.00
SECTION 0002 TOTALS		$	148,874.12	$	190,268.59	$	137,374.05
SECTION 0003 LIGHTING							
0490 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	33456.000 LF	1.00000	33456.00	2.10000	70257.60	1.30000	43492.80
0495 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	280.000 LF	1.15000	322.00	2.36000	660.80	3.20000	896.00
0500 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10440.000 LF	12.00000	125280.00	7.45000	77778.00	7.10000	74124.00
0505 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	367.000 LF	18.00000	6606.00	20.47000	7512.49	20.40000	7486.80

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT	(3) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT
0510 0715 4600 LIGHT POLE COMPLETE, REMOVE	35.000 EA	280.00000	9800.00	356.50000	12477.50	646.00000	22610.00
0515 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	5800.00000	5800.00	8625.00000	8625.00	8081.00000	8081.00
0520 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	420.00000	420.00	338.10000	338.10	377.00000	377.00
0525 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	79.000 EA	390.00000	30810.00	402.50000	31797.50	560.00000	44240.00
0530 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	40.000 EA	1450.00000	58000.00	1677.30000	67092.00	1643.00000	65720.00
0535 0715511735 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, STAINLESS STEEL, 35'	36.000 EA	13467.00000	484812.00	15465.20000	556747.20	13253.00000	477108.00
0540 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	4.000 EA	1525.00000	6100.00	2540.35000	10161.40	4741.00000	18964.00
SECTION 0003 TOTALS		$	761,406.00	$	843,447.59	$	763,099.60
SECTION 0004 SIGNALIZATION							
0550 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	4310.000 LF	18.00000	77580.00	17.25000	74347.50	17.25000	74347.50
0555 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	11.000 PI	3600.00000	39600.00	3450.00000	37950.00	3415.00000	37565.00
0560 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	71.000 EA	390.00000	27690.00	402.50000	28577.50	490.00000	34790.00
0565 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	1.000 AS	1600.00000	1600.00	3148.70000	3148.70	2263.00000	2263.00
0570 0639 2 1 ELECTRICAL SERVICE WIRE	620.000 LF	3.50000	2170.00	2.42000	1500.40	2.40000	1488.00
0575 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1450.00000	1450.00	920.00000	920.00	957.00000	957.00
0580 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	41.000 EA	950.00000	38950.00	1495.00000	61295.00	957.00000	39237.00

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT	(3) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT
0585 0649 31111 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 36-46	1.000 EA	29900.00000	29900.00	32333.40000	32333.40	33813.00000	33813.00
0590 0649 31114 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-46	1.000 EA	30300.00000	30300.00	39691.10000	39691.10	40530.00000	40530.00
0595 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	6.000 AS	910.00000	5460.00	978.65000	5871.90	921.00000	5526.00
0600 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1290.00000	2580.00	1345.50000	2691.00	1500.00000	3000.00
0605 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	29.000 AS	580.00000	16820.00	684.25000	19843.25	710.00000	20590.00
0610 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	6.000 AS	1160.00000	6960.00	1207.50000	7245.00	1342.00000	8052.00
0615 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	23.000 EA	170.00000	3910.00	230.00000	5290.00	274.00000	6302.00
0620 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	34.000 AS	890.00000	30260.00	966.00000	32844.00	905.00000	30770.00
0625 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	8.000 EA	5900.00000	47200.00	5313.00000	42504.00	7264.00000	58112.00
0630 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	39.000 EA	140.00000	5460.00	161.00000	6279.00	221.00000	8619.00
0635 0665111 PEDESTRIAN DETECTOR- ACCESSIBLE, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	2700.00000	21600.00	2415.00000	19320.00	921.00000	7368.00
0640 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	15600.00000	15600.00	23115.00000	23115.00	22844.00000	22844.00
0645 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	12.000 AS	980.00000	11760.00	1184.50000	14214.00	1263.00000	15156.00
0650 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	25.000 EA	50.00000	1250.00	63.25000	1581.25	58.00000	1450.00

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT	(3) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT
0655 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	32.000 EA	30.00000	960.00	63.25000	2024.00	37.00000	1184.00
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	13.000 PI	760.00000	9880.00	747.50000	9717.50	368.00000	4784.00
0665 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	1830.00000	7320.00	2548.40000	10193.60	3263.00000	13052.00
0670 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	350.00000	350.00	431.25000	431.25	337.00000	337.00
0675 0700 48 60 SIGN PANELS, REMOVE	30.000 EA	115.20000	3456.00	250.06000	7501.80	126.00000	3780.00
0680 0700 89143 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, OVERHEAD ATTACHMENT	4.000 AS	1650.00000	6600.00	1983.75000	7935.00	5382.00000	21528.00
0685 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	2.000 AS	22800.00000	45600.00	24955.00000	49910.00	4895.00000	9790.00
0690 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	2.000 AS	350.00000	700.00	373.75000	747.50	368.00000	736.00
SECTION 0004 TOTALS			$ 492,966.00		$ 549,022.65		$ 507,970.50
SECTION 0005 LANDSCAPE / PERIPHERAL							
0695 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25023635202	LUMP	63000.00000	63000.00	146043.10000	146043.10	36740.00000	36740.00
0700 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25023635202	LUMP	192000.00000	192000.00	256798.45000	256798.45	296263.00000	296263.00
0705 0590 70 IRRIGATION SYSTEM 25023635202	LUMP	62500.00000	62500.00	172500.00000	172500.00	52967.00000	52967.00
0706 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	2560.00000	2560.00	2560.00000	2560.00	2560.00000	2560.00
SECTION 0005 TOTALS			$ 320,060.00		$ 577,901.55		$ 388,530.00
SECTION 0006 UTILITIES							
0710 0425 2 91 MANHOLES, J-8, <10'	9.000 EA	5500.00000	49500.00	4161.94000	37457.46	5820.00000	52380.00

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(2) RIC-MAN INTERNATIONAL, INC. UNIT PRICE	 AMOUNT	(3) DAVID MANCINI & SONS, INC. UNIT PRICE	 AMOUNT
0715 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	6200.00000	18600.00	5725.25000	17175.75	9430.00000	28290.00
0720 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25023635601	LUMP	1232.00000	1232.00	1232.00000	1232.00	1232.00000	1232.00
SECTION 0006 TOTALS			$ 69,332.00		$ 55,865.21		$ 81,902.00
CONTRACT TOTALS			$ 6,142,510.15		$ 6,370,252.66		$ 6,386,097.92

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25023635201	LUMP	997100.00000	997100.00	207912.57000	207912.57	693300.00000	693300.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25023635201	430.000 LS	207000.00000	207000.00	224680.52000	224680.52	414921.85000	414921.85
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	569.500 CY	7.00000	3986.50	119.02000	67781.89	42.54000	24226.53
0020 0102 14 TRAFFIC CONTROL OFFICER	1600.000 MH	41.00000	65600.00	66.03000	105648.00	59.69000	95504.00
0025 0102 60 WORK ZONE SIGN	212036.000 ED	0.25000	53009.00	0.01000	2120.36	0.01000	2120.36
0030 0102 61 BUSINESS SIGN	20.000 EA	62.00000	1240.00	110.05000	2201.00	119.39000	2387.80
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	7380.000 LF	14.00000	103320.00	17.61000	129961.80	19.10000	140958.00
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	8208.000 LF	5.00000	41040.00	4.95000	40629.60	5.37000	44076.96
0045 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	207319.000 ED	0.17000	35244.23	0.11000	22805.09	0.12000	24878.28
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	960.000 ED	0.37000	355.20	1.21000	1161.60	0.30000	288.00
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	946.000 ED	7.70000	7284.20	7.70000	7284.20	8.36000	7908.56
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	87978.000 ED	0.28000	24633.84	0.01000	879.78	0.10000	8797.80
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4392.000 EA	6.25000	27450.00	3.19000	14010.48	2.39000	10496.88
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7216.000 ED	0.14000	1010.24	0.13000	938.08	0.14000	1010.24
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	44.000 LO	834.00000	36696.00	1100.49000	48421.56	1074.47000	47276.68

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	977.000 ED	19.00000	18563.00	12.11000	11831.47	11.94000	11665.38
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3870.000 ED	16.00000	61920.00	3.41000	13196.70	2.98000	11532.60
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3870.000 ED	14.00000	54180.00	3.41000	13196.70	1.19000	4605.30
0095 0107 1 LITTER REMOVAL	130.500 AC	58.00000	7569.00	103.64000	13525.02	152.85000	19946.93
0100 0110 1 1 CLEARING & GRUBBING 25023635201	0.100 LS	198500.00000	198500.00	101392.82000	101392.82	186679.94000	186679.94
0105 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25023635201	LUMP	3000.00000	3000.00	0.02000	0.02	1193.86000	1193.86
0110 0120 1 REGULAR EXCAVATION	1457.000 CY	5.00000	7285.00	169.71000	247267.47	9.19000	13389.83
0115 0120 6 EMBANKMENT	3.000 CY	13.00000	39.00	10891.23000	32673.69	412.70000	1238.10
0120 0160 4 TYPE B STABILIZATION	227.500 SY	4.50000	1023.75	658.69000	149851.98	95.87000	21810.43
0125 0210 1 9 REWORKING LIMEROCK BASE, 3"	418.600 SY	6.50000	2720.90	159.04000	66574.14	24.52000	10264.07
0130 0285709 OPTIONAL BASE, BASE GROUP 09	419.800 SY	14.40000	6045.12	395.15000	165883.97	46.68000	19596.26
0135 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	27986.600 SY	4.20000	117543.72	4.19000	117263.85	3.93000	109987.34
0140 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	8.000 TN	180.00000	1440.00	550.25000	4402.00	1538.55000	12308.40
0145 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2282.720 TN	144.00000	328711.68	114.34000	261006.20	129.35000	295269.83
0150 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1575.650 TN	168.00000	264709.20	154.07000	242760.40	164.59000	259336.23
0155 0425 1201 INLETS, CURB, TYPE 9, <10'	5.000 EA	2940.00000	14700.00	5079.12000	25395.60	3342.80000	16714.00
0160 0425 1202 INLETS, CURB, TYPE 9, >10'	1.000 EA	3972.00000	3972.00	7003.53000	7003.53	5969.30000	5969.30

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0165 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10'	2.000 EA	4620.00000	9240.00	7224.55000	14449.10	5969.30000	11938.60
0170 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	1.000 EA	3138.00000	3138.00	4247.90000	4247.90	3044.34000	3044.34
0175 0425 1351 INLETS, CURB, TYPE P-5, <10'	18.000 EA	3315.00000	59670.00	7077.04000	127386.72	5372.36000	96702.48
0180 0425 1352 INLETS, CURB, TYPE P-5, >10'	4.000 EA	4348.00000	17392.00	9934.96000	39739.84	8595.79000	34383.16
0185 0425 1361 INLETS, CURB, TYPE P-6, <10'	27.000 EA	3444.00000	92988.00	7624.75000	205868.25	5969.29000	161170.83
0190 0425 1362 INLETS, CURB, TYPE P-6, >10'	1.000 EA	4476.00000	4476.00	9314.55000	9314.55	8476.39000	8476.39
0195 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	3691.00000	3691.00	5792.98000	5792.98	4656.05000	4656.05
0200 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	4278.00000	8556.00	9796.49000	19592.98	9073.33000	18146.66
0205 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	4407.00000	8814.00	10181.66000	20363.32	9491.18000	18982.36
0210 0425 1901 INLETS, SPECIAL, <10'	4.000 EA	3206.00000	12824.00	6885.67000	27542.68	5969.30000	23877.20
0215 0425 2 61 MANHOLES, P-8, <10'	11.000 EA	2628.00000	28908.00	4913.92000	54053.12	3283.11000	36114.21
0220 0425 2 63 MANHOLES, P-8, PARTIAL	3.000 EA	2813.00000	8439.00	4381.30000	13143.90	3223.42000	9670.26
0225 0425 2101 MANHOLES, SPECIAL, <10'	6.000 EA	24000.00000	144000.00	19720.15000	118320.90	19340.51000	116043.06
0230 0425 2102 MANHOLES, SPECIAL, >10'	3.000 EA	27000.00000	81000.00	25181.80000	75545.40	24951.65000	74854.95
0235 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	6.000 EA	2845.00000	17070.00	4037.55000	24225.30	2745.88000	16475.28
0240 0425 5 MANHOLE, ADJUST	41.000 EA	128.00000	5248.00	429.19000	17596.79	465.60000	19089.60
0245 0430 94 1 DESILTING PIPE, 0 - 24"	934.000 LF	7.80000	7285.20	3.33000	3110.22	2.98000	2783.32
0250 0430 94 2 DESILTING PIPE, 25 - 36"	1397.000 LF	10.50000	14668.50	4.95000	6915.15	5.37000	7501.89
0255 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	87.000 LF	152.00000	13224.00	118.85000	10339.95	128.94000	11217.78

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0260 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	208.000 LF	118.00000	24544.00	104.55000	21746.40	113.42000	23591.36
0265 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3440.000 LF	105.00000	361200.00	138.66000	476990.40	150.43000	517479.20
0270 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1426.000 LF	102.00000	145452.00	191.49000	273064.74	207.73000	296222.98
0275 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	342.000 LF	113.00000	38646.00	156.27000	53444.34	169.53000	57979.26
0280 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	304.000 LF	112.00000	34048.00	139.76000	42487.04	151.62000	46092.48
0285 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	255.000 LF	120.00000	30600.00	148.57000	37885.35	137.29000	35008.95
0290 0436 1 1 TRENCH DRAIN, STANDARD	107.850 LF	128.00000	13804.80	220.10000	23737.79	358.16000	38627.56
0295 0444 70 11 DEEP WELL- OPEN HOLE, 24"	160.000 LF	96.00000	15360.00	88.04000	14086.40	208.93000	33428.80
0300 0444 71 11 DEEP WELL CASING, 24"	640.000 LF	132.00000	84480.00	121.05000	77472.00	211.31000	135238.40
0305 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	11213.000 LF	16.00000	179408.00	25.38000	284585.94	22.47000	251956.11
0310 0522 1 SIDEWALK CONCRETE, 4" THICK	8539.800 SY	45.00000	384291.00	45.11000	385230.38	33.88000	289328.42
0315 0522 2 SIDEWALK CONCRETE, 6" THICK	832.200 SY	60.00000	49932.00	54.61000	45446.44	55.18000	45920.80
0320 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS	1470.100 SY	77.00000	113197.70	70.93000	104274.19	76.94000	113109.49
0325 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	12.000 SY	2311.00000	27732.00	330.15000	3961.80	381.39000	4576.68
0330 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.031 NM	1080.00000	5433.48	1452.36000	7306.82	1074.26000	5404.60
0335 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	7086.000 LF	0.26000	1842.36	0.44000	3117.84	0.26000	1842.36

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0340 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5067.000 LF	0.72000	3648.24	0.94000	4762.98	0.72000	3648.24
0345 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2028.000 LF	0.96000	1946.88	1.16000	2352.48	0.96000	1946.88
0350 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.498 GM	792.00000	394.42	364.62000	181.58	775.30000	386.10
0355 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1530.000 LF	0.36000	550.80	0.28000	428.40	0.36000	550.80
0360 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	228.000 EA	54.00000	12312.00	44.02000	10036.56	53.72000	12248.16
0365 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	117.000 EA	24.00000	2808.00	28.61000	3347.37	23.88000	2793.96
0370 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.749 NM	1080.00000	8368.92	1452.84000	11258.06	1073.23000	8316.46
0375 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3759.000 LF	0.72000	2706.48	0.94000	3533.46	0.72000	2706.48
0380 0710 11421 PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID, 6"	1644.000 LF	0.42000	690.48	0.28000	460.32	0.42000	690.48
0385 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25023615201	LUMP	15393.00000	15393.00	15393.00000	15393.00	15393.00000	15393.00
0390 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25023635203	LUMP	1265.00000	1265.00	1265.00000	1265.00	1265.00000	1265.00
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25023635201	LUMP	31772.00000	31772.00	31772.00000	31772.00	31772.00000	31772.00
SECTION 0001 TOTALS			$ 4,829,350.84		$ 5,086,840.22		$ 5,172,313.17
SECTION 0002 SIGNING							

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0400 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	207.000 AS	282.00000	58374.00	258.62000	53534.34	334.02000	69142.14
0405 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	27.000 AS	960.00000	25920.00	880.39000	23770.53	971.70000	26235.90
0410 0700 20 60 SINGLE POST SIGN, REMOVE	182.000 AS	18.00000	3276.00	16.51000	3004.82	18.22000	3316.04
0415 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	100.000 EA	60.00000	6000.00	55.02000	5502.00	60.73000	6073.00
0420 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1464.000 EA	3.60000	5270.40	4.13000	6046.32	3.58000	5241.12
0425 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2263.000 SF	1.80000	4073.40	1.10000	2489.30	1.79000	4050.77
0430 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.677 NM	4118.00000	6905.89	4365.74000	7321.35	4080.22000	6842.53
0435 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2362.000 LF	1.10000	2598.20	1.16000	2739.92	1.07000	2527.34
0440 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1689.000 LF	2.30000	3884.70	1.98000	3344.22	2.27000	3834.03
0445 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	676.000 LF	3.60000	2433.60	3.41000	2305.16	3.58000	2420.08
0450 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	0.166 GM	1584.00000	262.94	1115.66000	185.20	1518.92000	252.14
0455 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	510.000 LF	1.20000	612.00	0.83000	423.30	1.19000	606.90
0460 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	76.000 EA	264.00000	20064.00	104.55000	7945.80	262.65000	19961.40
0465 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	39.000 EA	78.00000	3042.00	55.02000	2145.78	77.60000	3026.40
0470 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.583 NM	4752.00000	12274.42	4352.88000	11243.49	4092.57000	10571.11

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0475 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1253.000 LF	2.20000	2756.60	1.98000	2480.94	2.27000	2844.31
0480 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	548.000 LF	5.80000	3178.40	5.34000	2926.32	1.19000	652.12
0485 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	2664.000 LF	1.70000	4528.80	1.60000	4262.40	8.36000	22271.04
SECTION 0002 TOTALS		$	165,455.35	$	141,671.19	$	189,868.37
SECTION 0003 LIGHTING							
0490 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	33456.000 LF	1.40000	46838.40	1.65000	55202.40	1.55000	51856.80
0495 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	280.000 LF	3.50000	980.00	2.20000	616.00	2.03000	568.40
0500 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10440.000 LF	7.00000	73080.00	4.95000	51678.00	10.15000	105966.00
0505 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	367.000 LF	23.00000	8441.00	26.41000	9692.47	29.85000	10954.95
0510 0715 4600 LIGHT POLE COMPLETE, REMOVE	35.000 EA	720.00000	25200.00	555.75000	19451.25	477.54000	16713.90
0515 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	9000.00000	9000.00	6052.70000	6052.70	8422.67000	8422.67
0520 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	420.00000	420.00	335.65000	335.65	477.54000	477.54
0525 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	79.000 EA	624.00000	49296.00	385.17000	30428.43	515.75000	40744.25
0530 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	40.000 EA	1830.00000	73200.00	1540.69000	61627.60	1740.65000	69626.00
0535 0715511735 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, STAINLESS STEEL, 35'	36.000 EA	14760.00000	531360.00	13536.04000	487297.44	16507.49000	594269.64

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0540 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	4.000 EA	5280.00000	21120.00	5568.49000	22273.96	1737.07000	6948.28
SECTION 0003 TOTALS		$	838,935.40	$	744,655.90	$	906,548.43
SECTION 0004 SIGNALIZATION							
0550 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	4310.000 LF	19.00000	81890.00	14.64000	63098.40	17.91000	77192.10
0555 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	11.000 PI	3804.00000	41844.00	3363.54000	36998.94	5042.86000	55471.46
0560 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	71.000 EA	546.00000	38766.00	481.47000	34184.37	477.54000	33905.34
0565 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	1.000 AS	2520.00000	2520.00	1681.78000	1681.78	3243.71000	3243.71
0570 0639 2 1 ELECTRICAL SERVICE WIRE	620.000 LF	2.70000	1674.00	4.84000	3000.80	1.79000	1109.80
0575 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1092.00000	1092.00	2606.28000	2606.28	1235.65000	1235.65
0580 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	41.000 EA	1092.00000	44772.00	1143.74000	46893.34	2104.77000	86295.57
0585 0649 31111 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 36-46	1.000 EA	38544.00000	38544.00	32672.82000	32672.82	40100.52000	40100.52
0590 0649 31114 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-46	1.000 EA	46200.00000	46200.00	40206.33000	40206.33	47430.82000	47430.82
0595 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	6.000 AS	1050.00000	6300.00	836.70000	5020.20	881.07000	5286.42
0600 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1710.00000	3420.00	1137.47000	2274.94	1221.32000	2442.64
0605 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	29.000 AS	810.00000	23490.00	540.12000	15663.48	564.70000	16376.30

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0610 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	6.000 AS	1530.00000	9180.00	952.26000	5713.56	974.19000	5845.14
0615 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	23.000 EA	312.00000	7176.00	173.33000	3986.59	115.80000	2663.40
0620 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	34.000 AS	1032.00000	35088.00	770.34000	26191.56	750.94000	25531.96
0625 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	8.000 EA	8280.00000	66240.00	5006.58000	40052.64	4178.51000	33428.08
0630 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	39.000 EA	252.00000	9828.00	173.33000	6759.87	715.12000	27889.68
0635 0665111 PEDESTRIAN DETECTOR- ACCESSIBLE, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	1050.00000	8400.00	1813.83000	14510.64	250.71000	2005.68
0640 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	26040.00000	26040.00	23327.01000	23327.01	23961.94000	23961.94
0645 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	12.000 AS	1440.00000	17280.00	1636.87000	19642.44	656.62000	7879.44
0650 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	25.000 EA	66.00000	1650.00	539.35000	13483.75	58.50000	1462.50
0655 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	32.000 EA	42.00000	1344.00	269.73000	8631.36	58.50000	1872.00
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	13.000 PI	420.00000	5460.00	1617.83000	21031.79	716.32000	9312.16
0665 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	3720.00000	14880.00	3156.65000	12626.60	2311.31000	9245.24
0670 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	384.00000	384.00	552.12000	552.12	425.01000	425.01
0675 0700 48 60 SIGN PANELS, REMOVE	30.000 EA	144.00000	4320.00	134.92000	4047.60	58.50000	1755.00
0680 0700 89143 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, OVERHEAD ATTACHMENT	4.000 AS	6134.00000	24536.00	3716.58000	14866.32	6961.99000	27847.96
0685 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	2.000 AS	5580.00000	11160.00	24423.32000	48846.64	10135.27000	20270.54

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANZO CONSTRUCTION CO FLORI UNIT PRICE	 AMOUNT	(5) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0690 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	2.000 AS	420.00000	840.00	808.98000	1617.96	463.22000	926.44
SECTION 0004 TOTALS		$	574,318.00	$	550,190.13	$	572,412.50
SECTION 0005 LANDSCAPE / PERIPHERAL							
0695 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25023635202	LUMP	37200.00000	37200.00	23042.08000	23042.08	27619.33000	27619.33
0700 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25023635202	LUMP	260400.00000	260400.00	316220.69000	316220.69	181299.39000	181299.39
0705 0590 70 IRRIGATION SYSTEM 25023635202	LUMP	75600.00000	75600.00	133159.45000	133159.45	74507.71000	74507.71
0706 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	2560.00000	2560.00	2560.00000	2560.00	2560.00000	2560.00
SECTION 0005 TOTALS		$	375,760.00	$	474,982.22	$	285,986.43
SECTION 0006 UTILITIES							
0710 0425 2 91 MANHOLES, J-8, <10'	9.000 EA	3141.00000	28269.00	8847.70000	79629.30	7521.31000	67691.79
0715 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	3635.00000	10905.00	13600.06000	40800.18	12774.29000	38322.87
0720 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25023635601	LUMP	1232.00000	1232.00	1232.00000	1232.00	1232.00000	1232.00
SECTION 0006 TOTALS		$	40,406.00	$	121,661.48	$	107,246.66
CONTRACT TOTALS		$	6,824,225.59	$	7,120,001.14	$	7,234,375.56

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 25023635201	LUMP	824113.86000	824113.86				
0010 0102 1 MAINTENANCE OF TRAFFIC 25023635201	430.000 LS	187950.06000	187950.06				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	569.500 CY	63.08000	35924.06				
0020 0102 14 TRAFFIC CONTROL OFFICER	1600.000 MH	50.13000	80208.00				
0025 0102 60 WORK ZONE SIGN	212036.000 ED	0.03000	6361.08				
0030 0102 61 BUSINESS SIGN	20.000 EA	358.93000	7178.60				
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	7380.000 LF	26.18000	193208.40				
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	8208.000 LF	4.46000	36607.68				
0045 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	207319.000 ED	0.14000	29024.66				
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	960.000 ED	5.44000	5222.40				
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	946.000 ED	13.03000	12326.38				
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	87978.000 ED	0.07000	6158.46				
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4392.000 EA	3.23000	14186.16				
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7216.000 ED	0.82000	5917.12				
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, NON-CAPACITY PROJECTS OR >50	44.000 LO	975.81000	42935.64				

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	977.000 ED	16.21000	15837.17				
0085 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3870.000 ED	5.26000	20356.20				
0090 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3870.000 ED	3.48000	13467.60				
0095 0107 1 LITTER REMOVAL	130.500 AC	222.78000	29072.79				
0100 0110 1 1 CLEARING & GRUBBING 25023635201	0.100 LS	526590.37000	526590.37				
0105 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25023635201	LUMP	3302.92000	3302.92				
0110 0120 1 REGULAR EXCAVATION	1457.000 CY	27.75000	40431.75				
0115 0120 6 EMBANKMENT	3.000 CY	148.16000	444.48				
0120 0160 4 TYPE B STABILIZATION	227.500 SY	33.55000	7632.63				
0125 0210 1 9 REWORKING LIMEROCK BASE, 3"	418.600 SY	39.74000	16635.16				
0130 0285709 OPTIONAL BASE, BASE GROUP 09	419.800 SY	96.72000	40603.06				
0135 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	27986.600 SY	3.90000	109147.74				
0140 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	8.000 TN	139.24000	1113.92				
0145 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2282.720 TN	133.67000	305131.18				
0150 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1575.650 TN	155.95000	245722.62				
0155 0425 1201 INLETS, CURB, TYPE 9, <10'	5.000 EA	6758.08000	33790.40				
0160 0425 1202 INLETS, CURB, TYPE 9, >10'	1.000 EA	7783.49000	7783.49				

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10'	2.000 EA	8113.26000	16226.52				
0170 0425 1205 INLETS, CURB, TYPE 9, PARTIAL	1.000 EA	6342.10000	6342.10				
0175 0425 1351 INLETS, CURB, TYPE P-5, <10'	18.000 EA	7114.45000	128060.10				
0180 0425 1352 INLETS, CURB, TYPE P-5, >10'	4.000 EA	8235.22000	32940.88				
0185 0425 1361 INLETS, CURB, TYPE P-6, <10'	27.000 EA	7541.15000	203611.05				
0190 0425 1362 INLETS, CURB, TYPE P-6, >10'	1.000 EA	8866.93000	8866.93				
0195 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	7033.41000	7033.41				
0200 0425 1451 INLETS, CURB, TYPE J-5, <10'	2.000 EA	8450.57000	16901.14				
0205 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	8948.77000	17897.54				
0210 0425 1901 INLETS, SPECIAL, <10'	4.000 EA	8183.58000	32734.32				
0215 0425 2 61 MANHOLES, P-8, <10'	11.000 EA	6984.54000	76829.94				
0220 0425 2 63 MANHOLES, P-8, PARTIAL	3.000 EA	6295.61000	18886.83				
0225 0425 2101 MANHOLES, SPECIAL, <10'	6.000 EA	10138.30000	60829.80				
0230 0425 2102 MANHOLES, SPECIAL, >10'	3.000 EA	13016.73000	39050.19				
0235 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	6.000 EA	6166.89000	37001.34				
0240 0425 5 MANHOLE, ADJUST	41.000 EA	488.99000	20048.59				
0245 0430 94 1 DESILTING PIPE, 0 - 24"	934.000 LF	3.08000	2876.72				
0250 0430 94 2 DESILTING PIPE, 25 - 36"	1397.000 LF	5.21000	7278.37				
0255 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	87.000 LF	151.26000	13159.62				

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0260 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	208.000 LF	155.59000	32362.72				
0265 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	3440.000 LF	141.40000	486416.00				
0270 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1426.000 LF	146.96000	209564.96				
0275 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	342.000 LF	157.95000	54018.90				
0280 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	304.000 LF	146.78000	44621.12				
0285 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	255.000 LF	134.65000	34335.75				
0290 0436 1 1 TRENCH DRAIN, STANDARD	107.850 LF	142.34000	15351.37				
0295 0444 70 11 DEEP WELL- OPEN HOLE, 24"	160.000 LF	111.39000	17822.40				
0300 0444 71 11 DEEP WELL CASING, 24"	640.000 LF	189.36000	121190.40				
0305 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	11213.000 LF	25.06000	280997.78				
0310 0522 1 SIDEWALK CONCRETE, 4" THICK	8539.800 SY	41.74000	356451.25				
0315 0522 2 SIDEWALK CONCRETE, 6" THICK	832.200 SY	55.45000	46145.49				
0320 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS	1470.100 SY	76.95000	113124.20				
0325 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	12.000 SY	575.24000	6902.88				
0330 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.031 NM	1470.38000	7397.48				
0335 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	7086.000 LF	0.45000	3188.70				

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0340 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	5067.000 LF	0.95000	4813.65				
0345 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2028.000 LF	1.17000	2372.76				
0350 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.498 GM	367.59000	183.06				
0355 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1530.000 LF	0.28000	428.40				
0360 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	228.000 EA	44.56000	10159.68				
0365 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	117.000 EA	28.96000	3388.32				
0370 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.749 NM	1470.38000	11393.97				
0375 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3759.000 LF	0.95000	3571.05				
0380 0710 11421 PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID, 6"	1644.000 LF	0.28000	460.32				
0385 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25023615201	LUMP	15393.00000	15393.00				
0390 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25023635203	LUMP	1265.00000	1265.00				
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25023635201	LUMP	31772.00000	31772.00				
SECTION 0001 TOTALS		$	5,566,054.04	$		$	
SECTION 0002 SIGNING							

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0400 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	207.000 AS	278.48000	57645.36				
0405 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	27.000 AS	946.83000	25564.41				
0410 0700 20 60 SINGLE POST SIGN, REMOVE	182.000 AS	16.71000	3041.22				
0415 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	100.000 EA	27.85000	2785.00				
0420 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1464.000 EA	4.18000	6119.52				
0425 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2263.000 SF	1.11000	2511.93				
0430 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.677 NM	4411.14000	7397.48				
0435 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	2362.000 LF	1.17000	2763.54				
0440 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	1689.000 LF	2.01000	3394.89				
0445 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	676.000 LF	3.45000	2332.20				
0450 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	0.166 GM	1102.79000	183.06				
0455 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	510.000 LF	0.84000	428.40				
0460 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	76.000 EA	105.82000	8042.32				
0465 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	39.000 EA	55.70000	2172.30				
0470 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.583 NM	4411.14000	11393.97				

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0475 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	1253.000 LF	2.01000	2518.53				
0480 0711 11421 THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	548.000 LF	5.40000	2959.20				
0485 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12"	2664.000 LF	1.62000	4315.68				
SECTION 0002 TOTALS		$	145,569.01	$		$	
SECTION 0003 LIGHTING							
0490 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	33456.000 LF	1.35000	45165.60				
0495 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	280.000 LF	5.14000	1439.20				
0500 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10440.000 LF	7.39000	77151.60				
0505 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	367.000 LF	22.58000	8286.86				
0510 0715 4600 LIGHT POLE COMPLETE, REMOVE	35.000 EA	683.16000	23910.60				
0515 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	8872.53000	8872.53				
0520 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	907.98000	907.98				
0525 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	79.000 EA	585.79000	46277.41				
0530 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	40.000 EA	1711.69000	68467.60				
0535 0715511735 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, STAINLESS STEEL, 35'	36.000 EA	13715.64000	493763.04				

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0540 0715540000 LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	4.000 EA	5030.78000	20123.12				
SECTION 0003 TOTALS			$ 794,365.54		$		$
SECTION 0004 SIGNALIZATION							
0550 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	4310.000 LF	17.94000	77321.40				
0555 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	11.000 PI	3578.24000	39360.64				
0560 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	71.000 EA	514.12000	36502.52				
0565 0639 1 23 ELECTRICAL POWER SERVICE,UNDERGROUND	1.000 AS	2857.34000	2857.34				
0570 0639 2 1 ELECTRICAL SERVICE WIRE	620.000 LF	3.34000	2070.80				
0575 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1531.78000	1531.78				
0580 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	41.000 EA	1026.31000	42078.71				
0585 0649 31111 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 36-46	1.000 EA	36297.32000	36297.32				
0590 0649 31114 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM W/0 LUMINAIRE, 46-46	1.000 EA	43404.15000	43404.15				
0595 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	6.000 AS	1061.04000	6366.24				
0600 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	2.000 AS	1846.40000	3692.80				
0605 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	29.000 AS	769.77000	22323.33				

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0610 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	6.000 AS	1506.60000	9039.60				
0615 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	23.000 EA	312.14000	7179.22				
0620 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	34.000 AS	973.21000	33089.14				
0625 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	8.000 EA	7750.83000	62006.64				
0630 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	39.000 EA	247.21000	9641.19				
0635 0665111 PEDESTRIAN DETECTOR- ACCESSIBLE, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	1039.45000	8315.60				
0640 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	24690.25000	24690.25				
0645 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	12.000 AS	1379.88000	16558.56				
0650 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	25.000 EA	81.99000	2049.75				
0655 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	32.000 EA	55.18000	1765.76				
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	13.000 PI	429.72000	5586.36				
0665 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	3582.69000	14330.76				
0670 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	1.000 EA	874.56000	874.56				
0675 0700 48 60 SIGN PANELS, REMOVE	30.000 EA	150.94000	4528.20				
0680 0700 89143 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, OVERHEAD ATTACHMENT	4.000 AS	5823.91000	23295.64				
0685 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	2.000 AS	5438.80000	10877.60				

CALL ORDER: 019 PROPOSAL ID: T6294 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0690 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	2.000 AS	648.93000	1297.86				
SECTION 0004 TOTALS			$ 548,933.72		$		$
SECTION 0005 LANDSCAPE / PERIPHERAL							
0695 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25023635202	LUMP	25770.05000	25770.05				
0700 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25023635202	LUMP	169160.40000	169160.40				
0705 0590 70 IRRIGATION SYSTEM 25023635202	LUMP	69519.02000	69519.02				
0706 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	2560.00000	2560.00				
SECTION 0005 TOTALS			$ 267,009.47		$		$
SECTION 0006 UTILITIES							
0710 0425 2 91 MANHOLES, J-8, <10'	9.000 EA	8517.86000	76660.74				
0715 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	9735.18000	29205.54				
0720 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25023635601	LUMP	1232.00000	1232.00				
SECTION 0006 TOTALS			$ 107,098.28		$		$
CONTRACT TOTALS			$ 7,429,030.06		$ 0.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.