VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T6295 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of intersection
SET-ASIDE : U/R CODE : improvement.
CONTRACT TIME : 125 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42527315201 F.A. NO. : 6260005U COUNTIES : MIAMI-DADE
42527325201 (*) 6260006U
42527335201 6246003U
LOCAL NAME : SR 924/NW 119 STREET ROAD NAME : SR 924
PROJ LIMITS : AT NW 22 AVENUE (INTERSECTION IMPROVEMNT)

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | WEEKLEY ASPHALT PAVING, INC. | Responsive | Winning bid | $ 632,380.90 | 0.00% |
| 2 | HALLEY ENGINEERING CONTRACTORS, INC. | Responsive | Non-Winning Bid | $ 634,486.90 | 0.33% |
| 3 | GENERAL ASPHALT CO., INC. | Responsive | Non-Winning Bid | $ 698,737.09 | 10.49% |
| 4 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bid | $ 710,555.67 | 12.36% |
| 5 | SOUTHEASTERN ENGINEERING CONTRACTORS, INC. | Responsive | Non-Winning Bid | $ 769,760.28 | 21.72% |
| 6 | H & J ASPHALT, INC. | Responsive | Non-Winning Bid | $ 833,494.73 | 31.80% |

CALL ORDER : 020 PROPOSAL ID : T6295 PROPOSAL DESC :
LETTING DATE : 02/06/13 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of intersection
SET-ASIDE : U/R CODE : improvement.
CONTRACT TIME : 125 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42527315201 F.A. NO. : 6260005U COUNTIES : MIAMI-DADE
42527325201 (*) 6260006U
42527335201 6246003U
LOCAL NAME : SR 924/NW 119 STREET ROAD NAME : SR 924
PROJ LIMITS : AT NW 22 AVENUE (INTERSECTION IMPROVEMNT)

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42527325201 | LUMP | 17000.00000 | 17000.00 | 27000.00000 | 27000.00 | 35000.00000 | 35000.00 |
| 0010 0101 1<br>MOBILIZATION 42527315201 | LUMP | 6000.00000 | 6000.00 | 27000.00000 | 27000.00 | 35000.00000 | 35000.00 |
| 0015 0101 1<br>MOBILIZATION 42527335201 | LUMP | 15082.00000 | 15082.00 | 27000.00000 | 27000.00 | 35000.00000 | 35000.00 |
| 0020 0102 1<br>MAINTENANCE OF TRAFFIC 42527315201 | 90.000 LS | 8404.00000 | 8404.00 | 10000.00000 | 10000.00 | 35000.00000 | 35000.00 |
| 0025 0102 1<br>MAINTENANCE OF TRAFFIC 42527335201 | 70.000 LS | 34000.00000 | 34000.00 | 10000.00000 | 10000.00 | 35000.00000 | 35000.00 |
| 0030 0102 1<br>MAINTENANCE OF TRAFFIC 42527325201 | 125.000 LS | 40800.00000 | 40800.00 | 10000.00000 | 10000.00 | 35000.00000 | 35000.00 |
| 0035 0102 60<br>WORK ZONE SIGN | 3939.000 ED | 0.21000 | 827.19 | 0.40000 | 1575.60 | 0.23000 | 905.97 |
| 0040 0102 74 1<br>TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD | 16619.000 ED | 0.14000 | 2326.66 | 0.20000 | 3323.80 | 0.16000 | 2659.04 |
| 0045 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 1360.000 ED | 0.25000 | 340.00 | 0.40000 | 544.00 | 0.28000 | 380.80 |
| 0050 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 1514.000 ED | 5.00000 | 7570.00 | 0.01000 | 15.14 | 6.00000 | 9084.00 |
| 0055 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 1668.000 ED | 0.25000 | 417.00 | 0.30000 | 500.40 | 0.28000 | 467.04 |
| 0060 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 918.000 ED | 12.00000 | 11016.00 | 0.01000 | 9.18 | 14.00000 | 12852.00 |

CALL ORDER: 020 PROPOSAL ID: T6295 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0065 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE<br>INTERSECTION | 285.000 ED | 5.00000 | 1425.00 | 3.00000 | 855.00 | 6.00000 | 1710.00 |
| 0070 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND<br>MAINTENANCE, INTERSECTION | 285.000 ED | 5.00000 | 1425.00 | 3.00000 | 855.00 | 6.00000 | 1710.00 |
| 0075 0107 1<br>LITTER REMOVAL | 15.800 AC | 20.00000 | 316.00 | 1.00000 | 15.80 | 100.00000 | 1580.00 |
| 0080 0107 2<br>MOWING | 6.000 AC | 40.00000 | 240.00 | 1.00000 | 6.00 | 200.00000 | 1200.00 |
| 0085 0110 1 1<br>CLEARING & GRUBBING 42527325201 | 0.151 LS | 18200.00000 | 18200.00 | 30000.00000 | 30000.00 | 5000.00000 | 5000.00 |
| 0090 0110 1 1<br>CLEARING & GRUBBING 42527335201 | 0.188 LS | 15200.00000 | 15200.00 | 30000.00000 | 30000.00 | 5000.00000 | 5000.00 |
| 0095 0110 1 1<br>CLEARING & GRUBBING 42527315201 | 0.040 LS | 3778.00000 | 3778.00 | 30000.00000 | 30000.00 | 5000.00000 | 5000.00 |
| 0100 0110 15 4<br>ARBORIST WORK, RELOCATE TREE | 37.000 EA | 625.00000 | 23125.00 | 400.00000 | 14800.00 | 1000.00000 | 37000.00 |
| 0105 0120 71<br>REGULAR EXCAVATION (3-R PROJECTS ONLY)<br>42527325201 | LUMP | 26662.00000 | 26662.00 | 4000.00000 | 4000.00 | 4000.00000 | 4000.00 |
| 0110 0120 71<br>REGULAR EXCAVATION (3-R PROJECTS ONLY)<br>42527335201 | LUMP | 24310.00000 | 24310.00 | 4000.00000 | 4000.00 | 4000.00000 | 4000.00 |
| 0115 0120 71<br>REGULAR EXCAVATION (3-R PROJECTS ONLY)<br>42527315201 | LUMP | 10000.00000 | 10000.00 | 4000.00000 | 4000.00 | 4000.00000 | 4000.00 |
| 0120 0160 4<br>TYPE B STABILIZATION | 2184.000 SY | 5.18000 | 11313.12 | 0.01000 | 21.84 | 5.00000 | 10920.00 |
| 0125 0285709<br>OPTIONAL BASE, BASE GROUP 09 | 1854.000 SY | 22.70000 | 42085.80 | 38.00000 | 70452.00 | 26.00000 | 48204.00 |
| 0130 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 84.000 SY | 5.00000 | 420.00 | 3.10000 | 260.40 | 20.00000 | 1680.00 |
| 0135 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG<br>DEPTH | 8661.000 SY | 3.00000 | 25983.00 | 3.10000 | 26849.10 | 3.50000 | 30313.50 |
| 0140 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 173.100 TN | 110.00000 | 19041.00 | 175.00000 | 30292.50 | 200.00000 | 34620.00 |

CALL ORDER: 020 PROPOSAL ID: T6295 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0145 0337 7 33<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER | 887.600 TN | 135.00000 | 119826.00 | 175.00000 | 155330.00 | 150.00000 | 133140.00 |
| 0150 0425 5<br>MANHOLE, ADJUST | 5.000 EA | 430.00000 | 2150.00 | 500.00000 | 2500.00 | 500.00000 | 2500.00 |
| 0155 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 226.000 LF | 51.30000 | 11593.80 | 20.00000 | 4520.00 | 38.00000 | 8588.00 |
| 0160 0520 5 41<br>TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | 527.000 LF | 40.85000 | 21527.95 | 22.00000 | 11594.00 | 30.00000 | 15810.00 |
| 0165 0520 5 42<br>TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE | 161.000 LF | 56.00000 | 9016.00 | 30.00000 | 4830.00 | 42.00000 | 6762.00 |
| 0170 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH | 187.000 SY | 137.00000 | 25619.00 | 85.00000 | 15895.00 | 80.00000 | 14960.00 |
| 0175 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 7.000 SY | 77.00000 | 539.00 | 100.00000 | 700.00 | 500.00000 | 3500.00 |
| 0180 0570 1 2<br>PERFORMANCE TURF, SOD | 170.000 SY | 10.00000 | 1700.00 | 2.50000 | 425.00 | 8.00000 | 1360.00 |
| 0185 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 0.826 NM | 1100.00000 | 908.60 | 825.00000 | 681.45 | 1500.00000 | 1239.00 |
| 0190 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 3012.000 LF | 0.30000 | 903.60 | 0.25000 | 753.00 | 0.38000 | 1144.56 |
| 0195 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 636.000 LF | 0.80000 | 508.80 | 0.90000 | 572.40 | 1.10000 | 699.60 |
| 0200 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 389.000 LF | 1.50000 | 583.50 | 1.10000 | 427.90 | 1.10000 | 427.90 |
| 0205 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 0.654 GM | 470.00000 | 307.38 | 385.00000 | 251.79 | 420.00000 | 274.68 |
| 0210 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 8.000 EA | 50.00000 | 400.00 | 33.00000 | 264.00 | 55.00000 | 440.00 |

CALL ORDER: 020 PROPOSAL ID: T6295 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0215 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 30.000 EA | 25.00000 | 750.00 | 22.00000 | 660.00 | 38.00000 | 1140.00 |
| 0220 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.736 NM | 1100.00000 | 809.60 | 825.00000 | 607.20 | 1500.00000 | 1104.00 |
| 0225 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42527325201 | LUMP | 14514.00000 | 14514.00 | 14514.00000 | 14514.00 | 14514.00000 | 14514.00 |
| 0230 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42527315201 | LUMP | 7372.00000 | 7372.00 | 7372.00000 | 7372.00 | 7372.00000 | 7372.00 |
| 0235 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42527335201 | LUMP | 10167.00000 | 10167.00 | 10167.00000 | 10167.00 | 10167.00000 | 10167.00 |
| SECTION 0001 TOTALS | | $ | 596,503.00 | $ | 595,440.50 | $ | 657,429.09 |
| SECTION 0002 SIGNING | | | | | | | |
| 0240 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 1.000 AS | 335.00000 | 335.00 | 440.00000 | 440.00 | 300.00000 | 300.00 |
| 0245 0700 20 14<br>SINGLE POST SIGN, F&I, 21-30 SF | 1.000 AS | 1140.00000 | 1140.00 | 2200.00000 | 2200.00 | 1200.00000 | 1200.00 |
| 0250 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 250.00000 | 250.00 | 440.00000 | 440.00 | 120.00000 | 120.00 |
| 0255 0700 20 60<br>SINGLE POST SIGN, REMOVE | 6.000 AS | 50.00000 | 300.00 | 44.00000 | 264.00 | 40.00000 | 240.00 |
| 0260 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 23.000 EA | 70.00000 | 1610.00 | 72.00000 | 1656.00 | 74.00000 | 1702.00 |
| 0265 0705 11 3<br>DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN | 26.000 EA | 100.00000 | 2600.00 | 83.00000 | 2158.00 | 74.00000 | 1924.00 |
| 0270 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 263.000 EA | 3.50000 | 920.50 | 3.60000 | 946.80 | 5.00000 | 1315.00 |
| 0275 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.646 NM | 4300.00000 | 2777.80 | 4100.00000 | 2648.60 | 5000.00000 | 3230.00 |
| 0280 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 2202.000 LF | 1.00000 | 2202.00 | 1.00000 | 2202.00 | 1.00000 | 2202.00 |

CALL ORDER: 020 PROPOSAL ID: T6295 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br>AMOUNT | (2) HALLEY ENGINEERING CONTRACT<br>UNIT PRICE | <br>AMOUNT | (3) GENERAL ASPHALT CO., INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0285 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 413.000 LF | 2.00000 | 826.00 | 2.50000 | 1032.50 | 4.00000 | 1652.00 |
| 0290 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 291.000 LF | 3.00000 | 873.00 | 3.30000 | 960.30 | 6.00000 | 1746.00 |
| 0295 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP | 0.534 GM | 1200.00000 | 640.80 | 1300.00000 | 694.20 | 1500.00000 | 801.00 |
| 0300 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 8.000 EA | 185.00000 | 1480.00 | 105.00000 | 840.00 | 165.00000 | 1320.00 |
| 0305 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 24.000 EA | 80.00000 | 1920.00 | 55.00000 | 1320.00 | 70.00000 | 1680.00 |
| 0310 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.696 NM | 4300.00000 | 2992.80 | 4000.00000 | 2784.00 | 6000.00000 | 4176.00 |
| SECTION 0002 TOTALS | | $ | 20,867.90 | $ | 20,586.40 | $ | 23,608.00 |
| SECTION 0003 SIGNALIZATION | | | | | | | |
| 0315 0630 1 13<br>CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | 200.000 LF | 16.00000 | 3200.00 | 30.00000 | 6000.00 | 20.00000 | 4000.00 |
| 0320 0635 1 11<br>PULL & JUNCTION BOX, F&I, PULL BOX | 6.000 EA | 750.00000 | 4500.00 | 500.00000 | 3000.00 | 850.00000 | 5100.00 |
| 0325 0660 2101<br>LOOP ASSEMBLY- F&I, TYPE A | 8.000 AS | 425.00000 | 3400.00 | 770.00000 | 6160.00 | 500.00000 | 4000.00 |
| 0330 0670 5420<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17 | 1.000 AS | 3350.00000 | 3350.00 | 500.00000 | 500.00 | 4000.00000 | 4000.00 |
| 0335 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 2.000 PI | 280.00000 | 560.00 | 1400.00000 | 2800.00 | 300.00000 | 600.00 |
| SECTION 0003 TOTALS | | $ | 15,010.00 | $ | 18,460.00 | $ | 17,700.00 |
| CONTRACT TOTALS | | $ | 632,380.90 | $ | 634,486.90 | $ | 698,737.09 |

CALL ORDER: 020 PROPOSAL ID: T6295 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>SOUTHEASTERN ENGINEERING CO<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>H & J ASPHALT, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42527325201 | LUMP | 44000.00000 | 44000.00 | 48043.00000 | 48043.00 | 50000.00000 | 50000.00 |
| 0010 0101 1<br>MOBILIZATION 42527315201 | LUMP | 44000.00000 | 44000.00 | 48043.00000 | 48043.00 | 50000.00000 | 50000.00 |
| 0015 0101 1<br>MOBILIZATION 42527335201 | LUMP | 44000.00000 | 44000.00 | 48043.00000 | 48043.00 | 50000.00000 | 50000.00 |
| 0020 0102 1<br>MAINTENANCE OF TRAFFIC 42527315201 | 90.000 LS | 14000.00000 | 14000.00 | 26344.00000 | 26344.00 | 25000.00000 | 25000.00 |
| 0025 0102 1<br>MAINTENANCE OF TRAFFIC 42527335201 | 70.000 LS | 14000.00000 | 14000.00 | 26344.00000 | 26344.00 | 25000.00000 | 25000.00 |
| 0030 0102 1<br>MAINTENANCE OF TRAFFIC 42527325201 | 125.000 LS | 14000.00000 | 14000.00 | 26344.00000 | 26344.00 | 25000.00000 | 25000.00 |
| 0035 0102 60<br>WORK ZONE SIGN | 3939.000 ED | 0.21000 | 827.19 | 0.40000 | 1575.60 | 0.25200 | 992.63 |
| 0040 0102 74 1<br>TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD | 16619.000 ED | 0.15000 | 2492.85 | 0.20000 | 3323.80 | 0.16800 | 2791.99 |
| 0045 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 1360.000 ED | 0.01000 | 13.60 | 0.40000 | 544.00 | 0.30000 | 408.00 |
| 0050 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 1514.000 ED | 0.01000 | 15.14 | 9.30000 | 14080.20 | 6.00000 | 9084.00 |
| 0055 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 1668.000 ED | 0.25000 | 417.00 | 0.30000 | 500.40 | 0.30000 | 500.40 |
| 0060 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 918.000 ED | 12.00000 | 11016.00 | 17.40000 | 15973.20 | 14.40000 | 13219.20 |
| 0065 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION | 285.000 ED | 3.00000 | 855.00 | 12.80000 | 3648.00 | 6.00000 | 1710.00 |
| 0070 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 285.000 ED | 3.00000 | 855.00 | 12.00000 | 3420.00 | 6.00000 | 1710.00 |
| 0075 0107 1<br>LITTER REMOVAL | 15.800 AC | 0.01000 | 0.16 | 348.00000 | 5498.40 | 120.00000 | 1896.00 |

CALL ORDER: 020 PROPOSAL ID: T6295 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>SOUTHEASTERN ENGINEERING CO<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>H & J ASPHALT, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0107 2<br>MOWING | 6.000 AC | 0.01000 | 0.06 | 1160.00000 | 6960.00 | 120.00000 | 720.00 |
| 0085 0110 1 1<br>CLEARING & GRUBBING 42527325201 | 0.151 LS | 12000.00000 | 12000.00 | 9280.00000 | 9280.00 | 12000.00000 | 12000.00 |
| 0090 0110 1 1<br>CLEARING & GRUBBING 42527335201 | 0.188 LS | 12000.00000 | 12000.00 | 5220.00000 | 5220.00 | 6000.00000 | 6000.00 |
| 0095 0110 1 1<br>CLEARING & GRUBBING 42527315201 | 0.040 LS | 12000.00000 | 12000.00 | 2320.00000 | 2320.00 | 6000.00000 | 6000.00 |
| 0100 0110 15 4<br>ARBORIST WORK, RELOCATE TREE | 37.000 EA | 360.00000 | 13320.00 | 351.50000 | 13005.50 | 450.00000 | 16650.00 |
| 0105 0120 71<br>REGULAR EXCAVATION (3-R PROJECTS ONLY)<br>42527325201 | LUMP | 5500.00000 | 5500.00 | 6960.00000 | 6960.00 | 20000.00000 | 20000.00 |
| 0110 0120 71<br>REGULAR EXCAVATION (3-R PROJECTS ONLY)<br>42527335201 | LUMP | 5500.00000 | 5500.00 | 8120.00000 | 8120.00 | 8400.00000 | 8400.00 |
| 0115 0120 71<br>REGULAR EXCAVATION (3-R PROJECTS ONLY)<br>42527315201 | LUMP | 5500.00000 | 5500.00 | 1160.00000 | 1160.00 | 2400.00000 | 2400.00 |
| 0120 0160 4<br>TYPE B STABILIZATION | 2184.000 SY | 0.01000 | 21.84 | 9.60000 | 20966.40 | 10.00000 | 21840.00 |
| 0125 0285709<br>OPTIONAL BASE, BASE GROUP 09 | 1854.000 SY | 45.00000 | 83430.00 | 23.40000 | 43383.60 | 55.00000 | 101970.00 |
| 0130 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 84.000 SY | 20.00000 | 1680.00 | 69.60000 | 5846.40 | 6.00000 | 504.00 |
| 0135 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 8661.000 SY | 5.00000 | 43305.00 | 5.60000 | 48501.60 | 6.50000 | 56296.50 |
| 0140 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 173.100 TN | 300.00000 | 51930.00 | 232.00000 | 40159.20 | 300.00000 | 51930.00 |
| 0145 0337 7 33<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER | 887.600 TN | 175.00000 | 155330.00 | 174.00000 | 154442.40 | 150.00000 | 133140.00 |
| 0150 0425 5<br>MANHOLE, ADJUST | 5.000 EA | 500.00000 | 2500.00 | 348.00000 | 1740.00 | 2500.00000 | 12500.00 |
| 0155 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 226.000 LF | 22.50000 | 5085.00 | 38.00000 | 8588.00 | 30.00000 | 6780.00 |
| 0160 0520 5 41<br>TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | 527.000 LF | 31.50000 | 16600.50 | 22.00000 | 11594.00 | 30.00000 | 15810.00 |

CALL ORDER: 020 PROPOSAL ID: T6295 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>SOUTHEASTERN ENGINEERING CO<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>H & J ASPHALT, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0520 5 42<br>TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE | 161.000 LF | 47.00000 | 7567.00 | 31.60000 | 5087.60 | 31.56000 | 5081.16 |
| 0170 0520 70<br>CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH | 187.000 SY | 91.50000 | 17110.50 | 92.40000 | 17278.80 | 110.00000 | 20570.00 |
| 0175 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 7.000 SY | 75.00000 | 525.00 | 96.00000 | 672.00 | 100.00000 | 700.00 |
| 0180 0570 1 2<br>PERFORMANCE TURF, SOD | 170.000 SY | 2.50000 | 425.00 | 11.60000 | 1972.00 | 6.50000 | 1105.00 |
| 0185 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 0.826 NM | 750.00000 | 619.50 | 1160.00000 | 958.16 | 900.00000 | 743.40 |
| 0190 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 3012.000 LF | 0.22000 | 662.64 | 0.50000 | 1506.00 | 0.26400 | 795.17 |
| 0195 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 636.000 LF | 0.80000 | 508.80 | 0.80000 | 508.80 | 0.96000 | 610.56 |
| 0200 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24" | 389.000 LF | 1.00000 | 389.00 | 1.20000 | 466.80 | 1.20000 | 466.80 |
| 0205 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 0.654 GM | 360.00000 | 235.44 | 441.00000 | 288.41 | 420.00000 | 274.68 |
| 0210 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 8.000 EA | 30.00000 | 240.00 | 46.40000 | 371.20 | 36.00000 | 288.00 |
| 0215 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 30.000 EA | 20.00000 | 600.00 | 23.20000 | 696.00 | 24.00000 | 720.00 |
| 0220 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.736 NM | 750.00000 | 552.00 | 1160.00000 | 853.76 | 900.00000 | 662.40 |
| 0225 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42527325201 | LUMP | 14514.00000 | 14514.00 | 14514.00000 | 14514.00 | 14514.00000 | 14514.00 |
| 0230 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42527315201 | LUMP | 7372.00000 | 7372.00 | 7372.00000 | 7372.00 | 7372.00000 | 7372.00 |

CALL ORDER: 020 PROPOSAL ID: T6295 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (4) COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | (5) SOUTHEASTERN ENGINEERING CO<br>UNIT PRICE | <br>AMOUNT | (6) H & J ASPHALT, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0235 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42527335201 | LUMP | 10167.00000 | 10167.00 | 10167.00000 | 10167.00 | 10167.00000 | 10167.00 |
| SECTION 0001 TOTALS | | $ | 677,682.22 | $ | 722,684.23 | $ | 794,322.89 |
| SECTION 0002 SIGNING | | | | | | | |
| 0240 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 1.000 AS | 325.00000 | 325.00 | 220.40000 | 220.40 | 420.00000 | 420.00 |
| 0245 0700 20 14<br>SINGLE POST SIGN, F&I, 21-30 SF | 1.000 AS | 1400.00000 | 1400.00 | 406.00000 | 406.00 | 1140.00000 | 1140.00 |
| 0250 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 250.00000 | 250.00 | 46.40000 | 46.40 | 180.00000 | 180.00 |
| 0255 0700 20 60<br>SINGLE POST SIGN, REMOVE | 6.000 AS | 20.00000 | 120.00 | 23.20000 | 139.20 | 48.00000 | 288.00 |
| 0260 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 23.000 EA | 65.00000 | 1495.00 | 87.00000 | 2001.00 | 78.00000 | 1794.00 |
| 0265 0705 11 3<br>DELINEATOR, FLEXIBLE HIGH VISABILITY | 26.000 EA | 75.00000 | 1950.00 | 110.20000 | 2865.20 | 90.00000 | 2340.00 |
| MEDIAN | | | | | | | |
| 0270 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 263.000 EA | 3.25000 | 854.75 | 3.50000 | 920.50 | 6.00000 | 1578.00 |
| 0275 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.646 NM | 3700.00000 | 2390.20 | 2970.00000 | 1918.62 | 4440.00000 | 2868.24 |
| 0280 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 2202.000 LF | 0.90000 | 1981.80 | 1.00000 | 2202.00 | 1.08000 | 2378.16 |
| 0285 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 413.000 LF | 2.10000 | 867.30 | 2.00000 | 826.00 | 2.52000 | 1040.76 |
| 0290 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" | 291.000 LF | 3.00000 | 873.00 | 3.00000 | 873.00 | 3.60000 | 1047.60 |
| 0295 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP | 0.534 GM | 1200.00000 | 640.80 | 812.00000 | 433.61 | 1440.00000 | 768.96 |
| 0300 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 8.000 EA | 95.00000 | 760.00 | 75.40000 | 603.20 | 114.00000 | 912.00 |

CALL ORDER: 020 PROPOSAL ID: T6295 LETTING DATE: 02/06/13 10:30 A.M. DISTRICT: 06

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>SOUTHEASTERN ENGINEERING CO<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>H & J ASPHALT, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0305 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 24.000 EA | 50.00000 | 1200.00 | 52.20000 | 1252.80 | 60.00000 | 1440.00 |
| 0310 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.696 NM | 3600.00000 | 2505.60 | 2970.00000 | 2067.12 | 4320.00000 | 3006.72 |
| SECTION 0002 TOTALS | | $ | 17,613.45 | $ | 16,775.05 | $ | 21,202.44 |
| SECTION 0003 SIGNALIZATION | | | | | | | |
| 0315 0630 1 13<br>CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT | 200.000 LF | 16.00000 | 3200.00 | 36.70000 | 7340.00 | 19.08000 | 3816.00 |
| 0320 0635 1 11<br>PULL & JUNCTION BOX, F&I, PULL BOX | 6.000 EA | 750.00000 | 4500.00 | 673.00000 | 4038.00 | 899.28000 | 5395.68 |
| 0325 0660 2101<br>LOOP ASSEMBLY- F&I, TYPE A | 8.000 AS | 450.00000 | 3600.00 | 1485.00000 | 11880.00 | 510.00000 | 4080.00 |
| 0330 0670 5420<br>TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17 | 1.000 AS | 3400.00000 | 3400.00 | 2709.00000 | 2709.00 | 4009.32000 | 4009.32 |
| 0335 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 2.000 PI | 280.00000 | 560.00 | 2167.00000 | 4334.00 | 334.20000 | 668.40 |
| SECTION 0003 TOTALS | | $ | 15,260.00 | $ | 30,301.00 | $ | 17,969.40 |
| CONTRACT TOTALS | | $ | 710,555.67 | $ | 769,760.28 | $ | 833,494.73 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.