VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : T2494 PROPOSAL DESC :
LETTING DATE : 07/31/13 10:30 A.M. DISTRICT : 02 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, drainage improvements, curb and
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) gutters, traffic signals, lighting, highway signing,
guardrail, gravity wall and other incidental construction on
SR 228 (Normandy Blvd.).

FINPROJ(S) : 42720415201 (*) F.A. NO. : 4501029P COUNTIES : DUVAL

LOCAL NAME : SR 228 (NORMANDY BLV ROAD NAME : SR 228
PROJ LIMITS : D) AT I-295 S/B OFF RAMP

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Winning bid	$ 939,461.17	0.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 968,868.37	3.13%
3	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 970,209.25	3.27%
4	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 989,009.90	5.27%

CALL ORDER : 005
LETTING DATE : 07/31/13 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2494
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutters, traffic signals, lighting, highway signing, guardrail, gravity wall and other incidental construction on SR 228 (Normandy Blvd.).

FINPROJ(S) : 42720415201 (*)
F.A. NO. : 4501029P
COUNTIES : DUVAL

LOCAL NAME : SR 228 (NORMANDY BLV
ROAD NAME : SR 228
PROJ LIMITS : D) AT I-295 S/B OFF RAMP

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42720415201	LUMP	90000.00000	90000.00	58000.00000	58000.00	124000.00000	124000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42720415201	100.000 LS	27500.00000	27500.00	40000.00000	40000.00	23540.00000	23540.00
0015 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	48.00000	1920.00	45.00000	1800.00	50.00000	2000.00
0020 0102 60 WORK ZONE SIGN	2550.000 ED	0.27000	688.50	0.25000	637.50	0.30000	765.00
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	587.500 LF	30.00000	17625.00	15.00000	8812.50	24.00000	14100.00
0030 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	587.500 LF	7.65000	4494.38	6.00000	3525.00	14.00000	8225.00
0035 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	6906.000 ED	0.21000	1450.26	0.20000	1381.20	0.22000	1519.32
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8.000 ED	0.48000	3.84	0.50000	4.00	0.55000	4.40
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	32.000 ED	5.35000	171.20	5.00000	160.00	9.00000	288.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1152.000 ED	0.48000	552.96	0.50000	576.00	0.45000	518.40
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	105.000 EA	5.00000	525.00	5.00000	525.00	5.00000	525.00

CALL ORDER: 005 PROPOSAL ID: T2494 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	630.000 ED	0.27000	170.10	0.25000	157.50	0.19000	119.70
0065 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	2.000 LO	2100.00000	4200.00	1150.00000	2300.00	1000.00000	2000.00
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	172.000 ED	11.78000	2026.16	11.00000	1892.00	16.00000	2752.00
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	60.000 ED	7.78000	466.80	7.50000	450.00	30.00000	1800.00
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	10.000 ED	15.56000	155.60	15.00000	150.00	10.00000	100.00
0085 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	150.000 LF	2.00000	300.00	2.00000	300.00	2.00000	300.00
0090 0104 10 3 SEDIMENT BARRIER	1789.000 LF	2.50000	4472.50	2.00000	3578.00	2.29000	4096.81
0095 0104 18 INLET PROTECTION SYSTEM	8.000 EA	112.00000	896.00	70.00000	560.00	75.00000	600.00
0100 0107 1 LITTER REMOVAL	15.660 AC	65.00000	1017.90	65.00000	1017.90	75.00000	1174.50
0105 0107 2 MOWING	14.280 AC	65.00000	928.20	65.00000	928.20	100.00000	1428.00
0110 0110 1 1 CLEARING & GRUBBING 42720415201	1.320 LS	35000.00000	35000.00	22500.00000	22500.00	11408.08000	11408.08
0115 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	718.000 SY	15.00000	10770.00	16.00000	11488.00	10.99000	7890.82
0120 0120 1 REGULAR EXCAVATION	1030.000 CY	10.00000	10300.00	8.00000	8240.00	12.90000	13287.00
0125 0120 6 EMBANKMENT	1212.000 CY	12.00000	14544.00	10.00000	12120.00	28.29000	34287.48
0130 0160 4 TYPE B STABILIZATION	4195.000 SY	8.00000	33560.00	3.50000	14682.50	7.31000	30665.45
0135 0285704 OPTIONAL BASE, BASE GROUP 04	704.000 SY	18.00000	12672.00	10.00000	7040.00	14.03000	9877.12

CALL ORDER: 005 PROPOSAL ID: T2494 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0140 0285708 OPTIONAL BASE, BASE GROUP 08	850.000 SY	17.00000	14450.00	15.00000	12750.00	21.08000	17918.00
0145 0285709 OPTIONAL BASE, BASE GROUP 09	2106.000 SY	17.50000	36855.00	16.00000	33696.00	18.09000	38097.54
0150 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	7457.000 SY	2.97000	22147.29	4.00000	29828.00	2.92000	21774.44
0155 0327 70 12 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	195.000 SY	26.92000	5249.40	5.74000	1119.30	26.48000	5163.60
0160 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	447.700 TN	135.13000	60497.70	200.00000	89540.00	114.29000	51167.63
0165 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	1831.900 TN	106.15000	194456.19	155.00000	283944.50	104.42000	191287.00
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	44.900 TN	190.30000	8544.47	365.00000	16388.50	187.20000	8405.28
0175 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	11.200 CY	860.19000	9634.13	500.00000	5600.00	1150.58000	12886.50
0180 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	2400.00000	2400.00	3200.00000	3200.00	4897.26000	4897.26
0185 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	2000.00000	2000.00	3600.00000	3600.00	1190.58000	1190.58
0190 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	471.000 LF	24.00000	11304.00	15.50000	7300.50	24.81000	11685.51
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	552.000 LF	23.00000	12696.00	14.40000	7948.80	22.29000	12304.08
0200 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	419.000 LF	30.00000	12570.00	40.00000	16760.00	72.81000	30507.39
0205 0536 1 1 GUARDRAIL -ROADWAY	537.500 LF	16.45000	8841.88	14.75000	7928.13	14.75000	7928.13
0210 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1550.00000	1550.00	1950.00000	1950.00	1950.00000	1950.00
0215 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	595.00000	595.00	575.00000	575.00	575.00000	575.00
0220 0570 1 2 PERFORMANCE TURF, SOD	3756.000 SY	4.50000	16902.00	2.05000	7699.80	2.35000	8826.60

CALL ORDER: 005 PROPOSAL ID: T2494 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0225 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.343 NM	1338.19000	459.00	1310.00000	449.33	1308.45000	448.80
0230 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	26.000 LF	3.00000	78.00	3.00000	78.00	3.00000	78.00
0235 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	10.000 EA	30.00000	300.00	30.00000	300.00	30.00000	300.00
0240 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.434 NM	1307.83000	567.60	1310.00000	568.54	1307.83000	567.60
0245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42720415201	LUMP	40519.83000	40519.83	40519.83000	40519.83	40519.83000	40519.83
SECTION 0001 TOTALS			$ 739,027.89		$ 774,569.53		$ 765,750.85
SECTION 0002 SIGNING							
0250 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	6.000 AS	275.00000	1650.00	275.00000	1650.00	270.00000	1620.00
0255 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	598.75000	4790.00	600.00000	4800.00	595.00000	4760.00
0260 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	912.50000	1825.00	900.00000	1800.00	1350.00000	2700.00
0265 0700 20 15 SINGLE POST SIGN, F&I, 31+ SF	1.000 AS	800.00000	800.00	800.00000	800.00	1660.00000	1660.00
0270 0700 20 60 SINGLE POST SIGN, REMOVE	22.000 AS	1.00000	22.00	1.00000	22.00	20.00000	440.00
0275 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2630.00000	2630.00	2630.00000	2630.00	3765.00000	3765.00
0280 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	3365.00000	6730.00	3365.00000	6730.00	4620.00000	9240.00
0285 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	750.00000	750.00	750.00000	750.00	360.00000	360.00
0290 0705 10 1 OBJECT MARKER, TYPE 1	4.000 EA	150.00000	600.00	150.00000	600.00	140.00000	560.00
0295 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	18.000 EA	65.00000	1170.00	65.00000	1170.00	42.00000	756.00

CALL ORDER: 005 PROPOSAL ID: T2494 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0300 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42720415201	LUMP	8726.00000	8726.00	8800.00000	8800.00	8726.50000	8726.50
SECTION 0002 TOTALS		$	29,693.00	$	29,752.00	$	34,587.50
SECTION 0003 LIGHTING							
0305 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	630.000 LF	5.19000	3269.70	5.00000	3150.00	5.00000	3150.00
0310 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	90.000 LF	12.45000	1120.50	12.00000	1080.00	12.00000	1080.00
0315 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	6.000 EA	513.63000	3081.78	495.00000	2970.00	300.00000	1800.00
0320 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1202.000 LF	1.37000	1646.74	1.32000	1586.64	1.00000	1202.00
0325 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1126.000 LF	2.02000	2274.52	1.95000	2195.70	1.50000	1689.00
0330 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	2166.000 LF	0.52000	1126.32	0.50000	1083.00	0.15000	324.90
SECTION 0003 TOTALS		$	12,519.56	$	12,065.34	$	9,245.90
SECTION 0004 SIGNALIZATION							
0335 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	855.000 LF	5.19000	4437.45	5.00000	4275.00	5.00000	4275.00
0340 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	385.000 LF	18.16000	6991.60	17.50000	6737.50	18.00000	6930.00
0345 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	2059.69000	2059.69	1985.00000	1985.00	3000.00000	3000.00
0350 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	17.000 EA	409.86000	6967.62	395.00000	6715.00	300.00000	5100.00

CALL ORDER: 005 PROPOSAL ID: T2494 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0355 0639 1113 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED	1.000 AS	1089.51000	1089.51	1050.00000	1050.00	1100.00000	1100.00
0360 0639 2 1 ELECTRICAL SERVICE WIRE	25.000 LF	1.37000	34.25	1.32000	33.00	4.00000	100.00
0365 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	985.74000	985.74	950.00000	950.00	1200.00000	1200.00
0370 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	22173.00000	22173.00	21369.00000	21369.00	19000.00000	19000.00
0375 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	33187.39000	66374.78	31984.00000	63968.00	30000.00000	60000.00
0380 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	6.000 AS	985.74000	5914.44	950.00000	5700.00	850.00000	5100.00
0385 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	1.000 AS	155.64000	155.64	150.00000	150.00	1100.00000	1100.00
0390 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	4.000 EA	236.58000	946.32	228.00000	912.00	180.00000	720.00
0395 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	415.05000	3320.40	400.00000	3200.00	600.00000	4800.00
0400 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	3.000 AS	466.93000	1400.79	450.00000	1350.00	650.00000	1950.00
0405 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	20098.79000	20098.79	19370.00000	19370.00	18000.00000	18000.00
0410 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	4098.62000	4098.62	3950.00000	3950.00	6000.00000	6000.00
0415 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	7.000 EA	98.57000	689.99	95.00000	665.00	50.00000	350.00
0420 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	1.000 EA	518.81000	518.81	500.00000	500.00	4500.00000	4500.00
0425 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	3.000 EA	1556.44000	4669.32	1500.00000	4500.00	4500.00000	13500.00

CALL ORDER: 005 PROPOSAL ID: T2494 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
0430 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	363.17000	363.17	350.00000	350.00	200.00000	200.00
0435 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	363.17000	363.17	350.00000	350.00	200.00000	200.00
0440 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	363.17000	363.17	350.00000	350.00	500.00000	500.00
0445 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	1.000 EA	3613.01000	3613.01	3482.00000	3482.00	2600.00000	2600.00
0450 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	513.62000	513.62	495.00000	495.00	350.00000	350.00
0455 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	77.82000	77.82	75.00000	75.00	50.00000	50.00
SECTION 0004 TOTALS		$	158,220.72	$	152,481.50	$	160,625.00
CONTRACT TOTALS		$	939,461.17	$	968,868.37	$	970,209.25

CALL ORDER: 005 PROPOSAL ID: T2494 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42720415201	LUMP	73787.40000	73787.40				
0010 0102 1 MAINTENANCE OF TRAFFIC 42720415201	100.000 LS	21109.77000	21109.77				
0015 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	45.60000	1824.00				
0020 0102 60 WORK ZONE SIGN	2550.000 ED	0.30000	765.00				
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	587.500 LF	28.80000	16920.00				
0030 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	587.500 LF	6.00000	3525.00				
0035 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	6906.000 ED	0.24000	1657.44				
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8.000 ED	0.54000	4.32				
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	32.000 ED	6.00000	192.00				
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1152.000 ED	0.54000	622.08				
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	105.000 EA	6.00000	630.00				
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	630.000 ED	0.30000	189.00				
0065 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, CAPACITY PROJECTS AND LESS THAN 50	2.000 LO	1928.55000	3857.10				
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	172.000 ED	13.20000	2270.40				

CALL ORDER: 005 PROPOSAL ID: T2494 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	60.000 ED	9.00000	540.00				
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	10.000 ED	18.00000	180.00				
0085 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	150.000 LF	2.40000	360.00				
0090 0104 10 3 SEDIMENT BARRIER	1789.000 LF	1.88000	3363.32				
0095 0104 18 INLET PROTECTION SYSTEM	8.000 EA	332.15000	2657.20				
0100 0107 1 LITTER REMOVAL	15.660 AC	78.00000	1221.48				
0105 0107 2 MOWING	14.280 AC	78.00000	1113.84				
0110 0110 1 1 CLEARING & GRUBBING 42720415201	1.320 LS	16684.45000	16684.45				
0115 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	718.000 SY	21.09000	15142.62				
0120 0120 1 REGULAR EXCAVATION	1030.000 CY	18.19000	18735.70				
0125 0120 6 EMBANKMENT	1212.000 CY	22.30000	27027.60				
0130 0160 4 TYPE B STABILIZATION	4195.000 SY	7.94000	33308.30				
0135 0285704 OPTIONAL BASE, BASE GROUP 04	704.000 SY	13.96000	9827.84				
0140 0285708 OPTIONAL BASE, BASE GROUP 08	850.000 SY	17.22000	14637.00				
0145 0285709 OPTIONAL BASE, BASE GROUP 09	2106.000 SY	15.53000	32706.18				
0150 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	7457.000 SY	3.50000	26099.50				
0155 0327 70 12 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	195.000 SY	31.78000	6197.10				

CALL ORDER: 005 PROPOSAL ID: T2494 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	447.700 TN	137.15000	61402.06				
0165 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	1831.900 TN	125.30000	229537.07				
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	44.900 TN	313.07000	14056.84				
0175 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	11.200 CY	952.00000	10662.40				
0180 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	2862.28000	2862.28				
0185 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	2202.66000	2202.66				
0190 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	471.000 LF	17.72000	8346.12				
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	552.000 LF	17.17000	9477.84				
0200 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	419.000 LF	33.46000	14019.74				
0205 0536 1 1 GUARDRAIL -ROADWAY	537.500 LF	17.70000	9513.75				
0210 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	2340.00000	2340.00				
0215 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	690.00000	690.00				
0220 0570 1 2 PERFORMANCE TURF, SOD	3756.000 SY	3.05000	11455.80				
0225 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.343 NM	1584.00000	543.31				
0230 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	26.000 LF	3.60000	93.60				
0235 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	10.000 EA	36.00000	360.00				

CALL ORDER: 005 PROPOSAL ID: T2494 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0240 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.434 NM	1584.00000	687.46				
0245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42720415201	LUMP	40519.83000	40519.83				
SECTION 0001 TOTALS		$	755,926.40	$		$	
SECTION 0002 SIGNING							
0250 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	6.000 AS	330.00000	1980.00				
0255 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	718.50000	5748.00				
0260 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	1095.00000	2190.00				
0265 0700 20 15 SINGLE POST SIGN, F&I, 31+ SF	1.000 AS	960.00000	960.00				
0270 0700 20 60 SINGLE POST SIGN, REMOVE	22.000 AS	1.20000	26.40				
0275 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3156.00000	3156.00				
0280 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	4038.00000	8076.00				
0285 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	900.00000	900.00				
0290 0705 10 1 OBJECT MARKER, TYPE 1	4.000 EA	180.00000	720.00				
0295 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	18.000 EA	78.00000	1404.00				
0300 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42720415201	LUMP	10471.80000	10471.80				
SECTION 0002 TOTALS		$	35,632.20	$		$	
SECTION 0003 LIGHTING							
0305 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	630.000 LF	6.00000	3780.00				

CALL ORDER: 005 PROPOSAL ID: T2494 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	90.000 LF	14.40000	1296.00				
0315 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	6.000 EA	594.00000	3564.00				
0320 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	1202.000 LF	1.58000	1899.16				
0325 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1126.000 LF	2.34000	2634.84				
0330 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	2166.000 LF	0.60000	1299.60				
SECTION 0003 TOTALS		$	14,473.60	$		$	
SECTION 0004 SIGNALIZATION							
0335 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	855.000 LF	6.00000	5130.00				
0340 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	385.000 LF	21.00000	8085.00				
0345 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	1.000 PI	2382.00000	2382.00				
0350 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	17.000 EA	474.00000	8058.00				
0355 0639 1113 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER NOT REQUIRED	1.000 AS	1260.00000	1260.00				
0360 0639 2 1 ELECTRICAL SERVICE WIRE	25.000 LF	1.58000	39.50				
0365 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1140.00000	1140.00				

CALL ORDER: 005 PROPOSAL ID: T2494 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0370 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	25642.80000	25642.80				
0375 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	38380.80000	76761.60				
0380 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	6.000 AS	1140.00000	6840.00				
0385 0650 1411 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, ALUMINUM	1.000 AS	180.00000	180.00				
0390 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	4.000 EA	273.60000	1094.40				
0395 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	480.00000	3840.00				
0400 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	3.000 AS	540.00000	1620.00				
0405 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	23244.00000	23244.00				
0410 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	4740.00000	4740.00				
0415 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	7.000 EA	114.00000	798.00				
0420 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	1.000 EA	600.00000	600.00				
0425 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	3.000 EA	1800.00000	5400.00				
0430 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	420.00000	420.00				
0435 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	1.000 PI	420.00000	420.00				
0440 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	420.00000	420.00				

CALL ORDER: 005 PROPOSAL ID: T2494 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0445 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	1.000 EA	4178.40000	4178.40				
0450 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	594.00000	594.00				
0455 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	90.00000	90.00				
SECTION 0004 TOTALS		$	182,977.70	$		$	
CONTRACT TOTALS		$	989,009.90	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.