VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : T3427 PROPOSAL DESC :
LETTING DATE : 07/31/13 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE :
CONTRACT TIME : 475 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing SR 30 (US 98). The project includes the widening of existing paved shoulders to 8 feet and the construction of bike lanes (keyholes) at existing right turn lanes from Gondolier Boulevard to the zoo entrance. Safety improvements for the project include upgrades of relevant roadway and roadside features to current design standards, ADA upgrades, upgrades to existing signing and pavement markings, and signalized intersection upgrades along the project corridor. Utility Adjustments for the City of Gulf Breeze are also included. FPID's 421644-1-52-02, 421644-1-52-03, and 421644-1-52-04 are separated for financial purposes only.

FINPROJ(S) :	42164415201 (*)	F.A. NO. :	4221081C
	42164415202		4221081C
	42164415203		N/A
	42164415204		N/A

COUNTIES : SANTA ROSA
LOCAL NAME : SR 30 (US 98) ROAD NAME : SR 30
PROJ LIMITS : FROM PENSACOLA BAY BRIDGE TO THE ZOO ENTRANCE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	APAC MID-SOUTH, INC.	Responsive	Winning bid	$ 11,476,304.57	0.00%
2	ROADS, INC. OF NWF	Responsive	Non-Winning Bid	$ 11,856,554.95	3.31%
3	PANHANDLE GRADING & PAVING, INC.	Responsive	Non-Winning Bid	$ 12,627,800.43	10.03%
4	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 13,422,579.75	16.95%

CALL ORDER : 006
LETTING DATE : 07/31/13 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 475 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T3427
DISTRICT : 03
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of milling and resurfacing SR 30 (US 98). The project includes the widening of existing paved shoulders to 8 feet and the construction of bike lanes (keyholes) at existing right turn lanes from Gondolier Boulevard to the zoo entrance. Safety improvements for the project include upgrades of relevant roadway and roadside features to current design standards, ADA upgrades, upgrades to existing signing and pavement markings, and signalized intersection upgrades along the project corridor. Utility Adjustments for the City of Gulf Breeze are also included. FPID's 421644-1-52-02, 421644-1-52-03, and 421644-1-52-04 are separated for financial purposes only.

FINPROJ(S) : 42164415201 (*)
42164415202
42164415203
42164415204

F.A. NO. : 4221081C
4221081C
N/A
N/A

COUNTIES : SANTA ROSA

LOCAL NAME : SR 30 (US 98)
ROAD NAME : SR 30
PROJ LIMITS : FROM PENSACOLA BAY BRIDGE TO THE ZOO ENTRANCE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) PANHANDLE GRADING & PAVING, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42164415201	LUMP	231711.00000	231711.00	452992.79200	452992.79	400000.00000	400000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42164415201	475.000 LS	276005.26000	276005.26	116189.56400	116189.56	394400.00000	394400.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	6387.000 CY	22.02000	140641.74	12.44700	79498.99	10.00000	63870.00
0020 0102 14 TRAFFIC CONTROL OFFICER	104.000 MH	32.13000	3341.52	35.59200	3701.57	36.50000	3796.00
0025 0102 60 WORK ZONE SIGN	109250.000 ED	0.20000	21850.00	0.20300	22177.75	0.22000	24035.00
0030 0102 61 BUSINESS SIGN	58.000 EA	25.10000	1455.80	66.10000	3833.80	35.00000	2030.00
0035 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	34200.000 ED	0.19000	6498.00	0.19300	6600.60	0.12000	4104.00

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) PANHANDLE GRADING & PAVING, INC UNIT PRICE	 AMOUNT
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	950.000 ED	0.10000	95.00	0.35600	338.20	0.26000	247.00
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1425.000 ED	5.02000	7153.50	5.08500	7246.13	4.64000	6612.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	49875.000 ED	0.20000	9975.00	0.20300	10124.63	0.22000	10972.50
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	23853.000 EA	3.01000	71797.53	3.05100	72775.50	2.56000	61063.68
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	950.000 ED	11.04000	10488.00	11.18600	10626.70	11.34000	10773.00
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	6175.000 ED	4.52000	27911.00	4.06800	25119.90	4.12000	25441.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	6175.000 ED	4.02000	24823.50	5.08500	31399.88	5.15000	31801.25
0075 0102150 1 PORTABLE REGULATORY, SIGN	950.000 ED	3.51000	3334.50	5.59300	5313.35	4.64000	4408.00
0080 0102150 2 RADAR SPEED DISPLAY UNIT	950.000 ED	3.51000	3334.50	5.59300	5313.35	4.64000	4408.00
0085 0104 10 3 SEDIMENT BARRIER	16354.000 LF	2.21000	36142.34	1.27300	20818.64	1.20000	19624.80
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2947.27000	5894.54	2298.82900	4597.66	1985.00000	3970.00
0095 0104 18 INLET PROTECTION SYSTEM	143.000 EA	83.11000	11884.73	83.61800	11957.37	70.00000	10010.00
0100 0107 1 LITTER REMOVAL	2080.000 AC	8.03000	16702.40	8.13500	16920.80	8.50000	17680.00
0105 0107 2 MOWING	1504.000 AC	23.09000	34727.36	23.38900	35177.06	23.50000	35344.00
0110 0110 1 1 CLEARING & GRUBBING 42164415203	7.700 LS	4389.46000	4389.46	14152.23500	14152.24	29267.00000	29267.00
0115 0110 1 1 CLEARING & GRUBBING 42164415202	12.800 LS	34917.18000	34917.18	40745.74000	40745.74	29267.00000	29267.00

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) PANHANDLE GRADING & PAVING, INC UNIT PRICE	 AMOUNT
0120 0110 1 1 CLEARING & GRUBBING 42164415201	0.501 LS	80687.44000	80687.44	2199.26900	2199.27	29267.00000	29267.00
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2431.000 SY	10.88000	26449.28	9.24400	22472.16	7.65000	18597.15
0130 0110 7 1 MAILBOX, F&I SINGLE	34.000 EA	70.28000	2389.52	86.43800	2938.89	93.00000	3162.00
0135 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	8453.000 CY	8.74000	73879.22	8.49700	71825.14	8.15000	68891.95
0140 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42164415202	LUMP	47905.52000	47905.52	96126.42800	96126.43	46136.00000	46136.00
0145 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42164415203	LUMP	95398.19000	95398.19	51872.25600	51872.26	41268.00000	41268.00
0150 0160 4 TYPE B STABILIZATION	37437.000 SY	1.25000	46796.25	1.50800	56455.00	2.85000	106695.45
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	27951.000 SY	0.65000	18168.15	0.60900	17022.16	1.65000	46119.15
0160 0285701 OPTIONAL BASE, BASE GROUP 01	19035.000 SY	5.24000	99743.40	7.20900	137223.32	8.00000	152280.00
0165 0285709 OPTIONAL BASE, BASE GROUP 09	23190.000 SY	22.00000	510180.00	24.93500	578242.65	25.70000	595983.00
0170 0286 1 TURNOUT CONSTRUCTION	7615.000 SY	8.10000	61681.50	14.94900	113836.64	14.00000	106610.00
0175 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	23917.000 SY	0.94000	22481.98	1.31700	31498.69	1.65000	39463.05
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	407530.000 SY	1.03000	419755.90	1.08400	441762.52	1.15000	468659.50
0185 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	72752.000 SY	1.53000	111310.56	1.30300	94795.86	1.35000	98215.20
0190 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	59013.000 SY	0.79000	46620.27	1.20500	71110.67	0.80000	47210.40
0195 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	51122.800 TN	75.97000	3883799.12	80.50400	4115589.89	83.95000	4291759.06

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) PANHANDLE GRADING & PAVING, INC UNIT PRICE	 AMOUNT
0200 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	6965.900 TN	121.74000	848028.67	123.53500	860532.46	122.40000	852626.16
0205 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA	23598.700 TN	89.29000	2107127.92	93.36900	2203387.02	106.60000	2515621.42
0210 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	41.400 TN	184.06000	7620.08	200.84400	8314.94	315.00000	13041.00
0215 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	2294.25000	2294.25	2604.50800	2604.51	3365.00000	3365.00
0220 0425 1565 INLETS, DITCH BOTTOM, PARTIAL	1.000 EA	2053.07000	2053.07	2604.50800	2604.51	3840.00000	3840.00
0225 0425 5 MANHOLE, ADJUST	13.000 EA	858.42000	11159.46	608.35100	7908.56	615.00000	7995.00
0230 0425 5 1 MANHOLE, ADJUST, UTILITIES	5.000 EA	788.42000	3942.10	749.29800	3746.49	615.00000	3075.00
0235 0425 6 VALVE BOXES, ADJUST	20.000 EA	412.56000	8251.20	341.44600	6828.92	375.00000	7500.00
0240 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1522.000 LF	40.27000	61290.94	31.93700	48608.11	31.60000	48095.20
0245 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	193.000 LF	59.11000	11408.23	46.27200	8930.50	56.30000	10865.90
0250 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	53.000 LF	72.07000	3819.71	77.58200	4111.85	86.30000	4573.90
0255 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	1123.000 LF	54.32000	61001.36	35.57700	39952.97	41.45000	46548.35
0260 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	114.000 LF	68.28000	7783.92	41.44300	4724.50	66.50000	7581.00
0265 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	5.000 EA	682.25000	3411.25	708.75800	3543.79	682.47000	3412.35
0270 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	70.000 EA	761.11000	53277.70	659.84700	46189.29	680.25000	47617.50

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) PANHANDLE GRADING & PAVING, INC UNIT PRICE	 AMOUNT
0275 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	19.000 EA	888.88000	16888.72	818.84500	15558.06	772.00000	14668.00
0280 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	2057.75000	4115.50	1666.16100	3332.32	2158.35000	4316.70
0285 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	37.000 EA	745.05000	27566.85	670.99400	24826.78	691.40000	25581.80
0290 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	3.000 EA	876.30000	2628.90	1262.68300	3788.05	1790.00000	5370.00
0295 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	1944.96000	3889.92	1559.62000	3119.24	2295.66000	4591.32
0300 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	103.000 LF	63.25000	6514.75	91.52300	9426.87	76.50000	7879.50
0305 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2690.000 LF	20.14000	54176.60	14.23700	38297.53	12.82000	34485.80
0310 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	521.000 LF	21.89000	11404.69	15.25400	7947.33	16.30000	8492.30
0315 0520 2 2 CONCRETE CURB, TYPE B	41.000 LF	25.44000	1043.04	25.42300	1042.34	27.25000	1117.25
0320 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	266.000 SY	85.30000	22689.80	54.91400	14607.12	51.60000	13725.60
0325 0521 73 CONCRETE BARRIER WALL, REMOVAL	34.000 LF	88.70000	3015.80	31.04900	1055.67	61.80000	2101.20
0330 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1882.000 SY	56.27000	105900.14	36.60900	68898.14	29.65000	55801.30
0335 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	728.000 SY	44.83000	32636.24	50.84600	37015.89	32.15000	23405.20
0340 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	63.000 SY	44.12000	2779.56	64.06600	4036.16	36.68000	2310.84
0345 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	72.000 EA	265.06000	19084.32	244.06200	17572.46	219.45000	15800.40

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) PANHANDLE GRADING & PAVING, INC UNIT PRICE	 AMOUNT
0350 0536 1 1 GUARDRAIL -ROADWAY	500.000 LF	18.57000	9285.00	18.81300	9406.50	19.05000	9525.00
0355 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	1.000 EA	2259.04000	2259.04	2288.07700	2288.08	2318.00000	2318.00
0360 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	1.000 EA	401.61000	401.61	406.76900	406.77	415.00000	415.00
0365 0536 73 GUARDRAIL REMOVAL	139.000 LF	7.03000	977.17	7.11800	989.40	7.20000	1000.80
0370 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1882.53000	5647.59	1906.73100	5720.19	1932.00000	5796.00
0375 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1907.63000	1907.63	1932.15400	1932.15	1957.00000	1957.00
0380 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	953.82000	2861.46	966.07700	2898.23	978.50000	2935.50
0385 0544 75 40 CRASH CUSHION - OPTIONAL, NON-CAPACITY PROJECTS OR >50	1.000 EA	15813.25000	15813.25	16016.53800	16016.54	16225.00000	16225.00
0390 0570 1 1 PERFORMANCE TURF	26439.000 SY	0.36000	9518.04	0.36600	9676.67	0.40000	10575.60
0395 0570 1 2 PERFORMANCE TURF, SOD	62947.000 SY	1.46000	91902.62	1.47500	92846.83	1.80000	113304.60
0400 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	83.844 NM	983.77000	82483.21	996.58500	83557.67	691.87000	58009.15
0405 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	267105.000 LF	0.25000	66776.25	0.25400	67844.67	0.26000	69447.30
0410 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	20838.000 LF	0.65000	13544.70	0.66100	13773.92	0.77000	16045.26
0415 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	19299.000 LF	0.70000	13509.30	0.71200	13740.89	1.12000	21614.88
0420 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	11094.000 LF	1.00000	11094.00	1.01700	11282.60	1.54000	17084.76

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) PANHANDLE GRADING & PAVING, INC UNIT PRICE	 AMOUNT
0425 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	78.204 GM	878.69000	68717.07	889.80800	69586.54	410.00000	32063.64
0430 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	39150.000 LF	0.35000	13702.50	0.35600	13937.40	0.26000	10179.00
0435 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	1122.000 EA	45.18000	50691.96	45.76200	51344.96	25.63000	28756.86
0440 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	2910.000 EA	20.08000	58432.80	20.33800	59183.58	20.50000	59655.00
0445 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	8.000 SF	12.55000	100.40	12.71200	101.70	30.75000	246.00
0450 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	70.995 NM	984.14000	69869.02	996.58500	70752.55	691.87000	49119.31
0455 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	5925.000 LF	0.65000	3851.25	0.66100	3916.43	1.13000	6695.25
0460 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	18102.000 LF	0.35000	6335.70	0.35600	6444.31	0.26000	4706.52
0465 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	593.000 SF	12.55000	7442.15	12.71200	7538.22	5.13000	3042.09
0470 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42164415201	LUMP	103256.53000	103256.53	103256.53000	103256.53	103256.53000	103256.53
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42164415203	LUMP	6950.21000	6950.21	6950.21000	6950.21	6950.21000	6950.21
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42164415202	LUMP	15711.01000	15711.01	15711.01000	15711.01	15711.01000	15711.01

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) PANHANDLE GRADING & PAVING, INC UNIT PRICE	 AMOUNT
0485 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42164415204	LUMP	858.40000	858.40	858.40000	858.40	858.40000	858.40
0490 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	80.000 LF	47.22000	3777.60	48.72400	3897.92	50.38000	4030.40
0495 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	515.000 LF	42.16000	21712.40	34.03500	17528.03	28.65000	14754.75
0500 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	80.000 LF	0.67000	53.60	5.54100	443.28	2.00000	160.00
0505 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	515.000 LF	0.42000	216.30	6.88600	3546.29	2.00000	1030.00
SECTION 0001 TOTALS			$ 10,798,784.62		$ 11,172,484.61		$ 11,836,314.95
SECTION 0002 SIGNING							
0510 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	76.000 AS	165.66000	12590.16	203.38500	15457.26	231.75000	17613.00
0515 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	10.04000	70.28	10.16900	71.18	15.45000	108.15
0520 0700 20 60 SINGLE POST SIGN, REMOVE	4.000 AS	5.02000	20.08	10.16900	40.68	17.51000	70.04
0525 0700 48 18 SIGN PANELS, F & I, 15 OR <	3.000 EA	38.15000	114.45	38.64300	115.93	103.00000	309.00
0530 0705 10 1 OBJECT MARKER, TYPE 1	1.000 EA	105.42000	105.42	106.77700	106.78	160.00000	160.00
0535 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	10.000 EA	45.18000	451.80	45.76200	457.62	41.20000	412.00
0540 0705 11 2 DELINEATOR, NON-FLEXIBLE	12.000 EA	28.61000	343.32	28.98200	347.78	41.20000	494.40
0545 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42164415201	LUMP	192795.78000	192795.78	195274.25000	195274.25	215250.00000	215250.00
0550 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42164415202	LUMP	27644.30000	27644.30	23389.23100	23389.23	16543.00000	16543.00
0555 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42164415203	LUMP	46826.73000	46826.73	47428.70400	47428.70	133984.00000	133984.00
SECTION 0002 TOTALS			$ 280,962.32		$ 282,689.41		$ 384,943.59

SECTION 0003 SIGNALIZATION

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) PANHANDLE GRADING & PAVING, INC UNIT PRICE	 AMOUNT
0560 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	11864.000 LF	9.04000	107250.56	9.15200	108579.33	9.27000	109979.28
0565 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	13.000 PI	3514.06000	45682.78	3559.23100	46270.00	3605.00000	46865.00
0570 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	114.000 EA	326.31000	37199.34	330.50000	37677.00	334.75000	38161.50
0575 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	1.000 EA	737.95000	737.95	645.74600	645.75	654.05000	654.05
0580 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	21.000 AS	778.11000	16340.31	788.11500	16550.42	798.25000	16763.25
0585 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	9.000 AS	1216.87000	10951.83	1232.51100	11092.60	1248.36000	11235.24
0590 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	655.62000	2622.48	664.05100	2656.20	672.59000	2690.36
0595 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	5.000 AS	1141.57000	5707.85	1156.24200	5781.21	1171.11000	5855.55
0600 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	39.000 AS	502.01000	19578.39	508.46200	19830.02	515.00000	20085.00
0605 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	116.000 AS	451.81000	52409.96	457.61500	53083.34	463.50000	53766.00
0610 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	37.000 AS	702.81000	26003.97	711.84600	26338.30	721.00000	26677.00
0615 0663 1110 SIGNAL PRE-EMPTION, F&I, OPTICAL, COMPLETE SYSTEM	2.000 AS	8835.34000	17670.68	8887.90800	17775.82	9000.00000	18000.00
0620 0663 1120 SIGNAL PRE-EMPTION, F&I, GPS, COMPLETE SYSTEM	4.000 AS	9775.10000	39100.40	9900.76300	39603.05	10028.08000	40112.32
0625 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	3.000 EA	267.07000	801.21	270.50200	811.51	274.00000	822.00

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) APAC MID-SOUTH, INC. UNIT PRICE	 AMOUNT	(2) ROADS, INC. OF NWF UNIT PRICE	 AMOUNT	(3) PANHANDLE GRADING & PAVING, INC UNIT PRICE	 AMOUNT
0630 0665 13 8.000 EA PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	133.53000	1068.24	135.25100	1082.01	137.00000	1096.00
0635 0690 10 30.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	50.20000	1506.00	50.84600	1525.38	51.50000	1545.00
0640 0690 20 9.000 EA SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	50.20000	451.80	50.84600	457.61	51.50000	463.50
0645 0690100 20.000 PI SIGNAL EQUIPMENT MISCELLANOUS REMOVE	150.60000	3012.00	152.53800	3050.76	154.50000	3090.00
0650 0741 1 11 4.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	1211.85000	4847.40	1227.42600	4909.70	1243.21000	4972.84
0655 0745 70 12 4.000 AS TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	903.62000	3614.48	915.23100	3660.92	927.00000	3708.00
SECTION 0003 TOTALS		$ 396,557.63		$ 401,380.93		$ 406,541.89
CONTRACT TOTALS		$ 11,476,304.57		$ 11,856,554.95		$ 12,627,800.43

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42164415201	LUMP	813746.58000	813746.58				
0010 0102 1 MAINTENANCE OF TRAFFIC 42164415201	475.000 LS	277384.13000	277384.13				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	6387.000 CY	27.44000	175259.28				
0020 0102 14 TRAFFIC CONTROL OFFICER	104.000 MH	38.83000	4038.32				
0025 0102 60 WORK ZONE SIGN	109250.000 ED	0.28000	30590.00				
0030 0102 61 BUSINESS SIGN	58.000 EA	37.71000	2187.18				
0035 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	34200.000 ED	0.12000	4104.00				
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	950.000 ED	0.28000	266.00				
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1425.000 ED	4.99000	7110.75				
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	49875.000 ED	0.28000	13965.00				
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	23853.000 EA	3.88000	92549.64				
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	950.000 ED	16.64000	15808.00				
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	6175.000 ED	4.44000	27417.00				
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	6175.000 ED	5.55000	34271.25				

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102150 1 PORTABLE REGULATORY, SIGN	950.000 ED	4.99000	4740.50				
0080 0102150 2 RADAR SPEED DISPLAY UNIT	950.000 ED	4.99000	4740.50				
0085 0104 10 3 SEDIMENT BARRIER	16354.000 LF	2.42000	39576.68				
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	4167.90000	8335.80				
0095 0104 18 INLET PROTECTION SYSTEM	143.000 EA	83.20000	11897.60				
0100 0107 1 LITTER REMOVAL	2080.000 AC	8.87000	18449.60				
0105 0107 2 MOWING	1504.000 AC	25.51000	38367.04				
0110 0110 1 1 CLEARING & GRUBBING 42164415203	7.700 LS	13456.37000	13456.37				
0115 0110 1 1 CLEARING & GRUBBING 42164415202	12.800 LS	48942.39000	48942.39				
0120 0110 1 1 CLEARING & GRUBBING 42164415201	0.501 LS	5575.12000	5575.12				
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	2431.000 SY	11.18000	27178.58				
0130 0110 7 1 MAILBOX, F&I SINGLE	34.000 EA	99.84000	3394.56				
0135 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	8453.000 CY	1.11000	9382.83				
0140 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42164415202	LUMP	216776.02000	216776.02				
0145 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42164415203	LUMP	73681.46000	73681.46				
0150 0160 4 TYPE B STABILIZATION	37437.000 SY	3.76000	140763.12				
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	27951.000 SY	1.18000	32982.18				
0160 0285701 OPTIONAL BASE, BASE GROUP 01	19035.000 SY	11.05000	210336.75				

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0285709 OPTIONAL BASE, BASE GROUP 09	23190.000 SY	17.00000	394230.00				
0170 0286 1 TURNOUT CONSTRUCTION	7615.000 SY	13.52000	102954.80				
0175 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	23917.000 SY	1.16000	27743.72				
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	407530.000 SY	1.31000	533864.30				
0185 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	72752.000 SY	1.99000	144776.48				
0190 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	59013.000 SY	1.60000	94420.80				
0195 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	51122.800 TN	87.55000	4475801.14				
0200 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	6965.900 TN	110.36000	768756.72				
0205 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA	23598.700 TN	97.89000	2310076.74				
0210 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	41.400 TN	251.75000	10422.45				
0215 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	2381.32000	2381.32				
0220 0425 1565 INLETS, DITCH BOTTOM, PARTIAL	1.000 EA	2381.32000	2381.32				
0225 0425 5 MANHOLE, ADJUST	13.000 EA	691.17000	8985.21				
0230 0425 5 1 MANHOLE, ADJUST, UTILITIES	5.000 EA	388.99000	1944.95				
0235 0425 6 VALVE BOXES, ADJUST	20.000 EA	282.08000	5641.60				
0240 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1522.000 LF	35.84000	54548.48				

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0245 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	193.000 LF	70.86000	13675.98				
0250 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	53.000 LF	125.31000	6641.43				
0255 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	1123.000 LF	56.78000	63763.94				
0260 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	114.000 LF	71.76000	8180.64				
0265 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	5.000 EA	1012.58000	5062.90				
0270 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	70.000 EA	847.60000	59332.00				
0275 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	19.000 EA	1289.78000	24505.82				
0280 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	3656.30000	7312.60				
0285 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	37.000 EA	998.57000	36947.09				
0290 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	3.000 EA	1634.18000	4902.54				
0295 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	3579.58000	7159.16				
0300 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	103.000 LF	33.00000	3399.00				
0305 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	2690.000 LF	23.18000	62354.20				
0310 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	521.000 LF	41.75000	21751.75				

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0315 0520 2 2 CONCRETE CURB, TYPE B	41.000 LF	89.44000	3667.04				
0320 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	266.000 SY	70.61000	18782.26				
0325 0521 73 CONCRETE BARRIER WALL, REMOVAL	34.000 LF	80.72000	2744.48				
0330 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1882.000 SY	37.08000	69784.56				
0335 0522 2 CONC SIDEWALK AND DRIVEWAYS, 6" THICK	728.000 SY	42.71000	31092.88				
0340 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	63.000 SY	68.65000	4324.95				
0345 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	72.000 EA	254.97000	18357.84				
0350 0536 1 1 GUARDRAIL -ROADWAY	500.000 LF	20.52000	10260.00				
0355 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	1.000 EA	2496.16000	2496.16				
0360 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	1.000 EA	443.77000	443.77				
0365 0536 73 GUARDRAIL REMOVAL	139.000 LF	7.76000	1078.64				
0370 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	2080.13000	6240.39				
0375 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2107.87000	2107.87				
0380 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	3.000 EA	1053.94000	3161.82				
0385 0544 75 40 CRASH CUSHION - OPTIONAL, NON-CAPACITY PROJECTS OR >50	1.000 EA	17473.15000	17473.15				

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0390 0570 1 1 PERFORMANCE TURF	26439.000 SY	0.40000	10575.60				
0395 0570 1 2 PERFORMANCE TURF, SOD	62947.000 SY	1.61000	101344.67				
0400 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	83.844 NM	1109.41000	93017.37				
0405 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	267105.000 LF	0.33000	88144.65				
0410 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	20838.000 LF	0.72000	15003.36				
0415 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	19299.000 LF	0.94000	18141.06				
0420 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	11094.000 LF	1.39000	15420.66				
0425 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	78.204 GM	443.77000	34704.59				
0430 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	39150.000 LF	0.33000	12919.50				
0435 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	1122.000 EA	38.82000	43556.04				
0440 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	2910.000 EA	27.73000	80694.30				
0445 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	8.000 SF	11.09000	88.72				
0450 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	70.995 NM	1109.41000	78762.56				

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0455 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	5925.000 LF	0.94000	5569.50				
0460 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	18102.000 LF	0.33000	5973.66				
0465 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	593.000 SF	2.22000	1316.46				
0470 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42164415201	LUMP	103256.53000	103256.53				
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42164415203	LUMP	6950.21000	6950.21				
0480 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42164415202	LUMP	15711.01000	15711.01				
0485 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42164415204	LUMP	858.40000	858.40				
0490 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	80.000 LF	33.39000	2671.20				
0495 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	515.000 LF	34.74000	17891.10				
0500 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	80.000 LF	5.55000	444.00				
0505 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	515.000 LF	5.55000	2858.25				
SECTION 0001 TOTALS			$ 12,619,082.52		$		$
SECTION 0002 SIGNING							
0510 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	76.000 AS	249.61000	18970.36				

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0515 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	16.64000	116.48				
0520 0700 20 60 SINGLE POST SIGN, REMOVE	4.000 AS	18.86000	75.44				
0525 0700 48 18 SIGN PANELS, F & I, 15 OR <	3.000 EA	110.93000	332.79				
0530 0705 10 1 OBJECT MARKER, TYPE 1	1.000 EA	166.41000	166.41				
0535 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	10.000 EA	44.38000	443.80				
0540 0705 11 2 DELINEATOR, NON-FLEXIBLE	12.000 EA	44.38000	532.56				
0545 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42164415201	LUMP	244069.24000	244069.24				
0550 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42164415202	LUMP	28844.55000	28844.55				
0555 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42164415203	LUMP	72111.37000	72111.37				
SECTION 0002 TOTALS		$	365,663.00	$		$	
SECTION 0003 SIGNALIZATION							
0560 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	11864.000 LF	9.98000	118402.72				
0565 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	13.000 PI	3882.92000	50477.96				
0570 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	114.000 EA	360.56000	41103.84				
0575 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	1.000 EA	704.47000	704.47				
0580 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	21.000 AS	859.79000	18055.59				

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0585 0650 1511 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, ALUMINUM	9.000 AS	1344.61000	12101.49				
0590 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	4.000 AS	724.44000	2897.76				
0595 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	5.000 AS	1261.39000	6306.95				
0600 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	39.000 AS	554.70000	21633.30				
0605 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	116.000 AS	499.24000	57911.84				
0610 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	37.000 AS	776.59000	28733.83				
0615 0663 1110 SIGNAL PRE-EMPTION, F&I, OPTICAL, COMPLETE SYSTEM	2.000 AS	9696.21000	19392.42				
0620 0663 1120 SIGNAL PRE-EMPTION, F&I, GPS, COMPLETE SYSTEM	4.000 AS	10801.18000	43204.72				
0625 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	3.000 EA	295.11000	885.33				
0630 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	8.000 EA	147.55000	1180.40				
0635 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	30.000 EA	55.47000	1664.10				
0640 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	9.000 EA	55.47000	499.23				
0645 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	20.000 PI	166.41000	3328.20				
0650 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	4.000 EA	1339.06000	5356.24				

CALL ORDER: 006 PROPOSAL ID: T3427 LETTING DATE: 07/31/13 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0655 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	998.46000	3993.84				
SECTION 0003 TOTALS			$ 437,834.23		$		$
CONTRACT TOTALS			$ 13,422,579.75		$ 0.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.