VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T1514 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS) improvements, curb and gutter, guardrail, sidewalks,
signalization, signing and pavement marking on SR 17.

FINPROJ(S) : 42524715201 (*) F.A. NO. : 3992036P COUNTIES : POLK
42711615201 3992035P
LOCAL NAME : SR 17 ROAD NAME : SR 17
PROJ LIMITS : FROM SOUTH OF MARTIN ROAD TO S OF MTN LAKE CUTOFF

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	EMPOWER CONSTRUCTION INC.	Responsive	Winning bid	$ 3,321,306.93	0.00%
2	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$ 3,700,333.65	11.41%
3	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 3,871,454.53	16.56%

CALL ORDER : 002 PROPOSAL ID : T1514 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, base work, shoulder treatment, drainage
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS) improvements, curb and gutter, guardrail, sidewalks,
signalization, signing and pavement marking on SR 17.

FINPROJ(S) : 42524715201 (*) F.A. NO. : 3992036P COUNTIES : POLK
42711615201 3992035P
LOCAL NAME : SR 17 ROAD NAME : SR 17
PROJ LIMITS : FROM SOUTH OF MARTIN ROAD TO S OF MTN LAKE CUTOFF

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42524715201	LUMP	0.00000	0.00	299000.00000	299000.00	215500.00000	215500.00
0010 0101 1 MOBILIZATION 42711615201	LUMP	3500.00000	3500.00	25000.00000	25000.00	50000.00000	50000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 42524715201	300.000 LS	135642.50000	135642.50	115000.00000	115000.00	109980.00000	109980.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42711615201	300.000 LS	4025.00000	4025.00	7500.00000	7500.00	8029.02000	8029.02
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1750.000 CY	8.19000	14332.50	5.85000	10237.50	20.29000	35507.50
0030 0102 14 TRAFFIC CONTROL OFFICER	92.000 MH	63.25000	5819.00	47.00000	4324.00	38.00000	3496.00
0035 0102 60 WORK ZONE SIGN	44466.000 ED	0.27000	12005.82	0.30000	13339.80	0.25000	11116.50
0040 0102 61 BUSINESS SIGN	4.000 EA	69.55000	278.20	78.00000	312.00	65.00000	260.00
0045 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	960.000 LF	41.73000	40060.80	39.30000	37728.00	15.63000	15004.80
0050 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	11618.000 ED	0.15000	1742.70	0.15000	1742.70	0.15000	1742.70
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1140.000 ED	0.37000	421.80	0.25000	285.00	0.35000	399.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	17274.000 ED	0.37000	6391.38	0.25000	4318.50	0.35000	6045.90

CALL ORDER: 002 PROPOSAL ID: T1514 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3058.000 EA	3.48000	10641.84	3.20000	9785.60	3.00000	9174.00
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	364.000 ED	15.89000	5783.96	13.00000	4732.00	15.00000	5460.00
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1200.000 ED	1.38000	1656.00	2.25000	2700.00	2.30000	2760.00
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1200.000 ED	6.21000	7452.00	3.25000	3900.00	3.30000	3960.00
0085 0104 10 3 SEDIMENT BARRIER	4897.000 LF	1.09000	5337.73	0.65000	3183.05	0.62000	3036.14
0090 0104 11 FLOATING TURBIDITY BARRIER	120.000 LF	8.45000	1014.00	9.10000	1092.00	8.03000	963.60
0095 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	1380.00000	5520.00	2535.00000	10140.00	1281.18000	5124.72
0100 0104 18 INLET PROTECTION SYSTEM	83.000 EA	74.75000	6204.25	78.15000	6486.45	49.41000	4101.03
0105 0107 1 LITTER REMOVAL	166.000 AC	17.25000	2863.50	29.40000	4880.40	62.74000	10414.84
0110 0107 2 MOWING	166.000 AC	17.25000	2863.50	39.25000	6515.50	64.52000	10710.32
0115 0109 71 1 FIELD OFFICE, 300 SQ FT	360.000 DA	23.00000	8280.00	98.00000	35280.00	62.59000	22532.40
0120 0110 1 1 CLEARING & GRUBBING 42711615201	0.910 LS	2875.00000	2875.00	19687.00000	19687.00	46634.52000	46634.52
0125 0110 1 1 CLEARING & GRUBBING 42524715201	4.000 LS	32775.00000	32775.00	21300.00000	21300.00	153690.73000	153690.73
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3368.000 SY	4.82000	16233.76	11.25000	37890.00	12.00000	40416.00
0135 0110 7 1 MAILBOX, F&I SINGLE	11.000 EA	97.75000	1075.25	120.00000	1320.00	92.00000	1012.00
0140 0120 1 REGULAR EXCAVATION	2874.000 CY	9.60000	27590.40	13.20000	37936.80	29.81000	85673.94
0145 0120 6 EMBANKMENT	540.000 CY	15.81000	8537.40	14.45000	7803.00	10.33000	5578.20

CALL ORDER: 002 PROPOSAL ID: T1514 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0150 0121 70 FLOWABLE FILL	7.400 CY	287.50000	2127.50	255.00000	1887.00	708.00000	5239.20
0155 0160 4 TYPE B STABILIZATION	2227.000 SY	4.66000	10377.82	9.30000	20711.10	5.62000	12515.74
0160 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	4220.000 SY	4.60000	19412.00	1.40000	5908.00	3.70000	15614.00
0165 0285701 OPTIONAL BASE, BASE GROUP 01	213.000 SY	13.89000	2958.57	13.75000	2928.75	25.46000	5422.98
0170 0285705 OPTIONAL BASE, BASE GROUP 05	1022.000 SY	13.69000	13991.18	14.75000	15074.50	19.78000	20215.16
0175 0285709 OPTIONAL BASE, BASE GROUP 09	284.000 SY	21.62000	6140.08	23.35000	6631.40	54.82000	15568.88
0180 0286 1 TURNOUT CONSTRUCTION	800.200 SY	17.85000	14283.57	14.75000	11802.95	61.13000	48916.23
0185 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	9485.000 SY	1.15000	10907.75	1.50000	14227.50	4.99000	47330.15
0190 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	65267.000 SY	1.15000	75057.05	1.70000	110953.90	1.19000	77667.73
0195 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	14.300 TN	117.20000	1675.96	261.00000	3732.30	267.25000	3821.68
0200 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	3860.800 TN	117.20000	452485.76	113.00000	436270.40	131.39000	507270.51
0205 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	4.800 TN	145.79000	699.79	757.00000	3633.60	705.29000	3385.39
0210 0337 7 42 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, PMA	4200.800 TN	145.79000	612434.63	114.00000	478891.20	126.26000	530393.01
0215 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	24.000 TN	347.83000	8347.92	265.00000	6360.00	189.00000	4536.00
0220 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.240 CY	1725.00000	3864.00	1045.00000	2340.80	2000.00000	4480.00
0225 0425 1201 INLETS, CURB, TYPE 9, <10'	6.000 EA	4646.25000	27877.50	2960.00000	17760.00	2500.00000	15000.00
0230 0425 1351 INLETS, CURB, TYPE P-5, <10'	8.000 EA	3129.00000	25032.00	3980.00000	31840.00	2100.00000	16800.00

CALL ORDER: 002 PROPOSAL ID: T1514 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0235 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	3113.25000	18679.50	4415.00000	26490.00	2100.00000	12600.00
0240 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	3391.50000	3391.50	4210.00000	4210.00	2900.00000	2900.00
0245 0425 1521 INLETS, DT BOT, TYPE C,<10'	4.000 EA	4200.00000	16800.00	3960.00000	15840.00	2000.00000	8000.00
0250 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	2572.50000	15435.00	2530.00000	15180.00	2350.00000	14100.00
0255 0425 1551 INLETS, DT BOT, TYPE E, <10'	1.000 EA	2908.50000	2908.50	3310.00000	3310.00	2700.00000	2700.00
0260 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	1.000 EA	3391.50000	3391.50	5120.00000	5120.00	3650.00000	3650.00
0265 0425 1711 INLETS, GUTTER, TYPE V, <10'	2.000 EA	2992.50000	5985.00	2900.00000	5800.00	2600.00000	5200.00
0270 0425 1910 INLETS, CLOSED FLUME	1.000 EA	2205.00000	2205.00	2482.00000	2482.00	2300.00000	2300.00
0275 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	2625.00000	7875.00	2230.00000	6690.00	2400.00000	7200.00
0280 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	1706.25000	1706.25	1355.00000	1355.00	2100.00000	2100.00
0285 0425 2 61 MANHOLES, P-8, <10'	11.000 EA	2887.50000	31762.50	2395.00000	26345.00	2300.00000	25300.00
0290 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	2887.50000	2887.50	6535.00000	6535.00	4000.00000	4000.00
0295 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	3071.25000	6142.50	6600.00000	13200.00	3800.00000	7600.00
0300 0425 82 REPLACE GRATE	3.000 EA	840.00000	2520.00	1287.00000	3861.00	840.00000	2520.00
0305 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	212.000 LF	34.65000	7345.80	78.00000	16536.00	31.00000	6572.00
0310 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	442.000 LF	40.95000	18099.90	113.00000	49946.00	37.00000	16354.00
0315 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1536.000 LF	48.30000	74188.80	128.00000	196608.00	43.00000	66048.00
0320 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	795.000 LF	60.90000	48415.50	142.00000	112890.00	55.00000	43725.00

CALL ORDER: 002 PROPOSAL ID: T1514 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0325 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	3.000 LF	59.85000	179.55	78.00000	234.00	39.00000	117.00
0330 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	25.000 LF	61.95000	1548.75	113.00000	2825.00	42.00000	1050.00
0335 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	107.000 LF	71.40000	7639.80	128.00000	13696.00	55.00000	5885.00
0340 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	4.000 LF	191.10000	764.40	142.00000	568.00	70.00000	280.00
0345 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	26.400 CY	199.50000	5266.80	228.00000	6019.20	405.00000	10692.00
0350 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	603.75000	1811.25	935.00000	2805.00	845.00000	2535.00
0355 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	619.50000	619.50	1445.00000	1445.00	961.00000	961.00
0360 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	971.25000	971.25	2730.00000	2730.00	1450.00000	1450.00
0365 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	1.000 EA	557.50000	557.50	915.00000	915.00	770.00000	770.00
0370 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	603.75000	1207.50	935.00000	1870.00	900.00000	1800.00
0375 0455133 3 SHEET PILING STEEL, F&I PERMANENT	1344.000 SF	30.10000	40454.40	26.10000	35078.40	35.00000	47040.00
0380 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	9.000 LF	80.25000	722.25	50.00000	450.00	50.00000	450.00
0385 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5242.000 LF	10.70000	56089.40	13.40000	70242.80	15.50000	81251.00
0390 0520 2 4 CONCRETE CURB, TYPE D	57.000 LF	14.98000	853.86	16.40000	934.80	63.00000	3591.00

CALL ORDER: 002 PROPOSAL ID: T1514 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0395 0522 1 SIDEWALK CONCRETE, 4" THICK	5110.000 SY	26.96000	137765.60	24.50000	125195.00	34.00000	173740.00
0400 0522 2 SIDEWALK CONCRETE, 6" THICK	783.000 SY	33.71000	26394.93	34.00000	26622.00	45.00000	35235.00
0405 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	17.000 EA	374.50000	6366.50	292.50000	4972.50	350.00000	5950.00
0410 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	16.100 TN	58.85000	947.49	48.50000	780.85	215.00000	3461.50
0415 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	662.500 LF	20.85000	13813.13	19.00000	12587.50	19.00000	12587.50
0420 0536 7 SPECIAL GUARDRAIL POST	4.000 EA	132.00000	528.00	120.00000	480.00	120.00000	480.00
0425 0536 73 GUARDRAIL REMOVAL	662.500 LF	2.20000	1457.50	2.00000	1325.00	2.00000	1325.00
0430 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1754.50000	3509.00	1595.00000	3190.00	1600.00000	3200.00
0435 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	41.000 LF	33.00000	1353.00	28.35000	1162.35	12.00000	492.00
0440 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	231.000 LF	33.00000	7623.00	22.10000	5105.10	13.00000	3003.00
0445 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING	1.000 EA	990.00000	990.00	485.00000	485.00	800.00000	800.00
0450 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1.000 EA	1980.00000	1980.00	1300.00000	1300.00	1300.00000	1300.00
0455 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	154.000 LF	385.20000	59320.80	943.00000	145222.00	1100.00000	169400.00
0460 0570 1 2 PERFORMANCE TURF, SOD	21273.000 SY	2.02000	42971.46	1.95000	41482.35	3.10000	65946.30
0465 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	13.598 NM	1100.00000	14957.80	800.00000	10878.40	900.00000	12238.20
0470 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1448.000 LF	0.28000	405.44	0.25000	362.00	0.40000	579.20

CALL ORDER: 002 PROPOSAL ID: T1514 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0475 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	6108.000 LF	0.83000	5069.64	0.40000	2443.20	0.70000	4275.60
0480 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	762.000 LF	1.32000	1005.84	0.60000	457.20	1.00000	762.00
0485 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2540.000 LF	1.60000	4064.00	1.00000	2540.00	1.25000	3175.00
0490 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.046 GM	550.00000	25.30	225.00000	10.35	261.00000	12.01
0495 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	756.000 LF	0.39000	294.84	0.20000	151.20	0.20000	151.20
0500 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	18.000 EA	60.50000	1089.00	45.00000	810.00	40.00000	720.00
0505 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	66.000 EA	29.70000	1960.20	25.00000	1650.00	20.00000	1320.00
0510 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.226 NM	1100.00000	18948.60	800.00000	13780.80	900.00000	15503.40
0515 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1014.000 LF	1.32000	1338.48	0.60000	608.40	1.00000	1014.00
0520 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	564.000 LF	0.39000	219.96	0.20000	112.80	0.20000	112.80
0525 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.015 NM	4856.50000	72.85	5000.00000	75.00	2400.00000	36.00
0530 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.015 NM	4856.50000	72.85	5000.00000	75.00	2400.00000	36.00

CALL ORDER: 002 PROPOSAL ID: T1514 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0535 0999 16 PARTNERING, DO NOT BID 42524715201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0540 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	10.000 DA	3300.00000	33000.00	3300.00000	33000.00	3300.00000	33000.00
0545 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0550 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42524715201	LUMP	35009.00000	35009.00	35009.00000	35009.00	35009.00000	35009.00
0555 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42711615201	LUMP	14991.00000	14991.00	14991.00000	14991.00	14991.00000	14991.00
SECTION 0001 TOTALS			$ 2,497,567.54		$ 3,056,447.90		$ 3,206,097.23
SECTION 0002 SIGNING							
0560 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	825.00000	1650.00	800.00000	1600.00	1650.00000	3300.00
0565 0690 50 2 CONTROLLER ASSEMBLY, REMOVE, CONTROLLER UNIT	2.000 EA	66.00000	132.00	60.00000	120.00	188.00000	376.00
0570 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	88.00000	352.00	80.00000	320.00	188.00000	752.00
0575 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	88.00000	352.00	80.00000	320.00	375.00000	1500.00
0580 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	139.000 AS	235.40000	32720.60	214.00000	29746.00	225.00000	31275.00
0585 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	3317.60000	13270.40	324.00000	1296.00	335.00000	1340.00
0590 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	1591.70000	3183.40	1447.00000	2894.00	1600.00000	3200.00
0595 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	55.00000	385.00	50.00000	350.00	56.00000	392.00
0600 0700 20 60 SINGLE POST SIGN, REMOVE	146.000 AS	1.10000	160.60	1.00000	146.00	9.50000	1387.00

CALL ORDER: 002 PROPOSAL ID: T1514 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0605 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	4.000 AS	3317.60000	13270.40	3016.00000	12064.00	3000.00000	12000.00
0610 0700 21 60 MULTI- POST SIGN, REMOVE	8.000 AS	302.50000	2420.00	275.00000	2200.00	125.00000	1000.00
0615 0700 48 28 SIGN PANELS, INSTALL, 15 OR LESS	1.000 EA	203.50000	203.50	185.00000	185.00	20.00000	20.00
0620 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	1.10000	4.40	1.00000	4.00	9.00000	36.00
0625 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	7.000 AS	5860.80000	41025.60	5328.00000	37296.00	4800.00000	33600.00
0630 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	4.000 AS	209.00000	836.00	190.00000	760.00	245.00000	980.00
0635 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6"	1.044 NM	6600.00000	6890.40	4800.00000	5011.20	5200.00000	5428.80
0640 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1529.000 EA	3.58000	5473.82	3.20000	4892.80	3.50000	5351.50
0645 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	5.755 NM	4317.50000	24847.21	3410.00000	19624.55	3500.00000	20142.50
0650 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	724.000 LF	1.74000	1259.76	1.00000	724.00	1.00000	724.00
0655 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3054.000 LF	2.64000	8062.56	1.50000	4581.00	1.75000	5344.50
0660 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	381.000 LF	4.19000	1596.39	2.30000	876.30	2.60000	990.60
0665 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1058.000 LF	5.89000	6231.62	4.00000	4232.00	3.25000	3438.50
0670 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	0.023 GM	1430.00000	32.89	2000.00000	46.00	1100.00000	25.30
0675 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	378.000 LF	1.60000	604.80	1.00000	378.00	1.20000	453.60

CALL ORDER: 002 PROPOSAL ID: T1514 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0680 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	9.000 EA	247.50000	2227.50	120.00000	1080.00	125.00000	1125.00
0685 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	33.000 EA	74.80000	2468.40	55.00000	1815.00	50.00000	1650.00
0690 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	8.522 NM	4180.00000	35621.96	3400.00000	28974.80	3500.00000	29827.00
0695 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	507.000 LF	3.74000	1896.18	2.30000	1166.10	3.00000	1521.00
0700 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	282.000 LF	1.60000	451.20	1.00000	282.00	1.00000	282.00
0705 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24"	212.000 LF	15.95000	3381.40	10.00000	2120.00	12.00000	2544.00
SECTION 0002 TOTALS		$	211,011.99	$	165,104.75	$	170,006.30
SECTION 0003 SIGNALIZATION							
0710 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	686.000 LF	26.52000	18192.72	11.75000	8060.50	12.00000	8232.00
0715 0555 1 3 DIRECTIONAL BORE, 12" TO < 18"	174.000 LF	33.98000	5912.52	12.25000	2131.50	13.00000	2262.00
0720 0630 1 11 CONDUIT, FURNISH & INSTALL, ABOVEGROUND	60.000 LF	12.81000	768.60	19.50000	1170.00	20.00000	1200.00
0725 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	4394.000 LF	5.25000	23068.50	2.50000	10985.00	3.00000	13182.00
0730 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	259.000 LF	19.95000	5167.05	11.50000	2978.50	12.00000	3108.00
0735 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4.000 PI	2805.60000	11222.40	3900.00000	15600.00	4000.00000	16000.00
0740 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	1.000 PI	1749.30000	1749.30	2183.00000	2183.00	2300.00000	2300.00
0745 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	56.000 EA	501.90000	28106.40	685.00000	38360.00	700.00000	39200.00

CALL ORDER: 002 PROPOSAL ID: T1514 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0750 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	4.000 AS	1503.60000	6014.40	1611.00000	6444.00	1700.00000	6800.00
0755 0639 2 1 ELECTRICAL SERVICE WIRE	79.000 LF	1.19000	94.01	10.50000	829.50	11.00000	869.00
0760 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	823.20000	823.20	972.00000	972.00	1000.00000	1000.00
0765 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	1.000 EA	7556.85000	7556.85	14478.00000	14478.00	15000.00000	15000.00
0770 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	19.000 EA	874.65000	16618.35	399.00000	7581.00	406.00000	7714.00
0775 0649 31305 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	38169.60000	76339.20	37307.00000	74614.00	38000.00000	76000.00
0780 0649 31312 MAST ARM,F&I, WIND SPEED-110,DOUBLE ARM W/0 LUMINAIRE, 36' AND 60'	1.000 EA	32849.25000	32849.25	31240.00000	31240.00	32000.00000	32000.00
0785 0650 1311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, ALUMINUM	26.000 AS	907.20000	23587.20	885.00000	23010.00	900.00000	23400.00
0790 0650 1321 TRAFFIC SIGNAL, F&I, 3 SECTION, 2 WAY, ALUMINUM	3.000 AS	2135.70000	6407.10	2222.00000	6666.00	2300.00000	6900.00
0795 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	5829.60000	69955.20	485.00000	5820.00	500.00000	6000.00
0800 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	8.000 AS	980.70000	7845.60	1028.00000	8224.00	1100.00000	8800.00
0805 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	3.000 EA	470.40000	1411.20	308.00000	924.00	315.00000	945.00
0810 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	2.000 AS	591.15000	1182.30	717.00000	1434.00	730.00000	1460.00
0815 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	3.000 AS	742.35000	2227.05	823.00000	2469.00	836.00000	2508.00

CALL ORDER: 002 PROPOSAL ID: T1514 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0820 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	11.000 EA	5923.05000	65153.55	3387.00000	37257.00	3500.00000	38500.00
0825 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	28.000 EA	121.80000	3410.40	247.00000	6916.00	251.00000	7028.00
0830 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	4.000 AS	24268.65000	97074.60	21877.00000	87508.00	23000.00000	92000.00
0835 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	4.000 EA	6317.85000	25271.40	5507.00000	22028.00	5600.00000	22400.00
0840 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	33.000 EA	103.95000	3430.35	58.00000	1914.00	59.00000	1947.00
0845 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	18.000 EA	103.95000	1871.10	35.00000	630.00	36.00000	648.00
0850 0690 31 SIGNAL PEDESTAL REMOVAL	7.000 EA	199.50000	1396.50	138.00000	966.00	141.00000	987.00
0855 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	3.000 EA	1370.25000	4110.75	1306.00000	3918.00	1330.00000	3990.00
0860 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	3088.05000	6176.10	1622.00000	3244.00	1700.00000	3400.00
0865 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	6.000 EA	3354.75000	20128.50	2013.00000	12078.00	2100.00000	12600.00
0870 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	400.05000	1600.20	276.00000	1104.00	281.00000	1124.00
0875 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	19.95000	159.60	35.00000	280.00	36.00000	288.00
0880 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	583.80000	1167.60	414.00000	828.00	421.00000	842.00
0885 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	4.000 PI	208.95000	835.80	184.00000	736.00	187.00000	748.00
0890 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	430.50000	1722.00	368.00000	1472.00	374.00000	1496.00
0895 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	8.000 EA	2936.85000	23494.80	3022.00000	24176.00	3100.00000	24800.00

CALL ORDER: 002 PROPOSAL ID: T1514 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) EMPOWER CONSTRUCTION INC. UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0900 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	328.65000	1314.60	406.00000	1624.00	413.00000	1652.00
0905 0700 48 60 SIGN PANELS, REMOVE	13.000 EA	82.95000	1078.35	46.00000	598.00	47.00000	611.00
0910 0700 89143 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, OVERHEAD ATTACHMENT	2.000 AS	3116.40000	6232.80	2665.00000	5330.00	2705.00000	5410.00
SECTION 0003 TOTALS			$ 612,727.40		$ 478,781.00		$ 495,351.00
CONTRACT TOTALS			$ 3,321,306.93		$ 3,700,333.65		$ 3,871,454.53

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.