VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T1541 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of flexible
SET-ASIDE : U/R CODE : pavement reconstruction, signing and pavement markings,
CONTRACT TIME : 600 WORKING DAYS (AVAILABLE DAYS) signalization and lighting on SR 17.

FINPROJ(S) : 42525115201 (*) F.A. NO. : N/A COUNTIES : POLK
42525115601 N/A
LOCAL NAME : SR 17 (10TH ST S) ROAD NAME : SR 17
PROJ LIMITS : FROM SR 544 TO US 17/92

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PRINCE CONTRACTING, LLC.	Responsive	Winning bid	$ 7,929,564.00	0.00%
2	JR. DAVIS CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 7,993,067.39	0.80%
3	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 8,266,178.36	4.24%

CALL ORDER : 003 PROPOSAL ID : T1541 PROPOSAL DESC :
LETTING DATE : 06/19/13 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of flexible
SET-ASIDE : U/R CODE : pavement reconstruction, signing and pavement markings,
CONTRACT TIME : 600 WORKING DAYS (AVAILABLE DAYS) signalization and lighting on SR 17.

FINPROJ(S) : 42525115201 (*) F.A. NO. : N/A COUNTIES : POLK
42525115601 N/A
LOCAL NAME : SR 17 (10TH ST S) ROAD NAME : SR 17
PROJ LIMITS : FROM SR 544 TO US 17/92

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42525115201	LUMP	750000.00000	750000.00	770000.00000	770000.00	826000.00000	826000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42525115201	600.000 LS	250000.00000	250000.00	138000.00000	138000.00	225000.00000	225000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	759.000 CY	20.50000	15559.50	42.00000	31878.00	20.00000	15180.00
0020 0102 60 WORK ZONE SIGN	123044.000 ED	0.25000	30761.00	0.30000	36913.20	0.21000	25839.24
0025 0102 61 BUSINESS SIGN	6.000 EA	50.00000	300.00	87.00000	522.00	85.00000	510.00
0030 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	5244.000 LF	6.00000	31464.00	8.00000	41952.00	20.00000	104880.00
0035 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	7392.000 LF	5.00000	36960.00	5.30000	39177.60	6.00000	44352.00
0040 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	165226.000 ED	0.25000	41306.50	0.15000	24783.90	0.14000	23131.64
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	40293.000 ED	0.25000	10073.25	0.32000	12893.76	0.25000	10073.25
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	14983.000 ED	0.25000	3745.75	0.32000	4794.56	0.27000	4045.41
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1503.000 EA	3.00000	4509.00	3.20000	4809.60	2.85000	4283.55

CALL ORDER: 003 PROPOSAL ID: T1541 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2080.000 ED	12.00000	24960.00	14.80000	30784.00	12.00000	24960.00
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1200.000 ED	10.00000	12000.00	2.70000	3240.00	4.50000	5400.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1200.000 ED	5.00000	6000.00	1.20000	1440.00	1.00000	1200.00
0075 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1565.000 SY	0.75000	1173.75	1.70000	2660.50	2.00000	3130.00
0080 0104 10 3 SEDIMENT BARRIER	7105.000 LF	1.50000	10657.50	8.40000	59682.00	1.00000	7105.00
0085 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	80.000 LF	6.00000	480.00	4.00000	320.00	3.50000	280.00
0090 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	1800.00000	5400.00	2900.00000	8700.00	1900.00000	5700.00
0095 0104 18 INLET PROTECTION SYSTEM	87.000 EA	90.00000	7830.00	64.00000	5568.00	80.00000	6960.00
0100 0107 1 LITTER REMOVAL	81.300 AC	20.00000	1626.00	52.00000	4227.60	30.00000	2439.00
0105 0107 2 MOWING	81.300 AC	75.00000	6097.50	305.00000	24796.50	50.00000	4065.00
0110 0109 71 3 FIELD OFFICE, 900 SQ FT	660.000 DA	100.00000	66000.00	108.00000	71280.00	125.00000	82500.00
0115 0110 1 1 CLEARING & GRUBBING 42525115201	17.440 LS	824618.51000	824618.51	297000.00000	297000.00	425000.00000	425000.00
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	8318.000 SY	11.00000	91498.00	5.50000	45749.00	5.00000	41590.00
0125 0110 7 1 MAILBOX, F&I SINGLE	15.000 EA	115.00000	1725.00	105.00000	1575.00	125.00000	1875.00
0130 0120 1 REGULAR EXCAVATION	12020.000 CY	4.70000	56494.00	5.50000	66110.00	9.41000	113108.20
0135 0120 6 EMBANKMENT	4465.000 CY	5.60000	25004.00	38.40000	171456.00	11.27000	50320.55
0140 0160 4 TYPE B STABILIZATION	41226.000 SY	3.50000	144291.00	3.20000	131923.20	6.32000	260548.32

CALL ORDER: 003 PROPOSAL ID: T1541 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0145 0285709 OPTIONAL BASE, BASE GROUP 09	40902.000 SY	10.50000	429471.00	14.10000	576718.20	14.30000	584898.60
0150 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	555.000 SY	12.00000	6660.00	9.00000	4995.00	12.25000	6798.75
0155 0334 1 23 SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 PMA	5951.100 TN	105.00000	624865.50	109.00000	648669.90	102.00000	607012.20
0160 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22, PMA	3021.700 TN	115.00000	347495.50	105.00000	317278.50	112.00000	338430.40
0165 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	242.700 CY	430.00000	104361.00	460.00000	111642.00	550.00000	133485.00
0170 0400 1 2 CONCRETE CLASS I, ENDWALLS	5.200 CY	800.00000	4160.00	930.00000	4836.00	700.00000	3640.00
0175 0425 1201 INLETS, CURB, TYPE 9, <10'	1.000 EA	2300.00000	2300.00	2750.00000	2750.00	2600.00000	2600.00
0180 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10'	1.000 EA	3000.00000	3000.00	3640.00000	3640.00	4000.00000	4000.00
0185 0425 1351 INLETS, CURB, TYPE P-5, <10'	68.000 EA	2600.00000	176800.00	3070.00000	208760.00	2800.00000	190400.00
0190 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	4000.00000	4000.00	4280.00000	4280.00	4600.00000	4600.00
0195 0425 1361 INLETS, CURB, TYPE P-6, <10'	4.000 EA	3000.00000	12000.00	3550.00000	14200.00	3200.00000	12800.00
0200 0425 1431 INLETS, CURB, TYPE J-3, <10'	1.000 EA	5000.00000	5000.00	7120.00000	7120.00	7100.00000	7100.00
0205 0425 1451 INLETS, CURB, TYPE J-5, <10'	3.000 EA	3600.00000	10800.00	4900.00000	14700.00	5300.00000	15900.00
0210 0425 1461 INLETS, CURB, TYPE J-6, <10'	2.000 EA	5000.00000	10000.00	6340.00000	12680.00	6800.00000	13600.00
0215 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	1600.00000	1600.00	2260.00000	2260.00	2100.00000	2100.00
0220 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	1.000 EA	1500.00000	1500.00	2590.00000	2590.00	1800.00000	1800.00
0225 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	2000.00000	6000.00	3170.00000	9510.00	2300.00000	6900.00

CALL ORDER: 003 PROPOSAL ID: T1541 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0230 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	2700.00000	2700.00	4150.00000	4150.00	3600.00000	3600.00
0235 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	2700.00000	2700.00	3850.00000	3850.00	3800.00000	3800.00
0240 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2000.00000	2000.00	4560.00000	4560.00	2400.00000	2400.00
0245 0425 2 61 MANHOLES, P-8, <10'	7.000 EA	2200.00000	15400.00	3150.00000	22050.00	2500.00000	17500.00
0250 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	4000.00000	8000.00	10600.00000	21200.00	4500.00000	9000.00
0255 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4146.000 LF	31.00000	128526.00	48.50000	201081.00	40.00000	165840.00
0260 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1718.000 LF	38.00000	65284.00	56.50000	97067.00	50.00000	85900.00
0265 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1685.000 LF	43.00000	72455.00	65.00000	109525.00	63.00000	106155.00
0270 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	265.000 LF	38.00000	10070.00	41.00000	10865.00	51.00000	13515.00
0275 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	87.000 LF	180.00000	15660.00	252.00000	21924.00	136.00000	11832.00
0280 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	750.00000	750.00	1060.00000	1060.00	900.00000	900.00
0285 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	1400.00000	2800.00	2270.00000	4540.00	1800.00000	3600.00
0290 0460 70 1 ALUMINUM BULLET RAILINGS, SINGLE RAIL	700.000 LF	21.00000	14700.00	25.50000	17850.00	18.50000	12950.00
0295 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	305.000 LF	40.00000	12200.00	42.00000	12810.00	31.00000	9455.00
0300 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1922.000 LF	20.00000	38440.00	10.70000	20565.40	9.50000	18259.00

CALL ORDER: 003 PROPOSAL ID: T1541 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0305 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	16849.000 LF	11.50000	193763.50	10.50000	176914.50	9.50000	160065.50
0310 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	700.000 LF	250.00000	175000.00	209.00000	146300.00	250.00000	175000.00
0315 0522 1 SIDEWALK CONCRETE, 4" THICK	10472.000 SY	22.00000	230384.00	25.50000	267036.00	25.00000	261800.00
0320 0522 2 SIDEWALK CONCRETE, 6" THICK	1984.000 SY	32.00000	63488.00	43.50000	86304.00	30.00000	59520.00
0325 0530 1 RIPRAP, SAND-CEMENT	2.000 CY	380.00000	760.00	550.00000	1100.00	400.00000	800.00
0330 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	9.600 TN	174.00000	1670.40	360.00000	3456.00	150.00000	1440.00
0335 0570 1 2 PERFORMANCE TURF, SOD	27145.000 SY	1.70000	46146.50	2.15000	58361.75	2.50000	67862.50
0340 0591 1 1 IRRIGATION SLEEVE, 2" DIAMETER	170.000 LF	6.50000	1105.00	4.40000	748.00	20.00000	3400.00
0345 0591 1 2 IRRIGATION SLEEVE, 4" DIAMETER	170.000 LF	7.70000	1309.00	7.50000	1275.00	25.00000	4250.00
0350 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.034 NM	915.00000	4606.11	880.00000	4429.92	790.00000	3976.86
0355 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	85.000 LF	0.40000	34.00	0.30000	25.50	0.28000	23.80
0360 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2290.000 LF	0.70000	1603.00	0.65000	1488.50	0.60000	1374.00
0365 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	710.000 LF	1.00000	710.00	1.50000	1065.00	1.40000	994.00
0370 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	426.000 LF	0.25000	106.50	0.30000	127.80	0.26000	110.76
0375 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	60.000 EA	20.00000	1200.00	24.50000	1470.00	22.00000	1320.00

CALL ORDER: 003 PROPOSAL ID: T1541 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0380 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.292 NM	915.00000	5757.18	880.00000	5536.96	790.00000	4970.68
0385 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	853.000 LF	1.00000	853.00	1.40000	1194.20	1.30000	1108.90
0390 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.839 GM	300.00000	551.70	370.00000	680.43	340.00000	625.26
0395 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1226.000 LF	0.20000	245.20	0.30000	367.80	0.26000	318.76
0400 0999 16 PARTNERING, DO NOT BID 42525115201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0405 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	20.000 DA	3300.00000	66000.00	3300.00000	66000.00	3300.00000	66000.00
0410 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	55779.00000	55779.00	55779.00000	55779.00	55779.00000	55779.00
SECTION 0001 TOTALS			$ 5,466,304.35		$ 5,424,623.78		$ 5,603,987.13
SECTION 0002 SIGNING							
0420 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	67.000 AS	200.00000	13400.00	220.00000	14740.00	201.00000	13467.00
0425 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	6.000 AS	1075.00000	6450.00	1160.00000	6960.00	1063.00000	6378.00
0430 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	1385.00000	1385.00	1510.00000	1510.00	1373.00000	1373.00
0435 0700 20 40 SINGLE POST SIGN, RELOCATE	4.000 AS	54.00000	216.00	60.00000	240.00	54.00000	216.00
0440 0700 20 60 SINGLE POST SIGN, REMOVE	39.000 AS	1.00000	39.00	2.00000	78.00	1.00000	39.00
0445 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	230.00000	690.00	250.00000	750.00	230.00000	690.00

CALL ORDER: 003 PROPOSAL ID: T1541 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0450 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	22.00000	44.00	24.00000	48.00	22.00000	44.00
0455 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	897.000 EA	3.50000	3139.50	4.10000	3677.70	3.75000	3363.75
0460 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	373.000 SF	1.00000	373.00	1.10000	410.30	1.00000	373.00
0465 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	3.047 NM	3500.00000	10664.50	3920.00000	11944.24	4210.00000	12827.87
0470 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2119.000 LF	1.75000	3708.25	1.90000	4026.10	1.38000	2924.22
0475 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	383.000 LF	3.00000	1149.00	3.80000	1455.40	3.70000	1417.10
0480 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	57.000 EA	50.00000	2850.00	56.00000	3192.00	52.00000	2964.00
0485 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	4.139 NM	3500.00000	14486.50	3920.00000	16224.88	4210.00000	17425.19
0490 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	853.000 LF	2.70000	2303.10	3.00000	2559.00	2.70000	2303.10
0495 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	1.839 GM	1200.00000	2206.80	1310.00000	2409.09	1200.00000	2206.80
0500 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	1092.000 LF	1.00000	1092.00	1.30000	1419.60	1.05000	1146.60
SECTION 0002 TOTALS		$	64,196.65	$	71,644.31	$	69,158.63
SECTION 0003 LIGHTING							
0505 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	867.000 LF	15.00000	13005.00	17.50000	15172.50	11.50000	9970.50
0510 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	24772.000 LF	1.00000	24772.00	1.40000	34680.80	1.30000	32203.60

CALL ORDER: 003 PROPOSAL ID: T1541 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0515 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	7231.000 LF	4.00000	28924.00	4.70000	33985.70	4.50000	32539.50
0520 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	10000.00000	20000.00	15200.00000	30400.00	9910.00000	19820.00
0525 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	92.000 EA	475.00000	43700.00	425.00000	39100.00	499.00000	45908.00
0530 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	67.000 EA	450.00000	30150.00	480.00000	32160.00	410.00000	27470.00
0535 0715511130 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 30'	67.000 EA	10000.00000	670000.00	11320.00000	758440.00	9600.00000	643200.00
SECTION 0003 TOTALS		$	830,551.00	$	943,939.00	$	811,111.60
SECTION 0004 SIGNALIZATION							
0540 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	178.000 LF	4.00000	712.00	8.20000	1459.60	6.00000	1068.00
0545 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	4.000 EA	350.00000	1400.00	690.00000	2760.00	505.00000	2020.00
0550 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	1.000 EA	190.00000	190.00	140.00000	140.00	145.00000	145.00
0555 0660 1104 LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4, 2CHANNEL, SOLID STATE, SHELF MOUNTED, TIME DELAY	1.000 EA	190.00000	190.00	210.00000	210.00	180.00000	180.00
0560 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	1.000 AS	600.00000	600.00	840.00000	840.00	710.00000	710.00
0565 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	3.000 AS	740.00000	2220.00	990.00000	2970.00	845.00000	2535.00
0570 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	850.00000	850.00	1700.00000	1700.00	660.00000	660.00
0575 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	1800.00000	1800.00	1700.00000	1700.00	1431.00000	1431.00

CALL ORDER: 003 PROPOSAL ID: T1541 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0580 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6000.00000	6000.00	7200.00000	7200.00	6356.00000	6356.00
0585 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	350.00000	700.00	560.00000	1120.00	325.00000	650.00
0590 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	435.00000	870.00	560.00000	1120.00	310.00000	620.00
SECTION 0004 TOTALS		$	15,532.00	$	21,219.60	$	16,375.00
SECTION 0005 UTILITIES							
0595 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 (Utility Pipe, Remove & Dispose,	7785.000 ZZ	20.00000	155700.00	17.90000	139351.50	8.00000	62280.00
0600 0000700 2 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 2 (Utility Work, Water Service Connection,	18.000 ZZ	1020.00000	18360.00	420.00000	7560.00	350.00000	6300.00
0605 0000700 3 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 3 (Utility Work, Water Service Connection,	10.000 ZZ	1249.00000	12490.00	1450.00000	14500.00	500.00000	5000.00
0610 0000700 4 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 4 (Utility Work, Water Service Connection,	6.000 ZZ	1045.00000	6270.00	580.00000	3480.00	400.00000	2400.00
0615 0000700 5 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 5 (Utility Work, Water Service Connection,	7.000 ZZ	2180.00000	15260.00	1580.00000	11060.00	600.00000	4200.00
0620 0000700 6 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 6 (Utility Work, Sewer Service Connection,	3.000 ZZ	1745.00000	5235.00	680.00000	2040.00	900.00000	2700.00
0625 0121 70 FLOWABLE FILL	3.200 CY	975.00000	3120.00	1520.00000	4864.00	220.00000	704.00
0630 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42525115601	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00

CALL ORDER: 003 PROPOSAL ID: T1541 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0635 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	3.000 LF	104.00000	312.00	150.00000	450.00	45.00000	135.00
0640 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	781.000 LF	26.60000	20774.60	34.50000	26944.50	50.00000	39050.00
0645 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	11455.000 LF	40.00000	458200.00	39.70000	454763.50	67.00000	767485.00
0650 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	245.000 LF	20.00000	4900.00	12.90000	3160.50	50.00000	12250.00
0653 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	57.000 LF	73.00000	4161.00	109.00000	6213.00	60.00000	3420.00
0655 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	236.000 LF	46.00000	10856.00	108.00000	25488.00	82.00000	19352.00
0660 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	1234.000 LF	100.00000	123400.00	98.80000	121919.20	110.00000	135740.00
0670 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	1909.000 LF	12.00000	22908.00	4.00000	7636.00	4.00000	7636.00
0675 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	3169.000 LF	12.60000	39929.40	13.50000	42781.50	6.00000	19014.00
0680 1055 11273 UTILITY FITTING, F&I, PVC, CLEANOUT	3.000 EA	500.00000	1500.00	560.00000	1680.00	500.00000	1500.00
0685 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	38.000 EA	1400.00000	53200.00	400.00000	15200.00	700.00000	26600.00
0690 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	33.000 EA	825.00000	27225.00	610.00000	20130.00	990.00000	32670.00
0695 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	14.000 EA	425.00000	5950.00	330.00000	4620.00	600.00000	8400.00
0700 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	17.000 EA	425.00000	7225.00	285.00000	4845.00	400.00000	6800.00

CALL ORDER: 003 PROPOSAL ID: T1541 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0705 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	103.000 EA	300.00000	30900.00	380.00000	39140.00	830.00000	85490.00
0710 1060 11212 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 6.1 - 12'	24.000 EA	4040.00000	96960.00	5680.00000	136320.00	2600.00000	62400.00
0715 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	8.000 EA	1950.00000	15600.00	980.00000	7840.00	400.00000	3200.00
0720 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	19.000 EA	640.00000	12160.00	620.00000	11780.00	460.00000	8740.00
0725 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	13.000 EA	3750.00000	48750.00	3460.00000	44980.00	2600.00000	33800.00
0730 1080 11209 UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT	2.000 EA	115.00000	230.00	42.00000	84.00	90.00000	180.00
0735 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	3.000 EA	2045.00000	6135.00	2550.00000	7650.00	2500.00000	7500.00
0740 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	4.000 EA	690.00000	2760.00	1080.00000	4320.00	1100.00000	4400.00
0745 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	5.000 EA	3365.00000	16825.00	2750.00000	13750.00	3200.00000	16000.00
0750 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	10.000 EA	180.00000	1800.00	47.00000	470.00	170.00000	1700.00
0755 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	10.000 EA	5240.00000	52400.00	8350.00000	83500.00	3700.00000	37000.00
0760 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	38.000 EA	1900.00000	72200.00	2180.00000	82840.00	2400.00000	91200.00
0765 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	7.000 EA	5000.00000	35000.00	5190.00000	36330.00	11350.00000	79450.00

CALL ORDER: 003 PROPOSAL ID: T1541 LETTING DATE: 06/19/13 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) JR. DAVIS CONSTRUCTION CO., UNIT PRICE	 AMOUNT	(3) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0770 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	410.000 EA	240.00000	98400.00	172.00000	70520.00	240.00000	98400.00
0775 1080 14 UTILITY FIXTURES, RELOCATE	7.000 EA	960.00000	6720.00	780.00000	5460.00	300.00000	2100.00
0780 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	6.000 EA	474.00000	2844.00	270.00000	1620.00	1800.00000	10800.00
0785 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	6.000 EA	185.00000	1110.00	210.00000	1260.00	600.00000	3600.00
0793 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	12.000 EA	3230.00000	38760.00	3820.00000	45840.00	3100.00000	37200.00
0795 1644400 FIRE HYDRANT, SALVAGE & STORE	5.000 EA	290.00000	1450.00	850.00000	4250.00	750.00000	3750.00
SECTION 0005 TOTALS			$ 1,552,980.00		$ 1,531,640.70		$ 1,765,546.00
CONTRACT TOTALS			$ 7,929,564.00		$ 7,993,067.39		$ 8,266,178.36

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.